Response to Request for Proposals

1-64 CAPACITY IMPROVEMENTS - SEGMENT |

Newport News, Virginia

State Project Nos.: 0064-965-264, P101, R201, C501, B616, B617, B618, B619, B620, B621, D601, D602
Federal Project Nos.:.  NHS-064-3 (479)
Contract ID No.: C00104905DB75
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ATTACHMENT 4.0.1.2

DESIGN-BUILD PRICE PROPOSAL

CHECKLIST

Project Name: [-64 Capacity Improvements — Segment |

Contract ID Number: C00104905DB75

» Contents of Price Proposal:

X

X

Base Scope, Option 1 and Option 2 Proposal Price, in both numbers
and words (Attachment 4.8.1&)}{b}-and-{c})

Schedule of Items itemized for the Base Scope, Option 1 and Option
2 in accordance with Part 1, Section 4.8.2, including material
guantities and costs of each proposed work package (Attachment
4.8.2(a)(b) and (c))

Proposed Monthly Payment Schedule inclusive of the Base Scope,
Option 1 and Option 2 showing the anticipated schedule on which
funds will be required and associated value of work in accordance
with Part 1, Section 4.8.3

Price Adjustment Information and Forms for Fuel, Asphalt and
Steel, including identification of pay items and associated quantities
eligible for adjustment for the Base Scope, Option 1 and Option 2
(Part 3, Section 6.3, Attachments 6.3)

Proposal Guaranty (C-24) required by Section 102.07 of Part 5,
Division I Amendments to the Standard Specifications for the Base
Scope, Option 1 and Option 2.

Sworn Statement Forms (C-104, C-105, Attachments 4.8.6(a) and
4.8.6(b))

CD-ROM containing the entire Price Proposal in a single cohesive
Adobe PDF file

lofl




4.8.1 - Proposal Price




Request for Proposals I-64 Capacity Improvements — Segment |

Part 1 — Addendum No. 2 Newport News, Virginia
Instructions for Offerors Project No. 0064-965-264
September 10, 2014 Contract ID # C00104905DB75
ATTACHMENT 4.8.1
PRICE PROPOSAL FORM

4.8.1 Offeror shall specify the pricing information for the items below, the dollars amount shall
be in whole numbers:

Price Proposal Cost Breakdown Summary;

A. Base Scope
1,191 (60D, 00

Base Scope — Pavement Patching, LS

Base Scope — THMACO, LS sZ5/T AT 5 o0
Base Scope — All Other Costs, LS g 1 1!'.'_ &3] \A( &3.30
Base Scope — SUBTOTAL 5718 B2\ 5 ©3.30
B. Option 1 —2” Asphalt Overlay, LS § < ,l_‘- 00 X 0. Q0
C. Option 2 — Ramp Extension, LS % .:’ 51 VL 4.00

Total Price (Base Scope Subtotal + Option 1 + Option 2) ; (Specify the Total
Lump Sum price in both numbers and words, this price shall equal to the total
sum of the items listed above)

Lump Sum (LS): & 1ei\iy Fove, Muiion B hyusae o Seen B Yooty
T by 'k"':ﬂ' -
ShiA NunpeeD  Ervhief TVE A e ($_8"~,5:.'|':'_'. e85, 2o

HiEnul_urq;: — %o 1 Daie: January 12, 2105

—— .l_,.r' . .

Design-Builder: Shirley Contracting Company, LLC

Vendor No.; S018

Commonwealth of Virginia
Virginia Department of Transportation



4.8.2 - Schedule of ltems

ule of ltems



Attachment 4.8.2(a)
State Project 0064-965-264

BASE SCOPE SCHEDULE OF ITEMS

This Scheduls of ltems shall identify the total material quantities and costs of each proposed pay item, using item cades and units of
measure that are consistent with VDOT's list of standard and non-standard item codes. The Schedule of ltems shall be used to cost-load the
project schedule, which will serve as the basis for progress paymants, Any pay items considered for price adjustments shall be identified,
The values and quantities shall ba clearly supparted by the escrowed pricing documents.

Date: 11212015
Fual {F) or
VDOTY ltem Price (P} Approximata

Code ' Item Description Adjustment Quantity Units' | Budgated Cost (§)
00100 MOBILIZATIEIN 1,00 L5 $4,280,000.00
00201 SURVEY & LAYOUT 1.00 Ls 5500.000.00
00110 CLFARING & GRLIRRING 30.00 ACRE 4450 000 N
00120 REGULAR EXCAVATION {F) 73334.00 cY $1,906,684.00
00150 HORROW FEMBANKMENT RW FILL 50% QUANT IF} 39133.00 o $860.526.00
00150 BORROW/EMBANKMENT MEDIAN FILL {BETWEEN BARRIERS) (F) 37935.00 oy $303.480.00
00212 BOX CULVERT STR EXCAVATION Il 1.00 Ls 4£20,000,00
005232 BC -5 BX10 EXTENSION 116.00 Y %170,000.00
68342 BLT - CRACK INJECTION 1500.00 LF $100.000.00
BREO0 BCT - SURFACE REPAIR 40.00 Sy £30,000.00
00540 REINFORCING STEEL BOX CULVERT 1gaeoan|  18s 18 REN.O0
DOSER UNDERDRAIN UD-4 5A245.00 LF $449,960.00
00595 UNDERDRAIN OUTLET PIPE 161000 LF £38,980.00
o0san UNDERDRAIN EW-12 161.00| €A $3,220.00
ancgl LINRFRDOAAIN CD-2 f"\ﬂGQIAPPRnAf'HF‘;j 1330.00 \F 4733 g4An.0n
ORR149 STORM STRUCTURES DI/MH 96.00 EACH $768,000.00
01156 STORM PIPE 15" CIAMETER 2725.00 LF $149,875.00
01186 STORM PLPE 18" DIAMETER 11230.00 LF 567.200.00
01246 STORM PIPE 24" DIAMETER 2678.00 LF 2277 A30.00
0124k STORM PIPE WEL CROSSING 24" 90.00 LF $27,000.00
01306 STORM PIPE 30" DIAMETER 262000 LF $327,500.00
01366 STORM PIPE 36" DIAMETER 437.00 LF $65,550.00
Q0700 CLEAN OUT EX STORM PIPE 1915.00 LF $67.025.00
00700 IV SW PIPE AND LID 17000.00 LF 434,000 N0
02001 UGSWM WATER STORAGE 10364 CF 1.00 s 5210,000.00
06150 RCP FLARED END SECTIONS 2800 EACH $50,400.00
08250 EROSION CONTROL STONE RIPRAP 1200.00|  TONS 5144,000.00
09185 CONCRETE PAVED DITCH/FLUME 500,00 5Y 445 000 0O
10017 CEMENT 5% STABILIZE SUBGRADE 12" DEFTH {F) 13560000 5¥ £1,423,800,00
00120 UNDERCUT & REPLACE: IMPROVE SUBGRADE F) 17500.00 cy $735,000.00
nmz? AGGREGATE BASE CTA 6" DEPTH {F1 52430.00 TONS $2,516.640.00
10062 NPEN GRADED DRAINAGE LAVER 3" DEFTH (F&P) 75601.00]  TONS £2.432,095.00
10642 PAVEMENT BASE BM-25,00 (F&P) 5973600  TONS £4,539,936.00
10642 PAVEMENT BASE BM-25 4" OUTSIOE SHOULDER [FEP) 2506.00]  TONS $935,130.00
10654 | 4epHALT INTERMEDIATE 2.0" SMA-19.0 PG76-22 MAINLIN (FRE) gOD7.00|  TONS 41,040,910 0D
10610 ASPHAL 1M 19,0 SHOULDERS 2.0" DEPTH INSIDE NEW {F&P) 206100  TONS 4$815,450.00
10610 ASPHALT IM-19.0 SHOLLDERS OUTSIDF 2" DEPTH (FRP) ass3.00|  TONS $556,625.00
10628 MILL AT SHOULDESR 6" DEPTH AAB2,00 gy $A85,726.00
10652 ASPHALT SURFACE SMA 12.5 PG76-22 2" DEPTH (ERP) 8007.00)  TONS $1.040.910.00
10608 | aspUALT SURFACE SM-12.50 2° DEPTH (F&P) 9061,00|  TONS $906.100.00
15206 THMACO THIN HOT MIX 344" DEPTH {FAP) 368925.00 5y $2.582,475.00




Fuel [F) or
VDOT Hem Price (P} Approximata

Code ' Item Dascription Adjustmend Quantlty Units' Budgetad Cost ($)
10700 RUMBLE STRIP | 112480.00 LF 516.872.00
15301 CONC PAVE REPAIRS: TYPE 1 BASE BID 44000 5y £9F 200 N0
15302 ZONC PAVE REPAIRS: TYPE 2 BASE BID 292,00 sy $64,240.00
15301 {ZONC PAVE REPAIRS: TYPE 1 BASE ALLOWANCL 3500.00 3 $437.500.00
15302 ZONG PAVE REPAIRS: TYPE 2 BASE BID ALLOWANCE | 1500 00 sy 4437 &00 N
15100 ASPHALT PAVEMENT SECTION PATCH (FULL/PARTIAL DEPTH {FEP) 797.00 EA 115,565 00
13462 "ONGRETE MEDIAN BARRIER MB-7F 20920.00 LF $1,673,600.00
13450 ONCRETE MEDIAN BARRIER MB-70 ' 40,00 LF $2,%00.00
13320 i3LARDRAIL: REMOVE EXISTING DISPOSE ! 12290.00 LF 821,507 50
13320 REMDVE & REPLACE EXISITNG GR 2 3200.00 F| 564,000.00
13421 15UARDRAIL MB-3 MEDIAN TYPE | 10529.00| IF $262,275
13320 |GUARDRAIL GR-2 il 6238.00 LF $118,522.00
13320 |GUARDRAIL GR-2 OUTSIDE SHOULDER RX & REPLACF | 21151.00 LF 442302000
13312 |GUARDRAIL GR-7 I a00|  EACH $8,000.00
13345 GLIARDRAN (RO 1 500 EACH 51,1,'\0{\ ]3]
13315 GUARDRAIL GR-11 | 400|  EACH 42,500,00
13392 GUARDRAIL GR-FOA-1 BRIDGES | 2.00| FacH 836,000 00
13393 GUARDRAIL GR-FOA-Z BARRIER ] 200  EACH £46,000,00
13610 PERM IMPACT ATTENUATORS {70 MPH ) ] 700|  EACH 168,000 00
13755 [12-16 F1 HLIGHT SOUNDWALL 1523s600|  sF | 55,941,884.00
22645 REPAIR / REPLACE ROW FENCE FE-CL 5000.00 iF IL §70,000.00
22645 FE-CL LINE BRACE UNIT 1000  EACH r $2,250.00
22645 FE-CL CORNER BRACE UNIT 500 EACH $1.125.00
24282 MAINTENANCE OF TRAFFIC CREW Loa is $804,000.00
24278 MOT: GROUP Il DRUMS 100000.00|  Davs | 21001,000 00
24390 MOT-CONCRETE TRAFFIC BARRIER 56220.00 L+ $2,525,900,00
74290 MOT-TEMP ATTENLIATORS R00|  EACH $160,000.00
74272 MOT: ATTENUATOR CRASH 1RLICE a0n000| MRS | $176,000.00
2428 MOT: ARRGW BOARD ao00 00|  Hes . 420 000 N0
2274 MOT; YMS BOARDS aou| EaCH | £74,000,00
24160 MOT: CONSTRUCTION TEMP SIGNS { 60 EA X 16 5F) 960.00 s | $24,000.00
22287 MOT; FLAGEER SERVICE 1000.00|  HRS 475 N00.N0

NS GRASS CHANNFI 11,363.00 sy 5159.0R2.{10!

NS WFT SWALF 4,480.00 ¥ 42FR 200 1IN |
27545 SWM POND EXCAVATION {F} 19,505,00 Y 5468.1?0.Uui
27545 SWM PONDS: GRADE & FINISH { 4 EACH) 20,300.00 5Y $1R?,700 01}
27550 SWM PONL STRUCTURES 4,00 EACH $1EU.OUO.DDi
27545 SWM POND PLANTINGS 1.00 L& 51,300,000 00|
22643 SWh POND FENCING FE-CL 3,810,010 LF $58,200.00
10128 S/A POND ACCFSS ROANS 1,500.00 5Y 533.000.00
27450 ERs: TEMP SEDIMENT [RAFS 29.00|  EACH s:ua.ooo.uu}
27450 |ERS: TEMP SEDIMENT PONDS aq0|  EacH 4200 000 i)
27506 |EGS TEMP FILTER BARRIER | 40 FT 100 TIMES AT MEDIA 4,000,00 LF $11,000.00 |
27508 FaS: SILT FENCE 50,000.00 LF 482,500.00
27508 ERS: SUPER SILT FENCE 12.000.00 LF $72,000.00
27345 ERS: DIVERSIQON DIKE 4,000.00 LF 412 NN N0
27102 EBiS: TEMP SEED 8 STABILIZE [GRADING + SWM POND ARE 234 300.00 5Y £175.725.00

NS F&S: MAINTENANCE CREW | 23.00| MONS £322,000.00
27410 ERS CHECK DAMS TY L & 2 t 110.00|  EACH %49 500 00




Fuel (F) or

VDOT Item Price (P) Approximate
Code ! Item Description Adjustment Quantity Units’ Budgeted Cost ($)
27451 F&S : INLET / QUTLET PROTECTIONS 30.00 EACH $28,000 00
27422 E&S TEMP DEWATERING BASINS 6.00 EarH SA&Q@_O_Q
27340 E&S: TEMP DIVERSION CHANNELS (F) 1.000.00 SY $19,000.00
11039 E&S: STONE CONSTRUCTION ENTRANCES 24.00|  FACH $90,000,00
27102 LANDSCAPING: PERM SEED & MULCH - 42,000.00 SY SA_’)EHQOQ
50108 SIGNAGE 100 LS _51@40@02
50108 ITS/TMS (RELOCATE DMS SIGNS) o 1.00 LS $275,000.00
54075 PAVE MARK IY H CL VI 4" 50LID 112.800.00 LF $293.280.00|
54075 PAVE MARK TY B CL VI 4" SKIP i 36,960.00 I _$9s09600
Sa176 PAVE MARKTY 8 CLVIE" 4 80000 LF £19.200.00
54077 PAVE MARK TY B CL VI 8" — 1,600.00 LF $8.800.00
54078 PAVE MARK TY 8 CL VI 12" 1.00 LF 57.50
54060 PAVE MARK TY B CL VI 24" 1.00 LF 418 00
54300 PAVE MARK ARROWS 16.00 EACH $960.00
54105 ERADICATION OF PAVE MARKING 262,824.00 LF $144.553.20
545532 TEMP PAVE MARK 4" SOLID A3R 40000 LF $108,288.00
51552 TEMP PAVE MARK 4" SKIP 74,448.00 LF $23.823 3h
5A552 IEMP PAVE MARK 6" 1.200 00 LF $900.00
54300 TEMP PAVE MARK ARROWS 36.00 EACH $450.00
NS RX SNOW PLOW PAVE MARKERS 2.R20.00 EACH $56,400.00
54217 NEW SNOW PLOW PAVEMENT MARKERS 4,230.00 FACH $105,750,00
64011 STRUCTURE EXCAVATION LF) 180.00 cY $16,200.00
60403 CONC CL A3 SUBSTRUCTURE EL . - 362.00 CY: $289.600.00
60404 CONC CL A4 SUBSTRUCTURE (INT BACKWALL} (F) 122.00 CcY $109,800.00
60404 |CONC CLASS A4 SUPERSTRUCTURE f_ 722,00 cy $649,200,00
65200 REINFORCING STEEL BLACK IRON 165# 79,260 00 LBS $79,860.00
2 6.'52_01 REINFORCING STEEL CRRS STAINLESS 230# — 166,060.00 LBS $581,210.00
1248 PCRT-45 BEAMS (61-106) 40.00|  EACH $1,040,000.00
64712 |PILE FOUNDATIONS 12" CONCRETE { 72 EA X 80') PIERS 5,760.00 LF $576,000.00 !
64112 PILE FOUNDATIONS ABUT: 12" STEEL 34 EACH 2,920 00 LF ~$350,400,00
13461 BRIDGE PARAPET MB7 TYPE 676.00 i LF $91,260.00
67086 BRIDGE FE-CL 6' PARAPET MOUNT £36.00 _LF X "ﬁa'aan an
£0430 BRIDGE DECK GROOVING 2,554.00 SY: . ;512,270_00‘
NS BRIDGE MISC ITEMS 1.00 LS $25 000 00
NS BRIDGE EPS MATERIAL AT BACKWALL 60.00 CcY $12,000.00
60450 BRIDGE APPROACH SLABS [(3)] 248.00 cY $117.800.00
60452 APPR SLAB REINFORCING STEEL 40 82000 LBS 540 920,00
13810 BRIDGE ABUT: MSE WALL 12,456.00 5F 4934 200 00
64045 SOE-TEMP PILE / LAGGING AT PHASE LINES — 2,400.00 SF $96,000.00
NS RAILROAD ACCESS & GRADING 1.00 L5 $50.000.00
64011 FTE: STR FXCAVATION L ‘FJ 500.00 CcY $30,000.00
A40AS FTE: SHORING FOR ABUTS/PIERS ~3,700.00 5F S1R5 000 00
. 64212 FTE:12" CONCRETE PILES 72 EACH _5,880.00 LF $411,600.00
B lff.\flm FTE: CONC CLASS A3 (F) 230.00 Y $230,000.00
| 65200 |FTE:BLACK IRON REBAR 41.625.00 LBS $41,625.00
6'_21 12 FTE: Wi BEAMS SUPERSTRUICTURE 263,424.00 LBS 4724, 416 00
| 60404 FTE: CONC CLASS A4 DFCKS {F) 21200 Cy 5344,300.00
61703 FTE: SS REBAR FOR DECKS X 230/CY 71,990.00 LBS - $251,965.00 |
13460 FTE: MB7C PARAPET 344.00| LF 877 26000



Fuel {Fyor

VDOT ltem Price {F) Approximate
Code ' ltem Description Adjustment Quantity units’ | Budgeted Cost ($)
61703 FTE: 55 REBAR AT PARAPETS AT 18LBS/FT 6.192.00 LBS 522,600.80
ANASH FTE: APPR SLAB {BURIED TYPE) {F1 167 00 Cy 5120,150.00
£0452 FTE- APPR SLAR RFRAR {F1 44,055,000 LBS 544,055.00
. 50499 FTE: BRIDGE DECK GROOVING o8 nn sY $5.988.00
: 6B342 |FTE: CRACK INJECTION 500 00 LF ©1.Ann.on
58600 |FTE: SUBSTRUCTURE SURFACE REPAIR 70.00 5 103,060.00
ARAON | FTE: CONCRETE SLOPE PROTECTIGN 150.00 SY 45.000.00
68320 FTE: CONCRETE DECK PATCHING TY.8 130.00 SY 145.4900.00
68330 FTE: CONCRETE DECK PATCHING TY.C 4.0 <Y 5,000.00
NS FTE: LEAD ABATE & REPAINT 1.00 LS 5600,000.00
AR160 FTE: REPLACE EX BEARINGS WITH STEEL ELAST PADS 5600  EACH $106,000 00
62620 FTE: MILL & OVERLAY EX DECK 2.064.00 5Y 5670,800.00
64045 SHORE ALONG SHORE AT 4 ABUTS 12000 VYLF 413200000
84011 STR EX AT 4 ABUTS 240.00 cY 533,600.00
£4213 ABUT CONCRETE PILES 12" SQUARE (44 EACH) 2,860.00 LF 43205,820.00
GA234 PIER CONCRETE PILES 24" SQUARE & EACH £00.00 LF $220,000.00
60403 CONC CLASS A3/A4 SUBSTRUCTURE {F) 180.00 Y l $252.000.00
50404 CONC CLASS Ad SUPSRSTRUCTLIRE DECK {F1 196.00 CcY | $245,000.00
RSO0 REINFORCING STFFL RLACK IRCR 32.300.00|  IAS 43330000
61703 REINFORCING STEFL STAINLESS 45,080.00 s | $157,780.00
62492 BACKWALL & JOINT RECONSTRUCTION 4300 oy | $86,000.60
60450 APPROACH SLAB { 4 EACH) BURIED iF) 239.00|  CY | 5143,400.00
£0457 REINFORCING STEEL APPR S5LABS 3943500 LBS | 439.435.00
13461 BRIDGE PARAPET MB 7 TYPE 208.00 LF $24.950.00
58638 BRIDGE DECK REPAIRS & OVERLAY (EXISTING DECR-2} 717.00 Sy : 825816000
68320 LH: DECK REPAIR TY.3 50.00 SY ‘I $35,000.00
68330 LH: DECK REPAIR TY.{ 50.00 sY .: $50,000.00
51980 | REPLACE EXISTING ELASTOMERIC BEARING PADS 48.00| EACH l| $152.000.00
68600 LH: CONCRETE SUBSTRUCTURE SURFACE REPAIR 10.00 av l' £30.000.00
6R342 LH: CRACK INJECTION 1060 00 LF $120,000.00
61213 45" BLILA TEES {MEW) 1200 EACH 5270,000.00
NS DEMOUITION OF 164 BRIDGES OVER C5X { 2€4) 1.00 LS SEOD,000.00
NS PARTIAL DEMCUTION |64 OVER RT 105 {EUSTIS) 1.00 L8 2140 000 06
NS PARTIAL DEMOLITION 164 OVER LEE HALL RESEVOIR 1.0 LS S16D.000 1N
25505 MODIFIED FIELD QFFICE TYPE ONE (CONSTRUCTION PERIO 3000 MONS $165,000.00
J5550 UTILITY RELOCATIONS L0 15 £940.000,00
2559314 QA/QC PROGRAM 1.00 LS 43,700,000.00
IEEE0 MFSIGH & NTHFR SERYKTFS 1.00 LS 58,500 00000
28500 ENVIRONMENTAL MITIGATION & CREDITS 1.00 LS 4580 000,00
S5RO6 RO B ADRAIN 100 L5 S40N,000 00
$78,621.563.36

L use five-digit work item codes and units of measure that are cansistent with VOOT's list of standard and nen-standard item codes (i.e, 00100-Mobilization; 00120-
Regular Excavation, etc...).




Attachment 4.8.2(B)

State Project 0064-965-264

OPTION 1 SCHEDULE OF ITEMS
This Schedule of tems shall identify the total material quantities and costs of each proposed pay item, using item codes and units of
measure that are consistent with VDOT's list of standard and non-standard item codes. The Schedule of Items shall be used to cost-load the
project schedule, which will serve as the basis for progress payments. Any pay items considered for price adjustments shall be identified.
The values and quantities shall be clearly supported by the escrowed pricing documents.

Date: 111212015
Fuel (F) or
VDOT Item Price (P) Approximate

Code ' Item Description Adjustment Quantity Units' Budgeted Cost ($)
10653 OPTION 1: 1.00 LS
10642 ASPHALT CONCRETE BASE BM-25.0 (FRP) 17,0000  TON $1,250,000.00
10608 ASPHALT CONCRETE SM-12.5D (F&P) 7.020.00|  TON 4600,000 00
10652 ASPHALT CONCRETE TY. SMA-12.5 {76-22) (F&P) 16,480.00]  TON $2,150,000.00

$4,000,000.00

Luse five-digit work item codes and units of measure that are consistent with VDOT's list of standard and non-standard item codes (i.e. 00100-Mobilization; 00120-

Regular Excavation, etc...).



OPTION 2 SCHEDULE OF ITEMS
This Schedule of ltems shall identify the total material quantities and costs of each proposed pay itemn, using item codes and units of measure
that are consistant with VDOT's list of standard and norestandard item codes. The Schedule of Hems shall be used to cost-load the project

scheduls, which will serve as the basis for progress payments. Any pay items considersd for price adjustments shall be identified. The values
ang quantities shall be clearly supporied by the escrowed pricing documents.

Date: 11272015
Fuel {F) or
VOOT Item Prica {F) Approximata
Code ' ttemt Description AdJustment Quantity Units! | Budgeted Cost (5]
00110 OPT 2: CLEAR & GRUBB 230 ACRF $27,600 00
27505 OPT 2: E& S CONTROLS 100 15 S:ﬁg,ﬂnn nn
00420 OPT 2: REGULAR EXCAVATION (F} 5,260 00 (%) $99,620 00
0150 OPT 2: BORROW/EMBANKMENT FILL iF 13,480 00 <Y SIE]._.TSO.BD
00328 ‘OPT 2: UNDERDRAIN TYPE UD-4 4,300 00 LF $34,400 00
n05a5 OPT 2: UNDERDRAIN UD OUTLET PIPE 150.00 1§ $2.250 00
ancaa OPT 2: LD FV.V.’.I:? ENDW.M 1S . 1400 [ sﬂ_l;An on
D1156 OPT 2: STORM DRAINAGE 1.00 1s $10.000 00
00522 OPT 2 CQNC €l A4 ROX CLLVERT (EXTENSION iF} 93.00 ko) $az 000 00
10017 OPT 2: AGGR BASE CTA .‘lF} 3,715.00 TONS $185,750.00
106847 OPT 2: BASE PAVE BM-25.0 (FRP} 5,448 a0 TONS $408.600.00
106854 DPT 2:SMA 19.0 76-22 INTERMEDIATE (F&PY 121100 TONS $133,210.00
10A52 DPT 2: SMA 12.5 76-22 SURFACE {F&P} 131100 TONS $133 210 00
15206 DPT 2: THAMCO OVERLAY {F&P) 11,007 00 3% 488 NSA NN
10062 OPT 2: OGDL 3": DEPTH (F&P) 181600 TONS 4190 R8N 0D
54075 OPT 2: PAVE MARKING 100 ks A d
13320 OPT 2: GUARDRAIL TYPE GR-2 4300 00 iF $R1 700 00
13312 OPT 2: GURADRAIL TYPE GR-7 2.00 FA 34 148 oo
25580 OPT 2 DESIGN & OTHER SERVICES 100 LS $277,000 00
JREAN IDPT 2: ENV MITIGATION 1,001 LS $71.000.00
|
! | $2,067.122.00)

¥ Use flve-dight work item codes and units of measure that are cansistent with VDOT's list of standard and non-standard lkem codes (i, 00100-Mobilization; D012

Regular Excavation, etc...).




4.8.3 - Monthly Payment Schedule

ly Payment Schedule




1-64 Capacity Improvements - Segment 1 January 12, 2015
Contract ID Number C00104905DB75 SHIRLEY CONTRACTING COMPANY, LLC

Monthly Payment Schedule

Period Ending Projected Cumulative
(Month) Projected Monthly Total: Total:

March 2015 $ R48,787 | $ 848,787
April 2015 $ 1,273,180 | $ 2,121,967
My 2015 $ 1,273,180 | $ 3,395,147
June 2015 $ 1.527816 | $ 4,922,964
July 2015 $ 1697574 | $ 6,620,537
August 2015 $ 1,697,574 | $ 8,318,111
September 2015 $ 1,782,452 | $ 10,100,564
October 2015 $ 1,867,331 | $ 11,967,895
November 2015 $ 1,952,210 | $ 13,920,104
December 2015 $ 1,952,210 | $ 15,872,314
January 2016 $ 2,037,088 | $ 17,909,403
February 2016 $ 2,546,361 | $ 20,455,763
March 2016 $ 3,395,147 | $ 23,850,910
April 2016 $ 3,819,541 | $ 27,670,451
May 2016 $ 4,074,177 | $ 31,744,628
June 2016 $ 4,159,056 | $ 35,903,684
July 2016 $ 4,328,813 | $ 40,232,497
August 2016 $ 4243934 | $ 44,476,431
September 2016 $ 3,734,662 | $ 48,211,093
October 2016 $ 3,649,783 | $ 51,860,877
November 2016 $ 3,564,905 | $ 55,425,781
December 2016 $ 2,546,361 | $ 57,972,142
January 2017 $ 2,546,361 | $ 60,518,502
February 2017 $ 2,546,361 | $ 63,064,863
March 2017 $ 2,121,967 | $ 65,186,830
April 2017 $ 2,121,967 | $ 67,308,797
May 2017 $ 2,376,603 | $ 69,685,400
June 2017 $ 2,291,724 | $ 71,977,125
July 2017 $ 2,546,361 | $ 74,523,485
August 2017 $ 2,716,118 | $ 77,239,603
September 2017 $ 2,461,482 | $ 79,701,085
October 2017 $ 2,291,724 | § 81,992,810
November 2017 $ 1,782,452 | $ 83,775,262
December 2017 $ 1,103,423 | $ 84,878,685




4.8.4 - Adjustments to Asphalt,
Fuel & Steel
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EXHIBIT &.3(a)
ADJUSTMENT FOR ASPHALT

SPECIAL PROVISION FOR
ASPHALT MATERIAL PRICE ADJUSTMENT
DESIGN-BUILD PROJECTS

August 9, 2013

All asphalt material lisicd in the attached “Master Listing of Asphalt Material Items Eligible for Price Adjustment”
will be adjusted in accordance with the provisions as set forth herein. Other items will not be adjusted, except as
otherwise specified in the contract. Any item added through a Work Order which contains Asphalt Material will
not be subject to Price Adjustment unless specifically designated in the Work Order to be subject to Price
Adjustment.

Each month, the Department will publish an average state-wide PG 64-22 flo.b. price per ton developed from the
average terminal prices provided to the Department from supplicrs of asphalt cement to contractors doing work in
Virginia, The Department will collect terminal prices from approximately 12 terminals each month. These prices
will be received once cach month from suppliers on or about the last weekday of the month. The high and low prices
will be eliminated and the remaining values averaged to establish the average statewide price for the lollowing
month. That monthly state-wide average price will be pasted on the Construction Division website on or about the
first weekday of the following month.

This monthly statewide average price will be the Base Index for all contracts on which Price Proposals ate received
during the calendar month of its posting and will be the Current Index for all asphalt placed during the calendar
month of its posting. In the event an index changes radically from the apparent trend, as determined by the
Engineer, the Department may establish an index which is determined to best reflect the trend.

The amount of adjustment applied will be based on the difference between the Price Proposal\Contract Base Index
and the Current Index for the applicable calendar month during which the work is pecformed. Calculations must be
done for each type of Asphalt Matcrial put in place each month, whether the Current Index is higher or lower than
the Base Index. The calculation for the adjustment shall be shown as follows:

A=0QxWBACXIC

Where: A = Asphalt Adjustment Dollar Amount
Q — Quantity of Asphalt Material put in place during the month
%AC = % of Asphalt Cement in the Asphalt Material as specified in the Job Mix Formula
IC = Numeric Dollar Difference, either positive or negative, between the Base Index and Current Index

Fxampie Caleulation for Negative Price Adfusiment (Credit back to VDO1):

7,500 Tons of SM-12.5A put in place during the month (Q), Job Mix is 6.1% Asphalt Cement for SM-12.5A
(*%AC), Base Index for the Contract is $515/Ton, Current Index is $500/Ton, Difference of - $15.00/Ton (1C)

7,500 Tons SM-12.5A % 6.1% x-$15.00/Ton = - $6,862.50 Adjustment Amount

Example Calewlation for Positive Price Adjustment (Paid 1o the Design-Builder):

10,000 Tons of BM-25.0A. put in place during the month (Q), Job Mix is 5.2% Asphalt Cement for BM-25.0A
(%AC), Base Index for the Contract is $515/Ton, Current Index is $560/Ton, Difference of + $45.00/Ton (IC)

10,000 Tons BM-25.0A x5.2% x $45.00/Ton = + $23,400.00 Adjustment Amount



Adjustment of any asphalt material item designated as a price adjustment item which does not contain PG 64-22,
except PG 76-22 or PG 70-28, will be based on the indexes for PG 64-22. The quantity of asphalt cement for asphalt
concrete pavement to which adjustment will be applied will be the quantity based on the percent of asphalt cement
shown on the appropriate approved job mix formula.

The quantity of asphalt emulsion for surface treatments to which adjustment will be applied will be the quantity
based on 65 percent residual asphalt.

Price adjustment will be shown as a separate entry on the monthly application of payment for work packages
completed; however, such adjustment will not be included in the total cost of the work for progress determination or
for extension of contract time. Items the Design-Builder claims in its application of payment for asphalt adjustments
must include supporting calculations certified by the Quality Assurance Manager (QAM). These calculations must
be completed relative to the calendar month under which the work was performed and shall be submitted for either
positive or negative adjustment.

Any apparent attempt to unbalance bids in favor of items subject to price adjustment or failure to submit required
cost and price data as noted hereinbefore may result in rejection of items for asphalt adjustment.



ITEM

10062
10416
10420
10422
10423
10424
10598
10606
10607
10608
10609
10610
10611
10612
10613
10635
10636
10637
10639
10642
10643
10650
10651
10652
10653
10654
10655
10701
12505
13240
16110
16120
16130
16144
16145
16146
16161
16162
16249
16250
16251
16252
16253
16254
16256
16257
16260
16325

VIRGINIA DEPARTMENT OF TRANSPORTATION
MASTER LISTING OF

ASPHALT MATERIAL ITEMS ELIGIBLE FOR PRICE ADJUSTMENT

(10-27-09)

DESCRIPTION

Asphalt-Stab. Open-Graded Material
Liquid Asphalt

Blotted Seal Coat Ty. B

Blotted Seal Coat Ty. C

Blotted Seal Coat Ty. C-1

Blotted Seal Coat Ty. D

Ns Asphalt Concrete

Asphalt Concrete Ty. SM-9.5

Asphalt Concrete Ty. SM-12.5A
Asphait Concrete Ty. SM-12.5D
Asphalt Concrete Ty. SM-12.5E (76-22)
Asphalt Concrete Ty. IM-19.0A
Asphalt Concrete Ty. IM-19.0D
Asphalt Conc. Base Cr. Ty. BM-25.0
Asphalt Concrete Ty. BM-37.5

Asphalt Concrete Ty. SM-9.5A
Asphalt Concrete Ty. SM-9.56D
Asphalt Concrete Ty. SM-9.5E (76-22)
Asphalt Concrete Ty. SM-19.0

Asphalt Concrete Ty. BM-25.0A
Asphalt Concrete Ty. BM-25.0D

Stone Matrix Asphalt SMA-9.5(70-22)
Stone Matrix Asphalt SMA-9.5(76-22)
Stone Matrix Asphalt SMA-12.5(70-22)
Stone Matrix Asphalt SMA-12.5(76-22)
Stone Matrix Asphalt SMA-19.0(70-22)
Stone Matrix Asphalt SMA-19.0(76-22)
Liquid Asphalt Coating

Asphalt Concrete Curb Backup Material
Asphalt Concrete Sidewalk

Emul. Asph. Slurry Seal Type A

Emul. Asph. Slurry Seal Type B

Emul. Asph. Slurry Seal Type C

Latex Mod. Emul. Treat. Type B

Latex Mod. Emul. Treat. Type C

Latex Mod. Emul. Treat. Ruffilling
Modified Single Seal

Modified Double Seal

Nontracking Tack Coat

Liquid Asphalt Matl. CMS-2 (Mod)
Liquid Asphalt Matl. CMS-2

Liquid Asphalt Matl. CRS-2

Liquid Asphalt Matl. CRS-2H

Liquid Asphalt Matl. RC-250

Liquid Asphalt Matl. RC-800

Ns Liquid Asphalt Matl.

Liquid Asphalt Matl. CRS-2L

NS Asphalt Concrete

UNITS

Ton
Gal
Sy
Sy

Sy

Sy
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton

SPECIFICATION

313
311 312
ATTD
ATTD
ATTD
ATTD

315

315

315

315

315

315

315

315

315

315

315

315

315

315

315

317

317

317

317

317

317
ATTD

315

504
ATTD
ATTD
ATTD
ATTD
ATTD
ATTD
ATTD
ATTD
ATTD
ATTD
ATTD
ATTD
ATTD.
ATTD
ATTD
ATTD
ATTD

N/A



18330
16335
16337
16340
16342
16345
16350
16352
18355
16357
18360
16365
16370
16373
16374
16377
16379
16380
16392
16395
16397
16400
16401
16402
16403
16404
16405
16490
16500
16502
16504
67201
67210
68240

Asphalt Concrete Ty.
Asphalt Concrste Ty.

SM-8.0A
SM-9.5A

Asph. Conc. Ty. SM-8.5ASL (Spot Level)

Asphalt Concrete Ty.

SM-8.6D

Asph. Conc, Ty. SM-9.5DSL (Spot Level)

Asphalt Concrete Ty.
Asphalt Concrete Ty.

SM-9.5E (76-22)
SM-12.5A

Asph. Con. Ty, SM-12.5A5L (Spet Level)

Asphalt Concrete Ty.

SM-12.5D

Asph. Con. Ty. SM-12 5DSL (Spot Level)

Asphailt Concrete Ty.
Asphalt Concrete Ty.
Asphalt Concrete Ty.
Asphalt Concrete Ty.
Asphalt Concrete Ty.
Asphalt Concrete Ty.
Asphalt Concrete Ty.
Asphalt Concrete Ty.
Asphalt Concrete Ty.
Asphalt Concrete Ty.
Asphalt Concrete Ty.

SM-12.5E (76-22)
IM-19.04
IM-19.0D
IM-19.0A (T)
IM-19.0D (T)
BM-37.5
IM-19.0T
BM-25.0A
BM-25.0D
BM-25.0A (T)
BM-25.0D (T)

Stone Matrix Asphalt SMA-9.5(70-22)
Stone Matrix Asphalt SMA-9.5(76-22)
Stone Matrix Asphalt SMA-12.5(70-22)
Stone Matrix Asphalt SMA-12.5(76-22)
Stone Matrix Asphalt SMA-18.0(70-22)
Stone Matrix Asphalt SMA-19.0(76-22)
Hot Mix Asphalt Treatment
Surf.Preparation & Restoration Type |
Surf.Preparation & Restoration Type: li
Surf.Preparation & Restoration Type lii
NS Asphalt Concrete Overlay

NS Asphalt Concrete
NS Asphalt Cencrete

Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton

315
315
315
315
315
315
315
315
315
315
315
315
315
315
315
315
315
315
315
315
315
ATTD
ATTD
ATTD
ATTD
ATTD
ATTD
ATTD
ATTD
ATTD
ATTD
315
315
315



Form C-16a
August 9, 2013

COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
ASPHALT PRICE ADJUSTMENT (PG76-22 or PG 70-28)
DESIGN-BUILD PROJECTS

INSTRUCTIONS - This form is to be completed and returned ONLY when asphalt concrete items containing
PG 76-22 or PG 70-28 is being utilized on the project.

PROJECT NUMBER: 0064 -965-264, P101, R201, C501, B6lé, B617, B618&, BG1%, B620, B62l
L601l, DE02

DISTRICT: Hampton Roads

Bid Prices in this contract for items containing PG 76-22 or PG 70-28 asphalt cement were developed using an f.o.b.

priceof § 703.50 per IMPERIAL ton for PG 76-22 or PG 70-28. This quote is project specific.

Price quotes signed by each supplier from which the Design-Builder proposes to obtain PG 76-22 or PG 70-28 shall be
maintained by the Design-Builder. These quotes shall be retained on site during the life of the Contract for review by
the Engineer upon request.

I}A“':_ ]l"ll.':,-'l L
i
-!l: o |
SIGMATURE:, p— Byl -

Shirley Contracting Company, LLC
(Firm or Corporation}

5018
{Vendor No.)



EXHIBIT 6.3 (c)
ADJUSTMENT FOR FUEL

VIRGINIA DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION FOR
OPTIONAL ADJUSTMENT FOR FUEL
DESIGN-BUILD PROJECTS

November 5, 2012

In the event the Design-Builder elects to seek adjustment for fuel items designated in the Price
Proposal\Contract as Price Adjustment ltems such items will be subject to price adjustment as set forth
herein. Other items will not be adjusted, except as otherwise specified in the contract.

The Design-Builder will submit their monthly application for payment associated with eligible work
packages with an adjustment up or down as appropriate for cost changes in fuel used on specific items of
work identified in this provision. A master listing of standard items eligible for fuel adjustment is provided
by the Department on its website at the following link
hilp Awwen virginiadol org/businessiresources/masteroplionalfuslitems pdl.  The listing on the web site
also includes the corresponding fuel factor for each item. The fuel usage factor for each item is
considered inclusive of all fuel usage.

The amount of adjustment will be computed from the change in the indexes and the on-site fuel use as
shown in the Department's master listing of eligible items.

in order to be eligible for fuel adjustment under this provision, the Design-Builder shall clearly identify in
within the Schedule of Values those pay items and the associated quantities it chooses to have fuel
adjustment applied to in its work packages. Items the Design-Builder claims in its application of
payment for fuel adjustments must be properly designated in order to be considered for adjustment.
Items not properly designated or left out of the Design-Builder's Schedule of Values will automatically not
be considered for adjustment.

The monthly index price to be used in the administration of this provision will be calculated by the
Department from the Diesel fuel prices published by the U. S. Department of Energy, Energy Information
Administration on highway diesel prices, for the Lower Atlantic region. The monthly index price will be the
price for diesel fuel calculated by averaging each of the weekly posted prices for that particular month.

For the purposes of this provision, the base index price will be calculated using the data from the month
preceding the receipt of bids. The base index price will be posted by the Department at the beginning of
the month for all bids received during that month.

The current index price will be posted by the Department and will be calculated using the data from the
month preceding the particular estimate being vouchered for payment.

The current monthly quantity for eligible items of work selected by the Design-Builder for fuel adjustment
in its work packages will be multiplied by the appropriate fuel factor to determine the gallons of fuel to be
cost adjusted. The amount of adjustment per gallon will be the net difference between the current index
price and the base index price. Computation for adjustment will be made as follows:

S=(E-B)QF

Where; S = Monetary amount of the adjustment (plus or minus)
B = Base index price
E = Current index price
Q = Quantity of individual units of work

Commonwealth of Virginié
Virginia Department of Transportation
Page 1 of 2



F = Appropriate fuel factor

Adjustments will not be made for work performed beyond the original contract time limit unless the original
time limit has been changed by an executed Work Order.

If new pay items are added to this contract by Work Order and they are listed in the Department’'s master
listing of eligible items, the Work Order must indicate which of these individual items will be fuel adjusted,;
otherwise, those items will not be fuel adjusted. If applicable, designating which new pay items will be
added for fuel adjustment must be determined during development of the Work Order and clearly shown
onh the Work Order form. The Base Index price on any new eligible pay items added by Work Order will
be the Base Index price posted for the month in which bids were received for that particular project. The
Current Index price for any new eligible pay items added by Work Order will be the Index price posted for
the month preceding the estimate on which the Work Order is paid.

When quantities differ between the last monthly application of payment prepared upon final acceptance
and the final application of payment, adjustment will be made using the appropriate current index for the
period in which that specific item of work was last performed.

In the event any of the base fuel prices in this contract increase more than 100 percent (i.e. fuel prices
double), the Department will review each affected item of work and give the Design-Builder written notice
if work is to stop on any affected item of work. The Department reserves the right to reduce, eliminate or
renegotiate the price for remaining portions of affected items of work.

Any amounts resulting from fuel adjustment will not be included in the total cost of work for determination
of progress or for extension of contract time.

. .. ] n
X] elect to use this provision Datg:_ January id, 2048

]
i -

__Telect not to use this provision Highidyre — —

Design-builder:Shirley Contracting Co., L

Vendor No.: S018

Commonwealth of Virginié
Virginia Department of Transportation
Page 2 of 2



EXHIBIT 6.3(d)
ADJUSTMENT FOR STEEL

VIRGINIA DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION FOR
PRICE ADJUSTMENT FOR STEEL
DESIGN-BUILD PROJECTS

June 30, 2011

In the event the Design-Builder elects to seek adjustment for steel items designated in the Price
Proposal\Contract as Price Adjustment Items such items will be subject to price adjustment as set forth
herein. If new pay items which involve steel are established by Work Order, they will not be subject to
Price Adjustment unless specifically designated in the Work Order to be subject to Price Adjustment.

The Design-Builder will submit their monthly application for payment associated with eligible work
packages with an adjustment up or down as appropriate for cost changes in steel used on specific items
of work identified in the Price Proposal/contract in accordance with this provision. Provided at the end of
this provision is a master listing of standard bid items the Department has determined are eligible for steel
price adjustment. Inventoried materials from the listing of eligible items are specifically excluded for
consideration. In addition, concrete items where reinforcing steel is normally included in the unit bid price
for the item such as (but not limited to) drop inlets, median barriers, sound barrier walls, bridge railing and
parapets, are not eligible for consideration under this provision.

The requirements of this provision shall apply only to material cost changes that occur between the date
of the opening of the Price Proposal and the date the material is shipped to the fabricator. To be eligible
for this price adjustment, Design-Builder is required to fill out the accompanying Form for Price
Adjustment for Eligible Steel Items on Design-Build Projects and submit the same with its Price Proposal
for the Project. By signing the Form and submitting it with its Price Proposal Design-Builder declares its
intention to participate in the price adjustment in its contract with the Department. For the purposes of
this provision, the prices listed on the Form for Price Adjustment for Eligible Steel Items on Design-Build
projects are fixed for cost and adjustment calculations regardless of quantities incorporated into final
design. Further, in order for steel items to be eligible for adjustment, once shipped to the fabricator, the
items shall be specifically stored, labeled, or tagged, recognizable by color marking, and identifiable by
project for inspection and audit verification.

Design-Builder shall upon request furnish documentation supporting the price per pound for eligible steel
items as shown on the Form for Price Adjustment for Eligible Steel Items on Design-Build Projects
furnished with its Price Proposal. Design-Builder must use the format as shown with this Form; no other
format for presenting this information will be permitted. Design-Builder shall certify that all items of
documentation are original and were used in the computation of the price per pound amount for the
represented eligible pay items for the month the Price Proposal was opened. This documentation shall
support the base line material price (‘Base Price”) of the steel item only. Base price per pound shall not
include the following cost components: fabrication, shipping, storage, handling, and erection.

Failure to submit all documentation required or requested supporting the per pound prices on eligible
steel items will result in Design-Builder being ineligible for a price adjustment of any or all steel items.

Price adjustment of each qualifying item under consideration will be subject to the following condition:

There is an increase or decrease in the cost of eligible steel materials in excess of 10 percent up to a
maximum of 60 percent from the Base Price when compared with the latest published price index
(“Price Index") in effect at the time material is shipped to the fabricator.

The Price Index the Department is using is based on The U.S. Department of Labor, Bureau of Labor
Statistics, Producers Price Index (PPI) which measures the average price change over time of the specific

Commonwealth of Virginia
Virginia Department of Transportation
Page 1 of 8



61821 STR.STEEL ROLLED BEAM ASTM A709 GRADES50 LB avg. 1017 & 101

61822 STR.STEEL ROLLED BEAM ASTM A709 GRADE50W LB avg. 1017 & 101
61990 STEEL GRID FLOOR SF avg. 1017 & 101
64110 STEEL PILES 10" LF avg. 1017 & 101
64112 STEEL PILES 12" LF avg. 1017 & 101
64114 STEEL PILES 14" LF avg. 1017 & 101
64768 DRIVING TEST FOR 12" STEEL PILE LF avg. 1017 & 101
64778 DRIVING TEST FOR 14" STEEL PILE LF avg. 1017 & 101
65200 REINF. STEEL LB 101704
65204 CORROSION RESISTANT REINF. STEEL LB 101704
65205 EPOXY COATED REINF. STEEL LB 101704
67086 PED. FENCE &' LF avg. 1017 & 101
67088 PED. FENCE 8’ LF avg. 1017 & 101
67089 PED. FENCE 10' LF avg. 1017 & 101
68100 REINF. STEEL LB 101704
68104 CORROSION RESISTANT REINF. STEEL LB 101704
68105 EPOXY COATED REINF. STEEL LB 101704
68107 STR.STEEL PLATE GIRDER ASTM A709 GRADE50 LB avg. 1017 & 101
68108 STR. STEEL PLATE GIRDER ASTM A709 GR50W LB avg. 1017 & 101
68109 STR. STEEL PLATE GIRDER ASTM A709 GR.HPS50W LB avg. 1017 & 101
68110 STR. STEEL PLATE GIRDER ASTM A709 GR.HPS70W LB avg. 1017 & 101
68112 STR.STEEL ROLLED BEAM ASTM A709 GR.36 LB avg. 1017 & 101
68113 STR.STEEL ROLLED BEAM ASTM A709 GR.50 LB avg. 1017 & 101
68114 STR.STEEL ROLLED BEAM ASTM A709 GR. 50W LB avg. 1017 & 101
68115 STRUCT. STEEL LB avg. 1017 & 101
68270 REINF. STEEL BRIDGE APPR. SLAB LB 101704
69060 SHEET PILES, STEEL SF avg. 1017 & 101
69100 REINF. STEEL LB 101704
69104 CORROSION RESISTANT REINF. STEEL LB 101704
69105 EPOXY COATED REINF. STEEL LB 101704
69110 STEEL PILES 10" LF avg. 1017 & 101
69112 STEEL PILE 12" LF avg. 1017 & 101
69113 DRIVING TEST FOR 12" STEEL PILE LF avg. 1017 & 101

___Telect to use this provision

X[ elect not to use this provision -
Aate; _ Janvary (12, 305

\ 8
"

Signalore: = —

Design-Builder: Shirley Contracting Company, LLC

Vendor No.: S018

Commonwealth of Virginia
Virginia Department of Transportation
Page 8 of 8



steel eligible item from the perspective of the seller of goods. The Master List table provided at the end of
this provision indicates the Producers Price Index (PPI) steel category index items and the corresponding
I.D. numbers to which VDOT items will be compared. Please note: The Producers Price Index (PPI) is
subject to revision 4 months after original publication, therefore, price adjustments and payments will not
be made until the index numbers are finalized.

The price adjustment will be determined by computing the percentage of change in index value beyond
10 percent above or below the index on the date of opening of Design-Builder's Price Proposal to the
index value on the date the steel material is shipped to the fabricator (Please see included sample
examples). Weights and date of shipment must be documented by a bill of lading provided to the
Department. The final price adjustment dollar value will be determined by multiplying this percent
increase or decrease in the index (after 10%) by the represented quantity of steel shipped, by the Base
Price per pound subject to the limitations herein.

Price increase/decrease will be computed as follows:

A=BxPxQ
Where; A = Steel price adjustment in lump sum dollars
B = Average weighted price of steel submitted in Design-Builder's Price

Proposal for project in price per pound as listed on the Form for
Price Adjustment for Eligible Steel Items on Design-Build Project

P = Adjusted percentage change in PPl average from shipping date to
date of opening of Price Proposal minus 10% (0.10) threshold

Q= Total quantity of steel in pounds shipped to fabricator for specific
project

The need for application of the adjustments herein to extra work will be determined by the Engineer on an
individual basis and, if appropriate, will be specified on the Work Order.

This price adjustment is capped at 60 percent. This means the maximum “P” value for increase or
decrease that can be used in the above equation is 50% (60%-10% threshold).

Calculations for price adjustment shall be shown separate from the monthly progress payment for work
packages and will not be included in the total cost of work for determination of progress or for extension
of contract time.

Upon Department review and due process consideration for redress by Design-Builder, any apparent
evidence to unbalance the price supplied by Design-Builder in favor of items subject to price adjustment
will result in ineligibility for Department participation under this provision.

Commonwealth of Virginia
Virginia Department of Transportation
Page 2 of 8



FORM FOR PRICE ADJUSTMENT FOR ELIGIBLE STEEL ITEMS ON DESIGN-BUILD PROJECTS
Must be supplied with Price Proposal for Department Participation

(All prices to be supported by project-specific quotes)

DATE FOR RECEIPT OF PRICE PROPOSAL __ January 12, 2105

Note: All prices (costs) are to include any surcharges on materials quoted. Vendors must include this
surcharge with their cost. All prices (costs) are F.O.B. from the originating mill.

ltem Unit Date of
Number Iltem Description Quantity Unit Price Supplier Quote

Wel/l, the undersigned, understand that by supplying prices for the steel items listed above and signing
this form we are declaring our desire to apply the Special Provision For Steel Adjustment for Design-Build
Projects to this Price Proposal and contract. The terms and conditions for participation are as stated in
the Special Provision For Steel Adjustment for Design-Build Projects.

Design-Builder Date

Commonwealth of Virginia
Virginia Department of Transportation
Page 3 of 8



Sampla Calculation of a Prica Adjustmant (Increasa)

Project bid on April 28, 2004.

Project has 450,000 Ib. of eligible structural steel.

Design Builder's *f.0.b. supplier price for structural steel submitted in the Price
Proposal is $0.2816 per pound. *free on board

Adjusted** BLS Producers Price Index (PPI) most recently published average at time of opening of the
Price Proposal is 139.6.

All eligible steel shipped to fabricator in same month, October 2004.

Adjusted BLS Producers Price Index (PP1) most recently published average for month of October is 161.1

Adjustment formula is as follows:
A=BXPXQ

Where; A= Steel price adjustment in lump sum dollars

B = Average weighted price of steel submitted in the Price Proposal for
Design-Build project in $ per pound

P = Adjusted percentage change in PPl average from shipping date to
date of submitted Price Proposal minus 10% (0.10) threshold

Q= Total quantity of eligible steel shipped to fabricator in October
2004 for this project in pounds

B= $0.2816
P= (161.1-139.6)/139.6 — 0.10 = 0.054
Q = 450,000 Ib.

A= 0.2816 x 0.054 x 450,000
A = $6,842.88 pay adjustment to Design-Builder

Commonwealth of Virginia
Virginia Department of Transportation
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Sample Caleulation of a Price Adjustment (decroase)
Project bid on April 28, 2004.

Project has 450,000 Ib. of eligible structural steel.

Design-Builder's *f.0.b. supplier price for structural steel submitted in the Price
Proposal is $0.2816 per pound. *free on board

Adjusted BLS Producers Price Index (PPI) most recently published average at time of opening of the
Price Proposal is 156.6.

All eligible steel shipped to fabricator in same month, October 2004.
Adjusted BLS Producers Price Index (PPI) most recently published average for month of October is 136.3

Adjustment formula is as follows:
A=BXPXQ

Where; A= Steel price adjustment in lump sum dollars

B = Average weighted price of steel submitted in the Price Proposal for
Design-Build project in $ per pound

P = Adjusted percentage change in PPl average from shipping date to
date of submitted Price Proposal minus 10% (0.10) threshold

Q= Total quantity of eligible steel shipped to fabricator in October
2004 for this project in pounds

B= $0.2816
P= (156.6 —136.3)/156.6 — 0.10 = 0.030
Q= 450,000 Ib.

A= 0.2816 x 0.030 x 450,000
A = $3,801.60 credit to Department

Commonwealth of Virginia
Virginia Department of Transportation
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March 18, 2009

ITEM NUMBER

00519
00540
00542
00560
11030
11181
13290
13292
13294
13310
13320
13323
13331
13333
13335
13341
13351
13352
13353
13355
13421
13450
13451
13452
13545
14502
15290
15302
15305
17323
17325
17327
17363
17521
17523
17525
22501
22643
22645
23043
23501
45522
45532
45562
45572

MASTER LISTING

STANDARD BID ITEMS ELIGIBLE FOR STEEL PRICE ADJUSTMENT

ITEM DESCRIPTION

SHEET PILE, STEEL

REINF. STEEL

EPOXY COATED REINF. STEEL
STRUCTURAL STEEL JB-1

REINF. STEEL BRIDGE APPR. SLAB
PATCH.HYDR.CEM.CONC. PAVE.
GUARDRAIL GR-8 (NCHRP 350 TL-3)
GUARDRAIL GR-8A (NCHRP 350 TL-3)
GUARDRAIL GR-8B (NCHRP 350 TL-3)
GUARDRAIL TERMINAL GR-6 (NCHRP 350)
GUARDRAIL GR-2

GUARDRAIL GR-2A

RAD. GUARDRAIL GR-2

RAD. GUARDRAIL GR-2A
GUARDRAIL GR-3

GUARDRAIL TER. GR-6(WEATHERING STEEL
GUARDRAIL GR-8

GUARDRAIL GR-8A

GUARDRAIL GR-8B

GUARDRAIL GR-10

MEDIAN BARRIER MB-3

MEDIAN BARRIER MB-5

MEDIAN BARRIER MB-5A

MEDIAN BARRIER MB-5B

REINF. STEEL

REINFORCING STEEL
PATCH.CEM.CONC.PAVE.TY.CRCP-A
PATCH.CEM.CONC.PAVE. TY. Il
PATCH.CEM.CONC.PAVE.TY. IV-A
GUARDRAIL BEAM *

RADIAL GUARDRAIL BEAM N
RUB RAIL

CABLE GR-3

GUARDRAIL BEAM (WEATHERING STEEL)

RADIAL GUARDRAIL BEAM (WEATHERING STEEL)

RUB RAIL (WEATHERING STEEL)
FENCE FE-W1

FENCE FE-CL

FENCE FE-CL VINYL COATED
WATER GATE FE-4 TY.Ill

FENCE FE-W1 (FABRIC ONLY)

4" STEEL ENCASE. PIPE

6" STEEL ENCASE. PIPE

16" STEEL ENCASE. PIPE

18" STEEL ENCASE. PIPE

BLS Series I. D.
Number WPU
UNITS used in $ adjust.
SF avg. 1017 & 101
LB 101704
LB 101704
LB avg. 1017 & 101
LB 101704
Sy 101704
LF avg. 1017 & 101
LF avg. 1017 & 101
LF avg. 1017 & 101
LF avg. 1017 & 101
LF avg. 1017 & 101
LF avg. 1017 & 101
LF avg. 1017 & 101
LF avg. 1017 & 101
LF avg. 1017 & 101
LF avg. 1017 & 101
LF avg. 1017 & 101
LF avg. 1017 & 101
LF avg. 1017 & 101
LF avg. 1017 & 101
LF avg. 1017 & 101
LF avg. 1017 & 101
LF avg. 1017 & 101
LF avg. 1017 & 101
LB 101704
LB 101704
SY 101704
SY 101704
SY 101704
LF avg. 1017 & 101
LF avg. 1017 & 101
LF avg. 1017 & 101
LF avg. 1017 & 101
LF avg. 1017 & 101
LF avg. 1017 & 101
LF avg. 1017 & 101
LF avg. 1017 & 101
LF avg. 1017 & 101
LF avg. 1017 & 101
LF avg. 1017 & 101
LF avg. 1017 & 101
LF 101706
LF 101706
LF 101706
LF 101706

Commonwealth of Virginia
Virginia Department of Transportation
Page 6 of 8



45582 24" STEEL ENCASE. PIPE LF 101706

45584 24" JACKED STEEL ENCASEMENT PIPE LF 101706
45592 30" STEEL ENCASE. PI\PE LF 101706
50402 SIGN POST STEEL 3" LF 101706
50404 SIGN POST STEEL 4" LF 101706
50406 SIGN POST STEEL 6" LF 101706
50410 SIGN POST STEEL 10" LF 101706
50412 SIGN POST STEEL 12" LF 101706
50414 SIGN POST STEEL 14" LF 101706
50416 SIGN POST STEEL 16" LF 101706
50418 SIGN POST STEEL 18" LF 101706
51317 SIG. POLE MP-1 20' ONE ARM 30’ EA 101706
51319 SIG. POLE MP-1 20' ONE ARM 32' EA 101706
51325 SIG. POLE MP-1 20' ONE ARM 38' EA 101706
51327 SIG. POLE MP-1 20' ONE ARM 40' EA 101706
51329 SIG. POLE MP-1 20' ONE ARM 42' EA 101706
51331 SIG. POLE MP-1 20' ONE ARM 44' EA 101706
51337 SIG. POLE MP-1 20' ONE ARM 50’ EA 101706
51339 SIG. POLE MP-1 20' ONE ARM 52' EA 101706
51341 SIG. POLE MP-1 20' ONE ARM 54' EA 101706
51344 SIG. POLE MP-1 20' ONE ARM 56' EA 101706
51346 SIG. POLE MP-1 20' ONE ARM 58' EA 101706
51347 SIG. POLE MP-1 20' ONE ARM 60' EA 101706
51348 SIG. POLE MP-1 20' ONE ARM 62' EA 101706
51368 SIG.POLE MP-1 20'TWO ARMS 36'& 42' EA 101706
51400 SIG.POLE MP-1 CO.LU.ONE ARM 38 EA 101706
51402 SIG.POLE MP-1 CO.LU.ONE ARM 40 EA 101706
51408 SIG.POLE MP-1 CO.LU.ONE ARM 46 EA 101706
51412 SIG.POLE MP-1 CO.LU.ONE ARM 50 EA 101706
51414 SIG.POLE MP-1 CO.LU.ONE ARM 52 EA 101706
51416 SIG.POLE MP-1 CO.LU.ONE ARM 54 EA 101706
51418 SIG.POLE MP-1 CO.LU.ONE ARM 56 EA 101706
51420 SIG.POLE MP-1 CO.LU.ONE ARM 58 EA 101706
51422 SIG.POLE MP-1 CO.LU.ONE ARM 60 EA 101706
55162 LIGHTING POLE LP-1 30'-4' EA 101706
55163 LIGHTING POLE LP-1 30'-6' EA 101706
55166 LIGHTING POLE LP-1 30'-12' EA 101706
55169 LIGHTING POLE LP-1 35'-6' EA 101706
55171 LIGHTING POLE LP-1 35-10' EA 101706
556176 LIGHTING POLE LP-1 40'-8' EA 101706
55185 LIGHTING POLE LP-2 TYPE A EA 101706
55186 LIGHTING POLE LP-2 TYPE B EA 101706
55187 LIGHTING POLE LP-2 TYPE C EA 101706
55188 LIGHTING POLE LP-2 TYPE D EA 101706
55189 LIGHTING POLE LP-2 TYPE E EA 101706
55190 LIGHTING POLE LP-2 TYPE F EA 101706
55192 LIGHTING POLE LP-2 TYPE H EA 101706
60452 REINF. STEEL BRIDGE APPR. SLAB LB 101704
61700 REINF. STEEL LB 101704
61704 CORROSION RESISTANT REINF. STEEL LB 101704
61705 EPOXY COATED REINF. STEEL LB 101704
61750 STRUCT.STEEL HIGH STRG.PLT.GIRDERS LB avg. 1017 & 101
61811 STR.STEEL PLATE GIRDER ASTM A709 GRADES0 LB avg. 1017 & 101
61812 STR.STEEL PLATE GIRDER ASTM A709 GRADES0 LB avg. 1017 & 101
61813 STR.STEEL PLATE GIRDER ASTM A709 GRADEHPS50W LB avg. 1017 & 101
61814 STR.STEEL PLATE GIRDER ASTM A709 GRADEHPS70W LB avg. 1017 & 101
61820 STR.STEEL ROLLED BEAM ASTM A709 GRADE 36 LB avg. 1017 & 101

Commonwealth of Virginia
Virginia Department of Transportation
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Form C-24

Rev. 7-8-05
COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
PROPOQSAL GUARANTY
KNOW ALL MEN BY THESE PRESENTS, THAT WE  SHIRLEY CONTRACTING COMPANY, LLC As
principal, and TRAV&E@%E&SA%W e e Surely, are held and firmly bound unto the

Commonwealth of Virginia as obligee, in the amount of FIVE PERCENT OF THE DGLLAR VALUE OF THE
BID, lawful money of the United States of America, for the payment of which, well and truly to be made, we
bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally and firmily
by these presents.

SIGNED, sealed and dated this 12TH Day of JANUARY 20 18

WHEREAS, the above said principal is herewith submitting its proposal for;
PROJECT NUMBER: CONTRACT ID NUMBCR: C001049050DB75, A DESIGN-BUILD FRQJECT

-84 CAPACITY IMPROVEMENTS - SEGMENT |

FROM: 0.50 MILES EAST OF ROUTE 238 (YORKTCWHN ROAD) TQ: 1 65 MILES WEST OF

ROUTE 143 (JEFFERSON AVENUE), NEWPORT NEWS, VIRGINIA
NOW, THEREFORE, the condition of the above obligee is such, that if the aforesaid principal shall be
awarded the contract upon said proposal and shall within the time specified in the Specifications after the
notice of such award enter into a contract and give bond for the faitbful performance of the cantract, then this
ohligation shall he null and void; otherwise to remain in full force and effect and the principal and surety will
pay unto the obligee the difference in money between the amount of the bid of the said principal and the
amount for which the obligee may legally conlract with another party to perform the said work if the latter
amount be in excess of the former; but in no event shall the liability exceed the penal sum hereof.

BHIRLEY-CONTRACTING -COMPARNS LLC TRAVELERS CASUALTY AND SURE TY COMPANY OF AMERICA
¥ L
I'|-'I-u-|.:.'1l'_- {Hirae o D
) LY . { ! Bk i L { f,:-_ _Ffl ':'y = i r_,-‘ll.'r. 1
By — By o )" " A
T, Partnoer ar Chamaer] § Balil) Aty -n-Fad ™) -'_!i!,:i‘.i'r
Diana L. Parker,  ATTOHRMEY-IH-FAGT
Michael E. Post President/CEQ/Manager ONE TOWER SQUARE. HARTEORD CT 0E183
{Principal*) (Address)
By By:
{Officer, Partrer ar Owner) {Seal) {Surety Company)
{Principal®) (Aftorney-in-Fact'*) (Seal)
By: By:
(Officer, Partner ar Qwner) (Seal) {Address)

‘Node; Ifthe principal is a foint venture, each parly therecf must be named and execution made by game hereon  If there is more than
one suraty to the bid bond, each surety must be named and executicn shall be made by same hereon.

Electronic Bid Only: In lisu of cornpleting the above section of the Contract Perfarmance Band, the Principal shall file an Electronic
Bid Bond when bidding electronically. By signing below the Principal is ensuring the identified electronic bid bond has heen
executed and the Principal and Surely are firmly bound unto the Commonwaalth of Virginia under the same conditions of the bid
bond as shown above.

Electronic Bid Bond ID# Companya’l-aidder Name Signature and Tille
‘* Aftach copy of Power of Attorney



WAL T OCAAE O A TEHNE Y I8 INaLI0 WITHOUT THE Bl i e i

i POWER OF ATTORNEY
TR AVE LE R 5 J Farmington Casualty Company St. Paul Mercury Insurance Company
Fidelity and Guaranty Insurance Company Travelers Casualty and Surety Company
Fidelity and Guaranty Insurance Underwriters, Inc. Travelers Casualty and Surety Company of America
St. Paul Fire and Marine Insurance Company United States Fidelity and Guaranty Company

St. Paul Guardian Insurance Company

Attorney-In Fact No. Certificate No. O 0 5 7 8 1 1 7 7

219657

KNOW ALL MEN BY THESE PRESENTS: That Farmington Casualty Company, St. Paul Fire and Marine Insurance Company, St. Paul Guardian Insurance
Company, St. Paul Mercury Insurance Company, Travelers Casualty and Surety Company, Travelers Casualty and Surety Company of America, and United States
Fidelity and Guaranty Company are corporations duly organized under the laws of the State of Connecticut, that Fidelity and Guaranty Insurance Company is a
corporation duly organized under the laws of the State of Iowa, and that Fidelity and Guaranty Insurance Underwriters, Inc., is a corporation duly organized under the
laws of the State of Wisconsin (herein collectively called the “Companies™), and that the Companies do hereby make, constitute and appoint

Diana L. Parker, and Karen C. Bowling

of the City of Columbia , State of Maryland , their true and lawful Attorney(s)-in-Fact,
each in their separate capacity if more than one is named above, to sign, execute, seal and acknowledge any and all bonds, recognizances, conditional undertakings and
other writings obligatory in the nature thereof on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of
contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

IN WITNESS WHEREOF, the Companies have caused this instrument to be signed and their corporate seals to be hereto affixed, this 30th
day of January , 2014
Farmington Casualty Company St. Paul Mercury Insurance Company
Fidelity and Guaranty Insurance Company Travelers Casualty and Surety Company
Fidelity and Guaranty Insurance Underwriters, Inc. Travelers Casualty and Surety Company of America
St. Paul Fire and Marine Insurance Company United States Fidelity and Guaranty Company

St. Paul Guardian Insurance Company

sjtononaris
G
A
4 o

o
State of Connecticut By: M i &
City of Hartford ss. Rodiit |, Ry, S Yice Prsaiden
On this the __30th day of January , 2014 pefore me personally appeared Robert L. Raney, who acknowledged himself to

be the Senior Vice President of Farmington Casualty Company, Fidelity and Guaranty Insurance Company, Fidelity and Guaranty Insurance Underwriters, Inc., St. Paul
Fire and Marine Insurance Company, St. Paul Guardian Insurance Company, St. Paul Mercury Insurance Company, Travelers Casualty and Surety Company, Travelers
Casualty and Surety Company of America, and United States Fidelity and Guaranty Company, and that he, as such, being authorized so to do, executed the foregoing
instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

o C. Mo ML

Marie C. Tetreault, Nataiy Public

In Witness Whereof, I hereunto set my hand and official seal.
My Commission expires the 30th day of June, 2016.

58440-8-12 Printed in U.S.A.

WERATTMIMCE THIE PO OF XITONMEY 1S INVALID WITHOAT THE RED BCYVHEE A




WIATINING. THIS POWER OF ATTORNEY IS INVALILF /11T THE BELLH B0 1

This Power of Allorney is granted under and by the authority of the following resolutions adopted by the Boards of Directors of Farmington Casualty Company, Fidelity
and Guaranty Insurance Company, Fidelity and Guaranty Insurance Underwriters, Inc., St. Paul Fire and Marine Insurance Company, St. Paul Guardian Insurance
Company, St Paul Mercury Insurance Company, Travelers Casually and Surety Company, Tiavelers Casualty and Surety Company of America, and United States
Fidelity and Guaranty Company, which resolutions are now in full force and effect, reading as follows:

RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President, any Vice President, any Second Vice
President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary may appoint Attorneys-in-Fact and Agents to act for and on behalf
of the Company and may give such appointee such authority as his or her certificate of authority may prescribe to sign with the Company’s name and seal with the
Company’s seal bonds, recognizances, contracts of indemnity, and other writings obligatory in the nature of a bond, recognizance, or conditional undertaking, and any
of said officers or the Board of Directors at any time may remove any such appointee and revoke the power given him or her; and it is

FURTHER RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President may
delegate all or any part of the foregoing authority to one or more officers or employees of this Company, provided that each such delegation is in writing and a copy
thereof is filed in the office of the Secretary; and it is

FURTHER RESOLVED, that any bond, recognizance, contract of indemnity, or writing obligatory in the nature of a bond, recognizance, or conditional undertaking
shall be valid and binding upon the Company when (a) signed by the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice
President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary and duly attested and sealed with the
Company’s seal by a Secretary or Assistant Secretary; or (b) duly executed (under seal, if required) by one or more Attorneys-in-Fact and Agents pursuant to the power
prescribed in his or her certificate or their certificates of authority or by one or more Company officers pursuant to a written delegation of authority; and it is

FURTHER RESOLVED, that the signature of each of the following officers: President, any Executive Vice President, any Senior Vice President, any Vice President,
any Assistant Vice President, any Secretary, any Assistant Secretary, and the seal of the Company may be affixed by facsimile to any Power of Attorney or to any
certificate relating thereto appointing Resident Vice Presidents, Resident Assistant Secretaries or Attomeys-in-Fact for purposes only of executing and attesting bonds
and undertakings and other writings obligatory in the nature thereof, and any such Power of Attorney or certificate bearing such facsimile signature or facsimile seal
shall be valid and binding upon the Company and any such power so executed and certified by such facsimile signature and facsimile seal shall be valid and binding on
the Company in the future with respect to any bond or understanding to which it is attached.

I, Kevin E. Hughes, the undersigned, Assistant Secretary, of Farmington Casualty Company, Fidelity and Guaranty Insurance Company, Fidelity and Guaranty Insurance
Underwriters, Inc., St. Paul Fire and Marine Insurance Company, St. Paul Guardian Insurance Company, St. Paul Mercury Insurance Company, Travelers Casualty and
Surety Company, Travelers Casualty and Surety Company of America, and United States Fidelity and Guaranty Company do hereby certify that the above and foregoing
is a true and correct copy of the Power of Attorney executed by said Companies, which is in full force and effect and has not been revoked.

l.‘ 5 -
i d o
IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed the seals ol s Uiwngsanies ilils 'f ‘r iy vl : ’F }l"'t.", A .0 'f J
'

To verify the authenticity of this Power of Attorney, call 1-800-421-3880 or contact us at www.travelersbond.com. Please refer to the Attorney-In-Fact number, the
above-named individuals and the details of the bond to which the power is attached.

WATIRIREE THIE ORI OF AT TEMIMETY IS INVALID WITHOUT THE RED BORDER
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Form G-104
Rev. 7-13-05

COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION

PROJECT: 0064-865-264, P101, R201, C501, B616, B617, B618, B619, B620, B621, DB01. D602

FHWA: NHS-064-3 (479)

This form must be completed, signed and returned with bid; and failure to do 50 may result in the rejection of
your bid. THE CONTRACTOR SHALL AFFIRM THE FOLLOWING STATEMENT EITHER BY SIGNING
THE AFFIDAVIT AND HA VING IT NOTARIZED OR BY SIGNING THE UNSWORN DECLARATION
UNDER PENALTY OF PERJURY UNDER THE LAWS OF THE UNITED STATES. A SEPARATE FORM
MUST BE SUBMITTED BY EACH PRINCIPAL OF A JOINT VENTURE BID.

STATEMENT, In preparation and submission of this bid, |, the firm, corporation or officars, agents of
employees thersof did not, either directly or indirectly, enter into any combination or arrangement with any
persons, firm or corporation or enter into any agreement, parlicipate in any collusion, or otherwise take any
action in the restraint of freg, competitive bidding in viclation of the Sherman Act (15 U.S.C. Section 1) or
Article 1.1 or Chapter 12 of Title 18.2 (Virginia Governmental Frauds Act), Sections £59.1-9.1 through 58.1-
9.17 or Sections 59.1-68.6 through 59.1-68 .8 of the Code of Virginia.

AFFIDAVIT
The undersigned is duly authorized by the bidder to make the foregoing statement to be filed with bids
submitted on behalf of the bidder for contracts to be let by the Commonwealth Transportation Board.

Signed at Fairfax, Virginia rs ; this 1210 day of dgnuary 20 15
County (City), uTATF i - !
Shirley Contracting Company, | LG . B N S PR s Ed FpL?
{Name of Firm) d [Snetray = - . ﬂbldﬁ:l |{:|nr|nl','| s
STATE of Virginia COUNTY (CITY) of Fairfax
To-wit:
| Danielle Barber , @ Notary Public in and for the State and

County{City) aforesaid, hereby certify that this day ~ Michael E. Post

personally appeared before me and made cath that he is duly authorized to make the above statements
and that such statements are true and correct.

Euhﬁanbmi T BWOIM i bofore me this 120 day of January 20 15
Oised b 'L idad My Commission expires ~ 4/30/2018
?llﬁrlw PR
QR

UNSWORN DECLARATION

The undersigned is duly authorized by the bidder to make the foregoing statement to be filed with bids
submitted on behalf of the bidder for contracts to be let by the Commaonwealth Transportation Board.

Signed at _ ) e , this day of . 20
County {City), STATE i ,.m-----u.,, iy
MAT

By: : f 3 h'f .
{Name of Flrm) {Signature) F. -:l.ﬂ'l‘i pgﬁg-‘a%

.' B
" T-IJEI"IHIESIGH _-
Y,
ﬂ!uH *‘#

’"”ln ||||1.“'-""



Form C-105
Rev. 7-13-05

COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
AFFIDAVIT

PROJECT: 0064-965-264, P101, R201, C501, B616, B617, B618, B619, B620, B621, D601, D602

FHWA: NHS-064-3 (179)

This form must be completed, signed, notarized and returned with bid; and failure to do so, may result in the
rejection of your bid. A separate form must be submitted by each principal of a joint venture bid.

1.

I, the firm, corporation or officers, agents or employees thereof have neither directly nor
indirectly entered into any combination or arrangement with any person, firm or corporation
or entered into any agreement, participated in any collusion, or otherwise taken any action
in restraint of free competitive bidding in connection with such contract, the effect of which
is to prevent competition or increase the cost of construction or maintenance of roads or
bridges.

During the preceding twelve months, | (we) have been a member of the following Highway
Contractor's Associations, as defined in Section 33.1-336 of the Code of Virginia (1870). (If
nene, so state).

NAME Location of Principal Office
VTCA 620 Moorefield Park Dr., Richmond, VA 23236
HCCA 107568 Ambassador Dr., Manassas, VA 20110
Maryland Hwy, Contractors Assig 2408 Peppermill Dr., Glen Burnie, MD 20161
| (we) have _¥ _ have not , participated ih a previous contract or subcontract
subject to the equal opportunity clause, as required by Executive Orders 10925, 11114, or
11246, and that [/We have _ v'_, have not , filed with the joint Reporting Cammittee,

the Director of the Office of Federal Contract Compliance, a Federal Government
contracting or administering agency, or the former President's Committee on Egual
Employment Opportunity, all reports due under the applicable filing requirements.

Note: The above cerdification is required by the Equal Employment Opportunity
Regulations of the Secretary of Labor [41 CFR 60-1.7(b)(1)], and must be submitted by
bidders and proposed subcontractors only in connection with contracts and subcontracts
which are subject to the equal opportunity clause. Contracts and subcontracts which are
exempt from the equal opportunity clause are set forth in 41 CFR 80-1.5. (Generally only
contract or subcontracts of $10,000 or under are exempt.)

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders
or their implementing regulations.

Proposed prime contractors and subcontractors who have participated in a previous
contract or subcontract subject to the Executive Orders and have not filed the reguired
reports should note that 41 CFR 60-1.7(b) (1) prevents the award of contract and
subcontract unless such contractor submits a report covering the delinquent period or such
other period spacifisd by the Federal Highway Administration or by the Director, Office of
Federal Contract Compliance, U.S. Department of Labor.

(Continued)



ORDER NO.:

CONTRACT ID. NO.:
Farm C-105
page 2
3 The bidder certifies to the best of its knawledge and belief, that it and its principals:

(a) Are not presently debarred, suspended, proposed for debarment, declared
ineligible or voluntarily excluded from covered transactions by any Federal
department or agency;

(b) Have not within a three year period preceding this proposal been convicted of or

had a civil judgement rendered against them for commission of fraud or a criminal
offence in connection with obtaining, attempting to obtain, or performing a public
(Federal, State or local) transaction or contract under a public transaction; viclation
of Federal or State antifrust statutes or commission of embezzlement, theft,
forgery, bribery, falsification or destruction of records, making false statements, or
receiving stolen property;

{c) Are not presently indicted for or otherwise criminally or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the
offenses enumerated above; and

(d) Where the bidders is unable to certify to any of the statements in this certification,
the bidder shall show an explanation below.

Explanations will not necessarily result in denial of award, but will be considered in determining
bidder responsibility. For any explanation noted, indicate below to whom it applies, initiating
agency, and dates of action. Providing false information may result in federal criminal prosecution
or administration sanctions. The bidder shall provide immediate written notice to the Department if
at any time the bidder learns that its certification was erroneous when submitted or has become
erroneaus by reason of change circumstances.

The undersigned is duly authorized by the bidder to make the foregoing statements to be filed with
bids submitted on behalf of the bidder for contracts to be let by the Commonwealth Transportation
Board.

Signed at Fairfax, Virginia Jthis 12 - day of January ,20 15
County (Cily), STATE  ( s 5 |
Shirley Contracting Company, LLC ' i, e 2 a ; nﬁ £ —
(Name of Firm) o Signatums)— tre: “'('ﬂl forinl] Hacog
STATE of Virginia COUNTY (GITY) of Fairfax
To-wit:
| Danielle Barber , a Notary Public in and for the State and

County(City) aforesaid, hereby certify that this day Michael E. Post

personally appeared before me and made oath that he is duly authorized to make the above statements
and that such statements are true and correct.

__Subscribed and sworh to before me this 12 day of January 20 15
% -{"_Lm'_[;lr- [ﬁ 71 by My Commission expires  April 30, 2018
“hatary Pubiles
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