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Form C-78-RFP

ATTACHMENT 3.4

COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION

RFP NO. C00081457DB57
PROJECT NO.: (NFO) 0035-087-112, PE-101, RW-201, C-501, B-604

ACKNOWLEDGEMENT OF RFP. REVISION AND/OR ADDENDA

Acknowledgement shall be made of receipt of the Request for Proposals (RFP) and/or
any and all revisions and/or addenda pertaining to the above designated project which
are issued by the Department prior to the Letter of Submittal submission date shown
herein. Failure to include this acknowledgement in the Letter of Submittal may result in
the rejection of your proposal.

By signing this Attachment 3.4, the Offeror acknowledges receipt of the RFP and/or
following revisions and/or addenda to the RFP for the above designated project which
were issued under cover letter(s) of the date(s) shown hereon:

1. Cover letter of July 3, 2013 - RFP
(Date)
2. Cover letter of August 13, 2013 — RFP Addendum No. 1
(Date)
3. Cover letter of August 20, 2013 — RFP Addendum No. 2
(Date)
4. Cover letter of mber 4 2013 — RFP Adde um No. 3
(Date)
S e I G/ /)2
URE DATE
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PRINTED NAME TITLE



September 5, 2013

Ms. Brenda L. Williams
Commonwealth of Virginia
Department of Transportation (VDOT)
Central Office Mail Center

Loading Dock Entrance

1401 E. Broad Street

Richmond, VA 23219

RE: Route 35 Bridge Replacement
State Project No.: (NFO) 0035-087-112, PE-101, RW-201, C-501, B-604
Federal Project No.: BR-087-5(014) | Contract ID No.: C00081457DB57

Ms. Williams:

cLean Contracting Company is extremely excited by the opportunity to provide VDOT with

construction and engineering services for the Route 35 Bridge Replacement Project. As Primary

Proposer and Contractor, we have assembled a highly qualified and experienced Design-Build Team
with the expertise and dedication needed to exceed VDOT’s quality, schedule and budget expectations. McLean
Contracting Company, in association with Parson Brinckerhoff and EV Williams, forms a team of leaders in
transportation construction and design, are currently prequalified, on register with the VDOT and are eager to

begin work on this design build project.

McLean Contracting Company
6700 McLean Way
Glen Burnie, MD 21060

If selected, it is McLean Contacting Company’s intent to enter into a contract with VDOT for this project.
McLean Contracting Company will deliver the project in accordance with the terms of the RIFP.

6700 McLean Way Glen Burnie, MD 21060 P -410-553-6700

F-410-553-6718 www.mcleancont.com



4.1.3 Statement of Proposal Validity

The offer represented by the Price Proposal submitted by McLean Contracting Company will remain in full
force and effect for one hundred twenty (120) days after the date the proposal is submitted to VDOT (Letter of
Submittal/Price Proposal Due Date: September 5, 2013)

4.1.4 Point of Contact for the Offeror

McLean Contracting Company is the legal entity who will execute the contract with VDOT. The Offeror’s
Point of Contact is Samuel H. Blevins, Jr.

Title: Business Development Manager, Major Projects
Address: 6700 McLean Way, Glen Burnie, MD 21060
Phone: (410) 553-6700 x318

E-mail: sblevins@mecleancont.com

4.1.5 Principal Officer for the Offcror

McLean Contracting Company is the Offeror and legal entity with whom a design-build contract with VDOT
would be written. The company’s Principal Officer is George Bosmajian.

Title: President & Chief Operating Officer
Address: 6700 McLean Way, Glen Burnie, MD 21060
Phone: (410) 553-6700 x806

4.1.6 Offeror Structure

McLean Contracting Company is the legal entity who will execute the contract with VDOT. Regarding Offeror
structure, McLean Contracting Company is making this submission as a single entity and will control all project
aspects including management, oversight, design, construction, schedule and cost management. This provides
VDOT with a simple contractual arrangement and a single point of contact throughout all assignments. Parsons
Brinckerhoff will be the lead designer and EV Williams will be a dedicated subcontractor performing the
roadway items for the project.

6700 McLean Way Glen Burnie, MD 21060 P-410-553-6700 F-410-553-6718 www.mcleancont.com
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Founded in 1903, McLean Contracting Company is now one of the leading heavy civil and marine contractors
in the Mid-Atlantic. McLean Contracting Company’s headquarters is located in Glen Burnie, MD, and presently
operates in five states with over 300 employees. McLean Contracting Company has regional offices and
construction yards in Baltimore, MD, and Chesapeake, VA. These impressive yards encompass a total of 40
acres with 2,000 feet of deep water bulkhead, and are equipped with machine and mechanic shops as well as
steel fabrication facilities. McLean Contracting Company has the unique ability to self-perform a wide variety
of work including all types of pile driving, cast-in-place and precast concrete, structural and miscellancous
steel, support of excavation and dredging. McLean Contracting Company has continuously demonstrated steady
adaptation, innovation, and growth, with a strong tradition of integrity, efficiency, preparedness, and excellent
Owner/Contractor relations. McLean Contracting Company is best known for self-performing capabilities

and innovative, hands-on construction techniques. An integral part of all of McLean Contracting Company’s
projects is a commitment to the safety of workers and others, the environment, and equal employment
opportunities.

McLean Contracting Company is structured as a 100% ESOP (Employee Stock Ownership Plan) “S”
Corporation and will have full financial responsibility for the project. McLean Contracting Company has no

liability limitations. Bonding for the project will be provided by Fidelity and Deposit Company of Maryland.

McLean Contracting Company Corporate Structure

President George Bosmajian, III
Executive Vice President Frederick W. Rich
Secretary/Vice President and Chief Engineer Cory M. Heisey, P.E
Treasurer Cynthia S. Wray
Assistant Vice President Joseph W. Hoffmann
Assistant Secretary Julie Bechtel
Assistant Secretary Keith Christiansen, Jr

Lead Contractor: McLean Contracting Company
Lead Designer: Parsons Brinckerhoff, Inc.

6700 McLean Way Glen Burnie, MD 21060 P-410-553-6700 F-410-553-6718 www.mcleancont.com
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4.1.8 VDOT Prequalification

McLean Contracting Company is in good standing and is prequalified to bid on this project as outlined in
VDOT’s Rules Governing Prequalification Privileges. An 8.5” x 117 copy of our prequalification certificate
(# M047) is included in the Attachments to the Letter of Submittal.

4.1.9 DBE Participation

McLean Contracting Company is committed to achieving a twelve (12%) DBE participation goal for the entire
value of the contract.

4.1.10 Interim Milestone and Final Completion Dates

McLean Contracting Company estimates the Interim Milestone by Szpremgee || " 20\S
McLean Contracting Company estimates final completion by November 23, 2015 (11/23/15).

The signature below affirms that the information supplied in this proposal is true and accurate to the best of our
knowledge. VDOT is hereby authorized to confirm all information contained in this proposal. The McLean
Contracting Company Design-Build Team is enthusiastic about the opportunity to participate in the Design-
Build process for the Route 35 Bridge Replacement project, and we are confident that our team will complete
this project on time and within your budget.

Sincerely,
McLean Contracting Company

<

George Bosmajian
President & Chief Operating Officer

6700 MclLean Way Glen Burnie, MD 21060 P-410-553-6700 F-410-553-6718 www.mcleancont.com

4



ATTACHMENT 4.2.1
State -112, PE-101. RW-201, C-501. B-604
Affiliated and Subsidiary Companies of the Offeror

Offerors shall complete the table and include the addresses of affiliates or subsidiary companies as applicable. By completing this table, Offerors
certify that all affiliated and subsidiary companies of the Offeror are listed.

[ ] The Offeror does not have affiliated or s com ies.
Affiliated and/ or s com nies of the Offeror are listed below.

Relationship with Offeror

(Affiliate or Subsidiary) Full Legal Name Address
Affite (McLean) Norcur, I Glon Bursie, MD 21060

Affiliate (PB) Parsons Brinckerhoff-FG, Inc. 506 Cmeg;fincczlgi BN%}JI(‘;';’ ;ff(l)’ 2nd Floor
Affiliate (PB) Parsons Brinckerhoff Constructors, Inc. N eg r;? Pen;i’(lz;zoal 19
Affiliate (PB) Parsons Brinckerhoff Services, Inc Ne\S I;?OIEE?;? aizoal 19
Affiliate (PB) Parsons Brmckerh%i .Adv1sory Services, e ‘SI;:OI;E?;I g%al "
Afflte PB) e sl Oroup New | NY 10119
Affiiate (PB)  Bevelopment Company, . New York NY 10119
Affiliate (PB) ALLTECH, Inc Neg I?o?ﬁ?&f{lalzoal 19
Affiliate (PB) Parsons Brirécel;iriggsf’f IE;llr:'argy Storage 1628511;:11;231,1 "[I‘))l?c767,()sgli1ite 400
Affiliate (PB) Parsons Brinckerhoff International, Inc. Nevcv) nYeOIr)E?;\P(IiZOal 19
Affiliate (PB) Parsons Brinckerhoff Facilities, Inc. Ne\S I;(;Ol:l?;g izoal 19
Affiliate (PB) Parsons Brinckerhoff Power, Inc. One Penn Plaza

1of2

New York, NY 10119



Subsidiary (PB)
Subsidiary (PB)
Subsidiary (PB)
Subsidiary (PB)
Subsidiary (PB)
Subsidiary (PB)
Subsidiary (PB)
Subsidiary (PB)
Subsidiary (PB)

Subsidiary (PB)

ATTACHMENT 4.2.1

State Project No. 0035-087-112, PE-101. RW-201. C-501. B-604

Affiliated and Subsidiarv Com

Parsons Brinckerhoff Michigan, Inc.

Parsons Brinckerhoff Ohio, Inc.

Parsons Brinckerhoff Transit & Rail
Systems, Inc.
Parsons Brinckerhoff Booker Associates,
Inc.

Parsons Brinckerhoff Architecture, Inc.
Associated Engineers, Inc
Parsons Brinckerhoff Halsall, Inc.
Keystone Environmental Planning, Inc.
Parsons Brinckerhoff Panama, S.A.

Avid Engineering, Inc.

20f2

ies of the Offeror

500 Griswold Street
Detriot, MI 48226
6235 Enterprise Court
Dublin, OH 43016
Two Gateway Plaza
Newark, NJ 07102
One Penn Plaza
New York, NY 10119
One Penn Plaza
New York, NY 10119
3311 E. Shelby Street
Ontario, CA 91764
One Penn Plaza
New York, NY 10119
One Penn Plaza
New York, NY 10119
One Penn Plaza
New York, NY 10119
One Penn Plaza
New York, NY 10119



ATTACHMENT 4.2.2(a)
CERTIFICATION REGARDING DEBARMENT
PRIMARY COVERED TRANSACTIONS

Project No.: 0035-087-112, PE-101, RW-201, C-501, B-604

D) The prospective primary participant certifies to the best of its knowledge and belief, that it and
its principals:

a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency.

b) Have not within a three-year period preceding this proposal been convicted of or had a
civil judgment rendered against them for commission of fraud or a criminal offense in connection
with obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or
contract under a public transaction; and have not been convicted of any violations of Federal or State
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification, or destruction
of records, making false statements, or receiving stolen property;

) Are not presently indicted for or otherwise criminally or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the offenses enumerated in
paragraph 1) b) of this certification; and

d) Have not within a three-year period preceding this application/proposal had one or
more public transactions (Federal, State or local) terminated for cause or default.

2) Where the prospective primary participant is unable to certify to any of the statements in this
certification, such prospective participant shall attach an explanation to this proposal.

The undersigned makes the foregoing statements to be filed with the proposal submitted on behalf of
the Offeror for contracts to be let by the Commonwealth Transportation Board.

® t 2Zos? President
Date Title

McLean Contracting Company
Name of Firm




ATTACHMENT 4.2.2(a)
CERTIFICATION REGARDING DEBARMENT
PRIMARY COVER  TRANSACTIONS

Project No.: 0035-087-112, PE-101, RW-201, C-501, B-604

D The prospective primary participant certifies to the best of its knowledge and belief, that it and
its principals:

a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency.

b) Have not within a three-year period preceding this proposal been convicted of or had a
civil judgment rendered against them for commission of fraud or a criminal offense in connection
with obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or
contract under a public transaction; and have not been convicted of any violations of Federal or State
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification, or destruction
of records, making false statements, or receiving stolen property;

c) Are not presently indicted for or otherwise criminally or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the offenses enumerated in
paragraph 1) b) of this certification; and

d) Have not within a three-year period preceding this application/proposal had one or
more public transactions (Federal, State or local) terminated for cause or default.

2) Where the prospective primary participant is unable to certify to any of the statements in this
certification, such prospective participant shall attach an explanation to this proposal.

The undersigned makes the foregoing statements to be filed with the proposal submitted on behalf of
the Offeror for contracts to be let by the Commonwealth Transportation Board.

Au st 26 2013 Senior Vice President

Title
raham

Parsons Brinckerhoff, Inc.

Name of Firm



ATTACHMENT 4.2.2(b)
CERTIFICATION REGARDING DEBARMENT
LOWER TIER COVERED TRANSACTIONS

Project No.: 0035-087-112, PE-101, RW-201, C-501, B-604

1) The prospective lower tier participant certifies, by submission of this proposal, that neither it
nor its principals is presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from participation in this transaction by any Federal department or agency.

2) Where the prospective lower tier participant is unable to certify to any of the statements in this
certification, such prospective participant shall attach an explanation to this proposal.

The undersigned makes the foregoing statements to be filed with the proposal submitted on behalf of
the Offeror for contracts to be let by the Commonwealth Transportation Board.

09/05/13 President
Date Title
Openshaw, III

V. Williams, Inc.

Name-efFirm




ATTACHMENT 4.2.2(b
CERTIFICATION REGARDING DEBARMENT
LOWER TIER COVERED TRANSACTIONS

Project No.: 0035-087-112, PE-101, RW-201, C-501, B-604

1) The prospective lower tier participant cettifies, by submission of this proposal, that neither it
nor its principals is presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from participation in this transaction by any Federal department or agency.

2) Where the prospective lower tier participant is unable to certify to any of the statements in this
certification, such prospective participant shall attach an explanation to this proposal.

The undersigned makes the foregoing statements to be filed with the proposal submitted on behalf of
the Offeror for contracts to be let by the Commonwealth Transportation Board.

Ceon/e2.
Si Title

Name of Firin



ATTACHMENT 4.2.2(b
CERTIFICATION REGARDING DEBARMENT
LOWER TIER COVERED TRANSACTIONS

Project No.: 0035-087-112, PE-101, RW-201, C-501, B-604

1) The prospective lower tier participant certifies, by submission of this proposal, that neither it
nor its principals is presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from participation in this transaction by any Federal department or agency.

2) Where the prospective lower tier participant is unable to certify to any of the statements in this
certification, such prospective participant shall attach an explanation to this proposal.

The undersigned makes the foregoing statements to be filed with the proposal submitted on behalf of
the Offeror for contracts to be let by the Commonwealth Transportation Board.

10 |

Date Title

Name of Firm



ATTACHMENT 4.2.2(b)
CERTIFICATION REGARDING DEBARMENT
LOWER TIER COVERED TRANSACTIONS

Project No.: 0035-087-112, PE-101, RW-201, C-501, B-604

1) The prospective lower tier participant certifies, by submission of this proposal, that neither it
nor its principals is presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from participation in this transaction by any Federal department or agency.

2) Where the prospective lower tier participant is unable to certify to any of the statements in this
certification, such prospective participant shall attach an explanation to this proposal.

The undersigned makes the foregoing statements to be filed with the proposal submitted on behalf of
the Offeror for contracts to be let by the Commonwealth Transportation Board.

Sopidont

Signature Title

D27 2., INC.

Name of Firm



ATTACHMENT 4.2.2(b)
CERTIFICATION REGARDING DEBARMENT

LOWER TIER COVERED TRANSACTIONS

Project No.: 0035-087-112, PE-101, RW-201, C-501, B-604

1) The prospective lower tier participant certifies, by submission of this proposal, that neither it
nor its principals is presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from participation in this transaction by any Federal department or agency.

2) Where the prospective lower tier participant is unable to certify to any of the statements in this
certification, such prospective participant shall attach an explanation to this proposal.

The undersigned makes the foregoing statements to be filed with the proposal submitted on behalf of
the Offeror for contracts to be let by the Commonwealth Transportation Board.

% ; Mp\@a\ September 4, 2013 Chairman

Signature Date Title

EBA Engineering, Inc.
Name of Firm




ATTACHMENT 4.2.2(b
CERTIFICATION REGARDING DEBARMENT
LOWER TIER COVERED TRANSACTIONS

Project No.: 0035-087-112, PE-101, RW-201, C-501, B-604

1) The prospective lower tier participant certifies, by submission of this proposal, that neither it
nor its principals is presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from participation in this transaction by any Federal department or agency.

2) Where the prospective lower tier participant is unable to certify to any of the statements in this
certification, such prospective participant shall attach an explanation to this proposal.

The undersigned makes the foregoing statements to be filed with the proposal submitted on behalf of
the Offeror for contracts to be let by the Commonwealth Transportation Board.

. m\.%ﬁm &\ w\ /13 Vicg PEESIDEAT

nature Date o Title

ECS MID-ATLANTIC, LLC

Name of Firm




ATTACHMENT 4.2.2(a)
CERTIFICATION REGARDING DEBARMENT

PRIMARY COVERED TRANSACTIONS

Project No.: 0035-087-112, PE-101, RW-201, C-501, B-604

1) The prospective primary participant certifies to the best of its knowledge and belief, that it and
its principals:

a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency.

b) Have not within a three-year period preceding this proposal been convicted of or had a
civil judgment rendered against them for commission of fraud or a criminal offense in connection
with obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or
contract under a public transaction; and have not been convicted of any violations of Federal or State
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification, or destruction
of records, making false statements, or receiving stolen property;

c) Are not presently indicted for or otherwise criminally or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the offenses enumerated in
paragraph 1) b) of this certification; and

d) Have not within a three-year period preceding this application/proposal had one or
more public transactions (Federal, State or local) terminated for cause or default.

2) Where the prospective primary participant is unable to certify to any of the statements in this
certification, such prospective participant shall attach an explanation to this proposal.

The undersigned makes the foregoing statements to be filed with the proposal submitted on behalf of
the Offeror for contracts to be let by the Commonwealth Transportation Board.

23, 2013 President
Signature Date Title

Precision Inc.
Name of Firm



ATTACHMENT 4.2.2(b)
CERTIFICATION REGARDING DEBARMENT

LOWER TIER COVERED TRANSACTIONS

Project No.: 0035-087-112, PE-101, RW-201, C-501, B-604

1) The prospective lower tier participant certifies, by submission of this proposal, that neither it
nor its principals is presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from participation in this transaction by any Federal department or agency.

2) Where the prospective lower tier participant is unable to certify to any of the statements in this
certification, such prospective participant shall attach an explanation to this proposal.

The undersigned makes the foregoing statements to be filed with the proposal submitted on behalf of
the Offeror for contracts to be let by the Commonwealth Transportation Board.

55

Signature Date Title

Name of Firm



ATTACHMENT 4.2.2(b)
CERTIFICATION REGARDING DEBARMENT
LOWER TIER COVERED TRANSACTIONS

Project No.: 0035-087-112, PE-101, RW-201, C-501, B-604

1) The prospective lower tier participant certifies, by submission of this proposal, that neither it
nor its principals is presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from participation in this transaction by any Federal department or agency.

2) Where the prospective lower tier participant is unable to certify to any of the statements in this
certification, such prospective participant shall attach an explanation to this proposal.

The undersigned makes the foregoing statements to be filed with the proposal submitted on behalf of
the Offeror for contracts to be let by the Commonwealth Transportation Board.

J/oﬁ(? b. mﬁx&aﬁcvj/ 08/01/2013 Senior Associate

Signature Date Title

Stantec Consulting Services, Inc.
Name of Firm




ATTACHMENT 4.2.2(b)
CERTIFICATION REGARDING DEBARMENT
LOWER TIER COVERED TRANSACTIONS

Project No.: 0035-087-112, PE-101, RW-201, C-501, B-604

1) The prospective lower tier participant certifies, by submission of this proposal, that neither it
nor its principals is presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from participation in this transaction by any Federal department or agency.

2) Where the prospective lower tier participant is unable to certify to any of the statements in this
certification, such prospective participant shall attach an explanation to this proposal.

The undersigned makes the foregoing statements to be filed with the proposal submitted on behalf of
the Offeror for contracts to be let by the Commonwealth Transportation Board.

i G Bolly N\m\u&w K2 g mal \w&\

Signature Date Tith

N\%su&.m.

Name of Firm

Y7 W\.\M\\‘«\. e




TRNSPORT - E22 COMMONWEALTH OF VIRGINIA 07/29/2013
LSPPREQ DEPARTMENT OF TRANSPORTATION 11:19 AM
PREQUALIFIED VENDORS SORTED BY VENDOR NAME PAGE 265
THIS LIST INCLUDES ALL PREQUALIFIED LEVELS
AS OF 07/29/2013

- M -
M047
MCLEAN CONTRACTING COMPANY
PREQ. EXP : 07/31/2014
--PREQ ADDRESS --=-=-=-====-=====-= WORK CLASSES (LISTED BUT NOT LIMITED TO)
6700 MCLEAN WAY 003 - MAJOR STRUCTURES

GLEN BURNIE, MD 21060-6418
PHONE : 410-553-6700
FAX : 410-766-3860

BUSINESS CONTACT: RICH, FREDERICK WALTER
EMAIL: FRICH@MCLEANCONT .COM

DBE TYPE : N/A
DBE CONTACT: N/A

M823

MEADVILLE LAND SERVICE, INC.

PREQ. EXP : 07/31/2014
--PREQ ADDRESS ---=---=---======== WORK CLASSES (LISTED BUT NOT LIMITED TO)
17693 STATE HWY 285 101 - EXCAVATING

COCHRANTON, PA 16314
PHONE : 814-337-1974
FAX ¢ 814-333-4214

BUSINESS CONTACT: ERNST-PHILLIS, ROBIN LEWIS
EMAIL: ROBIN@MEADVILLELANDSERVICE.COM

DBE TYPE : N/A
DBE CONTACT: N/A



ZURICH

August 12, 2013

Virginia Department of Transportation
1401 E. Broad Street
Richmond, VA 23219

Re: McLean Contracting Company
Project Name: Route 35 Bridge Replacement
Location: Southampton County, VA
Project No.: (NFO) 0035-087-112, PE-101, RW-201, C-501, B-604
Contract ID # C00081457DB57

Dear Purchasing Agent,

Zurich American Insurance Company and/or its subsidiary, Fidelity and Deposit Company of
Maryland, have provided surety credit to MclLean Contracting Company for single projects of
$50,000,000.00 and an aggregate uncompleted backlog of $250,000,000.00. Zurich/F&D is rated
"A" (Excellent) with a financial size category of XV ($2 billion +) by AM Best and has a US
Treasury Limit exceeding $650 million.

If McLean Contracting Company is awarded a contract for the referenced project and requests
that we provide the necessary Performance and/or Payment Bonds, we will be prepared to
execute the bonds subject to our acceptable review of the contract terms and conditions, bond
forms, appropriate contract funding and any other underwriting considerations at the time of the
request.

Our consideration and issuance of bonds is a matter solely between McLean Contracting
Company and ourselves, and we assume no liability to third parties or to you by the issuance of
this letter.

We trust that this information meets with your satisfaction. If there are further questions, please
feel free to contact me.

Sincerely,

Zurich American Insurance Company
Fidelity and Deposit Company of Maryland

fact



Power of Attorney
FIDELITY AND DEPOSIT COMPANY OF MARYLAND

KNOW ALL MEN BY THESE PRESENTS: That the FIDELITY AND DEPOSIT COMPANY OF MARYLAND, a
corporation of the State of Maryland, by FRANK E. MARTIN JR., Vice President, and ERIC D. BARNES, Assistant

Secretary, in pursuance of authority granted by Article V1, Section 2, of the By-Laws of said which are set forth on
the reverse side hereof and are hereby certified to be in full force and effect nominate,
constitute and appoint Albert E. LIETZAU III, Albert E. LIETZAU of Baltimore,

, and on its behalf
bonds or undertakings in
, to all intents and purposes, as if they
of the Company at its office in Baltimore, Md., in

Maryland, EACH its true and lawful agent and
as surety, and as its act and deed: any and all
pursuance of these presents, shall be as

had been duly executed and

their own proper

The said Assistant the extract set forth on the reverse side hereof is a true copy of Article VI,
Section 2, of the By- , and is now in force.
IN WITNESS the said Vice-President and Assistant Secretary have hereunto subscribed their names and

affixed the Corporate Seal of the said FIDELITY AND DEPOSIT COMPANY OF MARYLAND, this 10th day of April,
A.D. 2006.

ATTEST: FIDELITY AND DEPOSIT COMPANY OF MARYLAND

e N\c‘? O, § By

Eric D. Barnes Assistant Secretary Frank E. Martin Jr. Vice President

mgaomzmq_ma mm.
City of Baltimore '

On this 10th day of April, A.D. 2006, before the subscriber, a Notary Public of the State of Maryland, duly
commissioned and qualified, came FRANK E. MARTIN JR., Vice President, and ERIC D. BARNES, Assistant Secretary of
the FIDELITY AND DEPOSIT COMPANY OF MARYLAND, to me personally known to be the individuals and officers
described in and who executed the preceding instrument, and they each acknowledged the execution of the same, and being
by me duly sworn, severally and each for himself deposeth and saith, that they are the said officers of the Company aforesaid,
and that the seal affixed to the preceding instrument is the Corporate Seal of said Company, and that the said Corporate Seal
and their signatures as such officers were duly affixed and subscribed to the said instrument by the authority and direction of
the said Corporation.

IN TESTIMONY WHEREOQF, I have hereunto set my hand and affixed my Official Seal the day and year first above

written.

Maria D. Adamski Notary Public
My Commission Expires: July 8, 2007

POA-F 025-0254A



EXTRACT FROM BY-LAWS OF FIDELITY AND DEPOSIT COMPANY OF MARYLAND

“Article VI, Section 2. The Chairman of the Board, or the President, or any Executive Vice-President, or any of the Senior
Vice-Presidents or Vice-Presidents specially authorized so to do by the Board of Directors or by the Executive-Committee,
shall have power, by and with the concurrence of the Secretary or any one of the Assistant Secretaries, to appoint Resident
Vice-Presidents, Assistant Vice-Presidents and Attorneys-in-Fact as the business of the Company may require, or to
authorize any person or persons to execute on behalf of the Company any bonds, undertaking, recognizances, stipulations,
policies, contracts, agreements, deeds, and releases and assignments of judgements, decrees, mortgages and instruments in
the nature of mortgages,...and to affix the seal of the Company thereto.”

CERTIFICATE

I, the undersigned, Assistant Secretary of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND, do hereby certify
that the foregoing Power of Attorney is still in full force and effect on the date of this certificate; and I do further certify that
the Vice-President who executed the said Power of Attorney was one of the additional Vice-Presidents specially authorized
by the Board of Directors to appoint any Attorney-in-Fact as provided in Article VI, Section 2, of the By-Laws of the
FIDELITY AND DEPOSIT COMPANY OF MARYLAND.

This Power of Attorney and Certificate may be signed by facsimile under and by authority of the following resolution of the
Board of Directors of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND at a meeting duly called and held on
the 10th day of May, 1990.

RESOLVED: "That the facsimile or mechanically reproduced seal of the company and facsimile or mechanically
reproduced signature of any Vice-President, Secretary, or Assistant Secretary of the Company, whether made heretofore or
hereafter, wherever appearing upon a certified copy of any power of attorney issued by the Company, shall be valid and
binding upon the Company with the same force and effect as though manually affixed.”

IN TESTIMONY WHEREOF, I have hereunto subscribed my name and affixed the corporate seal of the said Company,

this ¢ day of 2o /3

Vi L
Sl 7 4

Assistant Secretary



ZURICH AMERICAN INSURANCE COMPANY

POWER OF ATTORNEY
KNOW ALL MEN BY THESE PRESENTS, that the ZURICH AMERICAN INSURANCE COMPANY, a corporation created by and existing
under the laws of the State of New York does hereby nominate, constitute and appoint Albert E. LIETZAU III, Albert E. LIETZAU IV and
Joseph J. MACKIN, all of Baltimore, Maryland, EACH its true and lawful Attorneys-In-Fact with power and authority hereby conferred to

sign, seal, and execute in its behalf, during the period beginning with the date of issuance of this and all bonds and
undertakings, recognizances or other written obligations in the nature thereof, and to INSURANCE
COMPANY thereby, and all of the acts of said Attorney[s]-in-Fact pursuant to these This Power of
Attorney is made and executed pursuant to and by the authority of the of Directors of the
Company which By-Law has not been amended or rescinded.
Article VI, Section 5. "...The President or a Vice or an Assistant Secretary may
appoint any person Attorney-In-Fact with Company and other formal underwriting
contracts in reference thereto and bonds of all kinds and attach the corporate
seal. Any such officers In-Fact.”
This Power of Attomney is and by the authority of the following Resolution adopted by the Board of
Directors of the ZURICH COMPANY by unanimous consent in lieu of a special meeting dated December 15,
1998
" RESOLVED, that the of the President or a Vice President and the attesting signature of a Secretary or an Assistant

Secretary and the seal of the Company may be affixed by facsimile on any Power of Attorney pursuant to Article V1, Section 5 of the
By-Laws, and the signature of a Secretary or an Assistant Secretary and the seal of the Company may be affixed by facsimile to any
certificate of any such power. Any such power or any certificate thereof with such facsimile signature and seal shall be valid and
binding on the Company. Furthermore, such power so executed, sealed and certified by certificate so executed and sealed shall, with
respect to any bond or undertaking to which it is attached, shall continue to be valid and binding on the Company."
IN WITNESS WHEREOF, the ZURICH AMERICAN INSURANCE COMPANY has caused these presents to be executed in its name and on
its behalf and its Corporate Seal to be hereunto affixed and attested by its officers thereunto duly authorized, this 10th day of April, A.D. 2006.

ZURICH AMERICAN INSURANCE COMPANY

1098
- ~
N Nccs D, [erf—
ss: By:
Eric D. Barnes Secretary  Frank E. Martin Jr. Vice President
On the 10th the subscriber, a Notary Public of the State of Maryland, duly commissioned and qualified, came

the above named Vice President and Secretary of ZURICH AMERICAN INSURANCE COMPANY, to me personally known to be the
individuals and officers described in and who executed the preceding instrument and they each acknowledged the execution of the same and
being by me duly swomn, they severally and each for himself deposed and said that they respectively hold the offices in said Corporation as
indicated, that the Seal affixed to the preceding instrument is the Corporate Seal of said Corporation, and that the said Corporate Seal, and their
respective signature as such officers, were duly affixed and subscribed to the said instrument pursuant to all due corporate authorization.

IN WITNESS WHEREQF, I have hereunto set my hand and affixed my Official Seal the day and year first above.

Notary Public My Commission Expires: July 8, 2007

This Power of Attorney limits the acts of those named therein to the bonds and undertaking specifically named therein, and they have no
authority to bind the Company except in the manner and to the extent herein stated.

CERTIFICATE
1, the undersigned, a Secretary of the ZURICH AMERICAN INSURANCE COMPANY, do hereby certify that the foregoing Power of
Attorney is still in full force and effect, and further certify that Article VI, Section 5 of the By-Laws of the Company and the Resolution of the
Board of Directors set forth in said Power of Attorney are still in force.
IN TESTIMONY WHEREOF I have hereto subscribed my name and affixed the seal of said Company

, 72 \\
the < Tdayof . 20N Q 1998
Gerald F. Haley Secretary *

POA-Z ZA 025-0254B Serial Number: SJ2006April10ZA 04/06ZA 025-0254B



ATTACHMENT 4.2.5

State Project No. 0035-087-112. PE-101.
SCC and DPOR Information - Businesses

-201. C-501. B-604

Offerors shall complete the table and include the required state registration and licensure information. By completing this table, Offerors certify that
their team complies with the requirements set forth in Section 4.2.5 and that all businesses listed are active and in good standing.

Business Name

McLean Contracting
Company

Parsons Brinckerhoff,
Inc.

Cardinal Survey &
Design

Commercial Seeding,
Inc.

DT Read Steel Co., Inc.

SCC & DPOR INFORMATION FOR BUSINESSES (RFP Sections 4.2.5.1 and 4.2.5.2)
DPOR Information 4.2

SCC Information

SCC
Number

F0043929

F0501603

S3193747

04599908

04477402

SCC Type of
Corporation

Foreign
Corporation

Limited
Liability
Corporation

Corporation

Corporation

.2.5.1

SCC
Status

Active

Active

Active

Active

Active

DPOR Registered
Address

6700 McLean Way
Glen Burnie, MD
21060

277 Bendix Road,
Suite 300
Virginia Beach, VA
23452

150 Strawberry Plains
Road, Suite D
Williamsburg, VA
23188

19123 Beale Place
Drive
Zuni, VA 23898

1725 Weest Road
Chesapeake, VA
23323

10f3

DPOR
Registration

Class A

Business
Entity
Branch
Office
ENG, ARC

Professional
Limited
Liability

Company, LS

Class A

Class A

DPOR Registration

Number

2701000100

0411000137

0413000321

2705150741

2705029510

DPOR Expiration
Date

08.31.2014

02.28.2014

12.31.2013

05.31.2015

06.30.2015



Business Name

EBA Engineering, Inc.

ECS Mid-Atlantic,
LLC

E.V. Williams

Precision
Measurements, Inc.

Rod Busters, Inc.

Stantec Consulting
Services, Inc.

ATTACHMENT 4.2.5

State Proiect No. 0035-087-112. PE-101. R 201. C-501. B-604

SCC and DPOR Infor

ion - Businesses

SCC & DPOR INFORMATION FOR BUSINESSES (RFP Sections 4.2.5.1 and 4.2.5.2)
DPOR Information (4.2.5.2)

SCC Information
SCC Type of

SCC
Number

F1239005

S1208216

04784666

04504361

04852133

F149319-8

Corporation

Foreign
Corporation

Limited
Liability
Corporation

Corporation

Corporation

Foreign
Corporation

.2.5.1

ScC
Status

Active

Active

Active

Active

Active

Active

DPOR Registered
Address

287 Shingle Oak Lane
Nellysford, VA 22958

2119-D N. Hamilton
Street
Richmond, VA 23230

925 South Military
Highway
Virginia Beach, VA
23467

851 Seahawk Circle
Suite 103
Virginia Beach, VA
23452

16528 Scotts Factory
Road
Smithfield, VA 23430

10800 Midlothian
Turnpike
Suite 310

North Chesterfield,
VA 23235

20f 3

DPOR
Registration
Type
Business
Entity
Branch
Office
ENG
Business
Entity
Branch
Office
ENG

Class A

Business
Entity
Registration
LS

Class A

Business
Entity
Branch
Office
ENG

DPOR Registration

Number

0411000659

0411000384

2705037384

0407003345

2705095050

0411000981

DPOR Expiration

Date

02.28.2014

02.28.2014

02.28.2015

12.31.2013

05.31.2015

02.28.2014



Business Name

Stantec Consulting
Services, Inc.

Vanasse Hangen
Brustlin, Inc.

ATTACHMENT 4.2.5
State Project No. 0035-087-112, PE-101, RW-201, C-501, B-604

SCC and DPOR Information - Businesses
SCC & DPOR INFORMATION FOR BUSINESSES (RFP Sections 4.2.5.1 and 4.2.5.2)

SCC Information 4.2.5.1

SCC SCC Type of SCC
Status

Number Corporation

F1493198 Foreign Active
Corporation

F1170440 Foreign Active
Corporation

DPOR Registered
Address

10800 Midlothian
Turnpike
Suite 310

North Chesterfield,
VA 23235

351 McLaws Circle
Suite 3
Williamsburg, VA
23185

30of 3

DPOR Information

DPOR . .
Registration DPORNReglstratlon
umber

Real Estate
Appraiser
Board
Business

4008001770

Business
Entity
Branch
Office

ENG, LS

0411000235

DPOR Expiration
Date

03.31.2015

02.28.2014



Page 1 of 1

Please note: The SCC website will be unavailable Thursday, August 15, from 6-10 p.m. for
system maintenance. We apologize for the inconvenience and appreciate your patience.
SCC Home |

SCC | Site
Map | Search

Virginia. gov

08/12/13
CISM0180 CORPORATE DATA INQUIRY 15:28:57
CORP ID: F004392 9  STATUS: 00 ACTIVE STATUS DATE: 09/13/11
CORP NAME:  MCLEAN CONTRACTING COMPANY
DATE OF CERTIFICATE: 08/03/1933 PERIOD OF DURATION: INDUSTRY CODE 00
STATE OF INCORPORATION: DE DELAWARE STOCK INDICATOR: S STOCK
MERGER IND: CONVERSION/DOMESTICATION IND:
GOOD STANDING IND: Y MONITOR INDICATOR:
CHARTER FEE: MON NO: MON STATUS: MONITOR DTE:
R/A NAME: VB BUSINESS SERVICES, LLC
STREET: 500 WORLD TRADE CTR AR RTN MAIL:
101 W MAIN ST
CITY: NORFOLK STATE : VA #IP: 23510
R/A STATUS: S5 B.E. AUTH IN VI EFF. DATE: 12/07/10 LOC : 212
ACCEPTED AR#: 213 12 3256 DATE: 08/08/13 NORFOLK CITY
CURRENT AR#: 213 12 3256 DATE: 08/08/13 STATUS: A  ASSESSMENT INDICATOR: O
YEAR FEES PENALTY INTEREST TAXES BALANCE TOTAL SHARES
13 1,700.00 1,700.00 500,000

(Screen 1d:/Corp_Data_Inquiry)

https://cisiweb.scc.virginia.gov/instant.aspx 8/12/2013



DEPARTMENT OF L REGULATION

EXPIRES ON NUMBER
08-31-2014 2701000100

MCLEAN CONTRACTING COMPANY

6700 MCLEAN WAY
GLEN BURNIE, MD 21060-6480

ALTERATION OF THIS DOCUMENT, USE AFTER EXPIRATION, OR USE BY PERSONS OR FIRMS OTHER N
THAN MAY RESULT IN CRIMINAL PROSECUTION UNDER THE CODE OF VIRGINIA

(SEE REVERSE SIDE FOR NAME AND/OR ADDRESS CHANGE)



Faandal Indiiintiss  Inswams

SCC efile » My Services > Entity Search > Entity Details

SCC eFile

SCC eFile Home Page
Business Entity Search
Certificate Verification

Log In Parsons Brinckerhoff, Inc.
FAQs
Give Us Feedback SCC ID:
Business Entities Business Entity Type:
UCC or Tax Liens Jurisdiction of Formation:
Date of Formation/Registration:
Court Services
Status:

Additional Services

Principal Office
ONE PENN PLAZA

NEW YORK NY

Registered Agent/Registered Office

CT CORPORATION SYSTEM
4701 COX RD STE 301

GLEN ALLEN VA
HENRICO COUNTY 143
Status: Active
Effective Date: 1/5/2004

Screen ID: €1000

Shares Authorized:

Home | Site Map | About SCC | Contact SCC | Privacy Policy

Rfy/Raiivead Safety Legad Adwin
Search SCC Go
B \_NelcomeEto;CC BFIIe i Quick Links
usiness Entity Details !
Division Contact
Laws & Regulations
F0501603 Bulsun Archi
Foreign Corporation External Links
NY
2/11/1986
Active e N
SCC efFile
FAST SIMPLE SECURE.
10119 Users are encouraged to create an SCC eFile account to:

« Conveniently monitor business entities through the use of a "Favorites"

o Perform easy step-by-step online transactions for certain types of filings,

such as registered agent changes
» Quickly access online filing history

To view our Privacy Policy, click here

23060-6802

Order certificate

Account

New Search  Back

Need additional information? Contact sccinfo@sce.virginia.gov Website questions? Contact: webmaster@sce.virginia.gov

We provide external links throughout our site =
i PDE(.pdf) Reader '\_1 Excel (.xls) Viewer @ PowerPaint (.ppt) Viewer

*] word (.doc) Viewer




DEPARTMENT OF PROFESSIONAL AND OCCUPATIONAL REGULATION
COMMONWEALTH OF VIRGINIA

EXPIRES ON . ) NUMBER
02-28-2014 9960 Mayland Dr., Suite 400, Richmond, VA 23233 0411000137

Telephone: (804) 367-8500

BOARD FOR ARCHITECTS, PROFESSIONAL ENGINEERS, LAND SURVEYORS, CERTIFIED INTERIOR DESIGNERS
AND LANDSCAPE ARCHITECTS
BUSINESS ENTITY BRANCH OFFICE REGISTRATION

PROFESSIONS: ENG, ARC ~

\,
N

PARSONS BRINCKERHOFF INC
277 BENDIX ROAD

SUITE 300

VIRGINIA BEACH, VA 23452

ALTERATION OF THIS DOCUNENT, USE AFTER EXPIRATION, OR USE BY PERSONS OR FIRMS OTHER
THAN THOSE NAMED MAY RESULT fN CRMINAL PROSECUTION UNDER THE OF VIRGRNIA

(SEE REVERSE SIDE FOR NAME AND/OR ADDRESS CHANGE)

(POCKET CARD) (DETACH HERE)

BOARD ggym%v&l:ﬁ)ﬁTH OF VIRGINIA DEPARTMENT OF PROFESSIONAL AND OCCUPATIONAL REGULATION

BUSINESS ENTITY BRANCH OFFICE REGISTRATION 9960 Mayland Dr., Sulte 400, Richmond, VA 23233
NUMBER: 0411000137 EXPIRES: 02-28-2014
PROFESSIONS: ENG, ARC

PARSONS BRINCKERHOFF INC

277 BENDIX ROAD

SUITE 300

VIRGINIA BEACH, VA 23452

(FOLD)

ALTERATION OF THIS DOCUMENT, USE AFTER EXPIRATION, OR USE BY PERSONS OR FIRMS OTHER THAN THOSE NAMED MAY RESULT IN CRIMINAL PROSECUTION UNDER THE CODE OF VIRGINIA.



09/11/13

LLCM3220 LLC DATA INQUIRY 08:29:07

LLC ID: §319374 7 STATUS: 00 ACTIVE STATUS DATE: 03/04/10

LLC NAME: cardinal Survey & Design, PLC

DATE OF FILING 03/04/2010 PERIOD OF DURATION: INDUSTRY CODE: 70

STATE OF FILING: VA VIRGINIA MERGER INDICATOR:
CONVERSION/DOMESTICATION INDICATOR:

PRINCIUPAL OFFICE ADDREGSS
STREET: 3245 BUCKINGHAM DR

CITY: TOANO STATE: VA ZIP: 23168-0000
REGISTERETD AGENT INFORMATTION

R/A NAME: SPENCER M BAXTER

STREET 150 STRAWBERRY PLAINS ROAD

SUITE D RTN MAIL:
CITY WILLIAMSBURG STATE: VA ZIP 23168-0000
R/A STATUS: 4 MEMBER OF VSB EFF DATE: 09/10/13 LOC 316 WILLIAMSBURG CI
YEAR FEES PENALTY INTEREST BALANCE
13 50.00

(Screen Id:/LLC_Data_Inquiry)



DEPARTMENT OF PROFESSIONAL AND OCCUPATIONAL REGULATION

COMMONWEALTH OF VIRGINIA
EXPIRES ON 9960 Mayland Dr., Suite 400, Richmond, VA 23233 NUMBER
12-31-2013 Telephone: (804) 367-8500

0413000321

BOARD FOR ARCHITECTS, PROFESSIONAL ENGINEERS, LAND SURVEYORS, CERTIFIED INTERIOR DESIGNERS
AND LANDSCAPE ARCHITECTS

PROFESSIONAL LIMITED LIABILITY COMPANY
PROFESSIONS: LS

CARDINAL SURVEY & DESIGN, PLC

150 STRAWBERRY PLAINS ROAD
SUITED

WILLIAMSBURG, VA 23188

ALTERATION OF THIS DOCUMENT, USE AFTER EXPIRATION, OR USE BY PERSONS OR FIRMS QTHER
THAN THCSE NAMED MAY RESULT IN CRIMINAL PROSECUTION UNDER THE CODE OF VIRGINIA.

(SEE REVERSE SIDE FOR NAME AND/OR ADDRESS CHANGE)



09/11/13

CISM0180 CORPORATE DATA INQUIRY 08:34:19
CORP ID: 0459990 8 STATUS: 00 ACTIVE STATUS DATE: 03/26/13
CORP NAME: COMMERCIAL SEEDING, INC

DATE OF CERTIFICATE:
STATE OF INCORPORATION:

MERGER IND:

GOOD STANDING IND: Y

CHARTER FEE:
R/A NAME:

STREET:

CITY:
R/A STATUS:

ACCEPTED AR#:
CURRENT AR#:

YEAR
13

FEES

100.

01/31/1996 PERIOD OF DURATION:
VA VIRGINIA

INDUSTRY CODE
STOCK INDICATOR: S STOCK

CONVERSION/DOMESTICATION IND

MONITOR INDICATOR:

00

50.00 MON NO:
DONALD H SPITZLI JR

MON STATUS: MONITOR DTE:

4445 CORPORATION LN STE 295 AR RTN MAIL

VIRGINIA BEACH

STATE VA ZIP: 23462
4 ATTORNEY EFF. DATE: 01/23/12 LOC 228
213 02 2605 DATE: 01/15/13 VIRGINIA BEACH
213 02 2605 DATE: 01/15/13 STATUS A ASSESSMENT INDICATOR: 0
PENALTY INTEREST TAXES BALANCE TOTAL SHARES
00

1,000
(Screen Id:/Corp_Data_Inquiry)



DEPARTMENT OF PROFESSIONAL AND OCCUPATIONAL REGULATION
EXPIRES ON COMMONWEALTH OF VIRGINIA

05-31-2015 9960 Mayland Dr., Suite 400, Richmond, VA 23233 2%’3?%%741
Telephone: (804) 367-8500

BOARD FOR CONTRACTORS
CLASS A CONTRACTOR
*CLASSIFICATIONS* H/H

COMMERCIAL SEEDING, INC
19123 BEALE PLACE DR
ZUNI, VA 23898

BY PERSONS OR OTHER
THE

(SEE REVERSE SIDE FOR NAME AND/OR ADDRESS CHANGE)

{POCKET CARD) (DETACH HERE)
COMMONWEALTH OF VIRGINIA
DEPARTMENT OF PROFESSIONAL AND OCCUPATIONAL REGULATION
C: LA: | S|TSH 2 CB190A: D FOR CONTRACTORS 9960 Mayiand Dr., Suite 400, Richmond, VA 23233

*CLASSIFICATIONS* H/H
NUMBER: 2705150741

(FOLD)

COMMERCIAL SEEDING,
19123 BEALE PLACE DR
ZUNJ, VA 23898

AEMWOFMW.MMMMWWMPWMORMMWMENMDMVWULTMMWWMMMWM 10010 (711) 107028-3



Page 1 of 1

Cor

08/29/13
CISM0180 CORPORATE DATA INQUIRY 16:24:01
CORP ID: 0447740 2 STATUS: 00 ACTIVE STATUS DATE: 06/17/02
CORP NAME: READ STEEL CO , INC., D. T,
DATE OF CERTIFICATE: 05 31 1995 PERIOD OF DURATION: INDUSTRY CODE: 00
STATE OF INCORPCRATION: VA VIRGINIA STOCK INDICATOR: S STOCK
MERGER IND: CONVERSION/DOMESTICATION IND:
GOOD STANDING IND: Y MONITOR INDICATOR:
CHARTER FEE: 50.00 MON NO: MON STATUS: MONITOR DTE:
R/A NAME: DONALD T READ JR
STREET: 1725 WEST RD AR RTN MAIL
CITY: CHESAPEAKE STATE : VA ZIP: 23323
R/A STATUS: 2 OFFICER EFF. DATE: 08/16/05 LOC : 236
ACCEPTED AR#: 213 06 8110 DATE: 04/10/13 CHESAPEAKE CITY
CURRENT AR#: 213 06 8110 DATE: 04/10/13 STATUS: A ASSESSMENT INDICATOR: 0
YEAR FEES PENALTY INTEREST TAXES BALANCE TOTAL SHARES
13 220.00 25,000

(Screen Id:/Corp_Data_Inquiry)

https://cisiweb.scc.virginia.gov/instant.aspx 8/29/2013



DEPARTMENT OF PROFESSIONAL AND OCCUPATIONAL REGULATION
COMMONWEALTH OF VIRGINIA -

9960 Mayland Dr., Suite 400, Richmond, VA 23233 27OE059510
Telephone: (804) 3678500
BOARD FOR CONTRACTORS -
CLASS A CONTRACTOR

*CLASSIFICATIONS* BLD H/H HVA

D T READ STEEL CO ING

D T READ CONTRACTING INC
1725 WEST ROAD
CHESAPEAKE, VA 23323

{SEE REVERSE SIDE FOR NAME AND/OR ADDRESS CHANGE)

NIA : (DETACYH HERE)
-! N ‘ BEPARTMENT. OF PROFESSIONAL AND OCCUPATIONAL nEcuumon
9960 Mayland Dr., Suite 400, Richiond, VA 23233

H/H HVA
COINC

VA 23323

- ALTERATION OIS THES BOCUMENT, USE AFTER EXPIRATION, OR USE BY BERSONS OR 10010 (7/11) 1070283



Page 1 of 1

m_
Cor
02/07/12
CISM0180 CORPORATE DATA INQUIRY 15:27:56
CORP ID: F123900 5 STATUS: 00 ACTIVE STATUS DATE: 12/03/07
CORP NAME: EBA ENGINEERING, INC.
DATE OF CERTIFICATE: 10/22/1997 PERIOD OF DURATION: INDUSTRY CODE: 70
STATE OF INCORPORATION: MD MARYLAND STOCK INDICATOR: S STOCK
MERGER IND: CONVERSION/DOMESTICATION IND:
GOOD BTANDING IND: Y MONITOR INDTCATOR:
CHARTER FEE: 2000.00 MON NO: MON STATUS: MONITOR DTE:
R/A NAME: CT CORPORATION SYSTEM
STREET: 4701 COX RD STE 301 AR RTN MAIL
CITY: GLEN ALLEN STATE : VA 2zIP: 23060 6802
R/A STATUS: S B.E. AUTH IN VI EFF. DATE: 01/05/04 LOC : 143
ACCEPTED AR#: 211 52 2819 DATE: 09/28/11 HENRICO COUNTY
CURRENT AR#: 211 52 2819 DATE: 09/28/11 STATUS: A  ASSESSMENT INDICATOR: O
YEAR FEES PENALTY INTEREST TAXES BALANCE TOTAL SHARES
11 1,700.00 1,000,000
(Screen Id:/Corp_Data_lInquiry)
https://cisiweb.scc.virginia.gov/instant.aspx 2/7/2012



PROFESSIONS: ENG

(SEE REVERSE SIDE FOR NAME AND/OR ADDRESS CHANGE)



12/27/11
LICM3220 LLC DATA INQUIRY 15:38:49
LLC ID: §120821 6 STATUS: 00 ACTIVE STATUS DATE: 04/16/04
LLC NAME: ECS - Mid-Atlantic, LLC

DATE OF FILING: 04 16 2004 PERIOD OF DURATION:
STATE OF FILING: VA VIRGINIA MERGER INDICATOR:
CONVERSION/DOMESTICATION INDICATOR:
PRINCTIPAL OFFICE A DDREGS S
STREET: 14026 THUNDERBOLT PL STE 100

INDUSTRY CODE: 00

CITY: CHANTILLY STATE: VA ZIP: 20151-0000
REGISTETRETD AGENT INFORMATTION
R/A NANME: JAMES A ECKERT

STREET: 14026 THUNDERBOLT PL STE 100

RTN MAIL:
CITY: CHANTILLY STATE: VA ZIP: 20151-0000
R/A STATUS: 2 O/D OF CORP M/M EFF DATE: 04/16/04 LOC: 129 FAIRFAX COUNTY
YEAR FEES PENALTY INTEREST BALANCE
11

(Screen Id:/LLC_Data_Inquiry)

SCC Home | Contact SCC | Site Map |
Search



DEPARTMENT OF PROFESSIONAL AND OCCUPATIONAL REGULATION
COMMONWEALTH OF VIRGINIA
[ EXPIRES ON J 8860 Mayland Dr., Sulte 400, Richmond, VA 23233 [ NUMBER ]

02-28-2014 Tetephone: (804) 367-8500 0411000384

BOARD FOR ARCHITECTS, PROFESSIONAL ENGINEERS, LAND SURVEYORS, CERTIFIED INTERIOR DESIGNERS
AND LANDSCAPE ARCHITECTS
BUSINESS ENTITY BRANCH OFFICE REGISTRATION

PROFESSIONS: ENG

ECS MID-ATLANTIC LLC

2119-D NORTH HAMILTON ST
RICHMOND, VA 23230

ALTERATION OF THIS DOCUMENT, USE AFTER EXPIRATION, OR USE BY PERSONS OR FIRMS OTHER
THAN THOSE NAMED MAY RESULT IN CRIMINAL PROSECUTION UNDER THE CODE OF VIRGINIA. Qordon N Dixon, Director

(SEE REVERSE SIDE FOR NAME AND/OR ADDRESS CHANQGE)

(POCKETEA™ B OMMONWEALTH OF VIRGINIA T
Wmﬁmpm% :.';D WATa le
BOARD FOR APELSCIDLA uylend Dr., , Richmond, VA 23233

BUSINESS ENTITY BRANCH OFFICE REGISTRATION
NUMBER: 0411000384 EXPIRES: 02-28-2014
PROFESSIONS: ENG -

ECS MID-ATLANTIC LLC 25
2119-D NORTH HAMILTON SZ
RICHMOND, VA 23230 g

T L P YA e LT e 4T e ~n Tira s T O N T e




09/03/13

CISM0180 CORPORATE DATA INQUIRY 15:26:03
CORP ID: (478466 6 STATUS: 00 ACTIVE STATUS DATE: 03/07/13
CORP NAME: WILLIAMS, INC., E. V.
DATE OF CERTIFICATE: 01/27/1997 PERIOD OF DURATION: INDUSTRY CODE 00
STATE OF INCORPORATION: VA VIRGINIA STOCK INDICATOR: S STOCK
MERGER IND: CONVERSICN/DOMESTICATION IND:
GOOD STANDING IND: Y MONITOR INDICATOR:
CHARTER FEE: 50.00 MON NO: MON STATUS: MONITOR DTE:

R/A NAME: MELANIE F WHEELER

STREET: 442 RUTHERFORD AVE NE AR RTN MAIL: Y
CITY: ROANOKE STATE : VA ZIP: 24016
R/A STATUS: 2 OFFICER EFEF. DATE: 01/11/08 LOC : 217
ACCEPTED AR#: 213 04 5566 DATE: 02/27/13 ROANOKE CITY
CURRENT AR#: 213 04 5566 DATE: 02/27/13 STATUS: A ASSESSMENT INDICATCR: 0
YEAR FEES PENALTY INTEREST TAXES BALANCE TOTAL SHARES
13 100.00 10.00 5,000

(Screen 1d:/Corp_Data_Inquiry)



DEPARTMENT O “ROFESSIONAL AND OCCUPATIC*'AL REGULATION

[ e } COMMONWEI.\LTH OF VIRGINIA e
02-28-2015 9960 Mayland Dr., Suite 400, Richmond, VA 23233 [ 2705037384 ]
Telephone: (804) 367-8500

BOARD FOR CONTRACTORS
CLASS A CONTRACTOR
*CLASSIFICATIONS* H/H

EV WILLIAMS INC

925 SOUTH MILITARY HWY

PO BOX 65128

VIRGINIA BEACH, VA 23467-5128

& == -
g){fimf/a .// L -/-:4-

ALTERATION OF THS DOCUMENT, USE AFTER EXPIAATION, OR USE BY PERSONS OR FIRMS GTHER Gorden N. Dixon. Darectors
THAN THOSE NAMED MAY RESULT IN CRIWINAL PROSECUTION UNDER THE CODE OF VIRGIA.

(SEE REVERSE SIDE FOR NAME AND/OR ADDRESS CHANGE)

(POCKET CARD) (DETACH HERE}
COMMONWEALTH OF VIRGINIA )
- |  DEPARTMENT OF PROFESSIONAL AND OCCUPATIONAL REGULATION
gg’?\ﬁ%ﬁ gTOC')L\'?D FOR CONTRACTORS i 9960 Mayland Dr., Suite 400, Richmond, VA 23233

oD

*CLASSIFICATIONS* H/H
NUMBER: 2705037384 EXPIRES: of2:2

EV WILLIAMS INC
925 SOUTH MILITARY HWY ¥

PO BOX 65128 J
VIRGINIA BEACH, VA 23467-3

ALTERATION OF THIS DOCUMENT, USE AFTER EXPIRATION, OR USE BY PERSONS OR FIRMS OTHER THAN THOSE NAMED MAY RESULT N CRIMNAL PROSECUTION UNDER THE CODE OF VIRGRMA.



CISM0180

09/03/13

CORPORATE DATA INQUIRY 13:39:41
CORP 1ID: 0450436 1 STATUS: 00 ACTIVE STATUS DATE: 08/22/13
CORP NAME: PRECISION MEASUREMENTS, INC

DATE OF CERTIFICATE:
STATE OF INCORPORATION:

MERGER IND:

GOOD STANDING IND: Y

CHARTER FEE:
R/A NAME:

STREET

CITY:
R/A STATUS:

ACCEPTED AR#:
CURRENT AR#:

YEAR
13

FEES

100.

07/24/1995 PERIOD OF DURATION:
VA VIRGINIA

INDUSTRY CODE
STOCK INDICATOR: S STOCK

CONVERSION/DOMESTICATION IND:

MONITOR INDICATOR:
MON STATUS:

00

50.00 MON NO:

DOUGLAS W DAVIS

MONITOR DTE:

WYNNGATE BUSINESS PARK
516 BAYLOR CT
CHESAPEAKE

AR RTN MAIL:

STATE VA ZIP: 23320
4 ATTORNEY EFF. DATE: 06/04/02 LOC 236
213 08 8925 DATE: 05/23/13 CHESAPEAKE CITY
213 08 8925 DATE: 05/23/13 STATUS: A ASSESSMENT INDICATOR: 0
PENALTY INTEREST TAXES BALANCE TOTAL SHARES
00 10.00

5,000

(Screen Id:/Corp_Data_Inquiry)



DEPARTMENT OF PROFESSIONAL AND OCCUPATIONAL REGULATION
COMMONWEALTH OF VIRGINIA

EXPIRES ON 9980 Mayland Dr., Suite 400, Richmond, VA 23233 i
s Telephone: (804) 367-8500 0407003345

BOARD FOR ARCHITECTS, PROFESSIONAL ENGINEERS, LAND SURVEYORS, CERTIFIED INTERIOR DESIGNERS
AND LANDSCAPE ARCHITECTS
BUSINESS ENTITY REGISTRATION

PROFESSIONS: LS

PRECISION MEASUREMENTS INC
851 SEAHAWK CIR

SUITE 103 :

VIRGINIA BEACH, VA 23452 e
ALTERATION OF THIS DOCUMENT, USE AFTER EXPIRATYON, OR USE BY PERBONS DR IRl OTHER f%’é JZ/&
THAN THOSE MAMED MAY RESULT iN CRIMINAL PROSECUTION UNDER THE COUE OF VIRGINIA, Gordon N. Dixon, Directors”

(S8EE REVERSE SIDE FOR NAME AND/OR ADDRESS CHANGE)

{POCKET CARD) (DE"ACH HEHE)I
COMMONWEALTH OF VIRGINIA 1 orprorEs oA M oA REGAATON
o800 -, Sulte , Richmond, VA
BOARD FOR APELSCIDLA e i

BUSINESS ENTITY REGISTRATION
NUMBER: 0407003345 EXPIRES: 12-31-2013
PROFESSIONS: LS oo
PRECISION MEASUREMENTS gﬁ’f«”ﬁ‘ﬁa
851 SEAHAWK CIR e
SUITE 103 i
VIRGINIA BEACH, VA 23452 &

EE



CISM0180

CORP 1ID:
CORP NAME:

DATE OF CERTIFICATE:
STATE OF INCORPORATION:

MERGER IND:

GOOD STANDING IND: Y

CHARTER FEE:
R/A NAME:

STREET:

CITY:

R/A STATUS:
ACCEPTED AR#
CURRENT AR#
YEAR FEES
13 100

1y
i

09/11/13

CORPORATE DATA INQUIRY 08:36:23

0485213 3 STATUS: 00

ROD BUSTERS,

ACTIVE STATUS DATE: 05/23/97

INC

05/23 1997 PERIOD OF DURATION INDUSTRY CODE
VA VIRGINIA STOCK INDICATOR: S STOCK
CONVERSION/DOMESTICATION IND:
MONITOR INDICATOR:
MON STATUS:

00

50.00 MON NO:
HENRY L SADLER ITII

MONITOR DTE:

6330 NEWTOWN RD SUITE 530 AR RTN MAIL

NORFOLK STATE VA ZIP: 23502

4 ATTORNEY EFF. DATE: 06/25/97 LOC 212

213 06 1900 DATE: 03/26/13 NORFOLK CITY

213 06 1900 DATE: 03/26/13 STATUS: A  ASSESSMENT INDICATOR: O
PENALTY INTEREST TAXES BALANCE TOTAL SHARES

00

5,000

(Screen Id:/Corp_Data_Inquiry)



DEPARTMENT OF PROFESSIONAL AND OCCUPATIONAL REGULATION

COMMONWEALTH OF VIRGINIA NUMBER

omm.wﬂ_mmwﬂ W. 9960 Mayland Dr., Suite 400, Richmond, VA 23233 2705095050
Telephione: (804) 367-8500

BOARD FOR CONTRACTORS
CLASS A CONTRACTOR
*CLASSIFICATIONS* CEM H/H

ROD BUSTERS INC
16528 SCOTTS FACTORY ROAD
SMITHFIELD, VA 23430

ALTERATION OF THIS DOGUMENT, USE AFTEA EXPIRATION, OR USE 8Y PERSONS OR FIRKS OTHER
THAN THOSE NAMED MAY RESULT IN CRIMINAL PROSELUTION UNDER THE CODE OF VIRGINIA.

(SEE REVERSE SIDE FOR NAME AND/OR ADDRESS CHANGE)

© ALYERATION OF THIS DOCUMENT, USE AFTER EXPIRATION, OR USE BY PERSONS OR



08/01/13
CISM0180 CORPORATE DATA INQUIRY 11:37:54
CORP ID: F149319 8  STATUS: 00 ACTIVE STATUS DATE: 02/19/08
CORP NAME:  Stantec Consulting Services Inc.
DATE OF CERTIFICATE: 12 04 2001 PERIOD OF DURATION INDUSTRY CODE: 00
STATE OF INCORPORATION: NY NEW YORK STOCK INDICATOR: S STOCK
MERGER IND: S SURVIVOR CONVERSION/DOMESTICATION IND:
GOOD STANDING IND: Y MONITOR INDICATOR:
CHARTER FEE: 2500.00 MON NO: MON STATUS: MONITOR DTE:
R/A NAME: CORPORATION SERVICE COMPANY
STREET : Bank of America Center, 16th Floor AR RTN MAIL:
1111 East Main Street
CITY: RICHMOND STATE : VA ZIP: 23219
R/A STATUS: 5 B.E. AUTH IN VI EFF. DATE: 04/29/11 LOC : 216
ACCEPTED AR#: 212 54 6780 DATE: 12/04/12 RICHMOND CITY
CURRENT AR#: 212 54 6780 DATE: 12/04/12 STATUS: A ASSESSMENT INDICATOR: 0
YEAR FEES PENALTY INTEREST TAXES B LANCE TOTAL SHARES
12 1,700.00 3,250,000

(Screen Id:/Corp_Data_Inquiry)

St
Cor



DEPARTMENT OF PROFESSIONAL AND OCCUPATIONAL REGULATION
COMMONWEALTH OF VIRGINIA

NUMBER

EXPIRES ON
8960 Mayland Dr., Sulte 400, Richmond, VA 23233
02-28-2014 Telephone: (804) 367-8500 0411000981

BOARD FOR ARCHITECTS, PROFESSIONAL ENGINEERS, LAND SURVEYORS, CERTIFIED INTERIOR DESIGNERS
AND LANDSCAPE ARCHITECTS
BUSINESS ENTITY BRANCH OFFICE REGISTRATION

PROFESSIONS: ENG

STANTEC CONSULTING SERVICES INC
10800 MIDLOTHIAN TURNPIKE

SUITE 310

NORTH CHESTERFIELD, VA 23235-4725

4 5F

Gordon N. Dixon, Director

ALTERATION OF THIS DOCUMENT, USE AFTER EXPIRATION, OR USE BY PERSONS OR FIRMS OTHER
THAN THOSE NAMED MAY RESULT IN CRIMINAL PROSECUTION UNDER THE CODE OF VIRGINIA.

(8EE REVERSE 8IDE FOR NAME AND/OR ADDRESS CHANGE)

KET
R GOMMONWEALTH OF VIRGINIA |  DEPARTMENT OF PROFESSIONAL AND OCGUPATIONAL mmmmWH““mm
BOARD FOR APELSCIDLA 9060 Mayland Dr., Sufte 400, Richmond, VA 23283

BUSINESS ENTITY BRANCH OFFICE REGISTRATION |

NUMBER: 0411000981 EXPIRES: 02-28-2014 |

PROFESSIONS: ENG |
STANTEC CONSULTING SERVIC, uw NG ~

10800 MIDLOTHIAN TURNPIKEZ -1

SUITE 310 { _
NORTH CHESTERFIELD, <}, 323 |
. _
|

ALTERATION OF THIS DOCUMENT, USE AFTER EXPIRATION, OR USE BY PERSONS OR FIRMS OTHER THAN THOSE NAMED MAY RESULT IN CRIAINAL PROSECUTION UNDER THE CODE OF VIRGINIA.

g



DEPARTMENT OF PROFESSIONAL AND OCCUPATIONAL REGULATION
COMMONWEALTH OF VIRGINIA
9960 Mayland Dr., Sulte 400, Richmond, VA 23233

EXPIRES ON NUMBER

03-31-2015 Telephone: (804) 367-8500 4008 001770

REAL ESTATE APPRAISER BOARD
BUSINESS REGISTRATION

STANTEC CONSULTING SERVICES INC
10800 MIDLOTHIAN TURNPIKE SUITE 310
NORTH CHESTERFIELD VA 23235 Nﬁ

Gordon N. Dixon, D

ALTERATION OF THIS DOCUMENT, USE AFTER EXP{RATION, OR USE BY PERBONS OR FIAMS OTHER
THAN THOSE NAMED MAY RESULT IN CRIMINAL PROSECUTION UNDER THE CODE OF VIRGINIA.

(SEE REVERSE SIDE FOR NAME AND/OR ADDRESS CHANGE)
(POCKET CARD) . (DETACH HERE)
COMMONWEALTH OF VIRGINIA . DEPARTMENT OF PROFESSIONAL AND OCCUPATIONAL REGULATION
REAL ESTATE APPRAISER BOARD 8960 Mayland Dr., Sulte 400, Richmond, VA 23233
BUSINESS REGISTRATION
NUMBER: 4008 001770 mxvnwmm ow..u 1-2015
STANTEC CONSULTING SERV.IL

10800 MIDLOTHIAN TUR y_,.._

NORTH CHESTERFIELD VA 2

ALTERATYION OF THIS DOCUMENT, USE AFTER EXPIRATION, OR USE BY PERGONS OR FIRMS OTHER THAN THOSE NAMED MAY RESULT IN CRIMINAL PROSECUTION UNDER THE CODE OF VIRGINIA.

\
-



09/03/13
CISM0180 CORPORATE DATA INQUIRY 13:47:53

CORP ID: F117044 0 STATUS: 00 ACTIVE STATUS DATE: 04/16/01
CORP NAME: VANASSE HANGEN BRUSTLIN, INC

DATE OF CERTIFICATE: 03/18 1994 PERIOD OF DURATION INDUSTRY CODE: 00
STATE OF INCORPORATION: MA MASSACHUSETTS STOCK INDICATOR: S STOCK

MERGER IND: S SURVIVOR CONVERSION/DOMESTICATION IND:

GOOD STANDING IND: Y MONITOR INDICATOR:

CHARTER FEE: 50.00 MON NO: MON STATUS: MONITOR DTE:

R/A NAME: REGISTERED AGENT SOLUTIONS INC

STREET: 7288 HANOVER GREEN DR AR RTN MAIL:
CITY: MECHANICSVILLE STATE : VA ZIP: 23111
R/A STATUS: 5 B.E. AUTH IN VI EFF. DATE: 12/11/08 LOC : 142
ACCEPTED AR#: 213 03 4509 DATE: 02/05/13 HANOVER COUNTY
CURRENT AR#: 213 03 4509 DATE: 02/05/13 STATUS: A ASSESSMENT INDICATOR: 0
YEAR FEES PENALTY INTEREST TAXES BALANCE TOTAL SHARES
13 160.00 15,000

(Screen [d:/Corp_Data_Inquiry)



DEPARTMENT OF PROFESSIONAL AND OCCUPATIONAL REGULATION

COMMONWEALTH OF VIRGINIA
EXPt  ON 9960 Mayland Dr., Suite 400, Richmond, VA 23233 NUMBER
02-28-2014 Telephone: (804) 367-8500 0411000235

BOARD FOR ARCHITECTS, PROFESSIONAL ENGINEERS, LAND SURVEYORS, CERTIFIED INTERIOR DESIGNERS
AND LANDSCAPE ARCHITECTS
BUSINESS ENTITY BRANCH OFFICE REGISTRATION

PROFESSIONS: ENG, LS

VANASSE HANGEN BRUSTLIN INC

351 MCLAWS CIRCLE STE 3
WILLIAMSBURG, VA 23185-6316

ALTERATION OF THIS OR USE BY PERSONS OR FIAMS OTHER
THAN THOSE UNDER THE CODE OF VIRGINIA.

(SEE REVERSE SIDE FOR NAME AND/OR ADDRESS CHANGE)
(POCKETEARD - OMMONWEALTH OF VIRGINIA

BOARD FOR APELSCIDLA

BUSINESS ENTITY BRANCH OFFICE REGISTRATION
NUMBER: 0411000235 EXPIRES: 02-28-2014
PROFESSIONS: ENG, LS

VANASSE HANGEN g
351 MCLAWS CIRCLE STE 3 [
WILLIAMSBURG, VA 231

(DETACH HERE)

DEPARTMENT OF PROFESSIONAL AND OCCUPATIONAL REGULATION
9860 Mayland Dr., Sulte 400, Richmond, VA 23233

ALTERATION OF THIS DOCUMENT, USE AFTER EXPIRATION, OR USE BY PERSONS OR FIRMS OTHER THAN THOSE NAMED MAY RESULT N CRIMENAL PROSECUTION UNDER THE CODE OF VIRGHNA.



ATTACHMENT 4.2.6(a)

LEAD CONTRACTOR - WORK HISTORY FORM

(LIMIT 1 PAGE PER PROJECT)

a. Project Name & Location  b. Name of the prime design c. Contact information of the Client or d. Contract e. Contract f. Contract Value (in thousands) g. Dollar Value of Work
consulting firm responsible for the Owner and their Project Manager who Completion Completion Original Contract Final or Estimated  Performed by the Firm identified
overall project design. can verify Firm’s responsibilities. Date Date (Actual Value Contract Value as the Lead Contractor for this

(Original) or Estimated) procurement.(in thousands)

Name: Name: Name of Client./ Owner: October 2012 October 2012 $90,000 $90,000 $23,261

South Norfolk Jordan Figg Engineering Group Figg Bridge Builders

Bridge Replacement Phone: (850) 425-5900

Location: Project Manager: Jay Rohleder

Chesapeake, VA Phone: (610) 368-0753

Email: jrohleder @figgbridge.com

h. Narrative describing the Work Performed by the Firm identified as the Lead Contractor for this procurement. If the Offeror chooses to submit work completed by an affiliated or subsidiary company of the Lead Contractor, identify the
full legal name of the affiliate or subsidiary and the role they will have on this Project, so the relevancy of that work can be considered accordingly.

The South Norfolk Jordan Bridge is a precast segmental bridge over the Elizabeth River and connecting roadway at major intersections. The

bridge spans over an environmental superfund site, a park, a major navigational channel, active rail lines, and local roads. 5 Is):fsétgyn'B uild
The bridge is 5,375-feet long with 150-foot typical spans and a 385-foot main span with a 145-foot vertical clearance over the navigational : gzrl:,;ﬁral
channel. The 150-foot typical spans were constructed using span-by-span segmental construction techniques with an underslung erection truss, v Roadway
while the 385-foot main span and each of the adjacent 190-foot back spans were constructed by the balanced cantilever segmental construction ¥ Demolition
technique utilizing a floating crane for segment erection. There are 35 precast segmental spans supported on precast segmental columns and cast- “; gr?\?it:g:l;g?;ina .
in-place foot.mgs. The land_ footlpgs are f(?unded on 24.—1nch prestressed concrete plles and the water foo.tmgs are founded on 54-1nch_ prestrt“fssed v Permit Ac q. an dgM odifications
concrete cylinder piles. This project also included a pair of mass concrete fender rings supported on 66-inch prestressed concrete cylinder piles. v Traffic Control
v Utility Coordination and Relocation
This project was unique in that it was a project to improve the public transportation system that was provided by a private entity, South Norfolk v" Design QA/QC
Jordan Bridge, LLC, led by Figg Bridge Builders. The City of Chesapeake did not have the funding to rebuild this bridge, so the bridge had to be :j g"}?s(tir' lgA/ QC
shut down due to structural deficiencies. Figg Bridge Builders, acting as the managing partner for South Norfolk Jordan Bridge, LLC, reached an v Stcalfehuol d;ér Coord. and Comm.
agreement with the City to take ownership of the bridge with the agreement to demolish the existing bridge and provide them with a new bridge in v  Oy-time and within budget
its place. The project featured a DB Private Project atmosphere where the investment of the project is tied to future toll revenues.
As managing partner, Figg Bridge Builders acted as the lead construction managers, and Figg Bridge Engineers was the lead designer for this v A major river crossing providing a valuable link
project. McLean Contacting Company worked as the major subcontractor on this project responsible for all the pile driving and foundation work on between Portsmouth and Chesapeake, VA.
both the land and water, segmental column erection on both the land and water, balanced cantilever superstructure erection over the water and the ~ v*  Unique private project that modeled closely to a DB
construction of the mass concrete fender ring systems protecting the navigational zone. The superstructure and column segments were supplied by P3 contract. _ )
v" McLean finished project with an excellent safety

others and erected by McLean.

Changes Orders/Claims

McLean finished this high profile project with an excellent safety record and had no permit violations while preforming this work over an EPA
superfund site and a major active navigational channel. There were no disputes with the owner or the prime contractor on this project. There were
no DBE goals on this project, but McLean still utilized 3.7% DBE participation on their portion of the contract.

When completed, this bridge created a major river crossing over the Elizabeth River providing a valuable link between the cities of Portsmouth and
Chesapeake, Virginia.

record and had no permit violations.



ATTACHMENT 4.2.6(a)

LEAD CONTRACTOR - WORK HISTORY FORM

(LIMIT 1 PAGE PER PROJECT)

a. Project Name & Location  b. Name of the prime design c¢. Contact information of the Client or d. Contract e. Contract f. Contract Value (in thousands) g. Dollar Value of Work
consulting firm responsible for the Owner and their Project Manager who Completion Completion Original Contract Final or Estimated  Performed by the Firm identified
overall project design. can verify Firm’s responsibilities. Date Date (Actual Value Contract Value as the Lead Contractor for this

(Original) or Estimated) procurement.(in thousands)

Name: Name: Name of Client./ Owner: VDOT November 2006 November 2006 $37,605 $37,605 $26,095

Route 33 Bridge over the Parsons Brinckerhoff Phone: (804) 371-2776

Mattaponi River Project Manager: Andy Zickler

Location: Phone: (804) 371-2776

West Point, VA Email: andy.zickler @vdot.virginia.gov

h. Narrative describing the Work Performed by the Firm identified as the Lead Contractor for this procurement. If the Offeror chooses to submit work completed by an affiliated or subsidiary company of the Lead Contractor, identify the
full legal name of the affiliate or subsidiary and the role they will have on this Project, so the relevancy of that work can be considered accordingly

McLean was the lead JV partner on this award winning Design-Bid-Build VDOT project for the bridge over the Mattaponi River in West Point,

Virginia. McLean entered into a line item joint venture with Bryant Contracting Company on this project. Bryant constructed the 24-inch pile j gafe[y
. ) ] urvey

trestle bents over the wetlands and shallow water and subcontracted the roadway work, while McLean performed all the major bridge work over v Structural
the water and administered the contract with VDOT. v Demolition

v" Drainage
The scope of work for this project included the replacement of an existing two-lane swing span truss bridge with a new four-lane fixed bridge j Geotechnical
featuring precast spliced bulb-tee girders. The new bridge is a 3,545-foot long structure by 68 feet wide. The bridge is founded on 24-inch > f/[na‘:i;(;"g'g:l:al
prestressed concrete piles utilizing low water footings and columns with high caps in the river and trestle caps in the low lying wetland areas. The Roadway
superstructure consists of 28 spans with prestressed concrete bulb-tee girders on the approach spans and two each 880-foot prestressed spliced v' Traffic Control
bulb-tee girder units with each featuring a 200-foot, 240-foot, 240-foot, 200-foot span configuration. The bridge has a 212-foot clear span v’ Scheduling
navigational channel with 55-feet of vertical clearance. The cast-in-place concrete deck in the spliced bulb-tee girder sections were poured with ¥’ Stakeholder Coord. and Communications
lightweight concrete to reduce the dead load on the longer spans. ¥ Completed on-time and within budget
McLean was also responsible for the demolition of the existing 1,600-foot swing span truss bridge after the new bridge was open to traffic. . )

v' A major river crossing .

. . . L. .. ) ) .. ) . v’ Prestressed concrete spliced bulb-tee girders.

McLean built this bridge over an existing navigational channel while working around and coordinating with the USCG and the marine traffic. The v  Work around an existing navigational channel.
team was able to complete this project on time and within budget without any permit or safety violations. v’ Demolition of existing bridge over waterway and

This project won an two awards:

2007 — National Parmership for Highway Quality — State Winner of the National Achievement Award for the Route 33 West Point Mattaponi

Bridge Replacement Projec

2006 — Virginia Department of Transportation — Statewide Construction Quality Award in Recognition of Quality on the Route 33 West Point

Mattaponi River Bridge Replacement Project

environmentally sensitive areas



ATTACHMENT 4.2.6(a)
LEAD CONTRACTOR - WORK HISTORY FORM

(LIMIT 1 PAGE PER PROJECT)

a. Project Name & Location  b. Name of the prime design c. Contact information of the Client or ~ d. Contract e. Contract f. Contract Value (in thousands) g. Dollar Value of Work
consulting firm responsible for the Owner and their Project Manager who Completion Completion Original Contract Final or Estimated  Performed by the Firm identified
overall project design. can verify Firm’s responsibilities. Date Date (Actual ~ Value Contract Value as the Lead Contractor for this

(Original) or Estimated) procurement.(in thousands)

Name: Name: Name of Client./ Owner: December 2008 December 2008 $103,080 $103,080 $21,857

I-64 Battlefield Boulevard  Kimley-Horn EV Williams, Inc.

Interchange and Bridges Phone: (757) 420-1140

Location: Project Manager: Jay Openshaw

Chesapeake, VA Phone: (757) 420-1140

Email: jayo@evwilliams.com
h. Narrative describing the Work Performed by the Firm identified as the Lead Contractor for this procurement. If the Offeror chooses to submit work completed by an affiliated or subsidiary company of the Lead Contractor, identify the
full legal name of the affiliate or subsidiary and the role they will have on this Project, so the relevancy of that work can be considered accordingly.

McLean Contracting Company was a subcontractor to E. V. Williams on this project. McLean was responsible for the construction of five bridges;

construction of I-64 westbound and eastbound braided ramps and two bridges over Norfolk & Southern Railroad; and demolition of the existing ; Siffg

Battlefield Boulevard Bridge and construction of a new bridge utilizing phased construction to maintain traffic flow. v Structiral
v" Demolition

The 1-64 bridge ramps and the Battlefield Boulevard Bridge were founded on 12-inch sq. prestressed concrete piles with cast-in-place concrete v Drainage

footing, columns, and caps. The superstructure consisted of cast-in-place concrete deck on structural steel. v Geotechnical
v" Environmental

. . . . . . . . ) v' Marine work

The two bridges over Norfolk Southern railroad were founded in 12-inch diameter steel pipe pile, cast-in-place concrete footings, columns and v Roadway

caps and superstructure of cast in place concrete deck on prestressed concrete beams. v Traffic Control
v' Scheduling
v’ Stakeholder Coord. and Communications
v’ Completed on-time and within budget



ATTACHMENT 4.2.6(b)

LEAD DESIGNER RK HISTORY FORM

(LIMIT 1 PAGE PER PROJECT)

a. Project Name & Location  b. Name of the prime/ general c. Contact information of the Client and d. Construction  e. Construction f. Contract Value  thousands g. Design Fee for the Work
contractor responsible for overall their Project Manager who can verify Contract Contract Construction Construction Performed by the Firm identified
construction of the project. Firm’s responsibilities. Completion Completion Contract Value Contract Value as the Lead Designer for this

Date Date (Actual ~ (Original) (Actual or procurement.(in thousands)
or Estimated

Name: Name: Name of Client.: FD/MK July 1997 October 1998 $125,916 $125,916 $6,184

Route 895 Pocahontas Recchi America (now Condotte), Phone: (804) 330-5215

Parkway McLean Contracting Company Project Manager: Herb Morgan

(Vietnam Veterans Phone: (804) 330-5215

Memorial Bridge) Email:

Location:

VA

h. Narrative describing the Work Performed by the Firm identified as the Lead Designer for this procurement. Include the office location(s) where the design work was performed and whether the firm was the prime designer or a

subconsultant.

The new Vietnam Veterans Memorial Bridge over the James River near Richmond is the focal point of the 8.8-mile Pocahontas Parkway Connector—and the first project
implemented under the Commonwealth of Virginia’s 1995 Public Private Transportation Act. As a subconsultant on this high-profile project, Parsons Brinckerhoff was
responsible for the design of the mainline structure (both substructure and superstructure) from the west abutment in Richmond, over the Route 150 interchange, the I-95
mainline, and the James River, to the east abutment in Henrico County. Parsons Brinckerhoff was also responsible for the preparation of a Sequence of Construction scheme
that would allow the contractor to accelerate his construction activities while traffic passed through the construction site unimpeded. Parsons Brinckerhoff also designed an
access road to the wastewater treatment plant that ran parallel to an existing retaining wall without placing any additional load on the wall. The roadway was designed as an
emergency access road to the wastewater treatment plant as well as to accommodate replacement parts being brought in by low-boy trailers. Parsons Brinckerhoff assisted the
Developer during construction by providing segmental experts on site and also provided the more customary shop drawing reviews. Services also included the review and
evaluation of contractor proposals to modify erection techniques as the project progressed.

In 2003, the project was celebrated with the American Segmental Bridge Institute (ASBI) Award of Excellence. The Jury stated: “A graceful, attractive structure compatible
with the location. Good use of different construction techniques to meet varying design/construction requirements. Long main span a notable achievement.”

Work was
Virginia Beach.)




ATTACHMENT 4.2.6(b)

LEAD DESIGNER RK HISTORY FORM

(LIMIT 1 PAGE PER PROJECT)

a. Project Name & Location ~ b. Name of the prime/ general c. Contact information of the Client and d. Construction  e. Construction f. Contract Value in thousands g. Design Fee for the Work
contractor responsible for overall their Project Manager who can verify Contract Contract Construction Construction Performed by the Firm identified
construction of the project. Firm’s responsibilities. Completion Completion Contract Value Contract Value as the Lead Designer for this

Date Date (Actual (Original) (Actual or procurement.(in thousands)
or Estimated) Estimated

Name: Name: McLean Contracting Name of Client./ Owner: VDOT November 2006 November 2006 $37,605 $37,605 $5,084

Route 33 Bridge Company Phone: (804) 371-2776

Replacement (Mattaponi Project Manager: Andy Zickler

Bridge) *NOT a design-build project Phone: (804) 371-2776

Location: Email: andy.zickler @vdot.virginia.gov

West VA

h. Narrative describing the Work Performed by the Firm identified as the Lead Designer for this procurement. Include the office location(s) where the design work was performed and whether the firm was the prime designer or a
subconsultant.

Parsons Brinckerhoff designed the replacements to two movable bridges carrying Route 33 over the Mattaponi and Pamunkey Rivers in the town of West Point,
Virginia.

During the conceptual study for this project, several challenging tasks had to be performed, including: fitting a new or widened route through the heart of the
business district while avoiding a historic district, a railroad and a large paper mill; determining a bypass alignment that minimized environmental impacts on
sensitive wetlands and historic resources; investigating a two-lane movable bridge that could accommodate future widening to four lanes and the installation of
foundation systems that could accommodate future widening of the approaches without installing new foundations in environmentally sensitive areas; and developing
several subalternatives to accommodate citizen inputs, including additional intersections, aesthetic treatments and roundabouts. Parsons Brinckerhoff also developed
computer-enhanced renderings of potential project impacts to the town. The public involvement program included two formal hearings, an informational meeting,
numerous informal meetings with special interest groups, and creation of a web site.

The project consisted of 2.39 miles of highway and bridge replacement, most of which are on new alignments roughly parallel to the existing alignment. There is a
5,354-foot-long, four-lane crossing of Thorofare Creek, the Pamunkey River and Norfolk Southern Railroad, including a movable span to accommodate a 90-foot-
wide channel with 55-feet of clearance in the closed position. The project also required creating a new 2,200-foot-long, five-lane section of Route 33 through town.
Parsons Brinckerhoff also reconfigured several intersections, replaced the drainage structures on the route, designed two new interconnected traffic lights, repaved
several hundred feet of adjoining roads, and provided a new mill entrance. Aesthetic enhancements for the town included widened planting areas adjacent to the
main line, paver-type crosswalks, decorative street lighting, and the addition of architectural treatments to the bridges.

At the completion of construction, Parsons Brinckerhoff performed Load Factor ratings for the precast bulb-tee and spliced bulb-tee spans, as well as the steel girder-floorbeam bascule span. The spliced girders were rated using the
original design files in BD2. The conventional bulb-tee spans were rated using ConSpan, and the complex bascule span was rated by hand.

Parsons Brinckerhoff provided services during construction, including fast responses to a variety of issues, including girder damage, bearing tearing, closure-pour cracking, gear teeth issues, and operational testing. These all required
fast response on short notice, as well as developing innovative analysis methods to understand and model the problems.

In November 2007, The National Partnership for Highway Quality (NPHQ) announced that Virginia had been selected as a 2007 State Winner in its National Achievement Award program in recognition of this environmentally-sensitive
bridge replacement project.

our N



ATTACHMENT 4.2.6(b)

LEAD DESIGNER - WORK HISTORY FORM

(LIMIT 1 PAGE PER PROJECT)

a. Project Name & Location

b. Name of the prime/ general

c. Contact information of the Client and

d. Construction

e. Construction

f. Contract Value (in thousands)

g. Design Fee for the Work

contractor responsible for overall their Project Manager who can verify Contract Contract Construction Construction Performed by the Firm identified
construction of the project. Firm’s responsibilities. Completion Completion Contract Value Contract Value as the Lead Designer for this
Date Date (Actual | (Original) (Actual or procurement.(in thousands)
(Original) or Estimated) Estimated)
Name: Name: Name of Client.: City of Chesapeake 2001 2001 $116,000 $82,000 $8,010

Chesapeake Expressway
Location:
Chesapeake, VA

Suburban Grading/Driggs/MEB

*NOT a design-build project

Phone: (757) 382-6263

Project Manager: Jay Tate

Phone: (757) 382-6263

Email: jtate @cityofchesapeake.net

h. Narrative describing the Work Performed by the Firm identified as the Lead Designer for this procurement. Include the office location(s) where the design work was performed and whether the firm was the prime designer or a

subconsultant.

Parsons Brinckerhoff was responsible for the preliminary alternatives analysis and preparation of complete roadway and bridge plans for a 10 mile, 4-lane, divided,
limited access highway on new location from the Great Bridge Bypass to the Virginia/North Carolina state line. The project included nine bridges, three interchanges,
and extensive improvements to crossing roadways, including traffic signing, signals, pavement marking, and lighting. The bridges on the project included a curved
steel plate girder flyover and a 700" long, prestressed concrete girder bridge spanning the Northwest River and marsh areas along the river banks.

Prior to preparing the construction plans, Parsons Brinckerhoff developed the design traffic volumes, developed 12 alternatives, managed the delineation of over 300
acres in wetlands, prepared the original Purpose and Need for the project, assisted with the public involvement program, and provided extensive engineering assistance
to the US Army Corps of Engineers (the lead agency) and the VDOT Environmental Division, in preparing the environmental document for the project.

During the construction phase, Parsons Brinckerhoff provided extensive construction administration assistance to the City, including: administration of the test pile
program; shop drawing reviews; responses to contractor inquiries; site visits; substantial and final completion inspections; and preparation of as-built drawings.
Parsons Brinckerhoff also provided full-time, on-site construction administration assistance during the last six months of the construction phase to ensure that the

expressway was opened on time.

The work was completed by Parsons Brinckerhoff as a lead designer. Work was conducted out of our Norfolk, Virginia office (now Virginia Beach.)
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STATE FEDERAL AID STATE SHEET
ROUTE PROJECT ROUTE PROJECT NO.
VA. BR-087-5(014) 35 0035-087-112, B604
NBIS Number: TBD 81457
FHWA Construction
and scour Code: ~ XO81-S5

DESIGN EXCEPTION(S):

None.

GENERAL NOTES:

Width: 40'-0° face-to-face of ralls.

Span layout: |1 spans @ 82'-0", Unlts A and B
Capaclty: HL-93 loading.

Dralnage area: TBD

Speclflications:

Construction: Virginla Department of Transportation Road
and Bridge Specificatlons, 2007.

Design: AASHTO LRFD Bridge Deslgn Speclfications, 5th Edition,
E?lo: 2010 Interim Speclifications; and VDOT Modifica-
ons.

Standards: Virginla Department of Transportatlon Road and
Bridge Standards, 2008.

These plans are Incomplete unless accompanied by the Supplemental
Specjrlflcqﬂons and Speclal Provislons Included In the contract docu-
ments.

Design loading Includes 20 psf allowance for constructlon tolerances
and construction methods.

Concrete In prestressed plles and prestressed beams shall be Class AS.
Concrete In superstructure shall be Class A4; In ralls In superstructure,
Class A4; In substructure, Class A3.

Prestressed concrete In beams shall be Class A5 having a minimum
compresslve cylinder strength at 28 days equal +o 8, 000 psl and a
minfmum compressive cylinder strength at time of release of strands
equal to 6,500 psl.

Low permeabllity concrete shall be used In thls project.

Type and thickness of abutment slope protection to be determined.
Bridge No. of exlsting bridge Is 1006. Plan No. Is 31-13

The exlsting structure Is deslgnated a Type B structure In accord-
ance with Sec. 4|

\WDOT
COMMONWEALTH OF VIRGINIA

DEPARTMENT OF TRANSPORTATION

PROPOSED BRIDGE ON

RTE. 35 OVER NOTTOWAY RIVER
COURTLAND/SOUTHAMPTON COUNTY
0.04 M. W. SOUTHAMPTON COUNTY LINE
PROJ. 0035-087-112, B604

State Structure and Bridge Englneer Date

Approved:
Chlef Englneer Date
Date:_ _ I_\u_g._ 2_0_'3_ - © 2013, Commonwealth of Virginla Sheet | of XX
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ATTACHMENT 4.0.1.2

DESIGN-BUILD PRICE PROPOSAL

CHECKLIST

Project Name: Route 35 Bridge Replacement

Contract ID Number: C00081457DB57

» Contents of Price Proposal:

X

Cost Breakdown Summary in whole numbers and Proposal Price in
both numbers and words (Attachment 4.3.1)

Total number of Bridge Closure Days (BCDs) in both words and
numbers (Attachment 4.3.1)

Price Adjustment Information and Forms for Fuel, Asphalt and
Steel, including identification of pay items and associated quantities
eligible for adjustment (Part 3, Section 6.3, Attachments 6.3)

Proposal Guaranty (C-24) required by Section 102.07 of Part 5,
Division I Amendments to the Standard Specifications

Sworn Statement Forms (C-104, C-105, Attachments 4.3.4(a) and
4.3.4(b))

DBE Requirements Forms (C-111, C-49 and C-112) as applicable
(Attachments 4.3.5(a), 4.3.5(b) and 4.3.5(c))

CD-ROM containing the entire Price Proposal in a single cohesive
Adobe PDF file

lofl



Request for Proposals Route 35 Bridge Replacement

Part 1 Southampton County, Virginia
Instructions for Offerors Project No. (NFO) 0035-087-112, PE-101, RW-201, C-501, B-604
July 3. 2013 Contract ID # C00081457DB57

ATTACHMENT 4.3.1

PRICE PROPOSAL FORM

4.3.1 Offeror shall specify the pricing information for the items below, the dollars amount shall
be in whole numbers:

Price Proposal Cost Breakdown Summary;

Design Services, LS

Mobilization (Construction), LS

QA/QC (Construction), LS

Dismantle and Remove Existing Structure, LS

Earthwork, LS

Roadway Incidentals, LS $ 280.¢53.00
Bridge (Structures), LS $ 5, 009,900.00
Drainage, LS $ D.00
Utilities, LS $ 352, 000.00
Environmental Permitting, LS $ 19), v00. 00
ROW Acquisition, LS $ 24 8co. 00
All Others Costs, LS $ 35 opoo.o06

Proposal Price; (Specify the Total Lump Sum price in both numbers and words,
this price shall equal to the total sum of the items listed above)

Lump Sum (LS): w hon ¢ ovsand,

sevevt hun re ‘e 49.7932.753.00)

4.3.2 Offeror shall specify the total number of Bridge Closure Days (BCDs) in both numbers
and words:

BCDs = v (298 )days

Signature = Date: 2 2ol3
rge Bo ian, III, President

Design-Builder: an Contracting C

Vendor No.: M047

Commonwealth of Virginia
Virginia Department of Transportation



Request for Proposals Route 35 Bridge Replacement

Part 3 Southampton County, Virginia
Lump Sum Agreement Project No. (NFO) 0035-087-112, PE-101, RW-201, C-501, B-604
July 3,2013 Contract ID # C00081457DB57

EXHIBIT 6.3(a)
ADJUSTMENT FOR ASPHALT

SPECIAL PROVISION FOR
ASPHALT MATERIAL PRICE ADJUSTMENT
DESIGN-BUILD PROJECTS
June 30,2011

In the event the Design-Builder elects to seek adjustment for asphalt items designated in the Price Proposal\Contract
as Price Adjustment Items such items will be subject to price adjustment as set forth herein. Other items will not be
adjusted, except as otherwise specified in the contract. If new pay items which contain Asphalt Material are
established by Work Order, they will not be subject to Price Adjustment unless specifically designated in the Work
Order to be subject to Price Adjustment.

Each month, the Department will publish an average state-wide PG 64-22 f.o.b. price per ton developed from the
average terminal prices provided to the Department from suppliers of asphalt cement to contractors doing work in
Virginia. The Department will collect terminal prices from approximately 12 terminals each month. These prices
will be received once each month from suppliers on or about the last weekday of the month. The high and low prices
will be eliminated and the remaining values averaged to establish the average statewide price for the following
month. That monthly state-wide average price will be posted on the Scheduling and Contract Division website on or
about the first weekday of the following month.

This monthly statewide average price will be the Base Index for all contracts on which bids are received during the
calendar month of its posting and will be the Current Index for all asphalt placed during the calendar month of its
posting. In the event an index changes radically from the apparent trend, as determined by the Engineer, the
Department may establish an index which is determined to best reflect the trend.

The amount of adjustment applied will be based on the difference between the Price Proposal\Contract Base Index
and the Current Index for the applicable calendar month during which the work is performed.  Adjustment of any
asphalt material item designated as a price adjustment item which does not contain PG 64-22, except PG 76-22, will
be based on the indexes for PG 64-22. The quantity of asphalt cement for asphalt concrete pavement to which
adjustment will be applied will be the quantity based on the percent of asphalt cement shown on the appropriate
approved job mix formula.

The quantity of asphalt emulsion for surface treatments to which adjustment will be applied will be the quantity
based on 65 percent residual asphalt.

Price adjustment will be shown as a separate entry on the monthly application of payment for work packages
completed; however, such adjustment will not be included in the total cost of the work for progress determination or
for extension of contract time.

In order to be eligible for asphalt price adjustment under this provision, the Design-Builder shall clearly identify in
its Price Proposal those pay items and the associated quantities it chooses to have asphalt price adjustment applied to
in its work packages. Items the Design-Builder claims in its application of payment for asphalt adjustments must
be properly designated in order to be considered for adjustment. Items not properly designated or left out of the
Design-Builder’s Price Proposal will automatically not be considered for adjustment.

Any apparent attempt to unbalance bids in favor of items subject to price adjustment or failure to submit required
cost and price data as noted hereinbefore may result in rejection of items for asphalt adjustment.
X1 elect to use this provision Z2 2o

_ Telect not to use this provision
rge s

President

Design-builder: McLean Contracting Company

Vendor No.: MN47



EXHIBIT 6.3(b)

Form C-16a
7-13-05

COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
PRICE ADJUSTMENT

INSTRUCTIONS - This form is to be completed and returned ONLY when asphalt concrete items are
designated for price adjustment on the bid price sheets.

PROJECT NUMBER:

DISTRICT:

Bid Prices in this contract for items containing PG 64-22 asphalt cement were developed using an f.0.b.
priceof $ 58).50 per IMPERIAL ton for PG 64-22. This quote will be averaged

into the monthly price index.

Bid Prices in this contract for items containing PG 76-22 asphalt cement were developed using an f.0.b.
priceof $ N / A per IMPERIAL ton for PG 76-22. This quote is project specific.

(When required by provisions)

Price quotes signed by each supplier from which the Design-Builder proposes to obtain PG 64-22 or PG 76-22
shall be maintained by the successful bidder. These quotes shall be retained on site during the life of the
Contract for review by the Engineer upon request.

X I elect to use this provision
__lelect not to use this provision DATE: el 7 Z'_ Zot3

SIGNATURE: %M
GeoTge Bosmaj¥an, III, Presdident

McLean Contracting Company
(Firm or Corporation)

MO47
(Vendor No.)




Request for Proposals Route 35 Bridge Replacement

Part 3 Southampton County, Virginia
Lump Sum Agreement Project No. (NFO) 00035-087-112, PE-101, RW-201, C-501, B-604
July 3, 2013 Contract ID # C00081457DB57

EXHIBIT 6.3 (c)
ADJUSTMENT FOR FUEL

VIRGINIA DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION FOR
OPTIONAL ADJUSTMENT FOR FUEL
DESIGN-BUILD PROJECTS

June 30, 2011

In the event the Design-Builder elects to seek adjustment for fuel items designated in the Price
Proposal\Contract as Price Adjustment Items such items will be subject to price adjustment as set forth
herein. Other items will not be adjusted, except as otherwise specified in the contract.

The Design-Builder will submit their monthly application for payment associated with eligible work
packages with an adjustment up or down as appropriate for cost changes in fuel used on specific items of
work identified in this provision. A master listing of standard items eligible for fuel adjustment is provided
by the Department on its website at the following link

The listing on the web site
also includes the corresponding fuel factor for each item. The fuel usage factor for each item is
considered inclusive of all fuel usage.

The amount of adjustment will be computed from the change in the indexes and the on-site fuel use as
shown in the Department’s master listing of eligible items.

In order to be eligible for fuel adjustment under this provision, the Design-Builder shall clearly identify in
its Price Proposal those pay items and the associated quantities it chooses to have fuel adjustment
applied to in its work packages. Items the Design-Builder claims in its application of payment for fuel
adjustments must be properly designated in order to be considered for adjustment. Items not properly
designated or left out of the Design-Builder's Price Proposal will automatically not be considered for
adjustment.

The monthly index price to be used in the administration of this provision will be calculated by the
Department from the Diesel fuel prices published by the U. S. Department of Energy, Energy Information
Administration on highway diesel prices, for the Lower Atlantic region. The monthly index price will be the
price for diesel fuel calculated by averaging each of the weekly posted prices for that particular month.

For the purposes of this provision, the base index price will be calculated using the data from the month
preceding the receipt of bids. The base index price will be posted by the Department at the beginning of
the month for alt bids received during that month.

The current index price will be posted by the Department and will be calculated using the data from the
month preceding the particular estimate being vouchered for payment

The current monthly quantity for eligible items of work selected by the Design-Builder for fuel adjustment
in its work packages will be multiplied by the appropriate fuel factor to determine the gallons of fuel to be
cost adjusted. The amount of adjustment per gallon will be the net difference between the current index
price and the base index price. Computation for adjustment will be made as follows:

S=(E-B)QF

Where; S = Monetary amount of the adjustment (plus or minus)
B = Base index price
E = Current index price

Commonwealth of Virginia
Virginia Department of Transportation
Page 1 of 2



Request for Proposals Route 35 Bridge Replacement

Part 3 Southampton County, Virginia
Lump Sum Agreement Project No. (NFO) 00035-087-112, PE-101, RW-201, C-501, B-604
July 3, 2013 Contract ID # C00081457DB57

Q = Quantity of individual units of work
F = Appropriate fuel factor

Adjustments will not be made for work performed beyond the original contract time limit unless the original
time limit has been changed by an executed Work Order.

If new pay items are added to this contract by Work Order and they are listed in the Department’'s master
listing of eligible items, the Work Order must indicate which of these individual items will be fuel adjusted;
otherwise, those items will not be fuel adjusted. If applicable, designating which new pay items will be
added for fuel adjustment must be determined during development of the Work Order and clearly shown
on the Work Order form. The Base Index price on any new eligible pay items added by Work Order will
be the Base Index price posted for the month in which bids were received for that particular project. The
Current Index price for any new eligible pay items added by Work Order will be the Index price posted for
the month preceding the estimate on which the Work Order is paid.

When quantities differ between the last monthly application of payment prepared upon final acceptance
and the final application of payment, adjustment will be made using the appropriate current index for the
period in which that specific item of work was last performed.

In the event any of the base fuel prices in this contract increase more than 100 percent (i.e. fuel prices
double), the Department will review each affected item of work and give the Design-Builder written notice
if work is to stop on any affected item of work. The Department reserves the right to reduce, eliminate or
renegotiate the price for remaining portions of affected items of work.

Any amounts resulting from fuel adjustment will not be included in the total cost of work for determination
of progress or for extension of contract time.

__Telect to use this provision ¢tz 2o/
X 1 elect not to use this provision

an, II, President
Design-builder: McLean Contracting Company

Vendor No.: MO47

Commonwealth of Virginia
Virginia Department of Transportation
Page 2 of 2



Request for Proposals Route 35 Bridge Replacement

Part 3 Southampton County, Virginia
Lump Sum Agreement Project No. (NFO) 0035-087-112, PE-101, RW-201, C-501, B-604
July 3, 2013 Contract ID # C00014657DB57

EXHIBIT 6.3(d)
ADJUSTMENT FOR STEEL

VIRGINIA DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION FOR
PRICE ADJUSTMENT FOR STEEL
DESIGN-BUILD PROJECTS

June 30, 2011

In the event the Design-Builder elects to seek adjustment for steel items designated in the Price
Proposal\Contract as Price Adjustment Items such items will be subject to price adjustment as set forth
herein. If new pay items which involve steel are established by Work Order, they will not be subject to
Price Adjustment unless specifically designated in the Work Order to be subject to Price Adjustment.

The Design-Builder will submit their monthly application for payment associated with eligible work
packages with an adjustment up or down as appropriate for cost changes in steel used on specific items
of work identified in the Price Proposal/contract in accordance with this provision. Provided at the end of
this provision is a master listing of standard bid items the Department has determined are eligible for steel
price adjustment. Inventoried materials from the listing of eligible items are specifically excluded for
consideration. In addition, concrete items where reinforcing steel is normally included in the unit bid price
for the item such as (but not limited to) drop inlets, median barriers, sound barrier walls, bridge railing and
parapets, are not eligible for consideration under this provision.

The requirements of this provision shall apply only to material cost changes that occur between the date
of the opening of the Price Proposal and the date the material is shipped to the fabricator. To be eligible
for this price adjustment, Design-Builder is required to fill out the accompanying Form for Price
Adjustment for Eligible Steel Iltems on Design-Build Projects and submit the same with its Price Proposal
for the Project. By signing the Form and submitting it with its Price Proposal Design-Builder declares its
intention to participate in the price adjustment in its contract with the Department. For the puiposes of
this provision, the prices listed on the Form for Price Adjustment for Eligible Steel Items on Design-Build
projects are fixed for cost and adjustment calculations regardless of quantities incorporated into final
design. Further, in order for steel items to be eligible for adjustment, once shipped to the fabricator, the
items shall be specifically stored, labeled, or tagged, recognizable by color marking, and identifiable by
project for inspection and audit verification.

Design-Builder shall upon request furnish documentation supporting the price per pound for eligible steel
items as shown on the Form for Price Adjustment for Eligible Steel Items on Design-Build Projects
furnished with its Price Proposal. Design-Builder must use the format as shown with this Form; no other
format for presenting this information will be permitted. Design-Builder shall certify that all items of
documentation are original and were used in the computation of the price per pound amount for the
represented eligible pay items for the month the Price Proposal was opened. This documentation shall
support the base line material price (“Base Price”) of the steel item only. Base price per pound shall not
include the following cost components: fabrication, shipping, storage, handling, and erection.

Failure to submit all documentation required or requested supporting the per pound prices on eligible
steel items will result in Design-Builder being ineligible for a price adjustment of any or all steel items.

Price adjustment of each qualifying item under consideration will be subject to the following condition:

There is an increase or decrease in the cost of eligible steel materials in excess of 10 percent up to a
maximum of 80 percent from the Base Price when compared with the latest published price index
(“Price Index”) in effect at the time material is shipped to the fabricator.

Commonwealth of Virginia
Virginia Department of Transportation
Page 1 of 8



Request for Proposals Route 35 Bridge Replacement

Part 3 Southampton County, Virginia
Lump Sum Agreement Project No. (NFO) 0035-087-112, PE-101, RW-201, C-501, B-604
July 3, 2013 Contract ID # C00014657DB57

The Price Index the Department is using is based on The U.S. Department of Labor, Bureau of Labor
Statistics, Producers Price Index (PPI) which measures the average price change over time of the specific
steel eligible item from the perspective of the seller of goods. The Master List table provided at the end of
this provision indicates the Producers Price Index (PPI) steel category index items and the corresponding
1.D. numbers to which VDOT items will be compared. Please note: The Producers Price Index (PPI) is
subject to revision 4 months after original publication, therefore, price adjustments and payments will not
be made until the index numbers are finalized.

The price adjustment will be determined by computing the percentage of change in index value beyond
10 percent above or below the index on the date of opening of Design-Builder's Price Proposal to the
index value on the date the steel material is shipped to the fabricator (Please see included sample
examples). Weights and date of shipment must be documented by a bill of lading provided to the
Department. The final price adjustment dollar value will be determined by multiplying this percent
increase or decrease in the index (after 10%) by the represented quantity of steel shipped, by the Base
Price per pound subject to the limitations herein.

Price increase/decrease will be computed as follows:

A=BxPxQ
Where; A= Steel price adjustment in lump sum dollars
B = Average weighted price of steel submitted in Design-Builder's Price
Proposal for project in price per pound as listed on the Form for
Price Adjustment for Eligible Steel ltems on Design-Build Project

P = Adjusted percentage change in PPI average from shipping date to
date of opening of Price Proposal minus 10% (0.10) threshold

Q= Total quantity of steel in pounds shipped to fabricator for specific
project

The need for application of the adjustments herein to extra work will be determined by the Engineer on an
individual basis and, if appropriate, will be specified on the Work Orde

This price adjustment is capped at 60 percent. This means the maximum “P” value for increase or
decrease that can be used in the above equation is 50% (60%-10% threshold).

Calculations for price adjustment shall be shown separate from the monthly progress payment for work
packages and will not be included in the total cost of work for determination of progress or for extension
of contract time.

Upon Department review and due process consideration for redress by Design-Builder, any apparent
evidence to unbalance the price supplied by Design-Builder in favor of items subject to price adjustment
will result in ineligibility for Department participation under this provision.

Commonwealth of Virginia
Virginia Department of Transportation
Page 2 of 8



Request for Proposals Route 35 Bridge Replacement

Part 3 Southampton County, Virginia
Lump Sum Agreement Project No. (NFO) 0035-087-112, PE-101, RW-201, C-501, B-604
July 3, 2013 Contract ID # C00014657DB57

FORM FOR PRICE ADJUSTMENT FOR ELIGIBLE STEEL ITEMS ON DESIGN-BUILD PROJECTS
Must be supplied with Price Proposal for Department Participation

(All prices to be supported by project-specific quotes)

DATE FOR RECEIPT OF PRICE PROPOSAL

Note: All prices (costs) are to include any surcharges on materials quoted. Vendors must include this
surcharge with their cost. All prices (costs) are F.O.B. from the originating mill.

Item Unit Date of
Number Item Description Quantity Unit Price Supplier Quote

We/l, the undersigned, understand that by supplying prices for the steel items listed above and signing
this form we are declaring our desire to apply the Special Provision For Steel Adjustment for Design-Build
Projects to this Price Proposal and contract. The terms and conditions for participation are as stated in
the Special Provision For Steel Adjustment for Design-Build Projects.

McLean Contracting Company 8/12/13
Design-Builder Date

Commonwealth of Virginia
Virginia Department of Transportation
Page 3 of 8



Request for Proposals Route 35 Bridge Replacement

Part 3 Southampton County, Virginia
Lump Sum Agreement Project No. (NFO) 0035-087-112, PE-101, RW-201, C-501, B-604
July 3, 2013 Contract ID # C00014657DB57

Sample Calculation of a Price Adjustment (increase)

Project bid on April 28, 2004.

Project has 450,000 Ib. of eligible structural steel.

Design Builder's *f.0.b. supplier price for structural steel submitted in the Price
Proposal is $0.2816 per pound. *free on board

Adjusted** BLS Producers Price Index (PPI) most recently published average at time of opening of the
Price Proposal is 139.6.

All eligible steel shipped to fabricator in same month, October 2004.
Adjusted BLS Producers Price Index (PP1) most recently published average for month of October is 161.1

Adjustment formula is as follows:
A=BXPXQ

Where; A = Steel price adjustment in lump sum dollars

B = Average weighted price of steel submitted in the Price Proposal for
Design-Build project in $ per pound

P = Adjusted percentage change in PP| average from shipping date to
date of submitted Price Proposal minus 10% (0.10) threshold

Q = Total quantity of eligible steel shipped to fabricator in October
2004 for this project in pounds

B= $0.2816
P= (161.1-139.6)/139.6 — 0.10 = 0.054
Q = 450,000 Ib.

A= 0.2816 x 0.054 x 450,000
A = $6,842.88 pay adjustment to Design-Builder

Commonwealth of Virginia
Virginia Department of Transportation
Page 4 of 8



Request for Proposals Route 35 Bridge Replacement

Part 3 Southampton County, Virginia
Lump Sum Agreement Project No. (NFO) 0035-087-112, PE-101, RW-201, C-501, B-604
July 3, 2013 Contract ID # C00014657DB57

Sample Calculation of a Price Adjustment (decrease)
Project bid on April 28, 2004

Project has 450,000 Ib. of eligible structural steel

Design-Builder's *f.0.b. supplier price for structural steel submitted in the Price
Proposal is $0.2816 per pound. *free on board

Adjusted BLS Producers Price index (PPI) most recently published average at time of opening of the
Price Proposal is 156.6.

All eligible steel shipped to fabricator in same month, October 2004.
Adjusted BLS Producers Price Index (PPIl) most recently published average for month of October is 136.3

Adjustment formula is as follows:
A=BXPXQ

Where; A = Steel price adjustment in lump sum dollars

B = Average weighted price of steel submitted in the Price Proposal for
Design-Build project in $ per pound

P = Adjusted percentage change in PPl average from shipping date to
date of submitted Price Proposal minus 10% (0.10) threshold

Q = Total quantity of eligible steel shipped to fabricator in October
2004 for this project in pounds

B= $0.2816
P= (156.6 —136.3)/156.6 — 0.10 = 0.030
Q = 450,000 Ib.

A= 0.2816 x 0.030 x 450,000
A = $3,801.60 credit to Department

Commonwealth of Virginia
Virginia Department of Transportation
Page 5 of 8



Request for Proposals

Part 3

Lump Sum Agreement

July 3, 2013

March 18, 2009

ITEM NUMBER

00519
00540
00542
00560
11030
11181
13290
13292
13294
13310
13320
13323
13331
13333
13335
13341
13351
13352
13353
13355
13421
13450
13451
13452
13545
14502
15290
15302
15305
17323
17325
17327
17353
17521
17523
17525
22501
22643
22645
23043
23501
45522
45532
45562

MASTER LISTING

Route 35 Bridge Replacement
Southampton County, Virginia

Project No. (NFO) 0035-087-112, PE-101, RW-201, C-501, B-604

Contract ID # C00014657DB57

STANDARD BID ITEMS ELIGIBLE FOR STEEL PRICE ADJUSTMENT

ITEM DESCRIPTION

SHEET PILE, STEEL

REINF STEEL

EPOXY COATED REINF. STEEL
STRUCTURAL STEEL JB-1

REINF. STEEL BRIDGE APPR. SLAB
PATCH.HYDR.CEM.CONC PAVE.
GUARDRAIL GR-8 (NCHRP 350 TL-3)
GUARDRAIL GR-8A (NCHRP 350 TL-3)
GUARDRAIL GR-8B (NCHRP 350 TL-3)
GUARDRAIL TERMINAL GR-6 (NCHRP 350)
GUARDRAIL GR-2

GUARDRAIL GR-2A

RAD. GUARDRAIL GR-2

RAD. GUARDRAIL GR-2A
GUARDRAIL GR-3

GUARDRAIL TER. GR-6(WEATHERING STEEL
GUARDRAIL GR-8

GUARDRAIL GR-8A

GUARDRAIL GR-8B

GUARDRAIL GR-10

MEDIAN BARRIER MB-3

MEDIAN BARRIER MB-5

MEDIAN BARRIER MB-5A

MEDIAN BARRIER MB-5B

REINF. STEEL

REINFORCING STEEL

PATCH.CEM CONC.PAVE.TY.CRCP-A
PATCH.CEM.CONC PAVE. TY. Il
PATCH.CEM.CONC.PAVE TY. IV-A
GUARDRAIL BEAM *

RADIAL GUARDRAIL BEAM *
RUB RAIL

CABLE GR-3

GUARDRAIL BEAM (WEATHERING STEEL)

RADIAL GUARDRAIL BEAM (WEATHERING STEEL)

RUB RAIL (WEATHERING STEEL)
FENCE FE-W1

FENCE FE-CL

FENCE FE-CL VINYL COATED
WATER GATE FE-4 TY.IlI

FENCE FE-W1 (FABRIC ONLY)

4" STEEL ENCASE. PIPE

6" STEEL ENCASE. PIPE

16" STEEL ENCASE. PIPE

BLS Series I. D.
Number WPU
UNITS used in $ adjust.
SF avg 1017 & 101
LB 101704
LB 101704
LB avg 1017 & 101
LB 101704
SY 101704
LF avg 1017 & 101
LF avg 1017 & 101
LF avg 1017 & 101
LF avg 1017 & 101
LF avg 1017 & 101
LF avg 1017 & 101
LF avg 1017 & 101
LF avg 1017 & 101
LF avg 1017 & 101
LF avg 1017 & 101
LF avg 1017 & 101
LF avg 1017 & 101
LF avg 1017 & 101
LF avg 1017 & 101
LF avg 1017 & 101
LF avg 1017 & 101
LF avg 1017 & 101
LF avg 1017 & 101
LB 101704
LB 101704
SY 101704
SY 101704
SY 101704
LF avg 1017 & 101
LF avg 1017 & 101
LF avg 1017 & 101
LF avg 1017 & 101
LF avg 1017 & 101
LF avg 1017 & 101
LF avg 1017 & 101
LF avg 1017 & 101
LF avg 1017 & 101
LF avg 1017 & 101
LF avg 1017 & 101
LF avg 1017 & 101
LF 101706
LF 101706
LF 101706

Commonwealth of Virginia
Virginia Department of Transportation
Page 6 of 8



Request for Proposals Route 35 Bridge Replacement

Part 3 Southampton County, Virginia

Lump Sum Agreement Project No. (NFO) 0035-087-112, PE-101, RW-201, C-501, B-604

July 3,2013 Contract ID # C00014657DB57
45572 18" STEEL ENCASE. PIPE LF 101706
45582 24" STEEL ENCASE. PIPE LF 101706
45584 24" JACKED STEEL ENCASEMENT PIPE LF 101706
45592 30" STEEL ENCASE. PIPE LF 101706
50402 SIGN POST STEEL 3" LF 101706
50404 SIGN POST STEEL 4" LF 101706
50406 SIGN POST STEEL 6" LF 101706
50410 SIGN POST STEEL 10" LF 101706
50412 SIGN POST STEEL 12" LF 101706
50414 SIGN POST STEEL 14" LF 101706
50416 SIGN POST STEEL 16" LF 101706
50418 SIGN POST STEEL 18" LF 101706
51317 SIG. POLE MP-1 20' ONE ARM 30' EA 101706
51319 SIG. POLE MP-1 20' ONE ARM 32' EA 101706
51325 SIG. POLE MP-1 20' ONE ARM 38’ EA 101706
51327 SIG. POLE MP-1 20' ONE ARM 40’ EA 101706
51329 SIG. POLE MP-1 20' ONE ARM 42’ EA 101706
51331 SIG. POLE MP-1 20' ONE ARM 44’ EA 101706
51337 SIG. POLE MP-1 20' ONE ARM 50’ EA 101706
51339 SIG. POLE MP-1 20' ONE ARM 52’ EA 101706
51341 SIG POLE MP-120' ONE ARM 54' EA 101706
51344 SIG. POLE MP-1 20' ONE ARM 56 EA 101706
51346 SIG POLE MP-1 20' ONE ARM 58’ EA 101706
51347 SIG. POLE MP-1 20' ONE ARM 60’ EA 101706
51348 SIG. POLE MP-1 20' ONE ARM 62’ EA 101706
51368 SIG.POLE MP-1 20TWO ARMS 36'& 42' EA 101706
51400 SIG.POLE MP-1 CO.LU.ONE ARM 38 EA 101706
51402 SIG POLE MP-1 CO.LU.ONE ARM 40 EA 101706
51408 SIG.POLE MP-1 CO.LU.ONE ARM 46 EA 101706
51412 SIG.POLE MP-1 CO.LU.ONE ARM 50 EA 101706
51414 SIG.POLE MP-1 CO.LU.ONE ARM 52 EA 101706
51416 SIG POLE MP-1 CO.LU.ONE ARM 54 EA 101706
51418 SIG.POLE MP-1 CO.LU.ONE ARM 56 EA 101706
51420 SIG.POLE MP-1 CO.LU.ONE ARM 58 EA 101706
51422 SIG.POLE MP-1 CO.LU.ONE ARM 60 EA 101706
55162 LIGHTING POLE LP-1 30'4' EA 101706
55163 LIGHTING POLE LP-1 30'-6' EA 1017086
55166 LIGHTING POLE LP-1 30'-12' EA 101706
55169 LIGHTING POLE LP-1 35'-6' EA 1017086
55171 LIGHTING POLE LP-1 35'-10' EA 101706
55176 LIGHTING POLE LP-1 40'-8' EA 101706
55185 LIGHTING POLE LP-2 TYPE A EA 101706
55186 LIGHTING POLE LP-2 TYPE B EA 101706
55187 LIGHTING POLE LP-2 TYPE C EA 101706
55188 LIGHTING POLE LP-2 TYPE D EA 101706
55189 LIGHTING POLE LP-2 TYPE E EA 101706
55190 LIGHTING POLE LP-2 TYPE F EA 101706
55192 LIGHTING POLE LP-2 TYPE H EA 101706
60452 REINF. STEEL BRIDGE APPR. SLAB LB 101704
61700 REINF. STEEL LB 101704
61704 CORROSION RESISTANT REINF. STEEL LB 101704
61705 EPOXY COATED REINF. STEEL LB 101704
61750 STRUCT.STEEL HIGH STRG.PLT.GIRDERS LB avg 1017 & 101
61811 STR.STEEL PLATE GIRDER ASTM A709 GRADES50 LB avg 1017 & 101
61812 STR.STEEL PLATE GIRDER ASTM A709 GRADES50 LB avg 1017 & 101
61813 STR.STEEL PLATE GIRDER ASTM A709 GRADEHPS50W LB avg 1017 & 101

Commonwealth of Virginia
Virginia Department of Transportation
Page 7 of 8



Request for Proposals Route 35 Bridge Replacement

Part 3 Southampton County, Virginia

Lump Sum Agreement Project No. (NFO) 0035-087-112, PE-101, RW-201, C-501, B-604

July 3, 2013 Contract ID # C00014657DB57
61814 STR.STEEL PLATE GIRDER ASTM A709 GRADEHPS70W LB avg. 1017 & 101
61820 STR.STEEL ROLLED BEAM ASTM A709 GRADE 36 LB avg. 1017 & 101
61821 STR.STEEL ROLLED BEAM ASTM A709 GRADES0 LB avg. 1017 & 101
61822 STR.STEEL ROLLED BEAM ASTM A709 GRADES0W LB avg. 1017 & 101
61990 STEEL GRID FLOOR SF avg 1017 & 101
64110 STEEL PILES 10" LF avg. 1017 & 101
64112 STEEL PILES 12" LF avg. 1017 & 101
64114 STEEL PILES 14" LF avg. 1017 & 101
64768 DRIVING TEST FOR 12" STEEL PILE LF avg. 1017 & 101
64778 DRIVING TEST FOR 14" STEEL PILE LF avg. 1017 & 101
65200 REINF. STEEL LB 101704
65204 CORROSION RESISTANT REINF. STEEL LB 101704
65205 EPOXY COATED REINF STEEL LB 101704
67086 PED FENCE &' LF avg. 1017 & 101
67088 PED. FENCE 8' LF avg. 1017 & 101
67089 PED. FENCE 10’ LF avg. 1017 & 101
68100 REINF STEEL LB 101704
68104 CORROSION RESISTANT REINF. STEEL LB 101704
68105 EPOXY COATED REINF. STEEL LB 101704
68107 STR STEEL PLATE GIRDER ASTM A709 GRADES50 LB avg. 1017 & 101
68108 STR. STEEL PLATE GIRDER ASTM A709 GR50W LB avg. 1017 & 101
68109 STR. STEEL PLATE GIRDER ASTM A709 GR.HPS50W LB avg. 1017 & 101
68110 STR. STEEL PLATE GIRDER ASTM A709 GR.HPS70W LB avg. 1017 & 101
68112 STR.STEEL ROLLED BEAM ASTM A709 GR.36 LB avg 1017 & 101
68113 STR.STEEL ROLLED BEAM ASTM A709 GR.50 LB avg 1017 & 101
68114 STR.STEEL ROLLED BEAM ASTM A709 GR. 50W LB avg 1017 & 101
68115 STRUCT. STEEL LB avg 1017 & 101
68270 REINF. STEEL BRIDGE APPR. SLAB LB 101704
69060 SHEET PILES, STEEL SF avg. 1017 & 101
69100 REINF. STEEL LB 101704
69104 CORROSION RESISTANT REINF. STEEL LB 101704
69105 EPOXY COATED REINF STEEL LB 101704
69110 STEEL PILES 10" LF avg 1017 & 101
69112 STEEL PILE 12" LF avg. 1017 & 101
69113 DRIVING TEST FOR 12" STEEL PILE LF avg. 1017 & 101

_ Telect to use this provision

X Telect not to use this provision
Date zZ Zof

Signature
rge Bo jian, III, President
Design-Builder: McLean Contracting Company

Vendor No.: MO47

Commonwealth of Virginia
Virginia Department of Transportation
Page 8 of 8



Form C-24

Rev. 7-6-05
COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
PROPOSAL GUARANTY
KNOW ALL MEN BY THESE PRESENTS, THAT WE McLean Contracting Glen Burnie, MD 21060 As

principal, and Fidelity & Deposit Co.of MD Schaumburg, IL 60196 Surety, are held and firmly bound unto the

Commonwealth of Virginia as obligee, in the amount of FIVE PERCENT OF THE DOLLAR VALUE OF THE
BID, lawful money of the United States of America, for the payment of which, well and truly fo be made, we
bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally and firmly

by these presents.

SIGNED, sealed and dated this  12th Day of August ,20 13

WHEREAS, the above said principal is herewith submitting its proposal for: Route 35 Bridge Replacement
PROJECT NUMBER: Southampton County, Virginia
(NFO) 0035-087-112, PE-101, RW-201, C-501, B-604

NOW, THEREFORE, the condition of the above obligee is such, that if the aforesaid principal shall be
awarded the contract upon said proposal and shall within the time specified in the Specifications after the
notice of such award enter into a contract and give bond for the faithful performancs of the contract, then this
obligation shall be null and void; otherwise to remain in full force and effect and the principal and surety will
pay unto the obligee the difference in money between the amount of the bid of the said principal and the
amount for which the obligee may legally contract with another party to perform the said work if the latter
amount be in excess of the former; but in no event shall the liability exceed the penal sum hereof,

McLean Contracting Company Fidelity & Deposit Co. of MD

(Principal®) {Surety

By: By:
Owner) (Seal)
George ian, II resident
cl/o 1400 Lane, Schaumbura. IL 60196

(Principal*) (Address)

By: By:
(Surety Company)

(Officer, Partner or Owner) (Seal)

(Principal*) (Aftorney-In-Fact**) (Seal)

By: By.
(Officer, Partner or Owner) (Seal)

*Note: If the principal is a joinf venture, each parly thereof must be named and executlon made by same hereon. If there is more than

one surely to the bid hond, each surety must be named and execution shall be made by same hereon.

Electronlc Bld Only: In lieu of completing the above section of the Contract Performance Bond, the Principal shall file an Electronic

Bid Bond when bidding electronically. By signing below the Principal is ensuring the idenfified electronic bid bond has been

execuled and the Principal and Surety are firmly bound unto the Commonwealth of Virginla under the same condltions of the bid

bond as shown above.

(Address)

Electrontc Bid Bond ID# Company/Bidder Name Slgnature and Title
**Attach copy of Power of Attorney



Power of Attorney
FIDELITY AND DEPOSIT COMPANY OF MARYLAND

KNOW ALL MEN BY THESE PRESENTS: That the FIDELITY AND DEPOSIT COMPANY OF MARYLAND, a
corporation of the State of Maryland, by FRANK E. MARTIN JR,, Vice President, and ERIC D. BARNES, Assistant

Secretary, in pursuance of authority granted by Article VI, Section 2, of the By-Laws of said , which are set forth on
the reverse side hereof and are hereby certified to be in full force and effect on nominate,
constitute and appoint Albert E. LIETZAU III, Albert E. LIETZAU of Baltimore,
Maryland, EACH its true and lawful agent and and on its behalf
as surety, and as its act and deed: any and all bonds or undertakings in
pursuance of these presents, shall be as , to all intents and purposes, as if they
had been duly executed and of the Company at its office in Baltimore, Md., in
their own proper

The said Assistant the extract set forth on the reverse side hereof is a true copy of Article VI,
Section 2, of the and is now in force.

IN WITNESS , the said Vice-President and Assistant Secretary have hereunto subscribed their names and

affixed the Corporate Seal of the said FIDELITY AND DEPOSIT COMPANY OF MARYLAND, this 10th day of April,
A.D. 2006.

ATTEST: FIDELITY AND DEPOSIT COMPANY OF MARYLAND

o D, fairf— jp/éﬁlﬂt)”
By:
Eric D. Barnes Assistant Secretary Frank E. Martin Jr. Vice President

City of Baltimore

On this 10th day of April, A.D. 2006, before the subscriber, a Notary Public of the State of Maryland, duly
commissioned and qualified, came FRANK E. MARTIN JR., Vice President, and ERIC D. BARNES, Assistant Secretary of
the FIDELITY AND DEPOSIT COMPANY OF MARYLAND, to me personally known to be the individuals and officers
described in and who executed the preceding instrument, and they each acknowledged the execution of the same, and being
by me duly swomn, severally and each for himself deposeth and saith, that they are the said officers of the Company aforesaid,
and that the seal affixed to the preceding instrument is the Corporate Seal of said Company, and that the said Corporate Seal
and their signatures as such officers were duly affixed and subscribed to the said instrument by the authority and direction of
the said Corporation.

IN TESTIMONY WHEREQF, I have hereunto set my hand and affixed my Official Seal the day and year first above
written.

State of Maryland }ss:

Maria D. Adamski Notary Public
My Commission Expires: July 8, 2007

POA-F 025-0254A



EXTRACT FROM BY-LAWS OF FIDELITY AND DEPOSIT COMPANY OF MARYLAND

“Article VI, Section 2.- The Chairman of the Board, or the President, or any Executive Vice-President, or any of the Senior
Vice-Presidents or Vice-Presidents specially authorized so to do by the Board of Directors or by the Executive Committee,
shall have power, by and with the concurrence of the Secretary or any one of the Assistant Secretaries, to appoint Resident
Vice-Presidents, Assistant Vice-Presidents and Attorneys-in-Fact as the business of the Company may require, or to
authorize any person or persons to execute on behalf of the Company any bonds, undertaking, recognizances, stipulations,
policies, contracts, agreements, deeds, and releases and assignments of judgements, decrees, mortgages and instruments in
the nature of mortgages,...and to affix the seal of the Company thereto.”

CERTIFICATE

I, the undersigned, Assistant Secretary of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND, do hereby certify
that the foregoing Power of Attorney is still in full force and effect on the date of this certificate; and 1 do further certify that
the Vice-President who executed the said Power of Attorney was one of the additional Vice-Presidents specially authorized
by the Board of Directors to appoint any Attorney-in-Fact as provided in Article VI, Section 2, of the By-Laws of the
FIDELITY AND DEPOSIT COMPANY OF MARYLAND.

This Power of Attorney and Certificate may be signed by facsimile under and by authority of the following resolution of the
Board of Directors of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND at a meeting duly called and held on
the 10th day of May, 1990.

RESOLVED: "That the facsimile or mechanically reproduced seal of the company and facsimile or mechanically
reproduced signature of any Vice-President, Secretary, or Assistant Secretary of the Company, whether made heretofore or
hereafier, wherever appearing upon a certified copy of any power of attorney issued by the Company, shall be valid and
binding upon the Company with the same force and effect as though manually affixed.”

IN TESTIMONY WHEREOF, I have hereunto subscribed my name and affixed the corporate seal of the said Company,

.7
this 2 day of FOLR

Assistant Secretary



Form C-104
Rev. 7-13-05

COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION

PROJECT: 0035-087-112, PE-101, RW-201, C-501, B-604

FHWA: BR-087-5(014)

This form must be completed, signed and returned with bid; and failure to do so may result in the rejection of
your bid. THE CONTRACTOR SHALL AFFIRM THE FOLLOWIN G STATEMENT EITHER BY SIGNING
THE AFFIDAVIT AND HA VING IT NOTARIZED OR BY SIGNING THE UNSWORN DECLARATION
UNDER PENALTY OF PERJURY UNDER THE LAWS OF THE UNITED STATES. A SEPARATE FORM
MUST BE SUBMITTED BY EACH PRINCIPAL OF A JOINT VENTURE BID.

STATEMENT, In preparation and submission of this bid, I, the firm, corporation or officers, agents or
employees thereof did not, either directly or indirectly, enter into any combination or arrangement with any
persons, firm or corporation or enter into any agreement, participate in any collusion, or otherwise take any
action in the restraint of free, competitive bidding in violation of the Sherman Act (15 U.S.C. Section 1) or
Article 1.1 or Chapter 12 of Title 18.2 (Virginia Governmental Frauds Act), Sections 59.1-9.1 through 59.1-
9.17 or Sections 59.1-68.6 through 59.1-68.8 of the Code of Virginia.

AFFIDAVIT
The undersigned is duly authorized by the bidder to make the foregoing statement to be filed with bids
submitted on behalf of the bidder for contracts to be let by the Commonwealth Transportation Board.

Signed at Anne Arundel County, Maryland , this /27# day of AereasST ,20 /S
County (City), STATE

McLean Contracting Company
(Name of Firm)

STATE of Maryland COUNTY of Anne Arundel County
i ) - To-wit:
| % ”,, /Q'—“ ’B)ch/mc-« r& , a Notary Public in
%Aj \ Ly

personally appeared before me and made oath that he is duly a horized to make the
and that such statements are true and correct.

sworn to before  this day of 20

My Commission expires ~2

Notary
OR

UNSWORN DECLARATION

The undersigned is duly authorized by the bidder to make the foregoing statement to be filed with bids
submitted on behalf of the bidder for contracts to be let by the Commonwealth Transportation Board.

Signed at , this day of 20
County (City), STATE

By

(Name of Firm) (Signature)

Geor Bosmajian, III



Form C-105
Rev. 7-13-05

COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
AFFIDAVIT

PROJECT: 0035-087-112, PE-101, RW-201, C-501, B-604

FHWA: BR-087-5(014)

This form must be completed, signed, notarized and returned with bid; and failure to do so, may result in the
rejection of your bid. A separate form must be submitted by each principal of a joint venture bid.

1

|, the firm, corporation or officers, agents or employees thereof have neither directly nor
indirectly entered into any combination or arrangement with any person, firm or corporation
or entered into any agreement, participated in any collusion, or otherwise taken any action
in restraint of free competitive bidding in connection with such contract; the effect of which
is to prevent competition or increase the cost of construction or maintenance of roads or
bridges.

During the preceding twelve months, | (we) have been a member of the following Highway
Contractor's Associations, as defined in Section 33.1-336 of the Code of Virginia (1970). (If
none, so state).

NAME Location of Principal Office
VTCA 620 Moorefield Park Drive, Richmond, Va 23236
MTMBA 2408 Pepper Mill Drive, Glen Burnie, Md 21061
VA AGC 11950 Nuckols Road, Glen Allen, Va 23059
| (we) have v have not , participated in a previous contract or subcontract
subject to the equal opportunity clause, as required by Executive Orders 10925, 11114, or
112486, and that I/We have _v'__, have not , filed with the joint Reporting Committee,

the Director of the Office of Federal Contract Compliance, a Federal Government
contracting or administering agency, or the former President's Committee on Equal
Employment Opportunity, all reports due under the applicable filing requirements.

Note: The above certification is required by the Equal Employment Opportunity
Regulations of the Secretary of Labor [41 CFR 60-1.7(b)(1)], and must be submitted by
bidders and proposed subcontractors only in connection with contracts and subcontracts
which are subject to the equal opportunity clause. Contracts and subcontracts which are
exempt from the equal opportunity clause are set forth in 41 CFR 60-1.5. (Generally only
contract or subcontracts of $10,000 or under are exempt.)

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders
or their implementing regulations.

Proposed prime contractors and subcontractors who have participated in a previous
contract or subcontract subject to the Executive Orders and have not filed the required
reports should note that 41 CFR 60-1.7(b) (1) prevents the award of contract and
subcontract unless such contractor submits a report covering the delinquent period or such
other period specified by the Federal Highway Administration or by the Director, Office of
Federal Contract Compliance, U.S. Department of Labor.

(Continued)



ORDER NO.:
CONTRACT ID. NO.:

Formm C-105
page 2

3. The bidder certifies to the best of its knowledge and belief, that it and its principals:
(a) Are not presently debarred, suspended, proposed for debarment, declared

ineligible or voluntarily excluded from covered transactions by any Federal
department or agency;

(b) Have not within a three year period preceding this proposal been convicted of or
had a civil judgement rendered against them for commission of fraud or a criminal
offence in connection with obtaining, attempting to obtain, or performing a public
(Federal, State or local) transaction or contract under a public transaction; violation
of Federal or State antitrust statutes or commission of embezzlement, theft,
forgery, bribery, falsification or destruction of records, making false statements, or
receiving stolen property;

(c) Are not presently indicted for or otherwise criminally or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the
offenses enumerated above; and

(d) Where the bidders is unable to certify to any of the statements in this certification,
the bidder shall show an explanation below.

Explanations will not necessarily result in denial of award, but will be considered in determining
bidder responsibility. For any explanation noted, indicate below to whom it applies, initiating
agency, and dates of action. Providing false information may result in federal criminal prosecution
or administration sanctions. The bidder shall provide immediate written notice to the Department if
at any time the bidder learns that its certification was erroneous when submitted or has become
erroneous by reason of change circumstances.

The undersigned is duly authorized by the bidder to make the foregoing statements to be filed with
bids submitted on behalf of the bidder for contracts to be let by the Commonwealth Transportation
Board.

Signed at Anne Arundel County, Maryland |, this /27# day of Ay¢GesrS7 2078
County (City), STATE George Bosmajian, III
McLean Contracting Companv President
(Name of Firm) Title (print)
STATE of land COUNTY (CITY)of Anne Arundel
To-wit:

, @ Notary Public in and far the State

County(City) hereby certify that this day S v
personally appeared before me and made oath that he is duly authorized to make the above statements

and that such statements are true and correct. “'L\ Wﬁ[_
Subscribed and sworn me this |2 day of Lﬂ"\-) S , 20

My Commission expires

WOTARy



Form C-111
Rev. 2-15-11

COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
MINIMUM DBE REQUIREMENTS

PRQJECT NO.: 0035-087-112, PE-101, RW-201, C-501, B-604

FHWA NO.: BR-087-5(014)
***INSTRUCTIONS***

THIS FORM CAN BE USED BY THE CONTRACTOR TO SUBMIT THE NAMESS OF DBE FIRMS TO BE UTILIZED ON THE
PROJECT. THE CONTRACTOR SHALL INDICATE THE DESCRIPTION OF THE CATEGORY (S, M, SP or H) AND THE TYPE OF
WORK THAT EACH DBE WILL PERFORM AND THE ALLOWABLE CREDIT PER ITEM(S). ADDITIONAL SHEETS TO SHOW THE
ALLOWABLE CREDIT PER ITEM MAY BE ATTACHED IF NECESSARY. PLEASE NOTE: THE AMOUNT OF ALLOWABLE CREDIT
FOR A DBE SUPPLIER IS 60% OF THE TOTAL COST OF THE MATERIALS OR SUPPLIES OBTAINED AND 100% FOR A DBE
MANUFACTURER OF THE MATERIALS AND SUPPLIES OBTAINED. A CONTRACTOR MAY COUNT 100% OF THE FEES PAID TO
A DBE HAULER FOR THE DELIVERY OF MATERIALS AND SUPPLIES TO THE PROJECT SITE, BUT NOT FOR THE COST OF
THE MATERIALS AND SUPPLIES THEMSELVES.

DBE REQUIREMENT 12%
PERCENT ATTAINED BY BIDDER 2 Do
USED AS
SUBCONTR.(S)
MFG (M) AMT. OF
NAME(S) AND CERTIFICATION NO. SUPPLIER (SP) TYPE OF WORK AND ITEM ALLOWABLE
OF DBE(s) TO BE USED HAULER (H) NO (8) CREDIT PER ITEM
* C S Eyosion Contro] 00. 00
Cardivigl 5"\»(0(\,; é?r’sigm LBLISH S n 4 275.00
.. Read Sirel co. Twe 6RGS596 s F4I SIP Forwms 94,5¢7., 00
7 s (-45.952.00
7 5 (>
TOTAL: $ 00
Total Contract Value $ 4 93 7 X Required DBE 012 % $ 1,)75 250,360

I/WE CERTIFY THAT THE PROPOSED DBE(S) SUBMITTED WILL BE USED ON THIS CONTRACT AS
STATED HEREON AND ASSURE THAT DURING THE LIFE OF THE CONTRACT, I/'WE WILL MEET OR
EXCEED THE PARTICIPATION ESTABLISHED HEREON BY THE DEPARTMENT.

McLean Contracting Company By:
BIDDER m

President September 11, 2013
TITLE DATE



Form C-112
Rev. 3-1-11
Page 1 of 2

COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
CERTIFICATION OF BINDING AGREEMENT
WITH
DISADVANTAGED BUSINESS ENTERPRISE FIRMS

Project No.: (NFO) 0035-087-112, PE-101, RW-201, C-501, B-604
Federal Project No.: BR-087-5(014)
This form is to be submitted in accordance with the Department's Special Provision for Section 107.15

It is hereby certified by the below signed Contractors that there exists a written quote, acceptable to the parties
involved preliminary to a binding subcontract agreement stating the details concerning the work to be performed
and the price which will be paid for the aforementioned work. This document is not intended to, nor should it be
construed to, contain the entire text of the agreement between the contracting parties. This document does not take
the place of, nor may it be substituted for, an official subcontracting agreement in those situations that may require
such an agreement, A copy of the fully executed subcontract agreement shall be submitted to the Engineer within
fourteen (14) business days after contract execution.

Itis further certified that the aforementioned mutually acceptable quote and fully executed subcontract agreement
represent the entire agreement between the parties involved and that no conversations, verbal agreements, or
other forms of non-written representations shall serve to add to, delete, or modify the terms as stated.

The prime Contractor further represents that the aforementioned mutually acceptable quote and fully executed
subcontract agreement shall remain on file for a period of not less than one year following completion of the prime's
contract with the Department or for such longer period as provisions of govermning Federal or State law or regulations
may require. For purposes of this form, the term Prime Contractor shall refer to any Contractor utilizing a DBE
subcontractor, regardless of tier, in which they are claiming DBE credit toward the contract goal.

Contractors further jointly and severally represent that said binding agreement is for the performance of a
"commercially useful function” as that term is employed in 49 C.F.R. Part 26.55 (c), (d).

TO BE SIGNED BY THE SUBCONTRACTOR TO THE PRIME CONTRACTOR, AND ANY LOWER TIER
SUBCONTRACTORS HAVING A CONTRACT WITH THE BELOW NAMED DBE FIRM

MCLEAN CONTRACTING COMPANY

Prime Contractor

By: President
Title

Date: 9/ 7 /<

First Tier
Subcantractor if
App'ti:g:mec or E. V. Will Inc.
President
Title

A. Openshaw, III pate: September 5, 2013



Form C-112
Rev. 3-1-11
Page 2 of 2

Second Tier
Subcontractor if
Applicable

By:
Title

Date:

Third Tier
Subcontractor if
Applicable

By:

DBE Contractor O

By: _? .l

Date:
Commercial Seeding, Inc.
19123 Beale Place Drive SWAM# 626244
Zuni, Virginia 23898 Dg°::12;°5'°3"' 4
Commseedinginc@aol.com °27:;| ::741

Ph: (757) 242-6756 Fax: (757) 242-4758



Form C-112
Rev. 3-1-11
Page 1 of 2

COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
CERTIFICATION OF BINDING AGREEMENT
WITH
DISADVANTAGED BUSINESS ENTERPRISE FIRMS

Project No.: (NFO) 0035-087-112, PE-101, RW-201, C-501, B-604
Federal Project No.: BR-087-5(014)
This form is to be submitted in accordance with the Department’s Special Provision for Section 107.15

It is hereby certified by the below signed Contractors that there exists a written quote, acceptable to the parties
involved preliminary to a binding subcontract agreement stating the details concerning the work to be performed
and the price which will be paid for the aforementioned work. This document is not intended to, nor should it be
construed to, contain the entire text of the agreement between the contracting parties. This document does not take
the place of, nor may it be substituted for, an official subcontracting agreement in those situations that may require
such an agreement. A copy of the fully executed subcontract agreement shall be submitted to the Engineer within
fourteen (14) business days after contract execution.

It is further certified that the aforementioned mutually acceptable quote and fully executed subcontract agreement
represent the entire agreement between the parties involved and that no conversations, verbal agreements, or
other forms of non-written representations shall serve to add to, delete, or modify the terms as stated.

The prime Contractor further represents that the aforementioned mutually acceptable quote and fully executed
subcontract agreement shall remain on file for a period of not less than one year following completion of the prime's
contract with the Department or for such longer period as provisions of governing Federal or State law or regulations
may require. For purposes of this form, the term Prime Contractor shall refer to any Contractor utilizing a DBE
subcontractor, regardless of tier, in which they are claiming DBE credit toward the contract goal.

Contractors further jointly and severally represent that said binding agreement is for the performance of a

"commercially useful function" as that term is employed in 49 C.F.R. Part 26.55 (c), (d).

TO BE SIGNED BY THE SUBCONTRACTOR TO THE PRIME CONTRACTOR, AND ANY LOWER TIER
SUBCONTRACTORS HAVING A CONTRACT WITH THE BELOW NAMED DBE FIRM

Prime Contractor  McLean Contracting Company

By: President
S Title

Date: 09/05/13

First Tier
Subcontractor if )
Appllcable V. Wil Inc
President
Signature Title

A. Openshaw, III Date; September 5, 2013



Form C-112
Rev. 3-1-11
Page 20f2

Second Tier
Subcontractor if
Applicable
By:
Signature Title
Date:
Third Tier
Subcontractor if
Applicable
By:
Signature Title
Date:
DBE Contractor quo//mz, 42 Vey rLeB/657 FLC-
OewnNere
Title

Date: ©8 3o



Form C-112
.Rev. 3-1-11
Page 1 of 2

COMMONWEALTH OF VIRGINIA -
DEPARTMENT OF TRANSPORTATION
CERTIFICATION OF BINDING AGREEMENT

"~ WITH
DISADVANTAGED BUSINESS ENTERPRISE FIRMS

Project No.: 0035-087-112, PE-101, RW-201, C-501, B-604
Federal Project No.: BR-087-5(014) '
This form is to be submitted in accordance with the f)epartment’s Special Provision for Section 107.15.

It is hereby certified by the below signed Contractors that there exists a written quote, acceptable. to the parties
involved preliminary to a binding ‘subcontract agreement stating the details concerning the work to be performed
and the price which will be paid for the aforementioned work. This document is not intended to, nor should it be
construed to, contain the entire text of the agreement between the contracting parties. This document does not take .
the place of, nor may it be substituted for, an official subcontracting agreement in these situations that may require
such an agreement. A copy of the fully executed subcontract agreement shall be submitted to the Engineer wrthrn

fourteen (14) business days after contract execution.

It is further certified that the aforementioned mutually acceptable quote and fully executed subcontract agreement
represent the entire agreement between the parties involved and that no conversations, verbal agreements, or
other forms of non-written representations shall serve to add to, delete, or modify the terms as stated.

The prime Contractor further represents that the aforementioned mutually -acceptable quote and fuily executed
subcontract agreement shall remain on file for a period of not less than one year following completion of the prime's
contract with the Department or for such longer period as provisions of governing Federal or State law or regulations
may require. For purposes of this form, the term Prime Contractor shall refer to any Contractor utilizing a DBE

subcontractor, regardless of tier, in which they are claiming DBE credit toward thé contract goal.
Contractors- further jointly and severally represent that said binding agreement is for the performance of a
“commercially useful function” as that term is employed in 49 C.F.R. Part 26.55 (c), (d). ;

TO BE SIGNED BY THE SUBCONTRACTOR TO THE PRIME CONTRACTOR, AND ANY LOWER TIER
SUBCONTRACTORS HAVING A CONTRACT WITH THE BELOW NAMED DBE FIRM

Prime Confractor McLean Contracting Company

By: - President
Signa Title ~
Date: _9/9/13
First Tier -
Subcontractor if
Applicable
By:

Signature - : Title -
Date:" v,




Second Tier
Subcontractor if
Applicable

Third Tier
Subcontractor if
Applicable

DBE Contractor

Form C-112
Rev. 3-1-11
Page 2 of 2

By:
Signature Title
Date:
By:
Signature Title
Date:
D.T. READ STEEL CO., INC.
C
By: . PRESIDENT
Signature Title

Date: 8/28/2013




Form C-112
Rev, 3-1-11
Page 1 of 2

COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
CERTIFICATION OF BINDING AGREEMENT
WITH
DISADVANTAGED BUSINESS ENTERPRISE FIRMS

Project No_;0035—087—112, PEflOl, RW-201, C-501, B-604

Federal Project No.. BR-087-5(014)

This form is to be submitted in accordance with the Department’s Special Provision for Section 107.15.

It is hereby certified by the below signed Contractors that there exists a written quote, acceptable to the parties
involved preliminary to a binding subcontract agreement stating the details concerning the work to be performed
and the price which will be paid for the aforementioned work. This document is not intended to, nor should it be
construed to, contain the entire text of the agreement between the contracting parties. This document does not take
the place of, nor may it be substituted for, an official subcontracting agreement in those situations that may require
such an agreement. A copy of the fully executed subcontract agreement shall be submitted to the Engineer within

fourteen (14) business days after contract execution.

It is further certified that the aforementioned mutually acceptable quote and fully executed subcontract agreement
represent the entire agreement between the parties involved and that no conversations, verbal agreements, or
other forms of non-written representations shall serve to add to, delete, or modify the terms as stated.

The prime Contractor further represents that the aforementioned mutually acceptable quote and fully executed
subcontract agreement shall remain on file for a period of not less than one year following completion of the prime's
contract with the Department or for such longer period as provisions of governing Federal or State law or regutations
may require. For purposes of this form, the term Prime Contractor shall refer to any Contractor utilizing a DBE
subcontractor, regardless of tier, in which they are claiming DBE credit toward the contract goal.

Contractors further jointly and severally represent that said binding agreement is for the performance of a
"commercially useful function" as that term is employed in 49 C.F.R. Part 26.55 (c), (d).

TO BE SIGNED BY THE SUBCONTRACTOR TO THE PRIME CONTRACTOR, AND ANY LOWER TIER
SUBCONTRACTORS HAVING A CONTRACT WITH THE BELOW NAMED DBE FIRM

Prime Contraciorr McLean Contracting Companv

By: President
Sig Title
Date: 9/9/113
First Tier
Subcontractor if
Applicable
By:

Signature Title
Date:
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Second Tier
Subeontractor if
Applicable
By:
Signature Title
Date:
Third Tier
Subcontractor if
Applicable
By:
Signature Title
Date:
DBE Contractor  Rod Busters, Inc
By: President
Title

Date: 8/28/13
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COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
CERTIFICATION OF BINDING AGREEMENT
WITH
DISADVANTAGED BUSINESS ENTERPRISE FIRMS

Project No.: 0035-087-112, PE-101, RW-201, C-501, B-604

Federal Project No.: BR-087-5(014)
This form is to be submitted in accordance with the Department's Special Provision for Section 107.15,

It is hereby certified by the below signed Contractors that there exists a written quote, acceptable to the parties
involved preliminary to a hinding subcontract agreement stating the details concerning the work to be performed
and the price which will be paid for the aforementioned work. This document is not intended to, nor should it be
construed to, contain the entire text of the agreement between the contracting parties. This document does not take
the place of, nor may it be substituted for, an official subcontracting agreement in those situations that may require
such an agreement. A copy of the fully executed subcontract agreement shall be submitted to the Engineer within
fourteen (14) business days after contract execution.

ltis further certified that the aforementioned mutually acceptable quote and fully executed subcontract agreement
represent the entire agreement between the parties involved and that no conversations, verbal agreements, or
other forms of non-written representations shall serve to add to, delete, or modify the terms as stated.

The prime Contractor further represents that the aforementioned mutually acceptable quote and fully executed
subcontract agreement shall remain on file for a period of not less than one year following completion of the prime's
contract with the Department or for such longer period as provisions of governing Federal or State law or regulations
may require. For purposes of this form, the term Prime Contractor shall refer to any Contractor utilizing a DBE
stibcontractor, regardless of tier, in which they are claiming DBE credit toward the contract goal.

Contractors further jointly and severally represent that said binding agreement is for the performance of a
"commercially useful function" as that term is employed in 49 C.F.R. Part 26.55 (c), (d).

TO BE SIGNED BY THE SUBCONTRACTOR TO THE PRIME CONTRACTOR, AND ANY LOWER TIER
SUBCONTRACTORS HAVING A CONTRACT WITH THE BELOW NAMED DBE FIRM

Prime Contractor McLean Contracting Company

By: President
Title

Date: 09/05/13

First Tier
Subcontractor if
Applicable

By:
Signature Title
Date:
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Second Tier
Subcontractor if
Applicable

By:

Signature Title
Date:

Third Tier
Subcontractor if
Applicable

By:

Signature Title
Date:

DBE Contractor EBA Engineering, Inc.

By: f o‘é’/{'/j St TS Chairman

Sigraturs Title
Date: September 4, 2013




