
Commonwealth of Virginia
Department of Transportation (VDOT)

Central Offi ce Mail Center
Loading Dock Entrance

1401 E. Broad Street
Richmond, Virginia 23219

Attention: Brenda L. Williams

Request for Qualifications

  I-64 Exit 91 Interchange Improvements
Contract ID Number: C00075877DB47

January 6th, 2012



ATTACHMENT 3.1.2 
0064-007-111, P101, R201, C501, B627 

STATEMENT OF QUALIFICATIONS CHECKLIST AND CONTENTS 
 

1 of 3 

Offerors shall furnish a copy of this Statement of Qualifications (SOQ) Checklist, with the page references added, with the Statement 
of Qualifications. 
 

Statement of Qualifications Component Form  (if any) RFQ 
Cross reference 

Included 
within 20-

page limit? 

SOQ 
Page 

Reference 
Statement of Qualifications Checklist and Contents Attachment 3.1.2 Section 3.1.2 no  

     

Acknowledgement of RFQ, Revision and/or Addenda  Attachment 2.10 
(Form C-78-RFQ) Section 2.10 no  

     

Letter of Submittal (on Offeror’s letterhead)     

 Offeror’s point of contact information NA Section 3.2.1 yes  

 Authorized Representative’s signature NA Section 3.2.1 yes  

 Principal officer information NA Section 3.2.2 yes  

 Offeror’s Corporate Structure NA Section 3.2.3 yes  

 Affiliated/subsidiary companies NA Section 3.2.4 yes  

Debarment forms Attachment  3.2.5(a)
Attachment 3.2.5(b) Section 3.2.5 no  

 Offeror’s VDOT prequalification evidence NA Section 3.2.6 no  

 Evidence of obtaining bonding NA Section 3.2.7 yes  

     

 Professional Services Evidence     

Full size copies of SCC and DPOR registration 
documentation (appendix) NA Section 3.2.8 no  
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ATTACHMENT 3.1.2 
0064-007-111, P101, R201, C501, B627 

STATEMENT OF QUALIFICATIONS CHECKLIST AND CONTENTS 
 

2 of 3 

Statement of Qualifications Component Form  (if any) RFQ 
Cross reference 

Included 
within 20-

page limit? 

SOQ 
Page 

Reference 
SCC Registration NA Section 3.2.8.1 yes  

DPOR Registration (Offices) NA Section 3.2.8.2 yes  

DPOR Registration (Key Personnel) NA Section 3.2.8.3 yes  

DPOR Registration (Non-APELSCIDLA) NA Section 3.2.8.4 yes  

     

DBE statement within Letter of Submittal confirming 
Offeror is committed to achieving the required DBE goal  NA Section 3.2.9 yes  

     

Offeror’s Team Structure     

           Identity of and qualifications of Key Personnel NA Section 3.3.1 yes  

           Key Personnel Resume – DB Project Manager Attachment 3.3.1 Section 3.3.1.1 no  

           Key Personnel Resume – Quality Assurance Manager Attachment 3.3.1 Section 3.3.1.2 no  

           Key Personnel Resume – Design Manager Attachment 3.3.1 Section 3.3.1.3 no  

           Key Personnel Resume – Construction Manager Attachment 3.3.1 Section 3.3.1.4 no  

           Key Personnel Resume – Lead Structural Engineer Attachment 3.3.1 Section 3.3.1.5 no  

           Key Personnel Resume – Environmental Manager Attachment 3.3.1 Section 3.3.1.6 no  

           Organizational chart NA Section 3.3.2 yes  

           Organizational chart narrative NA Section 3.3.2 yes  
     

Experience of Offeror’s Team     

          Lead Contractor Work History Form Attachment 3.4.1(a) Section 3.4 no  
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ATTACHMENT 3.1.2 
0064-007-111, P101, R201, C501, B627 

STATEMENT OF QUALIFICATIONS CHECKLIST AND CONTENTS 
 

3 of 3 

Statement of Qualifications Component Form  (if any) RFQ 
Cross reference 

Included 
within 20-

page limit? 

SOQ 
Page 

Reference 
          Lead Designer Work History Form Attachment 3.4.1(b) Section 3.4 no  

     

Project Risk     

         Identify and discuss three critical risks for the Project NA Section 3.5.1 yes  
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ATTACHMENT NO. 3.2.5(a) 
 

CERTIFICATION REGARDING DEBARMENT 
PRIMARY COVERED TRANSACTIONS 

  
  
Project No.:  0064-007-111, P101, R-201, C-501, B-627 
 

1) The prospective primary participant certifies to the best of its knowledge and  
belief, that it and its principals: 
 

a) Are not presently debarred, suspended, proposed for debarment, declared 
ineligible, or voluntarily excluded from covered transactions by any Federal department  
 or agency. 
 

b) Have not within a three-year period preceding this proposal been convicted of or 
had a civil judgment rendered against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing a public (Federal, State or local) 
transaction or contract under a public transaction; and have not been convicted of any violations 
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, 
falsification, or destruction of records, making false statements, or receiving stolen property; 
 

c) Are not presently indicted for or otherwise criminally or civilly charged by a 
governmental entity (Federal, State or local) with commission of any of the offenses enumerated 
in paragraph 1) b) of this certification; and 
 

d) Have not within a three-year period preceding this application/proposal had one or 
more public transactions (Federal, State or local) terminated for cause or default. 

 
2) Where the prospective primary participant is unable to certify to any of the statements in 

this certification, such prospective participant shall attach an explanation  
to this proposal. 
 
The undersigned makes the foregoing statements to be filed with the proposal submitted  
on behalf of the Offeror for contracts to be let by the Commonwealth Transportation Board. 
 
______________________________________ _________________________ 
Signature                                Date                       Title 
 
___________________________________________________________________ 
Name of Firm 
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ATTACHMENT NO. 3.2.5(b) 
 

CERTIFICATION REGARDING DEBARMENT 
LOWER TIER COVERED TRANSACTIONS 

    
Project No.:  0064-007-111, P101, R-201, C-501, B-627 
 
1)  The prospective lower tier participant certifies, by submission of this proposal, that 
neither it nor its principals is presently debarred, suspended, proposed for debarment, declared 
ineligible, or voluntarily excluded from participation in this transaction by any Federal 
department or agency. 
 
2) Where the prospective lower tier participant is unable to certify to any of the statements 
in this certification, such prospective participant shall attach an explanation to this proposal. 
 
The undersigned makes the foregoing statements to be filed with the proposal submitted  
on behalf of the Offeror for contracts to be let by the Commonwealth Transportation Board. 
 
  ____________________________________ __________________ 
 Signature  Date                         Title 
 
____________________________________________________________ 
Name of Firm 
 

cdukes
Typewritten Text
A-9

cdukes
Typewritten Text



cdukes
Typewritten Text
A-10



   

 

ATTACHMENT NO. 3.2.5(b) 
 

CERTIFICATION REGARDING DEBARMENT 
LOWER TIER COVERED TRANSACTIONS 

(To be completed by a sub-consultant) 
 
Project:  0064-007-111, P101, R-201, C-501, B-627 
 
1) The prospective lower tier participant certifies, by submission of this proposal, that neither it 

nor its principals is presently debarred, suspended, proposed for debarment, declared 
ineligible, or voluntarily excluded from participation in this transaction by any federal 
department or agency. 

 
2) Where the prospective lower tier participant is unable to certify to any of the statements in this 

certification, such prospective participant shall attach an explanation to this proposal. 
 
The undersigned makes the foregoing statements to be filed with the proposal submitted on behalf 
of the offeror for contracts to be let by the Commonwealth Transportation Board. 
 
 
 December 15, 2011 Senior Vice President 
Signature Date Title 
 
Volkert, Inc. 
Name of Firm 
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          TRNSPORT - E22            COMMONWEALTH OF VIRGINIA                 10/21/2011 
          LSPPREQ                 DEPARTMENT OF TRANSPORTATION                  2:09 PM 
                           PREQUALIFIED VENDORS SORTED BY VENDOR NAME          PAGE  25 
                           THIS LIST INCLUDES ALL PREQUALIFIED LEVELS 
                                       AS OF 10/21/2011 
                                             - A - 

        =============================================================================== 
        A020 
        APEX CONTRACTING, INC. 
        EMPLOYER ID: 61-0728559 
        PREQ. EXP  : 01/31/2012 

         --PREQ ADDRESS -----------------   -- WORK CLASSES ----------------------- 
          P. O. BOX 798                      003 - MAJOR STRUCTURES
          PARIS, KY 40362-0798               007 - MINOR STRUCTURES
          PHONE : 859-987-1637               018 - ELECTRICAL INSTALLATION
          FAX   : 859-987-0619               165 - VARIABLE MESSAGE SIGNING

        BUSINESS CONTACT: WHITNEY, FRANK DALE 
        EMAIL: MAIL@APEXCONTR.COM 
                                  ------DBE INFORMATION------ 

        DBE TYPE   :  N/A 
        DBE CONTACT:  N/A 
        DBE/WBE EXP:  N/A 
        =============================================================================== 
        A210 
        ARCHER WESTERN CONSTRUCTION, LLC 
        EMPLOYER ID: 27-0887868 
        PREQ. EXP  : 01/31/2013 

         --PREQ ADDRESS -----------------   -- WORK CLASSES ----------------------- 
          2410 PACES FERRY ROAD              002 - GRADING
          SUITE 600                          003 - MAJOR STRUCTURES
          ATLANTA, GA 30339                  006 - PORTLAND CEMENT CONCRETE PAVING
          PHONE : 404-495-8700               007 - MINOR STRUCTURES
          FAX   : 404-495-8701 

        BUSINESS CONTACT: GILLIS, DONALD ALAN 
        EMAIL: DGILLIS@WALSHGROUP.COM@WALSHGROUP.COM 
                                  ------DBE INFORMATION------ 

        DBE TYPE   :  N/A 
        DBE CONTACT:  N/A 
        DBE/WBE EXP:  N/A 
        =============================================================================== 
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Home | Site Map | About SCC | Contact SCC | Privacy Policy

Welcome to SCC eFile  

Business Entity Details  

TranSystems Corporation 

    

 

 

Screen ID: e1000  

  

 SCC ID:  F1150400

 Business Entity Type:  Foreign Corporation

 Jurisdiction of Formation:  MO

 Date of Formation/Registration:  8/23/1993

 Status:  Active

 Shares Authorized:  13500000

 

 

 

  

Principal Office

 2400 PERSHING RD STE 400

   KANSAS CITY MO 64108

Registered Agent/Registered Office

CT CORPORATION SYSTEM 

4701 COX RD STE 301     

    

GLEN ALLEN VA 23060-6802 

HENRICO COUNTY 143   

Status: Active   

Effective Date: 1/5/2004   

View Entity's eFile History

  

 

 

   

 

        

Users are encouraged to create an SCC eFile account to: 

� Conveniently monitor business entities through the use of a "Favorites" 

list  

� Perform easy step-by-step online transactions for certain types of filings, 

such as registered agent changes  

� Quickly access online filing history  

To view our Privacy Policy, click here 

 

Login Create Account

Order certificate of good standing New Search Back Homepage

Need additional information? Contact sccinfo@scc.virginia.gov Website questions? Contact: webmaster@scc.virginia.gov 

We provide external links throughout our site.    

 PDF(.pdf) Reader     Excel (.xls) Viewer  PowerPoint (.ppt) Viewer      Word (.doc) Viewer  

Search SCC  GoSCC eFile > My Services > Entity Search > Entity Details  

SCC eFile

SCC eFile Home Page

Business Entity Search

Certificate Verification

Log In

FAQs

Give Us Feedback

Business Entities

UCC or Tax Liens

Court Services

Additional Services

Q u i c k  L i n k s  

Division Home  

Division Contact  

Laws & Regulations  

Bulletin Archive  

External Links  

         

Page 1 of 1Business Entity Details

11/8/2011https://sccefile.scc.virginia.gov/BusinessEntity/BusinessEntityDetails.aspx?enc=C3mX59EdEzbAlSZiTswWiWuiYAx0EEJBb...
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Home | Site Map | About SCC | Contact SCC | Privacy Policy

Welcome to SCC eFile  

Business Entity Details  

Accompong Engineering Group, LLC 

    

 
 
Screen ID: e1000  

  

 SCC ID:  S2835215

 Business Entity Type:  Limited Liability Company

 Jurisdiction of Formation:  VA

 Date of Formation/Registration:  2/17/2009

 Status:  Active

 

 
 

  

Principal Office

 8425 LYLWOOD CT

   CHESTERFIELD VA
23838-
0000

Registered Agent/Registered Office

CONRAD A SCOTT 

8425 LYLWOOD CT     

    

CHESTERFIELD VA 23838-0000 

CHESTERFIELD COUNTY 120   

Status: Active   

Effective Date: 2/17/2009   

View Entity's eFile History

  

 
 

   
 

       

Users are encouraged to create an SCC eFile account to: 

 Conveniently monitor business entities through the use of a "Favorites" 
list  

 Perform easy step-by-step online transactions for certain types of filings, 
such as registered agent changes  

 Quickly access online filing history  

To view our Privacy Policy, click here 
 

Login Create Account

Order a certificate of fact of existence New Search Back Homepage

Need additional information? Contact sccinfo@scc.virginia.gov Website questions? Contact: webmaster@scc.virginia.gov 

We provide external links throughout our site.    

 PDF(.pdf) Reader     Excel (.xls) Viewer  PowerPoint (.ppt) Viewer      Word (.doc) Viewer  

Search SCC  GoSCC eFile > My Services > Entity Search > Entity Details  

SCC eFile

SCC eFile Home Page

Business Entity Search

Certificate Verification

Log In

FAQs

Give Us Feedback

Business Entities

UCC or Tax Liens

Court Services

Additional Services

Q u i c k  L i n k s  

Division Home  

Division Contact  

Laws & Regulations  

Bulletin Archive  

External Links  

         

Page 1 of 1Business Entity Details

12/19/2011https://sccefile.scc.virginia.gov/BusinessEntity/BusinessEntityDetails.aspx?enc=5udlyJDynKXicQi2kq6pOdKu2lcTyLLFsm4...
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Home | Site Map | About SCC | Contact SCC | Privacy Policy

Welcome to SCC eFile  

Business Entity Details  

KDR Real Estate Services, Inc. 

    

 

 

Screen ID: e1000  

  

 SCC ID:  05712104

 Business Entity Type:  Corporation

 Jurisdiction of Formation:  VA

 Date of Formation/Registration:  1/30/2002

 Status:  Active

 Shares Authorized:  100

 

 

 

  

Principal Office

 2500 GRENOBLE RD

   RICHMOND VA 23294

Registered Agent/Registered Office

ALLEN G DORIN JR 

2500 GRENOBLE RD     

    

RICHMOND VA 23294 

HENRICO COUNTY 143   

Status: Active   

Effective Date: 7/9/2003   

View Entity's eFile History

  

 

 

   

 

        

Users are encouraged to create an SCC eFile account to: 

� Conveniently monitor business entities through the use of a "Favorites" 

list  

� Perform easy step-by-step online transactions for certain types of filings, 

such as registered agent changes  

� Quickly access online filing history  

To view our Privacy Policy, click here 

 

Login Create Account

Order certificate of good standing New Search Back Homepage

Need additional information? Contact sccinfo@scc.virginia.gov Website questions? Contact: webmaster@scc.virginia.gov 

We provide external links throughout our site.    

 PDF(.pdf) Reader     Excel (.xls) Viewer  PowerPoint (.ppt) Viewer      Word (.doc) Viewer  

Search SCC  GoSCC eFile > My Services > Entity Search > Entity Details  

SCC eFile

SCC eFile Home Page

Business Entity Search

Certificate Verification

Log In

FAQs

Give Us Feedback

Business Entities

UCC or Tax Liens

Court Services

Additional Services

Q u i c k  L i n k s  

Division Home  

Division Contact  

Laws & Regulations  

Bulletin Archive  

External Links  

         

Page 1 of 1Business Entity Details

11/8/2011https://sccefile.scc.virginia.gov/BusinessEntity/BusinessEntityDetails.aspx?enc=8nJ1eHw2OaLgCws6sxKfCdXdah8txwplwZE...
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Home | Site Map | About SCC | Contact SCC | Privacy Policy

Welcome to SCC eFile  

Business Entity Details  

Schnabel Engineering Consultants, Inc. 

    

 

 
Screen ID: e1000  

  

 SCC ID:  07126741

 Business Entity Type:  Corporation

 Jurisdiction of Formation:  VA

 Date of Formation/Registration:  8/12/2009

 Status:  Active

 Shares Authorized:  10000

 

 
 

  

Principal Office

 1054 TECHNOLOGY PARK DR

   GLEN ALLEN VA 23059

Registered Agent/Registered Office

CT CORPORATION SYSTEM 

4701 COX RD STE 301     

    

GLEN ALLEN VA 23060-6802 

HENRICO COUNTY 143   

Status: Active   

Effective Date: 6/16/2011   

View Entity's eFile History

  

 
 

   
 

        

Users are encouraged to create an SCC eFile account to: 

 Conveniently monitor business entities through the use of a "Favorites" 
list  

 Perform easy step-by-step online transactions for certain types of filings, 
such as registered agent changes  

 Quickly access online filing history  

To view our Privacy Policy, click here 

 

Login Create Account

Order certificate of good standing New Search Back Homepage

Need additional information? Contact sccinfo@scc.virginia.gov Website questions? Contact: webmaster@scc.virginia.gov 

We provide external links throughout our site.    

 PDF(.pdf) Reader     Excel (.xls) Viewer  PowerPoint (.ppt) Viewer      Word (.doc) Viewer  

Search SCC  GoSCC eFile > My Services > Entity Search > Entity Details  

SCC eFile

SCC eFile Home Page

Business Entity Search

Certificate Verification

Log In

FAQs

Give Us Feedback

Business Entities

UCC or Tax Liens

Court Services

Additional Services

Q u i c k  L i n k s  

Division Home  

Division Contact  

Laws & Regulations  

Bulletin Archive  

External Links  

         

Page 1 of 1Business Entity Details

12/19/2011https://sccefile.scc.virginia.gov/BusinessEntity/BusinessEntityDetails.aspx?enc=KbW6cznmmj955YB9HYQtwnpH+vsTBcjE5...
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Home | Site Map | About SCC | Contact SCC | Privacy Policy

Welcome to SCC eFile  

Business Entity Details  

T3 Design Corporation 

    

 

 

Screen ID: e1000  

  

 SCC ID:  06585392

 Business Entity Type:  Corporation

 Jurisdiction of Formation:  VA

 Date of Formation/Registration:  5/18/2006

 Status:  Active

 Shares Authorized:  5000

 

 

 

  

Principal Office

 3927 OLD LEE HIGHWAY STE 101C

   FAIRFAX VA

22030-

2422

Registered Agent/Registered Office

REES BROOME PC 

8133 LEESBURG PIKE 9TH FL     

    

VIENNA VA 22182-2706 

FAIRFAX COUNTY 129   

Status: Active   

Effective Date: 5/1/2007   

View Entity's eFile History

  

 

 

   

 

        

Users are encouraged to create an SCC eFile account to: 

� Conveniently monitor business entities through the use of a "Favorites" 

list  

� Perform easy step-by-step online transactions for certain types of filings, 

such as registered agent changes  

� Quickly access online filing history  

To view our Privacy Policy, click here 

 

Login Create Account

Order certificate of good standing New Search Back Homepage

Need additional information? Contact sccinfo@scc.virginia.gov Website questions? Contact: webmaster@scc.virginia.gov 

We provide external links throughout our site.    

 PDF(.pdf) Reader     Excel (.xls) Viewer  PowerPoint (.ppt) Viewer      Word (.doc) Viewer  

Search SCC  GoSCC eFile > My Services > Entity Search > Entity Details  

SCC eFile

SCC eFile Home Page

Business Entity Search

Certificate Verification

Log In

FAQs

Give Us Feedback

Business Entities

UCC or Tax Liens

Court Services

Additional Services

Q u i c k  L i n k s  

Division Home  

Division Contact  

Laws & Regulations  

Bulletin Archive  

External Links  

         

Page 1 of 1Business Entity Details

11/8/2011https://sccefile.scc.virginia.gov/BusinessEntity/BusinessEntityDetails.aspx?enc=9EauqArHMAZffYNp3SaIXkHezF9xx2r1DXv...
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Home | Site Map | About SCC | Contact SCC | Privacy Policy

Welcome to SCC eFile  

Business Entity Details  

Volkert, Inc. 

    

 
 
Screen ID: e1000  

  

 SCC ID:  F1366592

 Business Entity Type:  Foreign Corporation

 Jurisdiction of Formation:  AL

 Date of Formation/Registration:  1/21/1999

 Status:  Active

 Shares Authorized:  2250

 

 
 

  

Principal Office

 3809 MOFFETT RD

   MOBILE AL 36618

Registered Agent/Registered Office

CORPORATION SERVICE COMPANY 

BANK OF AMERICA CENTER, 16TH 
FLOOR 

    

1111 EAST MAIN ST.     

RICHMOND VA 23219 

RICHMOND CITY 216   

Status: Active   

Effective Date: 7/13/2011   

View Entity's eFile History

  

 
 

   
 

        

Users are encouraged to create an SCC eFile account to: 

 Conveniently monitor business entities through the use of a "Favorites" 
list  

 Perform easy step-by-step online transactions for certain types of filings, 
such as registered agent changes  

 Quickly access online filing history  

To view our Privacy Policy, click here 
 

Login Create Account

Order certificate of good standing New Search Back Homepage

Need additional information? Contact sccinfo@scc.virginia.gov Website questions? Contact: webmaster@scc.virginia.gov 

We provide external links throughout our site.    

 PDF(.pdf) Reader     Excel (.xls) Viewer  PowerPoint (.ppt) Viewer      Word (.doc) Viewer  

Search SCC  GoSCC eFile > My Services > Entity Search > Entity Details  

SCC eFile

SCC eFile Home Page

Business Entity Search

Certificate Verification

Log In

FAQs

Give Us Feedback

Business Entities

UCC or Tax Liens

Court Services

Additional Services

Q u i c k  L i n k s  

Division Home  

Division Contact  

Laws & Regulations  

Bulletin Archive  

External Links  

         

Page 1 of 1Business Entity Details

12/19/2011https://sccefile.scc.virginia.gov/BusinessEntity/BusinessEntityDetails.aspx?enc=C3mX59EdEzbAlSZiTswWidPGp8g/hv+RX...
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ATTACHMENT 3.3.1 

KEY PERSONNEL RESUME FORM 

Brief Resume of Key Personnel anticipated for the Project.  
a. Name & Title:  
      Brian Quinlan, P.E., Senior Project Manager  
b. Project Assignment:  
      Design-Build Project Manager 
c. Name of Firm with which you are now associated:  
      Archer Western Construction, LLC 
 
d. Years experience: With this Firm 3 Years With Other Firms 29Years 
       Please list chronologically your employment history, position and general experience or fields of practice for the last 
fifteen (15) years.  
Archer Western, 2009 – Present, Senior Project Manager, Heavy Civil Construction 
Cherry Hill, 2006 – 2008, Vice President of Operations, Heavy Civil Construction 
Condotte America, 1998 – 2005, Vice President of Operations/Project Manager, Heavy Civil Construction 
Perini, 1995 – 1997, Project Manager, Heavy Civil Construction        
 
e. Education: Name & Location of Institution(s)/Degree(s)/Year/Specialization:  
      Georgia Tech, BSCE, 1979 
      University of Maryland, MBA, 2006 
f. Active Registration: Year First Registered/ Discipline/VA Registration #:  
      1999, P.E. (Civil), VA  033491 
g. Document the extent and depth of your experience and qualifications relevant to the Project.  
MD SHA I-95/I-895 Interchange Reconstruction, Baltimore, MD – Contract Value: $54,000,000 
Role: Vice President of Operations 
1. Specific responsibilities and authorities included oversight of entire project and direct supervision of Project Manager and Safety 
Manager. Specific tasks included coordination and management of subcontract and supplier solicitation, negotiation, and award; 
selection of salaried staff; selection of means and methods for self-performed work; cost control for self-performed work; 
development of project schedule; and problem resolution with MdTA Project Manager and GEC Partners Construction Manager.  
Specific features of work included interstate and local MOT, utility relocation, bridge demolition, bridge construction, roadway 
construction,, retaining walls, piledriving, sound walls, and landscaping. 
2. Experience was with Cherry Hill (Prime Contractor).   
3. From 2006 to 2008. 
 
MDX Design-Build Dolphin Expressway and Florida Turnpike Interchange Reconstruction, Miami, FL –  
Contract Value: $36,000,000 
Role: Vice President of Operations 
1. Specific responsibilities and authorities included oversight of entire project and direct supervision of Project Manager and Safety 
Manager.  Specific tasks included development of bid and construction design concepts; oversight of design for construction; 
coordination and management of subcontract and supplier solicitation, negotiation, and award; selection of salaried staff; selection of 
means and methods for self-performed work; cost control for self-performed work; development of project schedule, and problem 
resolution with MDX Program Manager.   Specific features of work included interstate and local MOT, utility relocation, bridge 
demolition, bridge construction, roadway construction, pile driving, retaining walls, post-tensioned substructure, and landscaping. 
2. Experience was with Condotte America (Prime Contractor). 
3. From 2003 to 2005. 
 
VDOT Design-Build I-95/Route 150/Route 895 Interchange Reconstruction, Richmond, VA, Contract Value: $115,000,000 
Role: Design-Build Project Manager 
1. Specific responsibilities and authorities included day to day direction of onsite construction activities through supervision of 
General Superintendent, Site Safety Officer, and engineering staff.  Specific tasks included coordination of segmental bridge design; 
coordination and management of construction engineering for segmental operations, coordination and management of subcontractor 
and supplier solicitation, negotiation, award, and contract administration; selection of means and methods for self-performed work; 
cost control for self-performed and subbed work; development and maintenance of CPM schedule, equipment procurement, material 
procurement, and daily interaction with FD/MK Project Manager.  Specific features of work included interstate MOT, bridge 
construction, drilled shafts, post-tensioned superstructure, cast-in-place segmental superstructure, precast segmental superstructure, 
and casting yard. 
2. Experience was with Condotte America (Subcontractor to joint venture of Fluor Daniel and Morris Knudsen). 
3. From 1999 to 2002. 
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ATTACHMENT 3.3.1 

KEY PERSONNEL RESUME FORM 

Brief Resume of Key Personnel anticipated for the Project.  

a. Name & Title:  
Gale Dickerson, P.E., Construction Manager 

b. Project Assignment:  
Quality Assurance Manager 

c. Name of Firm with which you are now associated:  
Volkert, Inc.  

d. Years experience: With this Firm  2 Years  With Other Firms 26 Years 
Please list chronologically your employment history, position and general experience or fields of practice for the last 15 years:  
 
Name of Firm: Volkert, Inc.                                                          Start Date: 2009     End Date: Present 
Position:  Construction Manager 
Ms. Dickerson is responsible for management of construction inspection projects for VDOT and local governments in 
Virginia including the supervision of inspection personnel, QA activities including preparatory inspection meetings and 
resolution of non-conformance issues to assure compliance with VDOT standards and client satisfaction.  Works 
collaboratively with clients, designers, and contractors to resolve design, construction, and quality issues.   

Name of Firm:  Virginia Dept. of Transportation                          Start Date: 2004     End Date: 2009 
Position:  Area Construction Engineer, Fredericksburg District 
Responsible for the direct oversight and management of contract construction for a wide range of projects related to 
highways, structures, drainage and maintenance in 11 counties.   

Name of Firm:  Virginia Dept. of Transportation                          Start Date: 2003     End Date: 2004 
Position:  Geotechnical Engineer / Program Manager , Materials Division     
Managed operation of the geotechnical & soils lab.  Confirmed compliance with ASTM & Virginia Testing Methods.  
Provided guidance and direction to 9 district materials sections  

Name of Firm:  Virginia Dept. of Transportation                          Start Date: 1996     End Date: 2003 
Position:  IMMS Project Manager, Maintenance and Construction Divisions 
Identified and assigned work tasks to project team members.  Developed budgets, schedules, and project plans.  Monitored 
project plan progress and budget, and prepared monthly reports. 

e. Education: Degree(s)/Year/Specialization:  
B.S.,1982, Civil Engineering 

f. Active Registration: Year First Registered/ Discipline/VA Registration #:  
1990, Professional Engineer, Virginia #20558 

g. Document the extent and depth of experience and qualifications relevant to the Project.  
1. Note your specific responsibilities and authorities for each assignment, not those of the firm. 
2. Note whether experience is with current firm or with other firm. 
3. Provide beginning and end dates for each assignment. 

(List at least three (3), but no more than five (5) relevant projects for which you have performed a similar function.) 
Experience with Volkert, Inc. 
Construction Manager, Route 221 Realignment Project, Roanoke County, Virginia, VDOT.  (2010-2013).  Manages 
CEI services for the realignment and widening of a 0.75-mile section of Route 221.  The $20-million, ARRA-funded, 
construction project eliminates a dangerous curve and widens the road from 2 to 4 lanes.  It also includes 2 new bridges, a 
replacement bridge, and intersection and drainage improvements.  The existing 2-lane road is a major commuter route with an 
average daily traffic volume of 14,000 and runs through rocky hills as high as 190 feet.  Extensive blasting next to the 
roadway was required for the excavation 373,858 CY of earth material with 60% rock.  Challenges included blasting 
operations that are appropriate for the various types of rocks and geological conditions, prevention of slope failure, safety of 
motorists and construction workers, avoiding environmental impacts, and finding a disposal site that complied with local 
ordinances and VDOT and the USACE requirements.  Other key challenges and special features include horizontal slope 
drains, concurrent construction of 3 bridges, temporary lane closures and traffic delays, and public communication during 5 
phases of construction.  Makes sure there is properly trained and certified staff with experience in rock excavation and 
blasting, bridge construction, and horizontal slope drains to inspect all construction activities.  Established partnering and 
effective communication protocols with VDOT, FHWA, and local officials and utility providers.  Oversight of construction 
inspection; materials testing; and monitoring of schedule, budget, work zone safety and traffic controls, environmental 
controls, and compliance with federal regulations and ARRA requirements.  Works with contractor to resolve field issues and 
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addresses nonconformance issues.  Oversight of documentation management and confirms compliance to the FHWA’s 
rigorous reporting requirements.  
Quality Assurance Manager, Route 29 over the Tye River Bridge Replacement Design-Build Project, VDOT, Amherst 
County/ Nelson County Line, Virginia (2010-2012).  Providing quality assurance services during the design and 
construction of a new, 0.4-mile, 2-lane, prestressed-concrete girder bridge to replace a structurally deficient steel-girder bridge 
on the northbound lanes of Route 29 and to raise the roadway profile to match the profile of the southbound bridge.  The $6.7-
million project also includes the reconstruction of roadway approaches.  Serves as a liaison to confirm compliance with 
VDOT standards.  Developed the QA/QC plan, testing matrix, and inspection checklists and made presentation to VDOT.  
Communicates and coordinates with the VDOT project manager and staff and coordinates with Independent Assurance and 
Independent Verification Inspectors.  Facilitates construction by informing the contractor of required submissions, documents, 
and approvals well in advance of each work activity and confirming compliance to help avoid potential delays.  Manages QA 
inspection and materials testing including preparation of the QA testing plan, review and approval of the QC testing plan, 
supervision of QA testing technicians, coordination with testing laboratory, and review of testing results.  Evaluates material 
documentation from suppliers to confirm compliance with the specifications, applies CT numbers, and tracks them.  Confirms 
accurate maintenance of testing documentation including the materials notebook, etc.  Reviews and approves nonconformance 
recovery plans, monitors corrective actions and retests, and works with contractor on plan to make sure the problem did not 
reoccur.  Prepares monthly summary reports.  Originally scheduled to be completed in December of 2012, the project is well 
ahead of schedule.   
Quality Assurance Manager, Route 61 over the New River Bridge Replacement Design-Build Project, Narrows, VDOT 
(2010-2013).  Providing quality assurance services during the design and $22 million construction of a new, 2-lane, bridge 
including bike lanes, sidewalks and roadway approaches to replace a structurally deficient bridge.  Developed the QA/QC 
plan, testing matrix, and inspection checklists and made presentation to VDOT.  Communicates and coordinates with the 
VDOT project manager and staff and coordinates with Independent Assurance and Independent Verification Inspectors.  
Facilitates construction by informing the contractor of required submissions, documents, and approvals well in advance of 
each work activity and confirming compliance to help avoid potential delays.  Manages QA inspection and materials testing 
including preparation of the QA testing plan, review and approval of the QC testing plan, supervision of QA testing 
technicians, coordination with testing laboratory, and review of testing results.  Evaluates material documentation from 
suppliers to confirm compliance with specifications, applies CT numbers, and tracks them.  Confirms accurate maintenance of 
testing documentation including the materials notebook, etc.  Leads preparatory meetings prior to major work activities.  
Works with the contractor and QC team to anticipate and resolve field issues before schedule and budget is affected and to 
resolve nonconforming materials and construction work in the most efficient and cost-effective manner.  Prepares 
noncompliance reports for items that do not meet specifications.  Reviews and approves nonconformance recovery plans, 
monitors corrective actions and retests, and works with contractor on plan to make sure the problem does not reoccur.  
Prepares monthly summary reports.   
Construction Inspection Coordinator, CEI Services for Culpeper District-Wide, VDOT (2010-2011).  Coordinates 
construction engineering and inspection contract, forecasts future staff requirements, makes staff assignments, assists the 
District staff, submits invoices for input into FMS II, and is responsible for the performance of the inspection staff for a 
variety of construction and maintenance projects in the Culpeper District on an as-needed basis.  Responsible for more than 15 
of the 38 that tasks have been assigned including new bridge construction, bridge replacement and repairs, roadway 
improvements, roadway widening, utility relocations, and schedule maintenance and resurfacing projects.   
Experience with VDOT 
Area Construction Engineer, West Point Bridge Replacement and Roadway Improvement Project, West Point, 
Virginia, VDOT (2004-2008).  Managed (on behalf of VDOT) 2 bridge replacements including the reconstruction of a 2.395-
mile segment of a primary roadway through a downtown corridor.   Route 33 Eltham Bridge over the Pamunkey River was 
replaced with a new 5,354-foot, 4-lane, double-leaf, trunnion, bascule bridge; the widening and reconstruction of Route 33 
through West Point from 3 to 5 lanes; landscaping enhancements; lighting; and signals.  Lord Delaware Bridge over the 
Mattaponi River was replaced with 3,545-foot, 4-lane, fixed-span bridge; replacement of a box culvert at West Point Creek 
with a 5-lane, single-span bridge; and trails.  Addressed environmental challenges with the Chesapeake Bay watershed such as 
time-of-year restrictions for working in water, tidal influences, and a soft subsurface.  Resolved traffic bottlenecks for rail, 
river barges, and motorists traveling between I-64 and Route 17.  Used a partnering approach to build collaborative working 
relationships and establish a protocol to facilitate an efficient problem resolution process.  Provided updates at the weekly 
town meetings, worked closely with the affected businesses, provided additional business location signage in the construction 
corridor, and provided media updates as construction phases changed.  Monitored schedules and budgets, coordinated with the 
FHWA and local officials, checked documentation, and wrote correspondence and reports.  The bridges were completed on 
time, within budget and without claims.  The National Partnership for Highway Quality selected the Lord Delaware Bridge as 
the 2007 state winner in its National Achievement Award program.   
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                                                        ATTACHMENT 4.3.1.6 
 

KEY PERSONNEL RESUME FORM 
 

 

Brief Resume of Key Personnel anticipated for the Project.  
a. Name & Title:  
Daniel (Danny) G. Davis, PE – Vice President / Senior Project Manager 
 
b. Project Assignment:  
Design Manager 
 
c. Name of Firm with which you are now associated:  
TranSystems Corporation 
 
d. Years experience: With this Firm 1 Years With Other Firms 19 Years 
       Please list chronologically your employment history, position and general experience or fields of practice 
for the last fifteen(15) years:    
 
TranSystems (December 2010 – present): Vice President – Bridge Design 
Halcrow (June 2008 – October 2010): Director, Bridge Sector – Bridge Design 
DMJM+Harris (December 1996 – June 2008): Regional Manager, Structures – Bridge Design      
  
e. Education: Degree(s)/Year/Specialization:  
Auburn University, Auburn, AL – Bachelor of Civil Engineering, 1990, Structures 
Auburn University, Auburn, AL – Masters of Science, 1995, Structural Engineering 
 
f. Active Registration: Year First Registered/ Discipline/VA Registration #:  
Professional Engineer:  Florida/#0051342/1997, Virginia/#032685, Louisiana/#33462, New York/#086928,  
West Virginia/#18486,  Pennsylvania/#077920, North Carolina/#037121, South Carolina/#29265 NCEES – 
National/#15809 
 
g. Document the extent and depth of experience and qualifications relevant to the Project.  

1. Note your specific responsibilities and authorities for each assignment, not those of the firm. 
2. Note whether experience is with current firm or with other firm. 
3. Provide beginning and end dates for each assignment. 

(List at least three (3), but no more than five (5) relevant projects for which you have performed a 
similar function.) 
 

Florida Avenue Bridge over IHNC, New Orleans, Louisiana; Project Manager (2004, 
2006-2008) {previous firm}   
 
The Louisiana DOTD project includes 2.8 miles of high level structures and 1.4 miles of 
roadway.  The total estimated construction cost is $220 million.   
 
Mr. Davis’ responsibilities included the overall management of 

25 design team members located across 6 offices (states) along with 6 subconsultants to 
deliver over 1000 contract drawings and specifications.  The design aspects include bridge 
design, roadway design, intersection design, roadway signs, roadway and navigation 
lighting, geotechnical design, surveying, and landscaping design. 
 
Danny was responsible for the Lead Technical role on the High Level Approaches and Main Span Unit.  The project 
utilizes AASHTO PPC girder, curved steel plate girders, and Bulb-T PPC girders for the approaches and CIP concrete 
segmental box girders or steel plate girders for the main span unit.  Danny served as Primary Point of Contact for the 
client and the client’s Program Manager.  He was also responsible for internal cost controls, budgeting, staffing, internal 
project reviews, and ISO Quality Management System. 
 

< CONTINUED ON NEXT PAGE > 
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Daniel (Danny) G. Davis, PE – Design Manager (cont’) 
 
Carolina Bays Parkway, Myrtle Beach, South Carolina; Senior Bridge Engineer (2001-2002) {previous firm}  

 
The South Carolina Department of Transportation consisted of a 21.53-mile bypass, including 
22 precast, prestressed Bulb-T concrete structures, four over the Atlantic Intercostal 
Waterway.  The total construction contract was $240 Million for the Design-Build project.  
Mr. Davis was the lead designer responsible for the design of the substructure in the highly 
seismic area (SPC C).  Site specific response spectra were required for the development and 
analysis of the three-dimensional finite element model of the bridges. 
 

I-64/I-295 Interchange Ramps F & D, Richmond, Virginia; Project Manager (2002-2008) {previous firm} 
 
The Virginia Department of Transportation project required the design of the two curved 
flyover steel plate girder bridges with a total construction cost estimated at $14 million.  
Ramp F is a 538m curved flyover ramp consisting of three continuous unit spans.  The span 
lengths vary from 35 to 59m.  Ramp D is a 240m curved flyover ramp consisting of two 
continuous unit spans.  The span lengths vary from 39 to 54m.  Mr. Davis was responsible 
for the development and delivery of the final contract bridge plans.  He also served as the 
Principal Bridge Engineer responsible for the conceptual and final design of the curved steel 
plate girders and substructure elements; including the steel integral straddle bents, concrete hammerhead piers, abutments 
and footings. 
 
Madison Heights Bypass Project, Lynchburg, Virginia; Deputy Project Manager / Senior Bridge Engineer (1996-
2000) {previous firm} 
 

Route 29 over the James River - The bridges designed for the Virginia Department of 
Transportation were twin 2,300 foot long structures, with 100 foot tall piers, crossing the 
James River.  Mr. Davis was responsible for the preliminary design of the superstructure 
elements; including steel plate girders, and segmental concrete box girders.  He was also 
responsible for the preliminary and final design of the substructure elements; including 
the piers, the abutments, and the foundations (spread footings, Steel H-pile footings, and 
Drilled Shaft footings). 

 
Route 460 EBL and WBL over Route 29 - The bridges designed for the Virginia Department 
of Transportation were twin 850 foot long structures, with 100 foot tall piers, crossing Route. 
29.  Mr. Davis was responsible for the preliminary and final design of the superstructure 
elements; including steel plate girders, and AASHTO prestressed girders.  He was also 
responsible for the checking of the final design of the substructure elements; including the 
piers, and the foundations (spread footings and Steel H-pile footings). 

 
Existing Route 460 over Route 29 - The bridge designed for the Virginia Department of 
Transportation was a 250 foot long jointless bridge crossing Route 29.  Mr. Davis was 
responsible for the final design of the semi-integral abutments and the checking of the 
superstructure design; including the slab and steel plate girders. 
 
Route 210 over Route 29 - The bridge designed for the Virginia 

Department of Transportation was a 38m long and 30m wide jointless bridge crossing Route. 
29.  Mr. Davis was responsible for the final design of the semi-integral abutments and the 
checking of the superstructure design; including the slab and steel plate girders. 
 
Franklin Turnpike Bridge Over Norfolk Southern Rail road and Fall Creek, Danville, 
Virginia; Project Manager (2003-2005) {previous firm} 

The Virginia Department of Transportation project required the design of the 6-lane 600'-long curved bridge with a total 
construction cost estimated at $6.6 million.  Mr. Davis was responsible for the development and delivery of the final 
contract bridge plans.  He also served as the Principal Bridge Engineer responsible for the conceptual and final design of 
the prestressed Bulb-T girders and substructure elements; including the 60’ tall concrete hammerhead piers, abutments 
and footings. 
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ATTACHMENT 3.3.1 

KEY PERSONNEL RESUME FORM 
 

 

Brief Resume of Key Personnel anticipated for the Project.  
a. Name & Title:  
      Michael Watkins, Project Manager  
 
b. Project Assignment:  
      Construction Manager 
 
c. Name of Firm with which you are now associated:  
      Archer Western Construction, LLC 
 
d. Years experience: With this Firm 0 Years With Other Firms 9 Years 
       Please list chronologically your employment history, position and general experience or fields of practice for the 
last fifteen (15) years.  
Archer Western, October 2011 - Present, Project Manager, Heavy Civil Construction 
Rea Contracting, 2007 - October 2011, Project Manager/Lead Estimator, Heavy Civil Construction 
Cherry Hill, 2003 - 2007, Project Engineer/Assistant Project Manager, Heavy Civil Construction 
 
e. Education: Name & Location of Institution(s)/Degree(s)/Year/Specialization:  
      St. Mary’s College of Maryland, BA Political Science, 2002 
 
f. Active Registration: Year First Registered/ Discipline/VA Registration #:  
       
g. Document the extent and depth of your experience and qualifications relevant to the Project.  
NCDOT Wake Forest Road, Raleigh, NC – Contract Value: $4,000,000 
Role: Project Manager 
1.  Specific responsibilities and authorities included project oversight and direct supervision of the Project Superintendent and 
Project Engineer. Specific tasks included logistical management of company labor forces and equipment; development and 
implementation of project schedule; internal cost analysis and control of self-performed work; subcontractor scheduling; and 
first point of contact for issue resolution and contractual matters with project owner.  Project consisted of interstate and local 
MOT, urban roadway construction, soil nail retaining wall construction, utility construction and utility relocation. 
2. Experience was with Rea Contracting (Prime Contractor).   
3. From 2008 to 2009. 
 
City of Raleigh Sunnybrook Road Widening, Raleigh, NC – Contract Value: $4,000,000 
Role: Project Manager 
1.  Specific responsibilities and authorities included project oversight and direct supervision of the Project Superintendent and 
Project Engineer. Specific tasks included logistical management of company labor forces and equipment; development and 
implementation of project schedule; internal cost analysis and control of self-performed work; subcontractor scheduling, point 
of contact for issue resolution and contractual matters with project owner.  Project consisted of local MOT, urban roadway 
construction, utility construction and utility relocation. 
2. Experience was with Rea Contracting (Prime Contractor). 
3. From 2008 to 2009. 
 
MdTA I-895 NBGP Bridge over I-95; Moravia Road and Moravia Park Drive Bridges over I-895 and Associated 
Roadways, Baltimore MD, Contract Value: $54,000,000 
Role: Assistant Project Manager 
1. Specific responsibilities and authorities included oversight and supervision of Project Engineering staff. Specific tasks 
included development and monthly project schedule updates submitted to project owner; cost analysis of self-performed work; 
composition of subcontracts and purchase orders; establish and negotiate monthly pay estimates with owner’s representatives.  
Project consisted of interstate and local MOT, bridge demolition, bridge construction, roadway construction, noise wall and 
retaining wall construction, utility construction, and utility relocation. 
2. Experience was with Cherry Hill (Prime Contractor). 
3. From 2006 to 2007. 
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                                                        ATTACHMENT 4.3.1.6 
 

KEY PERSONNEL RESUME FORM 
 

 
 

Brief Resume of Key Personnel anticipated for the Project.  
a. Name & Title:  
David B. Hoff, PE – Vice President 
 
b. Project Assignment:  
Lead Structural Engineer 
 
c. Name of Firm with which you are now associated:  
TranSystems Corporation 
 
d. Years experience: With this Firm 14 Years With Other Firms 13 Years 
       Please list chronologically your employment history, position and general experience or fields of practice 
for the last fifteen(15) years:    
 
TranSystems (October 1996 – present): Vice President – Bridge Design 
 
e. Education: Degree(s)/Year/Specialization:  
North Carolina State University – B.S, 1983, Civil Engineering 
 
f. Active Registration: Year First Registered/ Discipline/VA Registration #:  
Professional Engineer:  Florida/#43701/1990, Virginia/#26230/1995, Georgia/#PE035978/2011, North 
Carolina/#16335/1990, New York/#67726/1991, South Carolina/#20006/1999, Texas/#99784/2007, West 
Virginia/#12699/1995 
 
g. Document the extent and depth of experience and qualifications relevant to the Project.  

1. Note your specific responsibilities and authorities for each assignment, not those of the firm. 
2. Note whether experience is with current firm or with other firm. 
3. Provide beginning and end dates for each assignment. 

(List at least three (3), but no more than five (5) relevant projects for which you have performed a 
similar function.) 
 
I-385 Widening and Improvements, Greenville, South Carolina; Senior Structural Engineer (1998-2000) {current 
firm}   
 

Senior structural engineer responsible for Bridge Project Management, design, 
contract plan production, quantities, pay items and quality control of seven bridge 
replacements, one bridge widening, reinforced concrete box culvert extension, MSE, 
reinforced concrete and masonry retaining walls along the I 385 corridor from  I-85 
and downtown Greenville.  Project was completed seven months ahead of schedule at 
the request of the client due to air-quality requirements that would have stopped 
construction for up to five years.  Bridge design groups were located in separate four 
offices.  During the course of the project, monthly design team meetings were held at 
the Raleigh or Greenville offices.  Design procedures and plan production processes 
were established prior “Notice to Proceed” with wee kly contract plans review for 
detailing consistency, budget, project status and quality reviews.  Bridge types 
included rolled beam and plate girder structural steel tangent and curved girder, 
replacement and stage construction and cast-in-place reinforced concrete deck slabs.   
Each site had extensive utility coordination.  Total estimated construction cost for the 
nine highway bridges was $13.7 million.  

 
< CONTINUED ON NEXT PAGE > 
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David B. Hoff, PE – Lead Structural Engineer (cont’) 
 
I-385 On-Call Widening and Improvements, Greenville, South Carolina; Senior Structural Engineer (2000-2004) 
{current firm}   
 

Senior structural engineer responsible for project management and review of shop drawings for steel 
fabrication and various erection drawings for six structural steel bridges.  This four year follow up 
contract included construction liaison and construction engineering services which included redesigns 
of minor retaining walls, additional moment resisting sidewalk guardrails and one bridge interior bent 
foundations to avoid a costly shaft removal required by a poor concrete compression test.  
 
 
 

SR 802 over Intercoastal Waterway, Palm Beach County, Florida; Senior Structural Engineer (1993-1994) 
{current firm} 
 
Senior structural engineer responsible for the rehabilitation design, plan preparation 
and specification development for the two single-leaf bascule bridges with 
prestressed concrete approach spans. Each bridge totaled 3,132 ft. in length. The 
structural work included repair of heavily spalled concrete, repair of deck spalls, 
strengthening of pier caps by external post-tensioning, replacement of pile fenders, 
repair of prestressed piles under water, upgrading the existing sidewalk railing to met 
current safety standards, replacement of bascule span steel grid deck and stringers 
using panelized construction, installation of inspection catwalks and maintenance 
platforms, and bascule span balance analysis. 
 
Arsenal Road over BNSF Railway and Jackson Creek, Will County, Illinois; Senior Structural Engineer (2002) 
{current firm} 

 
Senior structural engineer involved with the design of a four span 
572 feet long continuous steel girder structure with 72 feet clear 
roadway.  Review responsibility included superstructure design 
and the multi-column / drilled shaft substructure.    
 
 
 

SR 2560 over Southern Railroad, Gaston County, North Carolina; Senior Structural Engineer (1992) {previous 
firm-NCDOT} 
 
Senior structural engineer responsible for analysis and review of a proposal to place a crane on the bridge deck during 
construction. Analysis involved calculation of stresses below each crane outrigger and crane axle. Critical loading 
determined using boom length, payload weight, crane placement and ever changing center of gravity due to multiple lift 
positions.  
 

cdukes
Typewritten Text
A-41



 
                                                        ATTACHMENT 3.3.1 

 
KEY PERSONNEL RESUME FORM 

Brief Resume of Key Personnel anticipated for the Project.  
a. Name & Title:  
      John Carter Washington, P.E., Assistant Project Manager 
       
b. Project Assignment:  
      Environmental Compliance Manager 
 
c. Name of Firm with which you are now associated:  
      Archer Western Construction, LLC. 
 
d. Years experience: With this Firm 11 Years With Other Firms 21Years 
       Please list chronologically your employment history, position and general experience or fields of practice for the last 
fifteen(15) years:    
 
Archer Western, 2010 – Present, Asst. Project Manager, Heavy Civil Construction 
Curtis Contracting, 2007 – 2010, Project Manager, Heavy Civil & Site Construction 
Archer Western, 2002 – 2007, Asst. Project Manager, Heavy Civil Construction 
Condotte America, Inc., 1998 – 2002, Project Engineer, Heavy Civil Construction 
Causseaux & Ellington, Inc., 1996 – 1997, Design Engineer, Site Design & Permitting 
Lawson, Noble & Webb, Inc., 1995 – 1996, Design Engineer, Site Design & Permitting 
 
e. Education: Degree(s)/Year/Specialization:  
      Masters of Engineering – University of Florida – Construction Management – 1998 
       Bachelor of Science in Civil Engineering – University of Florida - 1995 
 
f. Active Registration: Year First Registered/ Discipline/VA Registration #:  
      2001 –Professional Engineer – VA Registration #035328 
 
g. Document the extent and depth of experience and qualifications relevant to the Project.  
 
VDOT I-95 Richmond Bridge Replacements, Richmond, VA – Contract Value: $68,000,000 
Role: Environmental Compliance Manager 
1. Specific responsibilities and authorities included coordination and management of: subcontractor solicitation, 
negotiation, award and contract administration; cost control for self-performed work and subcontractors; design and 
maintenance of primavera CPM schedule; material/equipment procurements; monthly job status summaries; estimating; 
chaired weekly progress and coordination meetings; staff training; execution of monthly pay applications; Owner's point of 
contact for project. 
2. Experience is with the current firm, Archer Western. 
3. From 2006 to 2009.  
 
Fort Eustis Tactical Equipment Maintenance Facility Project, Fort Eustis, VA - Contract Value: $14,000,000 
Role: Environmental Compliance Manager 
1. Specific responsibilities and authorities include: VA DCR, Army Corps of Engineers and Fort Eustis Department of 
Public Works environmental compliance during project construction. 
2. Experience is with Curtis Contracting, Inc. 
3. From 2009 to 2010. 
 
VDOT I-77 New River Bridge, Austinville, VA – Contract Value: $40,000,000 
Role: Environmental Compliance Manager 
1. Specific responsibilities and authorities include: VA DCR, Army Corps of Engineers and VDOT environmental 
compliance during project construction. 
2. Experience is with current firm, Archer Western. 
3. From 2006 to 2006. 
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I-64 Exit 91 
Interchange Improvements

State Project No. :  0064-007-111
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ATTACHMENT 3.4.1 (a) 

 
LEAD CONTRACTOR  - WORK HISTORY FORM 

 
(LIMIT 1 PAGE PER PROJECT) 

 
Work by Lead Contractor - three (3) projects which best illustrates current qualifications relevant to this Project.   
 

a. Project Name &      
    Location     

b. Narrative describing nature of Firm’s Responsibilities;  c. Client/Owner/Project 
Manager who can verify 
Firm’s responsibilities.  
Include address and current 
phone number. 

d. Contract 
Completion Date 
(Original) 

e. Contract 
Completio
n Date 
(Actual or 
Estimated) 

f. Estimated Value (in Thousands) 
Original 
Contract 
Value 

Final or 
Estimated 
Contract Value 

Dollar Value of Work 
for Which Firm 
Was/Is Responsible 

(1)VDOT I-64/CSX Railroad 
Bridge, Richmond, Virginia 
 
 
 
 
 
 
 
 
 
 
 

Archer Western was the Lead Contractor for this project which 
consisted of the bridge replacement of two 515-foot mainline 
structures on Interstate 64 just west of the split of Interstate 95 in 
Richmond and just east of the Staples Mill Interchange, a highly 
congested area. Foundations to widen the structures consist of 
drilled shafts for the piers and H-pile for the abutments. The bridges 
pass over all tracks within the CSX ACCA Yard and created quite a 
challenge for foundation work to be performed with the rail 
schedule. New structures were founded on drilled shafts, with 10" 
steel piles at the abutments. Substructure is concrete and the 
superstructure is steel. In addition to the bridge work, Archer 
Western self-performed the sound barrier walls and MSE walls on 
the roadway portions of the project. 
 
 
 

Mr. Mal Kerley, PE 
VDOT Chief Engineer 
VDOT Central Office 
1401 E. Broad Street 
Richmond, VA 23219 
Phone: (804) 786-2801 

February 2007 October 2007 TOTAL: 
$23,095 

TOTAL: 
$24,600 
 
Includes Owner 
initiated changes 
and additional 
scopes of work. 

TOTAL: 
$24,600 
 
 
 
 
 
 
 
 
 
. 
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ATTACHMENT 3.4.1.(a) 

 
LEAD CONTRACTOR  - WORK HISTORY FORM 

 
(LIMIT 1 PAGE PER PROJECT) 

 
Work by Lead Contractor - three (3) projects which best illustrates current qualifications relevant to this Project.   
 

a. Project Name &      
    Location     

b. Narrative describing nature of Firm’s Responsibilities;  c. Client/Owner/Project 
Manager who can verify 
Firm’s responsibilities.  
Include address and current 
phone number. 

d. Contract 
Completio
n Date 
(Original) 

e. Contract 
Completion 
Date (Actual 
or Estimated) 

f. Estimated Value (in Thousands) 
Original Contract 
Value 

Final or Estimated 
Contract Value 

Dollar Value of Work for 
Which Firm Was/Is 
Responsible 

(2) FDOT I-10/I-95 
Interchange 
Jacksonville, Florida 

Archer Western is the Prime Contractor for this Project which 
includes reconfiguration of the I-95/I-10 Interchange, 17 new bridges, 
21 ramps, reconstruction of 25 lane miles of interstate highway and 
800,000 cy of embankment built over and around traffic moving 
through one of the busiest interchanges in the state. Archer Western 
performed all the demolition, MOT and earthwork including major 
grading, bridge construction, storm drainage, retaining wall 
construction, roadway work and concrete paving. The I-95/I-10 
Interchange Project is an AASHTO National Award Winner and 
finished six months ahead of schedule.  
 
Lead Designer: URS– Bridge subconsultant - TranSystems 

Mr. Ken Hill 
Florida Department of 
Transportation 
3552 SW Corporate 
Parkway 
Palm City, FL  34990 
Phone: 904-360-5564 

January 2011 March 2011 TOTAL: 
$148,011 

TOTAL: 
$159,032 
 
Includes Owner 
initiated changes 
and additional 
scopes of work.  

TOTAL: 
$159,032 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

cdukes
Typewritten Text
A-44



 
ATTACHMENT 3.4.1 (a) 

 
LEAD CONTRACTOR  - WORK HISTORY FORM 

 
(LIMIT 1 PAGE PER PROJECT) 

 
Work by Lead Contractor - three (3) projects which best illustrates current qualifications relevant to this Project.   
 

a. Project Name &      
    Location     

b. Narrative describing nature of Firm’s Responsibilities;  c. Client/Owner/Project 
Manager who can verify 
Firm’s responsibilities.  
Include address and current 
phone number. 

d. Contract 
Completion 
Date 
(Original) 

e. Contract 
Completion 
Date 
(Actual or 
Estimated) 

f. Estimated Value (in Thousands) 
Original 
Contract 
Value 

Final or 
Estimated 
Contract Value 

Dollar Value of 
Work for Which 
Firm Was/Is 
Responsible 

(1)FDOT I-10/I-110 
Davis Highway 
Interchange 
Pensacola, Florida 
 
 
 
 
 
 
 
 
 
 

Archer Western was the Lead Contractor for this project which consisted of the 
reconstruction of over 5 miles of highway, including removals, mass excavation, grading, 
storm sewer, asphalt paving, structures, sound walls, utility relocations, signing and 
pavement markings. Some project components of note include; installation of 42,000 
linear feet of temporary barrier wall; removal of 94,999 square yards of concrete 
pavement; excavation of 963,000 cubic yards of material; embankment of 350,000 cubic 
yards of material; 409,000 square yards of subgrade; placement of 200,000 square yards 
of optional base (HMAC 145,000 tn); placement of 120,000 tn of asphalt pavement; 
demolition of 5 existing bridge structures and the construction of 8 replacement bridges; 
and the installation of 20,000 linear feet of storm sewer. Archer Western performed the 
demolition, excavation, concrete, sewer, bridge structures and MSE walls on this project.  
 
 

Mr. Dominic Richard 
Florida Department of 
Transportation 
6025 Old Bagdad Highway 
Milton, Florida 32583 
Phone: (850) 981-2803 

November 
2006 

July 2008 
 
 
 
 
 
Includes 
Owner 
initiated 
changes and 
weather related 
delays. 

TOTAL: 
$70,000 

TOTAL: 
$84,000 
 
Includes Owner 
initiated 
changes. 

TOTAL: 
$83,954 
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ATTACHMENT 3.4.1(b) 

 
LEAD DESIGNER - WORK HISTORY FORM 

 
(LIMIT 1 PAGE PER PROJECT) 

 
Work by Lead Designer - three (3) projects which best illustrates current qualifications relevant to this Project.   
 

a. Project Name &      
    Location     

b. Narrative describing nature of 
Firm’s Responsibilities 

c. Client/Owner/Project Manager who 
can verify Firm’s responsibilities.  
Include address and current phone 
number. 

d. Contract 
Completion 
Date 
(Original) 

e. Contract 
Completion 
Date (Actual 
or Estimated) 

f. Estimated Value (in Thousands) 
Original Contract 
Value 

Final or Estimated 
Contract Value 

Dollar Value of Work for Which 
Firm Was/Is Responsible 

(1) 
I-385 Widening & Interchange 
Improvements Max Heller 
Gateway 
Greenville, SC  
 

 
 

 

As Lead Designer, TranSystems provided full, 
turnkey, planning, and design services for a 
6.5-mile interstate rehabilitation project. The 
project included widening the interstate to 
provide a third travel lane in each direction, 
along with the reconstruction of three 
interchanges with state roadways.  

TranSystems was responsible for the 
preparation of an Interchange Modification 
Report for the proposed modifications at the 
Haywood Road, SC 291 and Laurens Road 
interchanges. TranSystems was also 
responsible for the preparation of the 
Environmental Assessment document 
prepared for the proposed improvements. An 
ecological assessment was conducted, as well 
as, the completion of a Natural System Report. 
A Conditional Letter of Map Revision 
(CLOMR) was obtained. The project also 
involved a raised, planted, median along the 
entire mainline section, as well as, extensive 
landscaping at the three reconstructed 
interchanges. TranSystems worked closely 
with the City Planners in the aesthetic 
landscaping treatments associated with this 
project.  

TranSystems was responsible for designing 
the traffic control in order to maintain traffic 
at all times throughout the construction 
duration. The budget for this project was 
$130M, which is inclusive of all design fees, 
right-of-way, and construction costs. The final 
construction plans for this interstate widening 
project were completed four months ahead of 
the established project schedule. The project 
also included the design for eight bridges. 

Owner: 
South Carolina DOT – CRM West 
240 Stoneridge Drive, Suite 305 
Columbia, SC 29210 
 
Flour Daniel – CRM West 
204 Halton Road, HP01A 
Greenville, SC 29607 
 
David Henerson 
(864) 281-8406 

February 2011 
(Construction) 

February 2011 
(Construction) 

$120,000 
(Construction) 

$120,000 
(Construction) 

$120,000 
(Construction) 
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ATTACHMENT 3.4.1(b) 

 
LEAD DESIGNER - WORK HISTORY FORM 

 
(LIMIT 1 PAGE PER PROJECT) 

 
Work by Lead Designer - three (3) projects which best illustrates current qualifications relevant to this Project.   
 

a. Project Name &      
    Location     

b. Narrative describing nature of 
Firm’s Responsibilities 

c. Client/Owner/Project Manager who 
can verify Firm’s responsibilities.  
Include address and current phone 
number. 

d. Contract 
Completion 
Date 
(Original) 

e. Contract 
Completion 
Date (Actual 
or Estimated) 

f. Estimated Value (in Thousands) 
Original Contract 
Value 

Final or Estimated 
Contract Value 

Dollar Value of Work for Which 
Firm Was/Is Responsible 

(3) 
I-90 Nagel Road Interchange Final 
Design 
Avon, OH 
 
 
 

 
 

TranSystems was selected as Lead Designer to 
perform final design for the new interchange 
on existing I-90 at Nagel Road within the City 
of Avon, a western suburb of Cleveland. This 
interchange was developed in accordance with 
ODOT’s Project Development Process in 
order to receive Federal Highway 
Administration (FHWA) and Ohio 
Department of Transportation (ODOT) 
approvals.   
 
TranSystems had previously completed the 
“planning”.  This study documented 
operational and geometric deficiencies of the 
existing roadway network bounded by Detroit 
Road (SR 254) to the south, Walker Road, SR 
83 to the west and Crocker Road to the east, 
including the existing interchanges with I-90.  
 
The Interchange Final Design plans include all 
ramps for full access to I-90 and Nagel Road 
(in three quadrants) and the adjacent 
intersections at Chester Road, Just Imagine 
Drive and Avon Road.  The project includes a 
replacement and widened Nagel Road bridge 
structure over I-90 and widened bridge 
structures over Heider ditch.  The final design 
plans also include a closed drainage system, 
storm water best management practices 
(BMP’s), traffic signals, pavement marking 
and signing plans, special soils and earthwork 
treatments, coordination with the City’s 
sanitary sewer and water main design and 
construction projects within the project 
footprint and coordination with private utility 
companies for their necessary relocations.  
The services for the project also included 
Environmental Studies and Permits, Wetland 
Mitigation, R/W Plan Preparation and R/W 
Acquisition. 
 
The project was bid and awarded for 
construction in July 2011.  The construction is 
scheduled for completion in November 2013.  
TranSystems has also been retained for 
Construction Support Services.   

Owner: 
City of Avon, OH 
 
Client Contact 
James Piazza 
(440) 937-7800 
 

July 2011 
(Design) 

July 2011 
(Design) 

$16,000 
(Construction) 

$16,000 
(Construction) 

$16,000 
(Construction) 
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