
 
 
 
 
 
 
 
 
 
 

 
 

 
 
 
 
 
 

  
 

DEPARTMENT OF TRANSPORTATION 
1401 EAST BROAD STREET 

RICHMOND, VIRGINIA 23219-2000 
David S. Ekern, P.E.   

COMMISSIONER   
   

 

VirginiaDOT.org 
WE KEEP VIRGINIA MOVING 

July 13, 2009 
 
NOTICE OF INTENT TO AWARD  
 
Malbone Wetland Mitigation Site  
Project:  U000-134-724, L801 
FHWA:  STP-5A03 (186) 
County/City: Virginia Beach 
District: Hampton Roads  
Contract No.:  C00091334DB173 
 
Mr. Darrell T. Westmoreland 
Vice-President 
North State Environmental, Inc. 
2889 Lowery Street 
Winston Salem, NC  27101 
 
Dear Mr. Westmoreland: 
 
North State Environmental, Inc. has been determined the Sucessful Offeror for the above referenced project with a Lump Sum Price 
of  $1,269,773.46 and will be recommended for award. Therefore, you should immediately make arrangements to provide the 
Virginia Department of Transportation with the items listed below by July 28, 2009.  All forms are available on the VDOT Online 
forms website http://vdotforms.vdot.virginia.gov/.   
 

1. Contract Performance Bond (Form C-18a) 
2. Contract Payment Bond (Form C-18a) 
3. Certificate of Insurance (C-73) 
4. Subcontractor/Supplier Solicitation and Utilization Form (Form C-48) 
5. SWPP Certification Statement (Form C-45) 

 
Copies or facsimiles of these forms will not be acceptable.  Please be aware failure to submit all of the forms listed above to our office 
by the due date could cause a delay in the execution of the contract. 
 
Additionally, enclosed is the Lump Sum Design-Build Agreement (Agreement) for the above referenced project.  Please have the 
Agreement signed by the North State Environmental, Inc. authorized representative and return the Agreement to Margit Ray’s 
attention no later than July 28, 2009.  
 
You must register with eVA (www.eva.state.va.us) in order to be awarded the project. 
 

http://vdotforms.vdot.virginia.gov/
http://www.eva.state.va.us/


 

Blaine Tudor, the Project Manager, will be responsible for the administration of this contract.  The Project Manager may be contacted 
by calling (757) 494-5482.  The Baseline Schedule in accordance with Part 3, Lump Sum Design-Build Agreement, Article 11.1.2 
must be prepared and sent to the Project Manager for review and approval.  The Project Manager shall also be notified of the names 
of the plants and producers from which the materials are to be supplied on a Department furnished source of material form C-25, also 
available on VDOT’s website. 
 
After formal action by the Commonwealth, you will be advised accordingly. 
 
Sincerely, 
 
 
 
 
Don E. Silies 
Contract Engineer 
 
Attachments 
 
DES/mwr 
 
cc: Dennis Heuer, P.E. – Acting District Administrator 

Mark Cacamis, P.E. - District Contract Administrator 
Blaine Tudor – Project Manager 
Kerry Bates, P.E.  – Assistant Director Innovative Project Delivery 
Margit W. Ray – Innovative Project Delivery 

 


