


Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITEHURST PAVING
COMPANY, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 16161

MODIFIED SINGLE SEAL

199,108.000

SY

1.43000 284,724.44

0020 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

20.000

DAY

100.00000 2,000.00

0030 24265

NS MAINTENANCE OF TRAFFIC
ST2A

(1)

LS

18,000.00000 18,000.00

0040 24282

FLAGGER SERVICE

284.000

HR

1.00000 284.00

0050 54020

TYPE A PVMT LINE MRKG 4"

9,500.000

LF

0.37000 3,515.00

Section Total with LCC: $308,523.44

Life Cycle Costs:

$308,523.44Section Totals:

$308,523.44

$308,523.44

Contract Item Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 1 of 2

2020 SURFACE TREATMENT

Call Order:

Letting Date: SALEM / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):231

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

CM220STA115314

10/16/20 COMPLETION DATE

CARROLL, FLOYD

Min: Max:

01/24/2020Date Printed:

ST2A-962-F20,P401, NONE;



( ) indicates item is bid as Lump Sum

$308,523.44Contract Grand Totals

Page 2 of 2

2020 SURFACE TREATMENT

Call Order:

Letting Date: SALEM / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):231

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

CM220STA115314

10/16/20 COMPLETION DATE

CARROLL, FLOYD

Min: Max:

01/24/2020Date Printed:

ST2A-962-F20,P401, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $308,523.44 100.00%

Vendor Ranking

Contract ID:

2020 SURFACE TREATMENT

SALEM / DISTRICTWIDE OR OFFICELetting Date:

Contract Description:

District(s):

10/16/20 COMPLETION DATE

CM220STA115314

December 18, 2019 10:00 A.M

ST2A-962-F20,P401, NONE;

CARROLL, FLOYD

231

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/24/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITEHURST PAVING
COMPANY, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 16161

MODIFIED SINGLE SEAL

179,727.000

SY

1.53000 274,982.31

0020 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

24.000

DAY

100.00000 2,400.00

0030 24265

NS MAINTENANCE OF TRAFFIC
ST2B

(1)

LS

16,000.00000 16,000.00

0040 24282

FLAGGER SERVICE

324.000

HR

1.00000 324.00

Section Total with LCC: $293,706.31

Life Cycle Costs:

$293,706.31Section Totals:

( ) indicates item is bid as Lump Sum

$293,706.31

$293,706.31

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 1 of 1

2020 SURFACE TREATMENT

Call Order:

Letting Date: SALEM / CHRISTIANSBURG

Contract ID:

District(s):

Counties:

Project(s):232

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

CM220STB115426

10/16/20 COMPLETION DATE

GILES, MONTGOMERY, PULASKI

Min: Max:

01/24/2020Date Printed:

ST2B-962-F20,P401, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $293,706.31 100.00%

Vendor Ranking

Contract ID:

2020 SURFACE TREATMENT

SALEM / CHRISTIANSBURGLetting Date:

Contract Description:

District(s):

10/16/20 COMPLETION DATE

CM220STB115426

December 18, 2019 10:00 A.M

ST2B-962-F20,P401, NONE;

GILES, MONTGOMERY, PULASKI

232

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/24/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITEHURST PAVING
COMPANY, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 16161

MODIFIED SINGLE SEAL

311,099.000

SY

1.32000 410,650.68

0020 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

26.000

DAY

100.00000 2,600.00

0030 24265

NS MAINTENANCE OF TRAFFIC
MAINT

(1)

LS

19,000.00000 19,000.00

0040 24282

FLAGGER SERVICE

612.000

HR

1.00000 612.00

0050 54020

TYPE A PVMT LINE MRKG 4"

80,840.000

LF

0.24000 19,401.60

0060 54047

TYPE B CLASS II PAVE. LINE
MARKING 12"

257.000

LF

10.00000 2,570.00

0070 54048

TYPE B CLASS II PAVE. LINE
MARKING 24"

27.500

LF

20.00000 550.00

Page 1 of 3

2020 SURFACE TREATMENT

Call Order:

Letting Date: SALEM / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):236

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

CM220STF115430

10/16/20 COMPLETION DATE

BEDFORD

Min: Max:

01/24/2020Date Printed:

ST2F-009-F20,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITEHURST PAVING
COMPANY, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54100

NS PAVEMENT MARKING
PREFORMED THERMO PAVE. LINE
MARK. 4" RUMBLE STRIPS

185.000

LF

7.00000 1,295.00

0090 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

5,230.000

LF

0.85000 4,445.50

0100 54106

ERADICATE EXIST. NONLINEAR
PVMT MRKG

630.000

SF

6.00000 3,780.00

0110 54530

NS TEMP. PVMT MRKG PAVE.
MESS. MARK (STOP BAR 12" )

27.500

LF

6.00000 165.00

0120 54572

PVMT SYMB MRKG THRU ARROW
TY B, CL II

5.000

EA

400.00000 2,000.00

0130 54578

PVMT SYMB MRKG DBL TURN
ARROW THRU/LT OR RT TY B, CL
II

1.000

EA

850.00000 850.00

Section Total with LCC: $467,919.78

Life Cycle Costs:

$467,919.78Section Totals:

Page 2 of 3

2020 SURFACE TREATMENT

Call Order:

Letting Date: SALEM / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):236

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

CM220STF115430

10/16/20 COMPLETION DATE

BEDFORD

Min: Max:

01/24/2020Date Printed:

ST2F-009-F20,P401, NONE;



( ) indicates item is bid as Lump Sum

$467,919.78

$467,919.78

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 3 of 3

2020 SURFACE TREATMENT

Call Order:

Letting Date: SALEM / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):236

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

CM220STF115430

10/16/20 COMPLETION DATE

BEDFORD

Min: Max:

01/24/2020Date Printed:

ST2F-009-F20,P401, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $467,919.78 100.00%

Vendor Ranking

Contract ID:

2020 SURFACE TREATMENT

SALEM / DISTRICTWIDE OR OFFICELetting Date:

Contract Description:

District(s):

10/16/20 COMPLETION DATE

CM220STF115430

December 18, 2019 10:00 A.M

ST2F-009-F20,P401, NONE;

BEDFORD

236

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/24/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY MATERIALS
COMPANY

(2) SLURRY PAVERS, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

160.000

GAL

3.00000 480.00 3.00000 480.00

0020 10497

NS PAVEMENT CRACK
SEALANT/FILLER TYPE B

28,360.000

LB

2.00000 56,720.00 2.68000 76,004.80

0030 10505

NS PAVEMENT FLEXIBLE LATEX
MOD. EMUL. TREAT. TYPE C

579.860

TON

265.00000 153,662.90 265.02000 153,674.50

0035 15309

NS PAVEMENT LIQUID ASPHALT
COATING (PAVEMENT MARKING
GROVE)

192.000

SY

125.00000 24,000.00 60.00000 11,520.00

0040 16145

LATEX MOD. EMULSION TREAT.
TYPE C

661.760

TON

260.00000 172,057.60 241.92000 160,092.98

0050 16370

ASPHALT CONC. TY. IM-19.0D

241.000

TON

415.00000 100,015.00 314.00000 75,674.00

0060 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

583.150

SY

31.00000 18,077.65 32.50000 18,952.38

Page 1 of 3

2020 LATEX MODIFIED

Call Order:

Letting Date: SALEM / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):240

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

CM220LMA115675

10/23/20 COMPLETION DATE

BOTETOURT, ROANOKE

Min: Max:

01/24/2020Date Printed:

LM2A-962-F20, PM02461;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY MATERIALS
COMPANY

(2) SLURRY PAVERS, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

985.600

SY

16.25000 16,016.00 11.00000 10,841.60

0080 24265

NS MAINTENANCE OF TRAFFIC
MAINT

(1)

LS

20,000.00000 20,000.00 59,620.00000 59,620.00

0090 54034

TYPE B CLASS I PVMT LINE MRKG
6"

80,226.000

LF

0.86000 68,994.36 0.96000 77,016.96

0100 54040

TYPE B CLASS I PVMT LINE MRKG
12"

1,956.000

LF

7.65000 14,963.40 2.20000 4,303.20

0110 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

81,647.000

LF

0.76000 62,051.72 0.86000 70,216.42

0120 54106

ERADICATE EXIST. NONLINEAR
PVMT MRKG

495.000

SF

6.00000 2,970.00 6.50000 3,217.50

0125 54219

INLAID PAVEMENT MARKER
ASPHALT

547.000

EA

75.00000 41,025.00 74.00000 40,478.00

0130 54428

TEMP. PVMT MRKG, TY. A, 4"

159,917.000

LF

0.28000 44,776.76 0.22000 35,181.74

Page 2 of 3

2020 LATEX MODIFIED

Call Order:

Letting Date: SALEM / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):240

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

CM220LMA115675

10/23/20 COMPLETION DATE

BOTETOURT, ROANOKE

Min: Max:

01/24/2020Date Printed:

LM2A-962-F20, PM02461;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY MATERIALS
COMPANY

(2) SLURRY PAVERS, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0140 54432

TEMP. PVMT MRKG, TY. A, 8"

3,912.000

LF

0.52000 2,034.24 0.48000 1,877.76

0150 54590

PVMT SYMB MRKG LANE
REDUCTION ARROW TY B, CL II

5.000

EA

700.00000 3,500.00 850.00000 4,250.00

Section Total with LCC: $801,344.63 $803,401.84

Life Cycle Costs:

$801,344.63 $803,401.84Section Totals:

( ) indicates item is bid as Lump Sum

$803,401.84$801,344.63

$801,344.63

Contract Item Totals

$803,401.84Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 3 of 3

2020 LATEX MODIFIED

Call Order:

Letting Date: SALEM / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):240

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

CM220LMA115675

10/23/20 COMPLETION DATE

BOTETOURT, ROANOKE

Min: Max:

01/24/2020Date Printed:

LM2A-962-F20, PM02461;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 B896 BOXLEY MATERIALS COMPANY $801,344.63 100.00%

2 S026 SLURRY PAVERS, INC. $803,401.84 100.26%

Vendor Ranking

Contract ID:

2020 LATEX MODIFIED

SALEM / DISTRICTWIDE OR OFFICELetting Date:

Contract Description:

District(s):

10/23/20 COMPLETION DATE

CM220LMA115675

December 18, 2019 10:00 A.M

LM2A-962-F20, PM02461;

BOTETOURT, ROANOKE

240

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/24/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY MATERIALS
COMPANY

(2) SLURRY PAVERS, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

3,449.000

GAL

3.25000 11,209.25 3.20000 11,036.80

0020 10497

NS PAVEMENT CRACK
SEALANT/FILLER TYPE B

81,946.000

LB

2.00000 163,892.00 2.70000 221,254.20

0030 10505

NS PAVEMENT FLEXIBLE LATEX
MOD. EMUL. TREAT. TYPE C

2,558.320

TON

225.00000 575,622.00 252.81000 646,768.88

0035 15309

NS PAVEMENT LIQUID ASPHALT
COATING (PAVEMENT MARKER
GROOVE)

895.000

SY

70.00000 62,650.00 45.00000 40,275.00

0040 16145

LATEX MOD. EMULSION TREAT.
TYPE C

6,072.860

TON

205.00000 1,244,936.30 230.67000 1,400,826.62

0050 16370

ASPHALT CONC. TY. IM-19.0D

3,622.180

TON

156.50000 566,871.17 177.00000 641,125.86

0060 16392

ASPH. CONC. TY. BM-25.0D

761.980

TON

145.00000 110,487.10 143.00000 108,963.14

Page 1 of 5

2020 LATEX MODIFIED

Call Order:

Letting Date: SALEM / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):241

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

CM220LME115676

11/20/20 COMPLETION DATE

BEDFORD, BOTETOURT, CARROLL, FLOYD, FRANKLIN, GILES, HENRY,
MONTGOMERY, PATRICK, PULASKI, ROANOKE

Min: Max:

01/24/2020Date Printed:

LM2E-962-F20,P401, PM02461;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY MATERIALS
COMPANY

(2) SLURRY PAVERS, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 16522

FLEXIBLE PAVEMENT PLANING 0"
- 2"

30,827.000

SY

5.25000 161,841.75 7.75000 238,909.25

0080 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

3,176.210

SY

12.00000 38,114.52 13.00000 41,290.73

0090 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

244.000

DAY

100.00000 24,400.00 200.00000 48,800.00

0100 24265

NS MAINTENANCE OF TRAFFIC
MAINT

(1)

LS

150,000.00000 150,000.00 162,816.00000 162,816.00

0110 24282

FLAGGER SERVICE

4,580.000

HR

25.00000 114,500.00 25.00000 114,500.00

0120 54032

TYPE B CLASS I PVMT LINE MRKG
4"

239,918.000

LF

0.50000 119,959.00 0.51000 122,358.18

0130 54034

TYPE B CLASS I PVMT LINE MRKG
6"

392,638.000

LF

0.75000 294,478.50 0.76000 298,404.88

Page 2 of 5

2020 LATEX MODIFIED

Call Order:

Letting Date: SALEM / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):241

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

CM220LME115676

11/20/20 COMPLETION DATE

BEDFORD, BOTETOURT, CARROLL, FLOYD, FRANKLIN, GILES, HENRY,
MONTGOMERY, PATRICK, PULASKI, ROANOKE

Min: Max:

01/24/2020Date Printed:

LM2E-962-F20,P401, PM02461;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY MATERIALS
COMPANY

(2) SLURRY PAVERS, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0140 54043

TYPE B CLASS II PAVE. LINE
MARKING 4"

30.000

LF

1.65000 49.50 1.65000 49.50

0150 54048

TYPE B CLASS II PAVE. LINE
MARKING 24"

1,445.000

LF

17.25000 24,926.25 17.50000 25,287.50

0160 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

483,099.000

LF

0.42000 202,901.58 0.46000 222,225.54

0170 54106

ERADICATE EXIST. NONLINEAR
PVMT MRKG

11,950.000

SF

3.75000 44,812.50 3.65000 43,617.50

0175 54219

INLAID PAVEMENT MARKER
ASPHALT

2,541.000

EA

55.00000 139,755.00 55.00000 139,755.00

0180 54396

PVMT MESSAGE MARK. SCHOOL
ZONE TY B, CL II

3.000

EA

1,430.00000 4,290.00 1,475.00000 4,425.00

0190 54399

PVMT MESSAGE MARK. R/R
CROSSING TY B, CL II

2.000

EA

1,430.00000 2,860.00 1,475.00000 2,950.00

Page 3 of 5

2020 LATEX MODIFIED

Call Order:

Letting Date: SALEM / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):241

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

CM220LME115676

11/20/20 COMPLETION DATE

BEDFORD, BOTETOURT, CARROLL, FLOYD, FRANKLIN, GILES, HENRY,
MONTGOMERY, PATRICK, PULASKI, ROANOKE

Min: Max:

01/24/2020Date Printed:

LM2E-962-F20,P401, PM02461;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY MATERIALS
COMPANY

(2) SLURRY PAVERS, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0200 54428

TEMP. PVMT MRKG, TY. A, 4"

958,945.000

LF

0.09000 86,305.05 0.10000 95,894.50

0210 54530

NS TEMP. PVMT MRKG TEMP.
PAVE. MESS. MARK (STOP BAR
12" )

878.000

LF

3.70000 3,248.60 3.65000 3,204.70

0220 54572

PVMT SYMB MRKG THRU ARROW
TY B, CL II

13.000

EA

275.00000 3,575.00 282.00000 3,666.00

0230 54575

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL II

157.000

EA

240.00000 37,680.00 240.00000 37,680.00

0240 54626

PVMT SYMB MRKG YIELD 2’x3’ TY
B, CL II

9.000

EA

47.65000 428.85 50.00000 450.00

Section Total with LCC: $4,189,793.92 $4,676,534.78

Life Cycle Costs:

$4,189,793.92 $4,676,534.78Section Totals:

$4,676,534.78$4,189,793.92

$4,189,793.92

Contract Item Totals

$4,676,534.78

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 4 of 5

2020 LATEX MODIFIED

Call Order:

Letting Date: SALEM / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):241

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

CM220LME115676

11/20/20 COMPLETION DATE

BEDFORD, BOTETOURT, CARROLL, FLOYD, FRANKLIN, GILES, HENRY,
MONTGOMERY, PATRICK, PULASKI, ROANOKE

Min: Max:

01/24/2020Date Printed:

LM2E-962-F20,P401, PM02461;



( ) indicates item is bid as Lump Sum

$4,189,793.92 $4,676,534.78Contract Grand Totals

Page 5 of 5

2020 LATEX MODIFIED

Call Order:

Letting Date: SALEM / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):241

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

CM220LME115676

11/20/20 COMPLETION DATE

BEDFORD, BOTETOURT, CARROLL, FLOYD, FRANKLIN, GILES, HENRY,
MONTGOMERY, PATRICK, PULASKI, ROANOKE

Min: Max:

01/24/2020Date Printed:

LM2E-962-F20,P401, PM02461;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 B896 BOXLEY MATERIALS COMPANY $4,189,793.92 100.00%

2 S026 SLURRY PAVERS, INC. $4,676,534.78 111.62%

Vendor Ranking

Contract ID:

2020 LATEX MODIFIED

SALEM / DISTRICTWIDE OR OFFICELetting Date:

Contract Description:

District(s):

11/20/20 COMPLETION DATE

CM220LME115676

December 18, 2019 10:00 A.M

LM2E-962-F20,P401, PM02461;

BEDFORD, BOTETOURT, CARROLL, FLOYD, FRANKLIN, GILES, HENRY,
MONTGOMERY, PATRICK, PULASKI, ROANOKE

241

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/24/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITEHURST PAVING
COMPANY, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

1,883.000

GAL

2.00000 3,766.00

0020 16161

MODIFIED SINGLE SEAL

168,796.000

SY

1.45000 244,754.20

0030 16162

MODIFIED DOUBLE SEAL

521,037.000

SY

2.12000 1,104,598.44

0040 16410

NS ASPH. CONC. TY. SM- 9.5A
(PATCH)

3,111.000

TON

122.00000 379,542.00

0050 24265

NS MAINTENANCE OF TRAFFIC
ST4A

(1)

LS

52,500.00000 52,500.00

0060 24282

FLAGGER SERVICE

1,444.000

HR

1.00000 1,444.00

0070 54020

TYPE A PVMT LINE MRKG 4"

333,154.480

LF

0.20000 66,630.90

Page 1 of 3

2020 SURFACE TREATMENT

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):446

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

CM420STA115050

10/16/20 COMPLETION DATE

CHARLES CITY, GOOCHLAND, HANOVER, NEW KENT

Min: Max:

01/24/2020Date Printed:

ST4A-042-F20, P401, PM04(499); ST4A-042-F20, P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITEHURST PAVING
COMPANY, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54040

TYPE B CLASS I PVMT LINE MRKG
12"

136.000

LF

4.00000 544.00

0090 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

400.000

LF

7.00000 2,800.00

0100 54100

NS PAVEMENT MARKING
THERMOPLASTIC RUMBLE STRIP

200.000

LF

15.00000 3,000.00

0110 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

333,390.480

LF

0.38000 126,688.38

0120 54106

ERADICATE EXIST. NONLINEAR
PVMT MRKG

1,060.000

SF

9.50000 10,070.00

0130 54404

PVMT MESSAGE MARK. R/R
CROSSING

2.000

EA

600.00000 1,200.00

Section Total with LCC: $1,997,537.92

Life Cycle Costs:

$1,997,537.92Section Totals:

$1,997,537.92Contract Item Totals

Contract Time Totals

Page 2 of 3

2020 SURFACE TREATMENT

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):446

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

CM420STA115050

10/16/20 COMPLETION DATE

CHARLES CITY, GOOCHLAND, HANOVER, NEW KENT

Min: Max:

01/24/2020Date Printed:

ST4A-042-F20, P401, PM04(499); ST4A-042-F20, P401, NONE;



( ) indicates item is bid as Lump Sum

$1,997,537.92Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 3 of 3

2020 SURFACE TREATMENT

Call Order:

Letting Date: RICHMOND / ASHLAND

Contract ID:

District(s):

Counties:

Project(s):446

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

CM420STA115050

10/16/20 COMPLETION DATE

CHARLES CITY, GOOCHLAND, HANOVER, NEW KENT

Min: Max:

01/24/2020Date Printed:

ST4A-042-F20, P401, PM04(499); ST4A-042-F20, P401, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $1,997,537.92 100.00%

Vendor Ranking

Contract ID:

2020 SURFACE TREATMENT

RICHMOND / ASHLANDLetting Date:

Contract Description:

District(s):

10/16/20 COMPLETION DATE

CM420STA115050

December 18, 2019 10:00 A.M

ST4A-042-F20, P401, PM04(499); ST4A-042-F20, P401, NONE;

CHARLES CITY, GOOCHLAND, HANOVER, NEW KENT

446

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/24/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITEHURST PAVING
COMPANY, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 16161

MODIFIED SINGLE SEAL

198,570.000

SY

1.59000 315,726.30

0020 16162

MODIFIED DOUBLE SEAL

194,839.000

SY

2.27000 442,284.53

0030 24265

NS MAINTENANCE OF TRAFFIC
ST4B

(1)

LS

20,000.00000 20,000.00

0040 24282

FLAGGER SERVICE

563.000

HR

1.00000 563.00

0050 54020

TYPE A PVMT LINE MRKG 4"

62,707.390

LF

0.20000 12,541.48

0060 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

247.000

LF

6.00000 1,482.00

0070 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

62,707.390

LF

0.40000 25,082.96

Page 1 of 2

2020 SURFACE TREATMENT

Call Order:

Letting Date: RICHMOND / SOUTH HILL

Contract ID:

District(s):

Counties:

Project(s):447

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

CM420STB115048

10/16/20 COMPLETION DATE

BRUNSWICK, LUNENBURG, MECKLENBURG

Min: Max:

01/24/2020Date Printed:

ST4B-058-F20, P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITEHURST PAVING
COMPANY, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54106

ERADICATE EXIST. NONLINEAR
PVMT MRKG

1,294.000

SF

10.00000 12,940.00

0090 54404

PVMT MESSAGE MARK. R/R
CROSSING

5.000

EA

475.00000 2,375.00

Section Total with LCC: $832,995.27

Life Cycle Costs:

$832,995.27Section Totals:

( ) indicates item is bid as Lump Sum

$832,995.27

$832,995.27

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 2 of 2

2020 SURFACE TREATMENT

Call Order:

Letting Date: RICHMOND / SOUTH HILL

Contract ID:

District(s):

Counties:

Project(s):447

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

CM420STB115048

10/16/20 COMPLETION DATE

BRUNSWICK, LUNENBURG, MECKLENBURG

Min: Max:

01/24/2020Date Printed:

ST4B-058-F20, P401, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $832,995.27 100.00%

Vendor Ranking

Contract ID:

2020 SURFACE TREATMENT

RICHMOND / SOUTH HILLLetting Date:

Contract Description:

District(s):

10/16/20 COMPLETION DATE

CM420STB115048

December 18, 2019 10:00 A.M

ST4B-058-F20, P401, NONE;

BRUNSWICK, LUNENBURG, MECKLENBURG

447

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/24/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITEHURST PAVING
COMPANY, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

1,554.000

GAL

2.00000 3,108.00

0020 16162

MODIFIED DOUBLE SEAL

597,720.000

SY

2.13000 1,273,143.60

0030 16410

NS ASPH. CONC. TY. SM- 9.5A
(PATCH)

2,628.000

TON

106.00000 278,568.00

0040 24265

NS MAINTENANCE OF TRAFFIC
ST4C

(1)

LS

42,000.00000 42,000.00

0050 24282

FLAGGER SERVICE

1,169.000

HR

1.00000 1,169.00

0060 54020

TYPE A PVMT LINE MRKG 4"

330,333.320

LF

0.18000 59,460.00

0070 54040

TYPE B CLASS I PVMT LINE MRKG
12"

58.000

LF

4.00000 232.00

Page 1 of 3

2020 SURFACE TREATMENT

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):448

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

CM420STC115046

10/16/20 COMPLETION DATE

AMELIA

Min: Max:

01/24/2020Date Printed:

ST4C-020-F20, P401, PM04(499); ST4C-020-F20, P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITEHURST PAVING
COMPANY, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

40.000

LF

7.00000 280.00

0090 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

303,991.320

LF

0.38000 115,516.70

0100 54106

ERADICATE EXIST. NONLINEAR
PVMT MRKG

273.000

SF

9.50000 2,593.50

0110 54401

PVMT MESSAGE MARK. SCHOOL
ZONE

1.000

EA

575.00000 575.00

0120 54574

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL I

2.000

EA

575.00000 1,150.00

Section Total with LCC: $1,777,795.80

Life Cycle Costs:

$1,777,795.80Section Totals:

$1,777,795.80

$1,777,795.80

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 2 of 3

2020 SURFACE TREATMENT

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):448

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

CM420STC115046

10/16/20 COMPLETION DATE

AMELIA

Min: Max:

01/24/2020Date Printed:

ST4C-020-F20, P401, PM04(499); ST4C-020-F20, P401, NONE;



( ) indicates item is bid as Lump Sum

Page 3 of 3

2020 SURFACE TREATMENT

Call Order:

Letting Date: RICHMOND / CHESTERFIELD

Contract ID:

District(s):

Counties:

Project(s):448

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

CM420STC115046

10/16/20 COMPLETION DATE

AMELIA

Min: Max:

01/24/2020Date Printed:

ST4C-020-F20, P401, PM04(499); ST4C-020-F20, P401, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $1,777,795.80 100.00%

Vendor Ranking

Contract ID:

2020 SURFACE TREATMENT

RICHMOND / CHESTERFIELDLetting Date:

Contract Description:

District(s):

10/16/20 COMPLETION DATE

CM420STC115046

December 18, 2019 10:00 A.M

ST4C-020-F20, P401, PM04(499); ST4C-020-F20, P401, NONE;

AMELIA

448

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/24/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITEHURST PAVING
COMPANY, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

976.000

GAL

2.00000 1,952.00

0020 16161

MODIFIED SINGLE SEAL

262,196.000

SY

1.42000 372,318.32

0030 16162

MODIFIED DOUBLE SEAL

103,429.000

SY

2.21000 228,578.09

0040 16410

NS ASPH. CONC. TY. SM- 9.5A
(PATCH)

1,652.000

TON

114.00000 188,328.00

0050 24265

NS MAINTENANCE OF TRAFFIC
ST4D

(1)

LS

24,000.00000 24,000.00

0060 24282

FLAGGER SERVICE

896.000

HR

1.00000 896.00

0070 54020

TYPE A PVMT LINE MRKG 4"

138,851.400

LF

0.21000 29,158.79

Page 1 of 2

2020 SURFACE TREATMENT

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):449

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

CM420STD115045

10/16/20 COMPLETION DATE

DINWIDDIE, NOTTOWAY, PRINCE GEORGE

Min: Max:

01/24/2020Date Printed:

ST4D-026-F20, P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITEHURST PAVING
COMPANY, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

58.000

LF

4.00000 232.00

0090 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

138,851.400

LF

0.38000 52,763.53

0100 54106

ERADICATE EXIST. NONLINEAR
PVMT MRKG

116.000

SF

9.00000 1,044.00

Section Total with LCC: $899,270.73

Life Cycle Costs:

$899,270.73Section Totals:

( ) indicates item is bid as Lump Sum

$899,270.73

$899,270.73

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 2 of 2

2020 SURFACE TREATMENT

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):449

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

CM420STD115045

10/16/20 COMPLETION DATE

DINWIDDIE, NOTTOWAY, PRINCE GEORGE

Min: Max:

01/24/2020Date Printed:

ST4D-026-F20, P401, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $899,270.73 100.00%

Vendor Ranking

Contract ID:

2020 SURFACE TREATMENT

RICHMOND / PETERSBURGLetting Date:

Contract Description:

District(s):

10/16/20 COMPLETION DATE

CM420STD115045

December 18, 2019 10:00 A.M

ST4D-026-F20, P401, NONE;

DINWIDDIE, NOTTOWAY, PRINCE GEORGE

449

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/24/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SLURRY PAVERS, INC. (2) BOXLEY MATERIALS
COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

776.000

GAL

2.70000 2,095.20 3.17000 2,459.92

0020 16120

EMUL. ASPHALT SLURRY SEAL
TYPE B

300,165.000

SY

2.20000 660,363.00 2.18000 654,359.70

0030 16161

MODIFIED SINGLE SEAL

300,165.000

SY

1.93000 579,318.45 2.04000 612,336.60

0040 16410

NS ASPH. CONC. TY. SM- 9.5A
(PATCH)

1,323.000

TON

132.50000 175,297.50 182.50000 241,447.50

0050 24265

NS MAINTENANCE OF TRAFFIC ...

(1)

LS

36,000.00000 36,000.00 22,500.00000 22,500.00

0060 24282

FLAGGER SERVICE

1,645.000

HR

24.00000 39,480.00 34.00000 55,930.00

0070 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

13.000

LF

50.00000 650.00 89.85000 1,168.05

Page 1 of 2

2020 SLURRY SEAL

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):450

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

CM420SSA115053

10/23/20 COMPLETION DATE

CHESTERFIELD, GOOCHLAND, HANOVER, NEW KENT

Min: Max:

01/24/2020Date Printed:

SS4A-964-F20, P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SLURRY PAVERS, INC. (2) BOXLEY MATERIALS
COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54106

ERADICATE EXIST. NONLINEAR
PVMT MRKG

48.000

SF

20.00000 960.00 75.00000 3,600.00

0090 54436

TEMP. PVMT MRKG, TY. A, 12"

13.000

LF

3.00000 39.00 52.50000 682.50

Section Total with LCC: $1,494,203.15 $1,594,484.27

Life Cycle Costs:

$1,494,203.15 $1,594,484.27Section Totals:

( ) indicates item is bid as Lump Sum

$1,594,484.27$1,494,203.15

$1,494,203.15

Contract Item Totals

$1,594,484.27Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 2 of 2

2020 SLURRY SEAL

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):450

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

CM420SSA115053

10/23/20 COMPLETION DATE

CHESTERFIELD, GOOCHLAND, HANOVER, NEW KENT

Min: Max:

01/24/2020Date Printed:

SS4A-964-F20, P401, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 S026 SLURRY PAVERS, INC. $1,494,203.15 100.00%

2 B896 BOXLEY MATERIALS COMPANY $1,594,484.27 106.71%

Vendor Ranking

Contract ID:

2020 SLURRY SEAL

RICHMOND / DISTRICTWIDE OR OFFICELetting Date:

Contract Description:

District(s):

10/23/20 COMPLETION DATE

CM420SSA115053

December 18, 2019 10:00 A.M

SS4A-964-F20, P401, NONE;

CHESTERFIELD, GOOCHLAND, HANOVER, NEW KENT

450

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/24/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SLURRY PAVERS, INC. (2) BOXLEY MATERIALS
COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

467.000

GAL

2.20000 1,027.40 3.18000 1,485.06

0020 10497

NS PAVEMENT TYPE A CRACK
SEAL

11,814.000

LB

2.21000 26,108.94 2.30000 27,172.20

0030 16120

EMUL. ASPHALT SLURRY SEAL
TYPE B

185,991.000

SY

2.16000 401,740.56 2.16000 401,740.56

0040 16161

MODIFIED SINGLE SEAL

75,646.000

SY

1.93000 145,996.78 2.00000 151,292.00

0050 16410

NS ASPH. CONC. TY. SM- 9.5A
(PATCH)

795.000

TON

145.00000 115,275.00 180.00000 143,100.00

0060 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

6.000

DAY

350.00000 2,100.00 900.00000 5,400.00

0070 24265

NS MAINTENANCE OF TRAFFIC ...

(1)

LS

22,100.00000 22,100.00 25,500.00000 25,500.00

Page 1 of 2

2020 SLURRY SEAL

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):451

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

CM420SSB115914

10/23/20 COMPLETION DATE

DINWIDDIE, NOTTOWAY, PRINCE GEORGE

Min: Max:

01/24/2020Date Printed:

SS4B-964-F20, P401, PM04-(499); SS4B-964-F20, P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SLURRY PAVERS, INC. (2) BOXLEY MATERIALS
COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 24282

FLAGGER SERVICE

667.000

HR

26.00000 17,342.00 30.00000 20,010.00

0090 54020

TYPE A PVMT LINE MRKG 4"

56,667.600

LF

0.20000 11,333.52 0.19000 10,766.84

0100 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

42,622.800

LF

0.36000 15,344.21 0.35000 14,917.98

0110 54428

TEMP. PVMT MRKG, TY. A, 4"

58,667.600

LF

0.15000 8,800.14 0.15000 8,800.14

Section Total with LCC: $767,168.55 $810,184.78

Life Cycle Costs:

$767,168.55 $810,184.78Section Totals:

( ) indicates item is bid as Lump Sum

$810,184.78$767,168.55

$767,168.55

Contract Item Totals

$810,184.78Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 2 of 2

2020 SLURRY SEAL

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):451

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

CM420SSB115914

10/23/20 COMPLETION DATE

DINWIDDIE, NOTTOWAY, PRINCE GEORGE

Min: Max:

01/24/2020Date Printed:

SS4B-964-F20, P401, PM04-(499); SS4B-964-F20, P401, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 S026 SLURRY PAVERS, INC. $767,168.55 100.00%

2 B896 BOXLEY MATERIALS COMPANY $810,184.78 105.61%

Vendor Ranking

Contract ID:

2020 SLURRY SEAL

RICHMOND / DISTRICTWIDE OR OFFICELetting Date:

Contract Description:

District(s):

10/23/20 COMPLETION DATE

CM420SSB115914

December 18, 2019 10:00 A.M

SS4B-964-F20, P401, PM04-(499); SS4B-964-F20, P401, NONE;

DINWIDDIE, NOTTOWAY, PRINCE GEORGE

451

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/24/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PAVING CONTRACTORS,
INC.

(2) WHITEHURST PAVING
COMPANY, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 16162

MODIFIED DOUBLE SEAL

389,195.000

SY

2.08870 812,911.60 2.66000 1,035,258.70

0020 24265

NS MAINTENANCE OF TRAFFIC
ST6C

(1)

LS

3,000.00000 3,000.00 45,000.00000 45,000.00

0030 24282

FLAGGER SERVICE

775.000

HR

22.00000 17,050.00 1.00000 775.00

0040 54020

TYPE A PVMT LINE MRKG 4"

1,188.000

LF

0.90000 1,069.20 0.75000 891.00

0050 54032

TYPE B CLASS I PVMT LINE MRKG
4"

17,882.000

LF

0.60000 10,729.20 0.75000 13,411.50

0060 54034

TYPE B CLASS I PVMT LINE MRKG
6"

195.000

LF

2.95000 575.25 1.75000 341.25

0070 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

107.000

LF

26.65000 2,851.55 13.00000 1,391.00

Page 1 of 2

2020 SURFACE TREATMENT

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):634

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

CM620STC115499

10/16/20 COMPLETION DATE

ESSEX, GLOUCESTER, KING & QUEEN, KING WILLIAM, MATHEWS,
MIDDLESEX

Min: Max:

01/24/2020Date Printed:

ST6C-966-F20,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PAVING CONTRACTORS,
INC.

(2) WHITEHURST PAVING
COMPANY, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

4,328.000

LF

0.79000 3,419.12 1.00000 4,328.00

0090 54106

ERADICATE EXIST. NONLINEAR
PVMT MRKG

184.000

SF

5.85000 1,076.40 16.00000 2,944.00

0100 54428

TEMP. PVMT MRKG, TY. A, 4"

26,470.000

LF

0.16000 4,235.20 0.25000 6,617.50

Section Total with LCC: $856,917.52 $1,110,957.95

Life Cycle Costs:

$856,917.52 $1,110,957.95Section Totals:

( ) indicates item is bid as Lump Sum

$1,110,957.95$856,917.52

$856,917.52

Contract Item Totals

$1,110,957.95Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 2 of 2

2020 SURFACE TREATMENT

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):634

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

CM620STC115499

10/16/20 COMPLETION DATE

ESSEX, GLOUCESTER, KING & QUEEN, KING WILLIAM, MATHEWS,
MIDDLESEX

Min: Max:

01/24/2020Date Printed:

ST6C-966-F20,P401, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 P043 PAVING CONTRACTORS, INC. $856,917.52 100.00%

2 W016 WHITEHURST PAVING COMPANY, INCORPORATED $1,110,957.95 129.65%

Vendor Ranking

Contract ID:

2020 SURFACE TREATMENT

FREDERICKSBURG / SALUDALetting Date:

Contract Description:

District(s):

10/16/20 COMPLETION DATE

CM620STC115499

December 18, 2019 10:00 A.M

ST6C-966-F20,P401, NONE;

ESSEX, GLOUCESTER, KING & QUEEN, KING WILLIAM, MATHEWS,
MIDDLESEX

634

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/24/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITEHURST PAVING
COMPANY, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 16161

MODIFIED SINGLE SEAL

1,249,750.000

SY

1.33000 1,662,167.50

0020 16162

MODIFIED DOUBLE SEAL

569,645.000

SY

1.92000 1,093,718.40

0030 24265

NS MAINTENANCE OF TRAFFIC
MAINTENANCE OF TRAFFIC

(1)

LS

69,000.00000 69,000.00

0040 24282

FLAGGER SERVICE

1,960.000

HR

1.00000 1,960.00

0050 54020

TYPE A PVMT LINE MRKG 4"

415,486.000

LF

0.18000 74,787.48

0060 54048

TYPE B CLASS II PAVE. LINE
MARKING 24"

117.000

LF

18.50000 2,164.50

0070 54101

NS PAVEMENT MARKING
PAVEMENT MESSAGE "STOP
AHEAD" TY. B CL. II

3.000

EA

775.00000 2,325.00

Page 1 of 2

2020 SURFACE TREATMENT

Call Order:

Letting Date: CULPEPER / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):741

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

CM720STA115071

10/16/20 COMPLETION DATE

ALBEMARLE, FAUQUIER, FLUVANNA, GREENE, LOUISA, MADISON,
ORANGE, RAPPAHANNOCK

Min: Max:

01/24/2020Date Printed:

ST7A-967-F20,P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITEHURST PAVING
COMPANY, INCORPORATED

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54106

ERADICATE EXIST. NONLINEAR
PVMT MRKG

934.000

SF

7.25000 6,771.50

0090 54396

PVMT MESSAGE MARK. SCHOOL
ZONE TY B, CL II

2.000

EA

1,050.00000 2,100.00

0100 54399

PVMT MESSAGE MARK. R/R
CROSSING TY B, CL II

3.000

EA

1,575.00000 4,725.00

Section Total with LCC: $2,919,719.38

Life Cycle Costs:

$2,919,719.38Section Totals:

( ) indicates item is bid as Lump Sum

$2,919,719.38

$2,919,719.38

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 2 of 2

2020 SURFACE TREATMENT

Call Order:

Letting Date: CULPEPER / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):741

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

CM720STA115071

10/16/20 COMPLETION DATE

ALBEMARLE, FAUQUIER, FLUVANNA, GREENE, LOUISA, MADISON,
ORANGE, RAPPAHANNOCK

Min: Max:

01/24/2020Date Printed:

ST7A-967-F20,P401, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $2,919,719.38 100.00%

Vendor Ranking

Contract ID:

2020 SURFACE TREATMENT

CULPEPER / DISTRICTWIDE OR OFFICELetting Date:

Contract Description:

District(s):

10/16/20 COMPLETION DATE

CM720STA115071

December 18, 2019 10:00 A.M

ST7A-967-F20,P401, NONE;

ALBEMARLE, FAUQUIER, FLUVANNA, GREENE, LOUISA, MADISON,
ORANGE, RAPPAHANNOCK

741

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/24/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY MATERIALS
COMPANY

(2) SLURRY PAVERS, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 16120

EMUL. ASPHALT SLURRY SEAL
TYPE B

49,815.000

SY

2.35000 117,065.25 2.65000 132,009.75

0020 16162

MODIFIED DOUBLE SEAL

49,815.000

SY

3.03000 150,939.45 2.86000 142,470.90

0030 24265

NS MAINTENANCE OF TRAFFIC
MAINTENANCE OF TRAFFIC

(1)

LS

25,600.00000 25,600.00 31,300.00000 31,300.00

0040 24282

FLAGGER SERVICE

300.000

HR

30.00000 9,000.00 28.00000 8,400.00

Section Total with LCC: $302,604.70 $314,180.65

Life Cycle Costs:

$302,604.70 $314,180.65Section Totals:

( ) indicates item is bid as Lump Sum

$314,180.65$302,604.70

$302,604.70

Contract Item Totals

$314,180.65Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 1 of 1

2020 SLURRY SEAL

Call Order:

Letting Date: CULPEPER / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):742

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

CM720SSA115070

10/23/20 COMPLETION DATE

CULPEPER, FAUQUIER

Min: Max:

01/24/2020Date Printed:

SS7A-967-F20,P401, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 B896 BOXLEY MATERIALS COMPANY $302,604.70 100.00%

2 S026 SLURRY PAVERS, INC. $314,180.65 103.83%

Vendor Ranking

Contract ID:

2020 SLURRY SEAL

CULPEPER / DISTRICTWIDE OR OFFICELetting Date:

Contract Description:

District(s):

10/23/20 COMPLETION DATE

CM720SSA115070

December 18, 2019 10:00 A.M

SS7A-967-F20,P401, NONE;

CULPEPER, FAUQUIER

742

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/24/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITEHURST PAVING
COMPANY, INCORPORATED

(2) RUSSELL STANDARD
CORPORATION

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 16162

MODIFIED DOUBLE SEAL

577,139.000

SY

1.81000 1,044,621.59 1.92000 1,108,106.88

0020 24265

NS MAINTENANCE OF TRAFFIC
MOT FOR UPC 115331

(1)

LS

23,000.00000 23,000.00 20,500.00000 20,500.00

0030 24282

FLAGGER SERVICE

4,416.000

HR

1.00000 4,416.00 1.00000 4,416.00

0040 54020

TYPE A PVMT LINE MRKG 4"

295,299.000

LF

0.22000 64,965.78 0.22000 64,965.78

0050 54032

TYPE B CLASS I PVMT LINE MRKG
4"

600.000

LF

1.70000 1,020.00 1.70000 1,020.00

0060 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

207.000

LF

14.20000 2,939.40 14.20000 2,939.40

0070 54106

ERADICATE EXIST. NONLINEAR
PVMT MRKG

1,206.000

SF

4.80000 5,788.80 4.80000 5,788.80

Page 1 of 3

2020 SURFACE TREATMENT

Call Order:

Letting Date: STAUNTON / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):872

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

CM820STB115331

10/16/20 COMPLETION DATE

AUGUSTA, ROCKINGHAM

Min: Max:

01/24/2020Date Printed:

ST8B-968-F20,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITEHURST PAVING
COMPANY, INCORPORATED

(2) RUSSELL STANDARD
CORPORATION

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54404

PVMT MESSAGE MARK. R/R
CROSSING

2.000

EA

1,080.00000 2,160.00 1,080.00000 2,160.00

0090 54428

TEMP. PVMT MRKG, TY. A, 4"

295,899.000

LF

0.05000 14,794.95 0.05000 14,794.95

0100 54436

TEMP. PVMT MRKG, TY. A, 12"

207.000

LF

1.40000 289.80 1.40000 289.80

0110 54457

TEMP. PVMT SYMBOL MRKG
SINGLE TURN ARROW TY. A

2.000

EA

55.00000 110.00 55.00000 110.00

0120 54459

TEMP. PVMT SYMBOL MRKG
RAILROAD CROSSING TY. A

2.000

EA

460.00000 920.00 460.00000 920.00

0130 54574

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL I

2.000

EA

245.00000 490.00 245.00000 490.00

Section Total with LCC: $1,165,516.32 $1,226,501.61

Life Cycle Costs:

$1,165,516.32 $1,226,501.61Section Totals:

$1,226,501.61$1,165,516.32Contract Item Totals

Contract Time Totals

Contract Life Cycle Costs Totals

Page 2 of 3

2020 SURFACE TREATMENT

Call Order:

Letting Date: STAUNTON / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):872

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

CM820STB115331

10/16/20 COMPLETION DATE

AUGUSTA, ROCKINGHAM

Min: Max:

01/24/2020Date Printed:

ST8B-968-F20,N501, NONE;



( ) indicates item is bid as Lump Sum

$1,165,516.32 $1,226,501.61Contract Grand Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 3 of 3

2020 SURFACE TREATMENT

Call Order:

Letting Date: STAUNTON / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):872

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

CM820STB115331

10/16/20 COMPLETION DATE

AUGUSTA, ROCKINGHAM

Min: Max:

01/24/2020Date Printed:

ST8B-968-F20,N501, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W016 WHITEHURST PAVING COMPANY, INCORPORATED $1,165,516.32 100.00%

2 R626 RUSSELL STANDARD CORPORATION $1,226,501.61 105.23%

Vendor Ranking

Contract ID:

2020 SURFACE TREATMENT

STAUNTON / DISTRICTWIDE OR OFFICELetting Date:

Contract Description:

District(s):

10/16/20 COMPLETION DATE

CM820STB115331

December 18, 2019 10:00 A.M

ST8B-968-F20,N501, NONE;

AUGUSTA, ROCKINGHAM

872

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/24/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SLURRY PAVERS, INC. (2) BOXLEY MATERIALS
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10497

NS PAVEMENT CRACK SEAL -
TYPE A

27,743.000

LB

2.45000 67,970.35 2.10000 58,260.30

0015 15309

NS PAVEMENT LIQUID ASPHALT
COSTING (PAVEMENT MARKER
GROOVE)

211.480

SY

74.00000 15,649.52 80.00000 16,918.40

0020 16145

LATEX MOD. EMULSION TREAT.
TYPE C

3,618.570

TON

229.26000 829,593.36 225.00000 814,178.25

0030 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

12.000

DAY

250.00000 3,000.00 550.00000 6,600.00

0040 24265

NS MAINTENANCE OF TRAFFIC
MOT FOR UPC 115329

(1)

LS

30,350.00000 30,350.00 57,000.00000 57,000.00

0050 24265

NS MAINTENANCE OF TRAFFIC
MOT FOR UPC 115330

(1)

LS

27,000.00000 27,000.00 26,000.00000 26,000.00

Page 1 of 4

2020 LATEX MODIFIED

Call Order:

Letting Date: STAUNTON / EDINBURG

Contract ID:

District(s):

Counties:

Project(s):876

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

CM820LMB115329

10/23/20 COMPLETION DATE

FREDERICK

Min: Max:

01/24/2020Date Printed:

LM8B-968-F20,N501, PM08(452); LM8B-968-F20,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SLURRY PAVERS, INC. (2) BOXLEY MATERIALS
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0060 24282

FLAGGER SERVICE

831.000

HR

28.00000 23,268.00 32.00000 26,592.00

0070 54020

TYPE A PVMT LINE MRKG 4"

195,505.000

LF

0.26000 50,831.30 0.26000 50,831.30

0080 54032

TYPE B CLASS I PVMT LINE MRKG
4"

3,800.000

LF

0.80000 3,040.00 0.80000 3,040.00

0090 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

1,322.000

LF

7.40000 9,782.80 7.65000 10,113.30

0100 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

3,800.000

LF

0.79000 3,002.00 0.80000 3,040.00

0110 54106

ERADICATE EXIST. NONLINEAR
PVMT MRKG

7,409.000

SF

2.90000 21,486.10 3.00000 22,227.00

0115 54219

INLAID PAVEMENT MARKER
ASPHALT

622.000

EA

37.00000 23,014.00 55.00000 34,210.00

0120 54404

PVMT MESSAGE MARK. R/R
CROSSING

2.000

EA

1,250.00000 2,500.00 1,250.00000 2,500.00

Page 2 of 4

2020 LATEX MODIFIED

Call Order:

Letting Date: STAUNTON / EDINBURG

Contract ID:

District(s):

Counties:

Project(s):876

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

CM820LMB115329

10/23/20 COMPLETION DATE

FREDERICK

Min: Max:

01/24/2020Date Printed:

LM8B-968-F20,N501, PM08(452); LM8B-968-F20,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SLURRY PAVERS, INC. (2) BOXLEY MATERIALS
COMPANY

0001 ALL BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0130 54428

TEMP. PVMT MRKG, TY. A, 4"

195,505.000

LF

0.10000 19,550.50 0.10000 19,550.50

0140 54436

TEMP. PVMT MRKG, TY. A, 12"

420.000

LF

3.20000 1,344.00 3.30000 1,386.00

0150 54457

TEMP. PVMT SYMBOL MRKG
SINGLE TURN ARROW TY. A

10.000

EA

46.00000 460.00 48.00000 480.00

0160 54459

TEMP. PVMT SYMBOL MRKG
RAILROAD CROSSING TY. A

2.000

EA

530.00000 1,060.00 550.00000 1,100.00

0170 54574

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL I

49.000

EA

140.00000 6,860.00 140.00000 6,860.00

0180 54576

PVMT SYMB MRKG DBL TURN
ARROW THRU/LT OR RT TY A

2.000

EA

102.00000 204.00 100.00000 200.00

0190 54577

PVMT SYMB MRKG DBL TURN
ARROW THRU/LT OR RT TY B, CL I

6.000

EA

280.00000 1,680.00 275.00000 1,650.00

Section Total with LCC: $1,141,645.93 $1,162,737.05

Life Cycle Costs:

$1,141,645.93 $1,162,737.05Section Totals:

Page 3 of 4

2020 LATEX MODIFIED

Call Order:

Letting Date: STAUNTON / EDINBURG

Contract ID:

District(s):

Counties:

Project(s):876

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

CM820LMB115329

10/23/20 COMPLETION DATE

FREDERICK

Min: Max:

01/24/2020Date Printed:

LM8B-968-F20,N501, PM08(452); LM8B-968-F20,N501, NONE;



( ) indicates item is bid as Lump Sum

$1,162,737.05$1,141,645.93

$1,141,645.93

Contract Item Totals

$1,162,737.05Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 4 of 4

2020 LATEX MODIFIED

Call Order:

Letting Date: STAUNTON / EDINBURG

Contract ID:

District(s):

Counties:

Project(s):876

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

CM820LMB115329

10/23/20 COMPLETION DATE

FREDERICK

Min: Max:

01/24/2020Date Printed:

LM8B-968-F20,N501, PM08(452); LM8B-968-F20,N501, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 S026 SLURRY PAVERS, INC. $1,141,645.93 100.00%

2 B896 BOXLEY MATERIALS COMPANY $1,162,737.05 101.85%

Vendor Ranking

Contract ID:

2020 LATEX MODIFIED

STAUNTON / EDINBURGLetting Date:

Contract Description:

District(s):

10/23/20 COMPLETION DATE

CM820LMB115329

December 18, 2019 10:00 A.M

LM8B-968-F20,N501, PM08(452); LM8B-968-F20,N501, NONE;

FREDERICK

876

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/24/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SLURRY PAVERS, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10497

NS PAVEMENT ASPHALT REPAIR
MASTIC

4,882.000

LB

4.02000 19,625.64

0020 10497

NS PAVEMENT TY. A CRACK
SEALANT/FILLER

97,639.000

LB

2.81000 274,365.59

0030 16144

LATEX MOD. EMULSION TREAT.
TYPE B

4,290.700

TON

279.50000 1,199,250.65

0040 16502

SURF. PREPARATION &
RESTORATION TYPE II

452.000

TON

180.00000 81,360.00

0050 24265

NS MAINTENANCE OF TRAFFIC
LM9A

(1)

LS

150,000.00000 150,000.00

0060 24282

FLAGGER SERVICE

3,152.000

HR

26.50000 83,528.00

0070 54032

TYPE B CLASS I PVMT LINE MRKG
4"

136,415.000

LF

0.70000 95,490.50

Page 1 of 4

2020 LATEX MODIFIED

Call Order:

Letting Date: NORTHERN VA. / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):993

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

CM920LMA116045

10/23/20 COMPLETION DATE

ARLINGTON, FAIRFAX

Min: Max:

01/24/2020Date Printed:

LM9A-96A-F20,N501, PM09(360);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SLURRY PAVERS, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54034

TYPE B CLASS I PVMT LINE MRKG
6"

3,115.000

LF

1.38000 4,298.70

0090 54037

TYPE B CLASS I PVMT LINE MRKG
8"

1,960.000

LF

2.20000 4,312.00

0100 54040

TYPE B CLASS I PVMT LINE MRKG
12"

3,370.000

LF

3.30000 11,121.00

0110 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

11,510.000

LF

6.60000 75,966.00

0120 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

150,190.000

LF

0.63000 94,619.70

0130 54106

ERADICATE EXIST. NONLINEAR
PVMT MRKG

40,934.000

SF

3.45000 141,222.30

0140 54400

PVMT MESSAGE MARK. ONLY

15.000

EA

500.00000 7,500.00

0150 54402

NS PAVE. MESSAGE MARKING
STOP

2.000

EA

500.00000 1,000.00

Page 2 of 4

2020 LATEX MODIFIED

Call Order:

Letting Date: NORTHERN VA. / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):993

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

CM920LMA116045

10/23/20 COMPLETION DATE

ARLINGTON, FAIRFAX

Min: Max:

01/24/2020Date Printed:

LM9A-96A-F20,N501, PM09(360);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SLURRY PAVERS, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 54428

TEMP. PVMT MRKG, TY. A, 4"

229,150.000

LF

0.15000 34,372.50

0170 54440

TEMP. PVMT MRKG, TY. A, 24"

7,096.000

LF

1.55000 10,998.80

0180 54574

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL I

262.000

EA

105.00000 27,510.00

0190 54577

PVMT SYMB MRKG DBL TURN
ARROW THRU/LT OR RT TY B, CL I

10.000

EA

210.00000 2,100.00

0200 54589

PVMT SYMB MRKG LANE
REDUCTION ARROW TY B, CL I

3.000

EA

450.00000 1,350.00

0210 54659

PVMT SYMB MRKG HELMETED
BICYCLIST TY B CL I

1.000

EA

302.00000 302.00

0220 54219

INLAID PAVEMENT MARKER
ASPHALT

60.000

EA

110.00000 6,600.00

0230 15309

NS PAVEMENT LIQUID ASPHALT
COATING (PAVEMENT MARKER
GROOVE)

24.000

SY

30.00000 720.00

Page 3 of 4

2020 LATEX MODIFIED

Call Order:

Letting Date: NORTHERN VA. / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):993

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

CM920LMA116045

10/23/20 COMPLETION DATE

ARLINGTON, FAIRFAX

Min: Max:

01/24/2020Date Printed:

LM9A-96A-F20,N501, PM09(360);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SLURRY PAVERS, INC.

Section Total with LCC: $2,327,613.38

Life Cycle Costs:

$2,327,613.38Section Totals:

( ) indicates item is bid as Lump Sum

$2,327,613.38

$2,327,613.38

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 4 of 4

2020 LATEX MODIFIED

Call Order:

Letting Date: NORTHERN VA. / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):993

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

CM920LMA116045

10/23/20 COMPLETION DATE

ARLINGTON, FAIRFAX

Min: Max:

01/24/2020Date Printed:

LM9A-96A-F20,N501, PM09(360);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 S026 SLURRY PAVERS, INC. $2,327,613.38 100.00%

Vendor Ranking

Contract ID:

2020 LATEX MODIFIED

NORTHERN VA. / DISTRICTWIDE OR OFFICELetting Date:

Contract Description:

District(s):

10/23/20 COMPLETION DATE

CM920LMA116045

December 18, 2019 10:00 A.M

LM9A-96A-F20,N501, PM09(360);

ARLINGTON, FAIRFAX

993

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/24/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SLURRY PAVERS, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10497

NS PAVEMENT ASPHALT REPAIR
MASTIC

2,914.000

LB

4.13000 12,034.82

0020 10497

NS PAVEMENT TY. A CRACK
SEALANT/FILLER

58,279.000

LB

2.83000 164,929.57

0030 16144

LATEX MOD. EMULSION TREAT.
TYPE B

2,974.660

TON

279.37000 831,030.76

0040 16502

SURF. PREPARATION &
RESTORATION TYPE II

1,117.000

TON

187.00000 208,879.00

0050 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

134,349.00000 134,349.00

0060 24282

FLAGGER SERVICE

2,538.000

HR

29.00000 73,602.00

0070 54032

TYPE B CLASS I PVMT LINE MRKG
4"

229,755.000

LF

0.64000 147,043.20

Page 1 of 4

2020 LATEX MODIFIED

Call Order:

Letting Date: NORTHERN VA. / FAIRFAX

Contract ID:

District(s):

Counties:

Project(s):994

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000116044N01

10/23/20 COMPLETION DATE

FAIRFAX

Min: Max:

01/24/2020Date Printed:

LM9B-029-F20, N501, PM09(361);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SLURRY PAVERS, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54034

TYPE B CLASS I PVMT LINE MRKG
6"

28,915.000

LF

0.83000 23,999.45

0090 54037

TYPE B CLASS I PVMT LINE MRKG
8"

1,966.000

LF

1.78000 3,499.48

0100 54040

TYPE B CLASS I PVMT LINE MRKG
12"

917.000

LF

5.19000 4,759.23

0110 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

5,345.000

LF

7.90000 42,225.50

0120 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

216,248.000

LF

0.54000 116,773.92

0130 54106

ERADICATE EXIST. NONLINEAR
PVMT MRKG

21,652.000

SF

4.20000 90,938.40

0140 54400

PVMT MESSAGE MARK. ONLY

5.000

EA

510.00000 2,550.00

0150 54401

PVMT MESSAGE MARK. SCHOOL
ZONE

6.000

EA

1,800.00000 10,800.00

Page 2 of 4

2020 LATEX MODIFIED

Call Order:

Letting Date: NORTHERN VA. / FAIRFAX

Contract ID:

District(s):

Counties:

Project(s):994

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000116044N01

10/23/20 COMPLETION DATE

FAIRFAX

Min: Max:

01/24/2020Date Printed:

LM9B-029-F20, N501, PM09(361);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SLURRY PAVERS, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 54402

NS PAVE. MESSAGE MARKING
SHARED LANE MARKING SYMBOL

63.000

EA

397.00000 25,011.00

0170 54402

NS PAVE. MESSAGE MARKING
STOP AHEAD

4.000

EA

1,950.00000 7,800.00

0180 54402

NS PAVE. MESSAGE MARKING
XING PED

4.000

EA

1,810.00000 7,240.00

0190 54428

TEMP. PVMT MRKG, TY. A, 4"

395,235.000

LF

0.14000 55,332.90

0200 54440

TEMP. PVMT MRKG, TY. A, 24"

2,014.000

LF

3.40000 6,847.60

0210 54574

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL I

128.000

EA

135.00000 17,280.00

0220 54577

PVMT SYMB MRKG DBL TURN
ARROW THRU/LT OR RT TY B, CL I

9.000

EA

269.00000 2,421.00

0230 54585

PVMT SYMB MRKG DBL TURN
ARROW, LT/RT TY B, CL I

2.000

EA

269.00000 538.00

Page 3 of 4

2020 LATEX MODIFIED

Call Order:

Letting Date: NORTHERN VA. / FAIRFAX

Contract ID:

District(s):

Counties:

Project(s):994

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000116044N01

10/23/20 COMPLETION DATE

FAIRFAX

Min: Max:

01/24/2020Date Printed:

LM9B-029-F20, N501, PM09(361);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SLURRY PAVERS, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 54651

PVMT SYMB MRKG BICYCLE
THRU ARROW TY B, CL I

112.000

EA

97.00000 10,864.00

0250 54659

PVMT SYMB MRKG HELMETED
BICYCLIST TY B CL I

112.000

EA

234.00000 26,208.00

Section Total with LCC: $2,026,956.83

Life Cycle Costs:

$2,026,956.83Section Totals:

( ) indicates item is bid as Lump Sum

$2,026,956.83

$2,026,956.83

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 4 of 4

2020 LATEX MODIFIED

Call Order:

Letting Date: NORTHERN VA. / FAIRFAX

Contract ID:

District(s):

Counties:

Project(s):994

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000116044N01

10/23/20 COMPLETION DATE

FAIRFAX

Min: Max:

01/24/2020Date Printed:

LM9B-029-F20, N501, PM09(361);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 S026 SLURRY PAVERS, INC. $2,026,956.83 100.00%

Vendor Ranking

Contract ID:

2020 LATEX MODIFIED

NORTHERN VA. / FAIRFAXLetting Date:

Contract Description:

District(s):

10/23/20 COMPLETION DATE

C0000116044N01

December 18, 2019 10:00 A.M

LM9B-029-F20, N501, PM09(361);

FAIRFAX

994

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/24/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SLURRY PAVERS, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10497

NS PAVEMENT ASPHALT REPAIR
MASTIC

5,024.000

LB

3.85000 19,342.40

0020 10497

NS PAVEMENT TY. A CRACK
SEALANT/FILLER

50,237.000

LB

2.64000 132,625.68

0030 16144

LATEX MOD. EMULSION TREAT.
TYPE B

2,185.100

TON

266.06000 581,367.71

0040 16502

SURF. PREPARATION &
RESTORATION TYPE II

849.000

TON

165.00000 140,085.00

0050 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

85,200.00000 85,200.00

0060 24282

FLAGGER SERVICE

1,039.000

HR

23.00000 23,897.00

0070 54032

TYPE B CLASS I PVMT LINE MRKG
4"

76,266.000

LF

0.67000 51,098.22

Page 1 of 4

2020 LATEX MODIFIED

Call Order:

Letting Date: NORTHERN VA. / LEESBURG

Contract ID:

District(s):

Counties:

Project(s):995

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000115925N01

10/23/20 COMPLETION DATE

LOUDOUN

Min: Max:

01/24/2020Date Printed:

LM9C-053-F20, N501, PM09(361);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SLURRY PAVERS, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 54034

TYPE B CLASS I PVMT LINE MRKG
6"

4,114.000

LF

0.98000 4,031.72

0090 54040

TYPE B CLASS I PVMT LINE MRKG
12"

971.000

LF

2.65000 2,573.15

0100 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

3,375.000

LF

7.60000 25,650.00

0110 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

98,366.000

LF

0.56000 55,084.96

0120 54106

ERADICATE EXIST. NONLINEAR
PVMT MRKG

15,673.000

SF

3.65000 57,206.45

0130 54400

PVMT MESSAGE MARK. ONLY

3.000

EA

469.00000 1,407.00

0140 54428

TEMP. PVMT MRKG, TY. A, 4"

152,392.000

LF

0.15000 22,858.80

0150 54440

TEMP. PVMT MRKG, TY. A, 24"

1,906.000

LF

3.80000 7,242.80

Page 2 of 4

2020 LATEX MODIFIED

Call Order:

Letting Date: NORTHERN VA. / LEESBURG

Contract ID:

District(s):

Counties:

Project(s):995

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000115925N01

10/23/20 COMPLETION DATE

LOUDOUN

Min: Max:

01/24/2020Date Printed:

LM9C-053-F20, N501, PM09(361);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SLURRY PAVERS, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 54574

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL I

105.000

EA

110.00000 11,550.00

0170 54577

PVMT SYMB MRKG DBL TURN
ARROW THRU/LT OR RT TY B, CL I

1.000

EA

230.00000 230.00

0180 54585

PVMT SYMB MRKG DBL TURN
ARROW, LT/RT TY B, CL I

3.000

EA

230.00000 690.00

0190 54651

PVMT SYMB MRKG BICYCLE
THRU ARROW TY B, CL I

4.000

EA

373.00000 1,492.00

0200 54659

PVMT SYMB MRKG HELMETED
BICYCLIST TY B CL I

4.000

EA

373.00000 1,492.00

Section Total with LCC: $1,225,124.89

Life Cycle Costs:

$1,225,124.89Section Totals:

( ) indicates item is bid as Lump Sum

$1,225,124.89

$1,225,124.89

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 3 of 4

2020 LATEX MODIFIED

Call Order:

Letting Date: NORTHERN VA. / LEESBURG

Contract ID:

District(s):

Counties:

Project(s):995

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000115925N01

10/23/20 COMPLETION DATE

LOUDOUN

Min: Max:

01/24/2020Date Printed:

LM9C-053-F20, N501, PM09(361);



( ) indicates item is bid as Lump Sum

Page 4 of 4

2020 LATEX MODIFIED

Call Order:

Letting Date: NORTHERN VA. / LEESBURG

Contract ID:

District(s):

Counties:

Project(s):995

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000115925N01

10/23/20 COMPLETION DATE

LOUDOUN

Min: Max:

01/24/2020Date Printed:

LM9C-053-F20, N501, PM09(361);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 S026 SLURRY PAVERS, INC. $1,225,124.89 100.00%

Vendor Ranking

Contract ID:

2020 LATEX MODIFIED

NORTHERN VA. / LEESBURGLetting Date:

Contract Description:

District(s):

10/23/20 COMPLETION DATE

C0000115925N01

December 18, 2019 10:00 A.M

LM9C-053-F20, N501, PM09(361);

LOUDOUN

995

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/24/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELK KNOB, INC. (2) BRAYMAN
CONSTRUCTION
CORPORATION

(3) ESTES BROS. CONST.,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

286,000.00000 286,000.00 335,000.00000 335,000.00 1,119,104.68000 1,119,104.68

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

(1)

LS

32,978.00000 32,978.00 220,000.00000 220,000.00 15,000.00000 15,000.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

50,000.00000 50,000.00 60,000.00000 60,000.00 40,000.00000 40,000.00

0040 00120

REGULAR EXCAVATION

5,492.000

CY

20.00000 109,840.00 30.00000 164,760.00 12.15000 66,727.80

0050 00142

BORROW EXCAVATION MIN. CBR-
20

9,135.000

CY

28.00000 255,780.00 26.00000 237,510.00 11.48000 104,869.80

0060 00180

UTILITY TEST PIT UNPAVED

11.000

EA

495.00000 5,445.00 450.00000 4,950.00 200.00000 2,200.00

0070 00525

CONCRETE CLASS A3 MISC.

4.350

CY

3,000.00000 13,050.00 1,650.00000 7,177.50 1,455.43000 6,331.12

Page 1 of 37

BRIDGE REPLACEMENT OVER POWELL RIVER

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):B30

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000086601B61

11/03/21 COMPLETION DATE

LEE

Min: Max:

01/24/2020Date Printed:

0058-052-715, B661, STP-052-1(137); 0058-052-715, C501, STP-052-1(137);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELK KNOB, INC. (2) BRAYMAN
CONSTRUCTION
CORPORATION

(3) ESTES BROS. CONST.,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 00529

FLOWABLE BACKFILL

31.000

CY

440.00000 13,640.00 400.00000 12,400.00 341.67000 10,591.77

0090 00591

CROSSDRAIN CD-2

48.000

LF

25.00000 1,200.00 25.00000 1,200.00 40.46000 1,942.08

0100 00595

OUTLET PIPE

55.000

LF

20.00000 1,100.00 20.00000 1,100.00 37.00000 2,035.00

0110 00596

ENDWALL EW-12

2.000

EA

312.90000 625.80 900.00000 1,800.00 363.47000 726.94

0120 01186

STORM SEWER PIPE 18"

207.000

LF

54.85000 11,353.95 90.00000 18,630.00 56.86000 11,770.02

0130 01240

24" PIPE

152.000

LF

62.99000 9,574.48 170.00000 25,840.00 52.67000 8,005.84

0140 01246

STORM SEWER PIPE 24"

284.000

LF

115.21000 32,719.64 145.00000 41,180.00 78.97000 22,427.48

0150 02142

23" X 14" ELLIPTICAL CONC. PIPE

24.000

LF

82.13000 1,971.12 185.00000 4,440.00 78.26000 1,878.24

0160 02192

30" X 19" ELLIPTICAL CONC. PIPE

132.000

LF

97.19000 12,829.08 170.00000 22,440.00 80.47000 10,622.04

Page 2 of 37

BRIDGE REPLACEMENT OVER POWELL RIVER

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):B30

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000086601B61

11/03/21 COMPLETION DATE

LEE

Min: Max:

01/24/2020Date Printed:

0058-052-715, B661, STP-052-1(137); 0058-052-715, C501, STP-052-1(137);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELK KNOB, INC. (2) BRAYMAN
CONSTRUCTION
CORPORATION

(3) ESTES BROS. CONST.,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 06500

23" X 14" END SECTION ES-1A

2.000

EA

729.78000 1,459.56 1,500.00000 3,000.00 681.08000 1,362.16

0180 06502

30" X 19" END SECTION ES-1A

6.000

EA

950.00000 5,700.00 1,700.00000 10,200.00 908.96000 5,453.76

0190 07506

DROP INLET DI-5

4.000

EA

2,500.00000 10,000.00 7,000.00000 28,000.00 2,886.24000 11,544.96

0200 09150

EROSION CONTROL STONE
CLASS I, EC-1

7.000

TON

50.00000 350.00 90.00000 630.00 97.90000 685.30

0210 09152

EROSION CONTROL STONE
CLASS II, EC-1

67.800

TON

24.00000 1,627.20 90.00000 6,102.00 85.32000 5,784.70

0220 09185

PAVED DITCH PG-2A

333.000

SY

78.00000 25,974.00 325.00000 108,225.00 104.35000 34,748.55

0230 09250

SLOPE DRAIN

5.000

EA

750.00000 3,750.00 1,200.00000 6,000.00 1,527.50000 7,637.50

0240 10065

AGGR. MATL. NO. 1

992.000

TON

17.65000 17,508.80 21.00000 20,832.00 19.86000 19,701.12

Page 3 of 37

BRIDGE REPLACEMENT OVER POWELL RIVER

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):B30

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000086601B61

11/03/21 COMPLETION DATE

LEE

Min: Max:

01/24/2020Date Printed:

0058-052-715, B661, STP-052-1(137); 0058-052-715, C501, STP-052-1(137);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELK KNOB, INC. (2) BRAYMAN
CONSTRUCTION
CORPORATION

(3) ESTES BROS. CONST.,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 10128

AGGR. BASE MATL. TY. I NO. 21B

3,898.000

TON

20.00000 77,960.00 25.00000 97,450.00 15.05000 58,664.90

0260 10607

ASPHALT CONCRETE TY. SM-
12.5A

703.000

TON

135.00000 94,905.00 120.74000 84,880.22 120.74000 84,880.22

0270 10610

ASPHALT CONCRETE TY. IM-19.0A

687.000

TON

127.00000 87,249.00 98.85000 67,909.95 98.85000 67,909.95

0280 10642

ASPHALT CONCRETE TY. BM-
25.0A

1,341.000

TON

110.00000 147,510.00 87.11000 116,814.51 87.11000 116,814.51

0290 11040

CONCRETE ENTRANCE PAVE. 7"

71.000

SY

130.00000 9,230.00 207.02000 14,698.42 170.94000 12,136.74

0300 11070

NS SAW-CUT ASPH CONC (FULL
DEPTH)

430.000

LF

12.00000 5,160.00 11.26000 4,841.80 3.00000 1,290.00

0310 13215

MAILBOX POST, SINGLE

4.000

EA

50.00000 200.00 360.59000 1,442.36 202.75000 811.00

0320 13280

GUARDRAIL GR-MGS1

525.000

LF

20.35000 10,683.75 18.50000 9,712.50 19.43000 10,200.75
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(1) ELK KNOB, INC. (2) BRAYMAN
CONSTRUCTION
CORPORATION

(3) ESTES BROS. CONST.,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 13282

GUARDRAIL GR-MGS1, 9' POST

75.000

LF

33.00000 2,475.00 30.00000 2,250.00 31.50000 2,362.50

0340 13286

GUARDRAIL TERMINAL GR-MGS2

4.000

EA

3,300.00000 13,200.00 3,000.00000 12,000.00 3,150.00000 12,600.00

0350 13287

GUARDRAIL END ANCHORAGE
GR-MGS3

1.000

EA

990.00000 990.00 900.00000 900.00 945.00000 945.00

0360 13288

GUARDRAIL HEIGHT TRANSITION
GR-MGS4

4.000

EA

990.00000 3,960.00 900.00000 3,600.00 945.00000 3,780.00

0370 13383

FIXED OBJECT ATTACH. GR-FOA-
1 TY. I

4.000

EA

2,750.00000 11,000.00 2,500.00000 10,000.00 2,625.00000 10,500.00

0380 13496

TRAF. BARR. SER. CONC. DOUBLE
FACE PAR.MB-11A

1,550.000

LF

42.00000 65,100.00 45.00000 69,750.00 27.92000 43,276.00

0390 13604

IMPACT ATTEN. SER. TY. 1 TL-3,
>=40 MPH

4.000

EA

5,500.00000 22,000.00 7,000.00000 28,000.00 6,600.00000 26,400.00
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(1) ELK KNOB, INC. (2) BRAYMAN
CONSTRUCTION
CORPORATION

(3) ESTES BROS. CONST.,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0400 14260

CRUSHER RUN AGGREGATE NO.
25 OR 26

273.000

TON

15.00000 4,095.00 62.38000 17,029.74 27.70000 7,562.10

0410 14451

NS SAW CUT HYDRAULIC
CEMENT CONCRETE ITEMS
ENTRANCES

11.000

LF

50.00000 550.00 30.72000 337.92 15.00000 165.00

0420 24100

ALLAYING DUST

1,560.000

HR

15.00000 23,400.00 56.31000 87,843.60 8.00000 12,480.00

0430 24152

TYPE 3 BARRICADE 8'

5.000

EA

400.00000 2,000.00 264.00000 1,320.00 200.00000 1,000.00

0440 24160

TEMPORARY (CONSTRUCTION)
SIGN

770.000

SF

25.00000 19,250.00 14.25000 10,972.50 36.44000 28,058.80

0450 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

20.000

DAY

200.00000 4,000.00 150.00000 3,000.00 250.00000 5,000.00

0460 24272

TRUCK MOUNTED ATTENUATOR

160.000

HR

25.00000 4,000.00 41.25000 6,600.00 30.00000 4,800.00
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(1) ELK KNOB, INC. (2) BRAYMAN
CONSTRUCTION
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(3) ESTES BROS. CONST.,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0470 24278

GROUP 2 CHANNELIZING
DEVICES

19,500.000

DAY

0.50000 9,750.00 0.30000 5,850.00 1.00000 19,500.00

0480 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

672.000

HR

5.00000 3,360.00 5.00000 3,360.00 4.45000 2,990.40

0490 24282

FLAGGER SERVICE

960.000

HR

25.00000 24,000.00 37.50000 36,000.00 20.00000 19,200.00

0500 24290

TRAFFIC BARRIER SERVICE
CONC. MB-7D PC

2,180.000

LF

30.00000 65,400.00 42.00000 91,560.00 23.84000 51,971.20

0510 24333

NS TEMPORARY TRAFFIC
CONTROL SIGNAL 1-LANE 2-WAY
TRAFFIC

(1)

LS

68,250.00000 68,250.00 52,500.00000 52,500.00 91,053.68000 91,053.68

0520 24420

DEMOLITION OF PAVEMENT RIGID

36.000

SY

5.00000 180.00 66.42000 2,391.12 11.00000 396.00

0530 24430

DEMOLITION OF PAVEMENT
FLEXIBLE

5,163.000

SY

4.00000 20,652.00 4.22000 21,787.86 4.26000 21,994.38
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(1) ELK KNOB, INC. (2) BRAYMAN
CONSTRUCTION
CORPORATION

(3) ESTES BROS. CONST.,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0540 24600

REMOVE EXISTING GUARDRAIL

792.000

LF

1.65000 1,306.80 1.50000 1,188.00 1.50000 1,188.00

0550 25505

FIELD OFFICE TY.I

18.000

MO

20,000.00000 360,000.00 3,200.00000 57,600.00 1,000.00000 18,000.00

0560 25565

PROGRESS SCHEDULE BASELINE

(1)

LS

3,000.00000 3,000.00 6,800.00000 6,800.00 2,000.00000 2,000.00

0570 25567

PROGRESS SCHEDULE UPDATES

18.000

EA

1,000.00000 18,000.00 150.00000 2,700.00 500.00000 9,000.00

0580 26239

DRY RIPRAP CL.II 38"

822.000

TON

25.00000 20,550.00 80.00000 65,760.00 46.40000 38,140.80

0590 26271

NS DRY RIPRAP CL. I (VAR.
DEPTH)

5,068.000

TON

25.00000 126,700.00 25.00000 126,700.00 19.90000 100,853.20

0600 27024

NS TOPSOIL CLASS B 4"

0.750

ACRE

24,000.00000 18,000.00 35,000.00000 26,250.00 12,750.00000 9,562.50

0610 27101

TEMPORARY SEED

109.000

LB

17.60000 1,918.40 16.00000 1,744.00 16.00000 1,744.00

0620 27102

REGULAR SEED

164.000

LB

19.80000 3,247.20 18.00000 2,952.00 18.00000 2,952.00
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(1) ELK KNOB, INC. (2) BRAYMAN
CONSTRUCTION
CORPORATION

(3) ESTES BROS. CONST.,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0630 27103

OVERSEEDING

131.000

LB

19.80000 2,593.80 18.00000 2,358.00 18.00000 2,358.00

0640 27112

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 3

11,870.000

SY

1.38000 16,380.60 1.25000 14,837.50 1.25000 14,837.50

0650 27230

FERTILIZER NITROGEN - N

105.000

LB

1.10000 115.50 1.00000 105.00 1.00000 105.00

0660 27231

FERTILIZER PHOSPHOROUS - P

143.000

LB

1.10000 157.30 1.00000 143.00 1.00000 143.00

0670 27232

FERTILIZER POTASSIUM - K

72.000

LB

1.10000 79.20 1.00000 72.00 1.00000 72.00

0680 27250

LIME

4.920

TON

137.50000 676.50 125.00000 615.00 125.00000 615.00

0690 27284

EROSION CONTROL MULCH

805.000

SY

0.87000 700.35 0.79000 635.95 0.79000 635.95

0700 27318

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 1

823.000

SY

3.25000 2,674.75 2.95000 2,427.85 2.95000 2,427.85
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(1) ELK KNOB, INC. (2) BRAYMAN
CONSTRUCTION
CORPORATION

(3) ESTES BROS. CONST.,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0710 27325

ROLLED EROSION CTRL
PRODUCT EC-3 TYPE 1

223.000

SY

6.55000 1,460.65 5.95000 1,326.85 5.95000 1,326.85

0720 27345

TEMPORARY DIVERSION DIKE

276.000

LF

12.00000 3,312.00 13.92000 3,841.92 2.00000 552.00

0730 27415

CHECK DAM ROCK TY. II

11.000

EA

275.00000 3,025.00 415.05000 4,565.55 390.50000 4,295.50

0740 27419

CHECK DAM ROCK TYPE I
TEMPORARY

7.000

EA

500.00000 3,500.00 429.63000 3,007.41 553.50000 3,874.50

0750 27422

DEWATERING BASIN EC-8

2.000

EA

1,250.00000 2,500.00 4,200.00000 8,400.00 1,211.00000 2,422.00

0760 27430

SILTATION CONTROL
EXCAVATION

499.000

CY

0.10000 49.90 26.00000 12,974.00 1.00000 499.00

0770 27451

INLET PROTECTION TYPE A

4.000

EA

100.00000 400.00 900.00000 3,600.00 711.00000 2,844.00

0780 27505

TEMP. SILT FENCE TYPE A

2,318.000

LF

3.00000 6,954.00 8.00000 18,544.00 2.45000 5,679.10
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(1) ELK KNOB, INC. (2) BRAYMAN
CONSTRUCTION
CORPORATION

(3) ESTES BROS. CONST.,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0790 27508

NS COFFERDAM - BOAT RAMP

1.000

EA

12,000.00000 12,000.00 40,000.00000 40,000.00 9,156.00000 9,156.00

0800 40003

1" WATER SERVICE LINE

240.000

LF

31.08000 7,459.20 28.25000 6,780.00 10.17000 2,440.80

0810 40020

2" WATER MAIN

79.000

LF

53.38000 4,217.02 48.53000 3,833.87 15.33000 1,211.07

0820 40060

6" WATER MAIN

40.000

LF

57.70000 2,308.00 52.45000 2,098.00 41.90000 1,676.00

0830 40080

8" WATER MAIN

1,494.000

LF

80.63000 120,461.22 73.30000 109,510.20 57.80000 86,353.20

0840 41002

2" GATE VALVE & BOX

1.000

EA

1,331.00000 1,331.00 1,210.00000 1,210.00 1,133.00000 1,133.00

0850 41006

6" GATE VALVE & BOX

1.000

EA

1,760.00000 1,760.00 1,600.00000 1,600.00 1,444.00000 1,444.00

0860 41008

8" GATE VALVE & BOX

5.000

EA

2,479.40000 12,397.00 2,254.00000 11,270.00 1,902.70000 9,513.50

0870 41815

2" BLOW-OFF VALVE & BOX

1.000

EA

4,713.50000 4,713.50 4,285.00000 4,285.00 2,810.00000 2,810.00
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(1) ELK KNOB, INC. (2) BRAYMAN
CONSTRUCTION
CORPORATION

(3) ESTES BROS. CONST.,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0880 41820

FIRE HYDRANT

1.000

EA

4,213.00000 4,213.00 3,830.55000 3,830.55 3,426.50000 3,426.50

0890 41967

5/8" WATER METER BOX & YOKE

1.000

EA

1,815.00000 1,815.00 1,650.00000 1,650.00 1,444.00000 1,444.00

0900 41977

ADJUST EXIST. WATER METER
BOX

2.000

EA

550.00000 1,100.00 500.00000 1,000.00 916.50000 1,833.00

0910 41982

NS WATER FACILITIES SAMPLING
STATIONS FOR WATER MAIN

2.000

EA

2,893.39000 5,786.78 2,630.35000 5,260.70 2,382.50000 4,765.00

0920 42087

8" SANITARY SEWER FORCE MAIN

1,291.000

LF

58.91000 76,052.81 53.55000 69,133.05 33.68000 43,480.88

0930 42608

8" VALVE & BOX FORCE MAIN

4.000

EA

4,895.00000 19,580.00 4,450.00000 17,800.00 4,307.88000 17,231.52

0940 50108

SIGN PANEL

9.000

SF

25.00000 225.00 16.21000 145.89 57.20000 514.80

0950 50300

REMOVE EXISTING 1 POST SIGN
STRUCTURE

4.000

EA

25.00000 100.00 125.00000 500.00 442.71000 1,770.84
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(1) ELK KNOB, INC. (2) BRAYMAN
CONSTRUCTION
CORPORATION

(3) ESTES BROS. CONST.,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0960 50340

RELOCATE EXISTING 1 POST
GROUND MOUNTED SIGN PANEL

7.000

EA

300.00000 2,100.00 250.00000 1,750.00 442.71000 3,098.97

0970 50430

SIGN POST STP-1, 2", 14 GAUGE

44.000

LF

25.00000 1,100.00 6.51000 286.44 41.29000 1,816.76

0980 50436

SIGN POST STP-1, 2 1/2", 12
GAUGE

36.000

LF

30.00000 1,080.00 5.76000 207.36 42.50000 1,530.00

0990 50485

CONCRETE SIGN FOUNDATION
STP-1, TYPE A

7.000

EA

450.00000 3,150.00 495.00000 3,465.00 886.81000 6,207.67

1000 54032

TYPE B CLASS I PVMT LINE MRKG
4"

5,072.000

LF

1.38000 6,999.36 1.25000 6,340.00 1.31000 6,644.32

1010 54079

TYPE B CLASS VI CONTRAST
PVMT MRKG 4"

1,143.000

LF

4.68000 5,349.24 4.25000 4,857.75 4.46000 5,097.78

1020 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

8,065.000

LF

1.38000 11,129.70 1.25000 10,081.25 1.31000 10,565.15
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(1) ELK KNOB, INC. (2) BRAYMAN
CONSTRUCTION
CORPORATION

(3) ESTES BROS. CONST.,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1030 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

35.000

EA

82.50000 2,887.50 32.00000 1,120.00 78.75000 2,756.25

1040 54240

TEMP. PAVE. MARKER 1 WAY

20.000

EA

22.00000 440.00 10.95000 219.00 11.50000 230.00

1050 54512

TYPE D, CLASS II TEMP. PVMT
MRKG 4"

9,493.000

LF

1.93000 18,321.49 1.75000 16,612.75 1.84000 17,467.12

1060 54516

TYPE D,CLASS II TEMP. PVMT
MRKG 8"

400.000

LF

4.13000 1,652.00 3.75000 1,500.00 3.94000 1,576.00

1070 54524

TYPE D, CLASS II TEMP. PVMT
MRKG 24"

24.000

LF

11.00000 264.00 10.00000 240.00 10.50000 252.00

1080 60409

CONC. CLASS A4 MOD. LOW
SHRINKAGE

449.500

CY

1,000.00000 449,500.00 1,425.00000 640,537.50 1,330.15000 597,902.43

1090 60450

CONC. CLASS A4 BRIDGE APPR.
SLAB

82.400

CY

700.00000 57,680.00 500.00000 41,200.00 1,001.94000 82,559.86
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(1) ELK KNOB, INC. (2) BRAYMAN
CONSTRUCTION
CORPORATION
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0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1100 60452

REINF. STEEL BRIDGE APPR.
SLAB

13,170.000

LB

1.00000 13,170.00 1.62000 21,335.40 1.83000 24,101.10

1110 60490

BRIDGE DECK GROOVING

1,352.000

SY

8.95000 12,100.40 3.20000 4,326.40 4.94000 6,678.88

1120 60495

COVER DEPTH SURVEY

1,209.000

SY

5.00000 6,045.00 3.50000 4,231.50 4.95000 5,984.55

1130 61255

PREST.CONC.BEAM,BULB-T 69"
DEPTH +100'-110'

8.000

EA

68,000.00000 544,000.00 55,000.00000 440,000.00 64,908.25000 519,266.00

1140 61256

PREST.CONC.BEAM,BULB-T 69"
DEPTH +110'-120'

4.000

EA

70,000.00000 280,000.00 55,000.00000 220,000.00 70,236.00000 280,944.00

1150 61712

CORROSION RESISTANT REINF.
STEEL CL. II

78,780.000

LB

2.77000 218,220.60 3.07000 241,854.60 3.91000 308,029.80

1160 62033

RAILING.KANSAS CORRAL 32"
W/OUT CURB

709.000

LF

195.00000 138,255.00 265.00000 187,885.00 325.50000 230,779.50
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BRIDGE REPLACEMENT OVER POWELL RIVER

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):B30

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000086601B61

11/03/21 COMPLETION DATE

LEE

Min: Max:

01/24/2020Date Printed:

0058-052-715, B661, STP-052-1(137); 0058-052-715, C501, STP-052-1(137);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELK KNOB, INC. (2) BRAYMAN
CONSTRUCTION
CORPORATION

(3) ESTES BROS. CONST.,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1170 62412

ADHESIVE BASED JOINT SEALER
CLASS I, 2"

69.000

LF

75.00000 5,175.00 60.00000 4,140.00 110.64000 7,634.16

1180 62534

NS BRIDGE SUPERSTRUCTURE
ELASTIC INCLUSION 24"

94.000

SY

200.00000 18,800.00 250.00000 23,500.00 263.10000 24,731.40

1190 64011

STRUCTURE EXCAVATION

510.000

CY

45.00000 22,950.00 70.00000 35,700.00 86.00000 43,860.00

1200 64015

SELECT BACKFILL ABUTMENT
ZONE

1,250.000

TON

18.00000 22,500.00 32.00000 40,000.00 25.59000 31,987.50

1210 64032

GEOCOMPOSITE WALL DRAIN

24.000

SY

25.00000 600.00 22.00000 528.00 26.28000 630.72

1220 64036

PIPE UNDERDRAIN 6"

110.000

LF

20.00000 2,200.00 7.00000 770.00 11.11000 1,222.10

1230 64102

DYNAMIC PILE TEST END
BEARING PILES

2.000

EA

3,679.50000 7,359.00 2,500.00000 5,000.00 17,182.00000 34,364.00

1240 64114

STEEL PILES 14"

393.000

LF

144.80000 56,906.40 115.00000 45,195.00 195.51000 76,835.43
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BRIDGE REPLACEMENT OVER POWELL RIVER

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):B30

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000086601B61

11/03/21 COMPLETION DATE

LEE

Min: Max:

01/24/2020Date Printed:

0058-052-715, B661, STP-052-1(137); 0058-052-715, C501, STP-052-1(137);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELK KNOB, INC. (2) BRAYMAN
CONSTRUCTION
CORPORATION

(3) ESTES BROS. CONST.,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1250 64775

PILE POINT FOR 14" STEEL PILE

18.000

EA

137.40000 2,473.20 115.00000 2,070.00 310.78000 5,594.04

1260 64778

DRIVING TEST FOR 14" STEEL
PILE

50.000

LF

144.80000 7,240.00 37.00000 1,850.00 331.23000 16,561.50

1270 65013

CONCRETE CLASS A3

362.300

CY

725.00000 262,667.50 1,050.00000 380,415.00 1,025.71000 371,614.73

1280 65200

REINF. STEEL

64,360.000

LB

1.00000 64,360.00 1.57000 101,045.20 1.04000 66,934.40

1290 65211

CORROSION RESISTANT REINF.
STEEL CL. I

2,120.000

LB

2.32000 4,918.40 5.02000 10,642.40 3.88000 8,225.60

1300 65212

CORROSION RESISTANT REINF.
STEEL CL. II

7,740.000

LB

3.17000 24,535.80 5.09000 39,396.60 3.67000 28,405.80

1310 66121

NS COFFERDAM - PIERS

2.000

EA

12,500.00000 25,000.00 65,000.00000 130,000.00 130,088.00000 260,176.00

1320 66127

DRY RIPRAP CL.I 26"

1,066.000

TON

21.00000 22,386.00 34.00000 36,244.00 34.51000 36,787.66
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BRIDGE REPLACEMENT OVER POWELL RIVER

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):B30

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000086601B61

11/03/21 COMPLETION DATE

LEE

Min: Max:

01/24/2020Date Printed:

0058-052-715, B661, STP-052-1(137); 0058-052-715, C501, STP-052-1(137);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELK KNOB, INC. (2) BRAYMAN
CONSTRUCTION
CORPORATION

(3) ESTES BROS. CONST.,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1330 66920

NS BRIDGE SUBSTRUCTURE
SINKHOLE REPAIR - PIER
FOOTING

6.000

CY

5,000.00000 30,000.00 380.00000 2,280.00 1,489.41000 8,936.46

1340 67350

NS WATER LINE 10" WATER MAIN
(HORIZONTAL DIRECTIONAL
DRILLING)

(1)

LS

355,025.00000 355,025.00 322,750.00000 322,750.00 302,785.00000 302,785.00

1350 67900

NS DISM. & REM. EXIST. STR. STR.
N0. 1045

(1)

LS

229,327.20000 229,327.20 165,000.00000 165,000.00 288,700.00000 288,700.00

1360 67904

NS BRIDGE INCIDENTALS
MAINTENANCE OF NAVIGATION

(1)

LS

10,000.00000 10,000.00 13,500.00000 13,500.00 500.00000 500.00

1370 67904

NS BRIDGE INCIDENTALS
TEMPORARY SHORING STR. N0.
1045

(1)

LS

23,000.00000 23,000.00 60,000.00000 60,000.00 24,746.00000 24,746.00

1380 68476

NS ENV.& WORKER PROTECTION
STR. N0. 1045

(1)

LS

8,250.00000 8,250.00 25,000.00000 25,000.00 7,500.00000 7,500.00

Page 18 of 37

BRIDGE REPLACEMENT OVER POWELL RIVER

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):B30

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000086601B61

11/03/21 COMPLETION DATE

LEE

Min: Max:

01/24/2020Date Printed:

0058-052-715, B661, STP-052-1(137); 0058-052-715, C501, STP-052-1(137);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELK KNOB, INC. (2) BRAYMAN
CONSTRUCTION
CORPORATION

(3) ESTES BROS. CONST.,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1390 68492

NS MATERIAL DISPOSAL STR. N0.
1045

(1)

LS

825.00000 825.00 76,000.00000 76,000.00 750.00000 750.00

1400 85011

NS  CONSTRUCTION ACCESS

(1)

LS

85,600.00000 85,600.00 62,500.00000 62,500.00 38,100.00000 38,100.00

Section Total with LCC: $5,643,350.65 $6,286,850.44 $6,447,296.49

Life Cycle Costs:

$6,447,296.49$5,643,350.65 $6,286,850.44Section Totals:

( ) indicates item is bid as Lump Sum

$6,286,850.44$5,643,350.65 $6,447,296.49

$5,643,350.65

Contract Item Totals

$6,286,850.44 6,447,296.49Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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BRIDGE REPLACEMENT OVER POWELL RIVER

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):B30

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000086601B61

11/03/21 COMPLETION DATE

LEE

Min: Max:

01/24/2020Date Printed:

0058-052-715, B661, STP-052-1(137); 0058-052-715, C501, STP-052-1(137);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ORDERS CONSTRUCTION
COMPANY, INC.

(5) BUSH & BURCHETT, INC. (6) CROWDER
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

380,000.00000 380,000.00 380,000.00000 380,000.00 422,000.00000 422,000.00

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

(1)

LS

78,456.39000 78,456.39 100,000.00000 100,000.00 39,900.00000 39,900.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

153,444.12000 153,444.12 90,000.00000 90,000.00 45,000.00000 45,000.00

0040 00120

REGULAR EXCAVATION

5,492.000

CY

57.27000 314,526.84 54.59000 299,808.28 13.05000 71,670.60

0050 00142

BORROW EXCAVATION MIN. CBR-
20

9,135.000

CY

18.54000 169,362.90 34.68000 316,801.80 29.00000 264,915.00

0060 00180

UTILITY TEST PIT UNPAVED

11.000

EA

554.32000 6,097.52 500.00000 5,500.00 800.00000 8,800.00

0070 00525

CONCRETE CLASS A3 MISC.

4.350

CY

1,376.64000 5,988.38 82.47000 358.74 720.00000 3,132.00

0080 00529

FLOWABLE BACKFILL

31.000

CY

492.72000 15,274.32 400.00000 12,400.00 150.00000 4,650.00

0090 00591

CROSSDRAIN CD-2

48.000

LF

44.26000 2,124.48 22.96000 1,102.08 17.59000 844.32
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BRIDGE REPLACEMENT OVER POWELL RIVER

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):B30

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000086601B61

11/03/21 COMPLETION DATE

LEE

Min: Max:

01/24/2020Date Printed:

0058-052-715, B661, STP-052-1(137); 0058-052-715, C501, STP-052-1(137);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ORDERS CONSTRUCTION
COMPANY, INC.

(5) BUSH & BURCHETT, INC. (6) CROWDER
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0100 00595

OUTLET PIPE

55.000

LF

52.33000 2,878.15 31.74000 1,745.70 20.52000 1,128.60

0110 00596

ENDWALL EW-12

2.000

EA

694.69000 1,389.38 561.82000 1,123.64 768.47000 1,536.94

0120 01186

STORM SEWER PIPE 18"

207.000

LF

90.57000 18,747.99 100.20000 20,741.40 75.04000 15,533.28

0130 01240

24" PIPE

152.000

LF

184.06000 27,977.12 121.78000 18,510.56 168.84000 25,663.68

0140 01246

STORM SEWER PIPE 24"

284.000

LF

118.47000 33,645.48 121.88000 34,613.92 165.07000 46,879.88

0150 02142

23" X 14" ELLIPTICAL CONC. PIPE

24.000

LF

160.22000 3,845.28 146.15000 3,507.60 144.73000 3,473.52

0160 02192

30" X 19" ELLIPTICAL CONC. PIPE

132.000

LF

134.92000 17,809.44 139.86000 18,461.52 155.73000 20,556.36

0170 06500

23" X 14" END SECTION ES-1A

2.000

EA

1,369.13000 2,738.26 1,693.15000 3,386.30 1,807.80000 3,615.60

0180 06502

30" X 19" END SECTION ES-1A

6.000

EA

1,476.85000 8,861.10 2,002.50000 12,015.00 2,043.66000 12,261.96
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BRIDGE REPLACEMENT OVER POWELL RIVER

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):B30

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000086601B61

11/03/21 COMPLETION DATE

LEE

Min: Max:

01/24/2020Date Printed:

0058-052-715, B661, STP-052-1(137); 0058-052-715, C501, STP-052-1(137);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ORDERS CONSTRUCTION
COMPANY, INC.

(5) BUSH & BURCHETT, INC. (6) CROWDER
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0190 07506

DROP INLET DI-5

4.000

EA

8,278.86000 33,115.44 4,631.50000 18,526.00 5,213.02000 20,852.08

0200 09150

EROSION CONTROL STONE
CLASS I, EC-1

7.000

TON

45.82000 320.74 52.19000 365.33 45.00000 315.00

0210 09152

EROSION CONTROL STONE
CLASS II, EC-1

67.800

TON

51.66000 3,502.55 61.65000 4,179.87 35.00000 2,373.00

0220 09185

PAVED DITCH PG-2A

333.000

SY

247.53000 82,427.49 132.55000 44,139.15 100.00000 33,300.00

0230 09250

SLOPE DRAIN

5.000

EA

3,218.30000 16,091.50 1,635.81000 8,179.05 1,250.00000 6,250.00

0240 10065

AGGR. MATL. NO. 1

992.000

TON

35.40000 35,116.80 29.08000 28,847.36 19.70000 19,542.40

0250 10128

AGGR. BASE MATL. TY. I NO. 21B

3,898.000

TON

41.50000 161,767.00 24.90000 97,060.20 18.90000 73,672.20

0260 10607

ASPHALT CONCRETE TY. SM-
12.5A

703.000

TON

161.40000 113,464.20 120.74000 84,880.22 120.74000 84,880.22
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BRIDGE REPLACEMENT OVER POWELL RIVER

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):B30

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000086601B61

11/03/21 COMPLETION DATE

LEE

Min: Max:

01/24/2020Date Printed:

0058-052-715, B661, STP-052-1(137); 0058-052-715, C501, STP-052-1(137);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ORDERS CONSTRUCTION
COMPANY, INC.

(5) BUSH & BURCHETT, INC. (6) CROWDER
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0270 10610

ASPHALT CONCRETE TY. IM-19.0A

687.000

TON

121.77000 83,655.99 98.85000 67,909.95 98.85000 67,909.95

0280 10642

ASPHALT CONCRETE TY. BM-
25.0A

1,341.000

TON

107.30000 143,889.30 87.11000 116,814.51 87.11000 116,814.51

0290 11040

CONCRETE ENTRANCE PAVE. 7"

71.000

SY

225.02000 15,976.42 175.53000 12,462.63 155.00000 11,005.00

0300 11070

NS SAW-CUT ASPH CONC (FULL
DEPTH)

430.000

LF

4.73000 2,033.90 6.14000 2,640.20 4.00000 1,720.00

0310 13215

MAILBOX POST, SINGLE

4.000

EA

369.18000 1,476.72 1,000.00000 4,000.00 150.00000 600.00

0320 13280

GUARDRAIL GR-MGS1

525.000

LF

22.79000 11,964.75 23.00000 12,075.00 18.50000 9,712.50

0330 13282

GUARDRAIL GR-MGS1, 9' POST

75.000

LF

36.96000 2,772.00 27.00000 2,025.00 30.00000 2,250.00

0340 13286

GUARDRAIL TERMINAL GR-MGS2

4.000

EA

3,695.44000 14,781.76 3,000.00000 12,000.00 3,000.00000 12,000.00
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BRIDGE REPLACEMENT OVER POWELL RIVER

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):B30

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000086601B61

11/03/21 COMPLETION DATE

LEE

Min: Max:

01/24/2020Date Printed:

0058-052-715, B661, STP-052-1(137); 0058-052-715, C501, STP-052-1(137);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ORDERS CONSTRUCTION
COMPANY, INC.

(5) BUSH & BURCHETT, INC. (6) CROWDER
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0350 13287

GUARDRAIL END ANCHORAGE
GR-MGS3

1.000

EA

1,108.63000 1,108.63 1,000.00000 1,000.00 900.00000 900.00

0360 13288

GUARDRAIL HEIGHT TRANSITION
GR-MGS4

4.000

EA

1,108.63000 4,434.52 750.00000 3,000.00 900.00000 3,600.00

0370 13383

FIXED OBJECT ATTACH. GR-FOA-
1 TY. I

4.000

EA

3,079.54000 12,318.16 2,100.00000 8,400.00 2,500.00000 10,000.00

0380 13496

TRAF. BARR. SER. CONC. DOUBLE
FACE PAR.MB-11A

1,550.000

LF

58.43000 90,566.50 33.71000 52,250.50 75.00000 116,250.00

0390 13604

IMPACT ATTEN. SER. TY. 1 TL-3,
>=40 MPH

4.000

EA

7,459.80000 29,839.20 7,000.00000 28,000.00 9,753.53000 39,014.12

0400 14260

CRUSHER RUN AGGREGATE NO.
25 OR 26

273.000

TON

40.21000 10,977.33 28.61000 7,810.53 21.70000 5,924.10

0410 14451

NS SAW CUT HYDRAULIC
CEMENT CONCRETE ITEMS
ENTRANCES

11.000

LF

53.20000 585.20 9.25000 101.75 15.00000 165.00
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BRIDGE REPLACEMENT OVER POWELL RIVER

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):B30

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000086601B61

11/03/21 COMPLETION DATE

LEE

Min: Max:

01/24/2020Date Printed:

0058-052-715, B661, STP-052-1(137); 0058-052-715, C501, STP-052-1(137);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ORDERS CONSTRUCTION
COMPANY, INC.

(5) BUSH & BURCHETT, INC. (6) CROWDER
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0420 24100

ALLAYING DUST

1,560.000

HR

123.78000 193,096.80 48.51000 75,675.60 10.00000 15,600.00

0430 24152

TYPE 3 BARRICADE 8'

5.000

EA

597.43000 2,987.15 300.00000 1,500.00 264.00000 1,320.00

0440 24160

TEMPORARY (CONSTRUCTION)
SIGN

770.000

SF

38.10000 29,337.00 25.00000 19,250.00 14.25000 10,972.50

0450 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

20.000

DAY

203.25000 4,065.00 1,429.98000 28,599.60 150.00000 3,000.00

0460 24272

TRUCK MOUNTED ATTENUATOR

160.000

HR

62.32000 9,971.20 25.00000 4,000.00 41.25000 6,600.00

0470 24278

GROUP 2 CHANNELIZING
DEVICES

19,500.000

DAY

0.55000 10,725.00 0.50000 9,750.00 0.30000 5,850.00

0480 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

672.000

HR

4.66000 3,131.52 4.00000 2,688.00 5.00000 3,360.00

0490 24282

FLAGGER SERVICE

960.000

HR

53.09000 50,966.40 40.00000 38,400.00 37.50000 36,000.00
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BRIDGE REPLACEMENT OVER POWELL RIVER

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):B30

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000086601B61

11/03/21 COMPLETION DATE

LEE

Min: Max:

01/24/2020Date Printed:

0058-052-715, B661, STP-052-1(137); 0058-052-715, C501, STP-052-1(137);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ORDERS CONSTRUCTION
COMPANY, INC.

(5) BUSH & BURCHETT, INC. (6) CROWDER
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0500 24290

TRAFFIC BARRIER SERVICE
CONC. MB-7D PC

2,180.000

LF

53.60000 116,848.00 33.71000 73,487.80 60.00000 130,800.00

0510 24333

NS TEMPORARY TRAFFIC
CONTROL SIGNAL 1-LANE 2-WAY
TRAFFIC

(1)

LS

69,843.89000 69,843.89 90,000.00000 90,000.00 45,500.00000 45,500.00

0520 24420

DEMOLITION OF PAVEMENT RIGID

36.000

SY

59.41000 2,138.76 20.78000 748.08 15.00000 540.00

0530 24430

DEMOLITION OF PAVEMENT
FLEXIBLE

5,163.000

SY

6.01000 31,029.63 6.28000 32,423.64 4.00000 20,652.00

0540 24600

REMOVE EXISTING GUARDRAIL

792.000

LF

10.44000 8,268.48 1.50000 1,188.00 1.50000 1,188.00

0550 25505

FIELD OFFICE TY.I

18.000

MO

2,433.69000 43,806.42 2,000.00000 36,000.00 2,261.25000 40,702.50

0560 25565

PROGRESS SCHEDULE BASELINE

(1)

LS

1,847.72000 1,847.72 10,000.00000 10,000.00 3,885.98000 3,885.98

0570 25567

PROGRESS SCHEDULE UPDATES

18.000

EA

615.91000 11,086.38 500.00000 9,000.00 545.55000 9,819.90
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ORDERS CONSTRUCTION
COMPANY, INC.

(5) BUSH & BURCHETT, INC. (6) CROWDER
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0580 26239

DRY RIPRAP CL.II 38"

822.000

TON

44.28000 36,398.16 62.81000 51,629.82 95.54000 78,533.88

0590 26271

NS DRY RIPRAP CL. I (VAR.
DEPTH)

5,068.000

TON

27.58000 139,775.44 62.81000 318,321.08 61.86000 313,506.48

0600 27024

NS TOPSOIL CLASS B 4"

0.750

ACRE

73,021.62000 54,766.22 18,347.59000 13,760.69 9,000.00000 6,750.00

0610 27101

TEMPORARY SEED

109.000

LB

19.71000 2,148.39 16.00000 1,744.00 17.29000 1,884.61

0620 27102

REGULAR SEED

164.000

LB

22.17000 3,635.88 18.00000 2,952.00 19.46000 3,191.44

0630 27103

OVERSEEDING

131.000

LB

22.17000 2,904.27 18.00000 2,358.00 19.46000 2,549.26

0640 27112

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 3

11,870.000

SY

1.54000 18,279.80 1.25000 14,837.50 1.35000 16,024.50

0650 27230

FERTILIZER NITROGEN - N

105.000

LB

1.23000 129.15 1.00000 105.00 1.08000 113.40

0660 27231

FERTILIZER PHOSPHOROUS - P

143.000

LB

1.23000 175.89 1.00000 143.00 1.08000 154.44
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(4) ORDERS CONSTRUCTION
COMPANY, INC.

(5) BUSH & BURCHETT, INC. (6) CROWDER
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0670 27232

FERTILIZER POTASSIUM - K

72.000

LB

1.23000 88.56 1.00000 72.00 1.08000 77.76

0680 27250

LIME

4.920

TON

153.98000 757.58 125.00000 615.00 135.10000 664.69

0690 27284

EROSION CONTROL MULCH

805.000

SY

0.97000 780.85 0.79000 635.95 0.85000 684.25

0700 27318

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 1

823.000

SY

3.63000 2,987.49 2.95000 2,427.85 3.19000 2,625.37

0710 27325

ROLLED EROSION CTRL
PRODUCT EC-3 TYPE 1

223.000

SY

7.33000 1,634.59 5.95000 1,326.85 6.43000 1,433.89

0720 27345

TEMPORARY DIVERSION DIKE

276.000

LF

6.36000 1,755.36 6.34000 1,749.84 4.00000 1,104.00

0730 27415

CHECK DAM ROCK TY. II

11.000

EA

346.04000 3,806.44 385.16000 4,236.76 275.00000 3,025.00

0740 27419

CHECK DAM ROCK TYPE I
TEMPORARY

7.000

EA

447.71000 3,133.97 385.16000 2,696.12 375.00000 2,625.00
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(4) ORDERS CONSTRUCTION
COMPANY, INC.

(5) BUSH & BURCHETT, INC. (6) CROWDER
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0750 27422

DEWATERING BASIN EC-8

2.000

EA

6,920.40000 13,840.80 1,677.73000 3,355.46 1,800.00000 3,600.00

0760 27430

SILTATION CONTROL
EXCAVATION

499.000

CY

27.36000 13,652.64 15.74000 7,854.26 5.00000 2,495.00

0770 27451

INLET PROTECTION TYPE A

4.000

EA

526.64000 2,106.56 414.67000 1,658.68 400.00000 1,600.00

0780 27505

TEMP. SILT FENCE TYPE A

2,318.000

LF

8.73000 20,236.14 4.81000 11,149.58 3.50000 8,113.00

0790 27508

NS COFFERDAM - BOAT RAMP

1.000

EA

5,963.89000 5,963.89 25,000.00000 25,000.00 50,000.00000 50,000.00

0800 40003

1" WATER SERVICE LINE

240.000

LF

34.80000 8,352.00 28.25000 6,780.00 12.55000 3,012.00

0810 40020

2" WATER MAIN

79.000

LF

59.78000 4,722.62 48.53000 3,833.87 24.38000 1,926.02

0820 40060

6" WATER MAIN

40.000

LF

64.61000 2,584.40 52.45000 2,098.00 56.32000 2,252.80

0830 40080

8" WATER MAIN

1,494.000

LF

90.29000 134,893.26 73.30000 109,510.20 72.63000 108,509.22
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(4) ORDERS CONSTRUCTION
COMPANY, INC.

(5) BUSH & BURCHETT, INC. (6) CROWDER
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0840 41002

2" GATE VALVE & BOX

1.000

EA

1,490.50000 1,490.50 1,210.00000 1,210.00 1,089.00000 1,089.00

0850 41006

6" GATE VALVE & BOX

1.000

EA

1,970.90000 1,970.90 1,600.00000 1,600.00 1,421.18000 1,421.18

0860 41008

8" GATE VALVE & BOX

5.000

EA

2,776.51000 13,882.55 2,254.00000 11,270.00 1,777.77000 8,888.85

0870 41815

2" BLOW-OFF VALVE & BOX

1.000

EA

5,278.32000 5,278.32 4,285.00000 4,285.00 2,598.84000 2,598.84

0880 41820

FIRE HYDRANT

1.000

EA

4,718.53000 4,718.53 3,830.55000 3,830.55 2,960.14000 2,960.14

0890 41967

5/8" WATER METER BOX & YOKE

1.000

EA

2,032.49000 2,032.49 1,650.00000 1,650.00 1,205.27000 1,205.27

0900 41977

ADJUST EXIST. WATER METER
BOX

2.000

EA

615.91000 1,231.82 500.00000 1,000.00 324.09000 648.18

0910 41982

NS WATER FACILITIES SAMPLING
STATIONS FOR WATER MAIN

2.000

EA

3,240.10000 6,480.20 2,630.35000 5,260.70 1,135.31000 2,270.62

0920 42087

8" SANITARY SEWER FORCE MAIN

1,291.000

LF

65.96000 85,154.36 53.55000 69,133.05 57.91000 74,761.81
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(4) ORDERS CONSTRUCTION
COMPANY, INC.

(5) BUSH & BURCHETT, INC. (6) CROWDER
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0930 42608

8" VALVE & BOX FORCE MAIN

4.000

EA

5,481.57000 21,926.28 4,450.00000 17,800.00 5,322.24000 21,288.96

0940 50108

SIGN PANEL

9.000

SF

22.17000 199.53 39.70000 357.30 16.21000 145.89

0950 50300

REMOVE EXISTING 1 POST SIGN
STRUCTURE

4.000

EA

461.93000 1,847.72 358.81000 1,435.24 125.00000 500.00

0960 50340

RELOCATE EXISTING 1 POST
GROUND MOUNTED SIGN PANEL

7.000

EA

104.70000 732.90 717.61000 5,023.27 250.00000 1,750.00

0970 50430

SIGN POST STP-1, 2", 14 GAUGE

44.000

LF

22.17000 975.48 37.05000 1,630.20 6.51000 286.44

0980 50436

SIGN POST STP-1, 2 1/2", 12
GAUGE

36.000

LF

24.64000 887.04 39.38000 1,417.68 5.76000 207.36

0990 50485

CONCRETE SIGN FOUNDATION
STP-1, TYPE A

7.000

EA

1,447.38000 10,131.66 926.00000 6,482.00 495.00000 3,465.00

1000 54032

TYPE B CLASS I PVMT LINE MRKG
4"

5,072.000

LF

2.40000 12,172.80 1.25000 6,340.00 1.25000 6,340.00
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(4) ORDERS CONSTRUCTION
COMPANY, INC.

(5) BUSH & BURCHETT, INC. (6) CROWDER
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1010 54079

TYPE B CLASS VI CONTRAST
PVMT MRKG 4"

1,143.000

LF

5.23000 5,977.89 4.25000 4,857.75 4.25000 4,857.75

1020 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

8,065.000

LF

1.54000 12,420.10 1.25000 10,081.25 1.25000 10,081.25

1030 54217

SNOW PLOW. RAISED PAVE.
MARKER ASPH.CONC

35.000

EA

92.39000 3,233.65 75.00000 2,625.00 75.00000 2,625.00

1040 54240

TEMP. PAVE. MARKER 1 WAY

20.000

EA

13.49000 269.80 10.95000 219.00 10.95000 219.00

1050 54512

TYPE D, CLASS II TEMP. PVMT
MRKG 4"

9,493.000

LF

2.16000 20,504.88 1.75000 16,612.75 1.75000 16,612.75

1060 54516

TYPE D,CLASS II TEMP. PVMT
MRKG 8"

400.000

LF

4.62000 1,848.00 3.75000 1,500.00 3.75000 1,500.00

1070 54524

TYPE D, CLASS II TEMP. PVMT
MRKG 24"

24.000

LF

12.32000 295.68 10.00000 240.00 10.00000 240.00

1080 60409

CONC. CLASS A4 MOD. LOW
SHRINKAGE

449.500

CY

1,434.35000 644,740.33 1,200.00000 539,400.00 2,495.46000 1,121,709.27
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(4) ORDERS CONSTRUCTION
COMPANY, INC.

(5) BUSH & BURCHETT, INC. (6) CROWDER
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1090 60450

CONC. CLASS A4 BRIDGE APPR.
SLAB

82.400

CY

914.30000 75,338.32 900.00000 74,160.00 1,847.20000 152,209.28

1100 60452

REINF. STEEL BRIDGE APPR.
SLAB

13,170.000

LB

1.98000 26,076.60 1.50000 19,755.00 2.30000 30,291.00

1110 60490

BRIDGE DECK GROOVING

1,352.000

SY

5.01000 6,773.52 8.00000 10,816.00 5.29000 7,152.08

1120 60495

COVER DEPTH SURVEY

1,209.000

SY

5.05000 6,105.45 4.00000 4,836.00 12.58000 15,209.22

1130 61255

PREST.CONC.BEAM,BULB-T 69"
DEPTH +100'-110'

8.000

EA

44,022.25000 352,178.00 50,000.00000 400,000.00 66,895.39000 535,163.12

1140 61256

PREST.CONC.BEAM,BULB-T 69"
DEPTH +110'-120'

4.000

EA

52,369.70000 209,478.80 50,000.00000 200,000.00 72,726.00000 290,904.00

1150 61712

CORROSION RESISTANT REINF.
STEEL CL. II

78,780.000

LB

3.70000 291,486.00 4.00000 315,120.00 4.56000 359,236.80

1160 62033

RAILING.KANSAS CORRAL 32"
W/OUT CURB

709.000

LF

167.64000 118,856.76 340.00000 241,060.00 322.73000 228,815.57
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(4) ORDERS CONSTRUCTION
COMPANY, INC.

(5) BUSH & BURCHETT, INC. (6) CROWDER
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1170 62412

ADHESIVE BASED JOINT SEALER
CLASS I, 2"

69.000

LF

103.71000 7,155.99 100.00000 6,900.00 249.82000 17,237.58

1180 62534

NS BRIDGE SUPERSTRUCTURE
ELASTIC INCLUSION 24"

94.000

SY

326.95000 30,733.30 175.00000 16,450.00 360.30000 33,868.20

1190 64011

STRUCTURE EXCAVATION

510.000

CY

390.00000 198,900.00 25.00000 12,750.00 28.42000 14,494.20

1200 64015

SELECT BACKFILL ABUTMENT
ZONE

1,250.000

TON

41.51000 51,887.50 35.00000 43,750.00 9.59000 11,987.50

1210 64032

GEOCOMPOSITE WALL DRAIN

24.000

SY

320.64000 7,695.36 50.00000 1,200.00 131.77000 3,162.48

1220 64036

PIPE UNDERDRAIN 6"

110.000

LF

35.24000 3,876.40 40.00000 4,400.00 45.82000 5,040.20

1230 64102

DYNAMIC PILE TEST END
BEARING PILES

2.000

EA

7,672.28000 15,344.56 5,000.00000 10,000.00 5,454.93000 10,909.86

1240 64114

STEEL PILES 14"

393.000

LF

254.95000 100,195.35 100.00000 39,300.00 182.64000 71,777.52

Page 34 of 37

BRIDGE REPLACEMENT OVER POWELL RIVER

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):B30

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000086601B61

11/03/21 COMPLETION DATE

LEE

Min: Max:

01/24/2020Date Printed:

0058-052-715, B661, STP-052-1(137); 0058-052-715, C501, STP-052-1(137);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ORDERS CONSTRUCTION
COMPANY, INC.

(5) BUSH & BURCHETT, INC. (6) CROWDER
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1250 64775

PILE POINT FOR 14" STEEL PILE

18.000

EA

188.43000 3,391.74 200.00000 3,600.00 234.98000 4,229.64

1260 64778

DRIVING TEST FOR 14" STEEL
PILE

50.000

LF

417.90000 20,895.00 200.00000 10,000.00 341.97000 17,098.50

1270 65013

CONCRETE CLASS A3

362.300

CY

953.32000 345,387.84 1,000.00000 362,300.00 1,685.00000 610,475.50

1280 65200

REINF. STEEL

64,360.000

LB

1.91000 122,927.60 1.50000 96,540.00 1.85000 119,066.00

1290 65211

CORROSION RESISTANT REINF.
STEEL CL. I

2,120.000

LB

3.10000 6,572.00 3.00000 6,360.00 4.81000 10,197.20

1300 65212

CORROSION RESISTANT REINF.
STEEL CL. II

7,740.000

LB

4.12000 31,888.80 4.00000 30,960.00 5.82000 45,046.80

1310 66121

NS COFFERDAM - PIERS

2.000

EA

25,462.12000 50,924.24 200,000.00000 400,000.00 105,767.55000 211,535.10

1320 66127

DRY RIPRAP CL.I 26"

1,066.000

TON

40.28000 42,938.48 50.00000 53,300.00 43.93000 46,829.38
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(4) ORDERS CONSTRUCTION
COMPANY, INC.

(5) BUSH & BURCHETT, INC. (6) CROWDER
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1330 66920

NS BRIDGE SUBSTRUCTURE
SINKHOLE REPAIR - PIER
FOOTING

6.000

CY

574.47000 3,446.82 3,000.00000 18,000.00 3,113.33000 18,679.98

1340 67350

NS WATER LINE 10" WATER MAIN
(HORIZONTAL DIRECTIONAL
DRILLING)

(1)

LS

397,568.16000 397,568.16 400,000.00000 400,000.00 313,200.00000 313,200.00

1350 67900

NS DISM. & REM. EXIST. STR. STR.
N0. 1045

(1)

LS

332,416.55000 332,416.55 500,000.00000 500,000.00 375,000.00000 375,000.00

1360 67904

NS BRIDGE INCIDENTALS
MAINTENANCE OF NAVIGATION

(1)

LS

12,145.28000 12,145.28 5,000.00000 5,000.00 17,696.31000 17,696.31

1370 67904

NS BRIDGE INCIDENTALS
TEMPORARY SHORING STR. N0.
1045

(1)

LS

48,132.07000 48,132.07 60,000.00000 60,000.00 76,893.45000 76,893.45

1380 68476

NS ENV.& WORKER PROTECTION
STR. N0. 1045

(1)

LS

17,245.40000 17,245.40 10,000.00000 10,000.00 33,753.39000 33,753.39

1390 68492

NS MATERIAL DISPOSAL STR. N0.
1045

(1)

LS

3,695.44000 3,695.44 2,000.00000 2,000.00 128,599.42000 128,599.42
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(4) ORDERS CONSTRUCTION
COMPANY, INC.

(5) BUSH & BURCHETT, INC. (6) CROWDER
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1400 85011

NS  CONSTRUCTION ACCESS

(1)

LS

169,133.16000 169,133.16 250,000.00000 250,000.00 173,283.44000 173,283.44

Section Total with LCC: $7,155,206.85 $7,284,123.76 $7,859,573.99

Life Cycle Costs:

$7,859,573.99$7,155,206.85 $7,284,123.76Section Totals:

( ) indicates item is bid as Lump Sum

$7,284,123.76$7,155,206.85 $7,859,573.99

$7,155,206.85

Contract Item Totals

$7,284,123.76 7,859,573.99Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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BRIDGE REPLACEMENT OVER POWELL RIVER

Call Order:

Letting Date: BRISTOL / WISE

Contract ID:

District(s):

Counties:

Project(s):B30

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000086601B61

11/03/21 COMPLETION DATE

LEE

Min: Max:

01/24/2020Date Printed:

0058-052-715, B661, STP-052-1(137); 0058-052-715, C501, STP-052-1(137);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 E155 ELK KNOB, INC. $5,643,350.65 100.00%

2 B873 BRAYMAN CONSTRUCTION CORPORATION $6,286,850.44 111.40%

3 E054 ESTES BROS. CONST., INC. $6,447,296.49 114.25%

4 O017 ORDERS CONSTRUCTION COMPANY, INC. $7,155,206.85 126.79%

5 B060 BUSH & BURCHETT, INC. $7,284,123.76 129.07%

6 C046 CROWDER CONSTRUCTION COMPANY $7,859,573.99 139.27%

Vendor Ranking

Contract ID:

BRIDGE REPLACEMENT OVER POWELL RIVER

BRISTOL / WISELetting Date:

Contract Description:

District(s):

11/03/21 COMPLETION DATE

C0000086601B61

December 18, 2019 10:00 A.M

0058-052-715, B661, STP-052-1(137); 0058-052-715, C501, STP-052-1(137);

LEE

B30

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/24/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANCH CIVIL, INC. (2) W. C. ENGLISH,
INCORPORATED

0001 BASE BIDSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

1,400,000.00000 1,400,000.00 1,650,000.00000 1,650,000.00

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

(1)

LS

100,000.00000 100,000.00 233,614.00000 233,614.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

1,450,000.00000 1,450,000.00 3,873,266.00000 3,873,266.00

0040 00120

REGULAR EXCAVATION

109,117.000

CY

9.00000 982,053.00 20.50000 2,236,898.50

0050 00141

NS BORROW EXCAVATION MIN,
CBR 5.0

32,119.000

CY

12.00000 385,428.00 19.50000 626,320.50

0060 00155

GEOTEXTILE EMBANKMENT
STABILIZATION

341.000

SY

2.00000 682.00 3.00000 1,023.00

0070 00211

MINOR STRUCTURE EXCAV. PIPE
CULVERT

77.000

CY

22.00000 1,694.00 134.50000 10,356.50

Page 1 of 27

SMART SCALE*-AUXILIARY LANE ADDITIONS & INTERSTATE PAVING

Call Order:

Letting Date: SALEM / DISTRICTWIDE OR OFFICE, SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):B36

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000108906C01

08/03/22 COMPLETION DATE

ROANOKE

Min: Max:

01/24/2020Date Printed:

0081-080-912,C501, NHFP-081-2(318); 0081-080-903, NHPP-081-2(302);
0081-080-912, NHFP-081-2(318); PM2R-080-F20, PM02458; 0081-080-
903,C501, NHPP-081-2(302);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANCH CIVIL, INC. (2) W. C. ENGLISH,
INCORPORATED

0001 BASE BIDSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 00212

MINOR STRUCTURE EXCAV. BOX
CULVERT

23.700

CY

87.00000 2,061.90 146.70000 3,476.79

0090 00355

GEOTEXTILE SUBGRADE
STABILIZATION

42,652.000

SY

1.50000 63,978.00 3.60000 153,547.20

0100 00505

BEDDING MATL. AGGR. NO. 25 OR
26

3.500

TON

75.00000 262.50 202.40000 708.40

0110 00507

BEDDING MATL. AGGR. NO. 57

32.200

TON

75.00000 2,415.00 132.80000 4,276.16

0120 00522

CONCRETE CLASS A4 BOX
CULVERT

15.100

CY

2,620.00000 39,562.00 2,500.00000 37,750.00

0130 00525

CONCRETE CLASS A3 MISC.

68.000

CY

810.00000 55,080.00 1,395.00000 94,860.00

0140 00529

FLOWABLE BACKFILL

9.800

CY

377.00000 3,694.60 401.00000 3,929.80

0150 00540

REINF. STEEL

1,405.000

LB

1.80000 2,529.00 4.00000 5,620.00

Page 2 of 27

SMART SCALE*-AUXILIARY LANE ADDITIONS & INTERSTATE PAVING

Call Order:

Letting Date: SALEM / DISTRICTWIDE OR OFFICE, SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):B36

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000108906C01

08/03/22 COMPLETION DATE

ROANOKE

Min: Max:

01/24/2020Date Printed:

0081-080-912,C501, NHFP-081-2(318); 0081-080-903, NHPP-081-2(302);
0081-080-912, NHFP-081-2(318); PM2R-080-F20, PM02458; 0081-080-
903,C501, NHPP-081-2(302);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANCH CIVIL, INC. (2) W. C. ENGLISH,
INCORPORATED

0001 BASE BIDSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 00585

UNDERDRAIN UD-2

6,823.000

LF

24.00000 163,752.00 30.00000 204,690.00

0170 00595

OUTLET PIPE

160.000

LF

12.00000 1,920.00 32.00000 5,120.00

0180 00596

ENDWALL EW-12

11.000

EA

617.00000 6,787.00 678.00000 7,458.00

0190 00598

NS UNDERDRAIN CROSSDRAIN
CD-1 MODIFIED

265.000

LF

43.50000 11,527.50 26.00000 6,890.00

0200 00598

NS UNDERDRAIN CROSSDRAIN
CD-2 MODIFIED

38.000

LF

53.50000 2,033.00 42.00000 1,596.00

0210 01150

15" PIPE

102.000

LF

85.00000 8,670.00 89.00000 9,078.00

0220 01151

JACKED & BORED 15" PIPE

156.000

LF

1,126.00000 175,656.00 1,037.00000 161,772.00

0230 01156

STORM SEWER PIPE 15"

2,665.000

LF

48.50000 129,252.50 57.00000 151,905.00
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SMART SCALE*-AUXILIARY LANE ADDITIONS & INTERSTATE PAVING

Call Order:

Letting Date: SALEM / DISTRICTWIDE OR OFFICE, SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):B36

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000108906C01

08/03/22 COMPLETION DATE

ROANOKE

Min: Max:

01/24/2020Date Printed:

0081-080-912,C501, NHFP-081-2(318); 0081-080-903, NHPP-081-2(302);
0081-080-912, NHFP-081-2(318); PM2R-080-F20, PM02458; 0081-080-
903,C501, NHPP-081-2(302);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANCH CIVIL, INC. (2) W. C. ENGLISH,
INCORPORATED

0001 BASE BIDSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 01180

18" PIPE

92.000

LF

67.00000 6,164.00 84.00000 7,728.00

0250 01182

18" CONC. PIPE

334.000

LF

81.50000 27,221.00 119.00000 39,746.00

0260 01186

STORM SEWER PIPE 18"

296.000

LF

59.50000 17,612.00 68.00000 20,128.00

0270 01242

24" CONC. PIPE

153.000

LF

99.50000 15,223.50 210.00000 32,130.00

0280 01246

STORM SEWER PIPE 24"

244.000

LF

92.50000 22,570.00 112.00000 27,328.00

0290 01302

30" CONC. PIPE

126.000

LF

160.00000 20,160.00 276.00000 34,776.00

0300 01306

STORM SEWER PIPE 30"

62.000

LF

142.00000 8,804.00 150.00000 9,300.00

0310 01362

36" CONC. PIPE

60.000

LF

209.00000 12,540.00 282.00000 16,920.00
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SMART SCALE*-AUXILIARY LANE ADDITIONS & INTERSTATE PAVING

Call Order:

Letting Date: SALEM / DISTRICTWIDE OR OFFICE, SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):B36

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000108906C01

08/03/22 COMPLETION DATE

ROANOKE

Min: Max:

01/24/2020Date Printed:

0081-080-912,C501, NHFP-081-2(318); 0081-080-903, NHPP-081-2(302);
0081-080-912, NHFP-081-2(318); PM2R-080-F20, PM02458; 0081-080-
903,C501, NHPP-081-2(302);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANCH CIVIL, INC. (2) W. C. ENGLISH,
INCORPORATED

0001 BASE BIDSECTION: Cat Alt Set: Cat Alt Member: LCC:

0320 01366

STORM SEWER PIPE 36"

24.000

LF

167.00000 4,008.00 192.00000 4,608.00

0330 01482

48" CONC. PIPE

24.000

LF

379.00000 9,096.00 464.00000 11,136.00

0333 02112

NS DRAINAGE UNDERDRAIN
OBSERVATION WELLS

20.000

EA

247.00000 4,940.00 793.00000 15,860.00

0336 02112

NS DRAINAGE UNDERDRAIN
CLEANOUTS

11.000

EA

496.00000 5,456.00 861.00000 9,471.00

0340 01602

60" CONC. PIPE

42.000

LF

756.00000 31,752.00 539.00000 22,638.00

0350 06150

15" END SECTION ES-1 OR 2

4.000

EA

857.00000 3,428.00 787.00000 3,148.00

0360 06180

18" END SECTION ES-1 OR 2

4.000

EA

939.00000 3,756.00 898.00000 3,592.00

0370 06181

18" END SECTION ES-1

4.000

EA

939.00000 3,756.00 1,249.00000 4,996.00
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SMART SCALE*-AUXILIARY LANE ADDITIONS & INTERSTATE PAVING

Call Order:

Letting Date: SALEM / DISTRICTWIDE OR OFFICE, SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):B36

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000108906C01

08/03/22 COMPLETION DATE

ROANOKE

Min: Max:

01/24/2020Date Printed:

0081-080-912,C501, NHFP-081-2(318); 0081-080-903, NHPP-081-2(302);
0081-080-912, NHFP-081-2(318); PM2R-080-F20, PM02458; 0081-080-
903,C501, NHPP-081-2(302);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANCH CIVIL, INC. (2) W. C. ENGLISH,
INCORPORATED

0001 BASE BIDSECTION: Cat Alt Set: Cat Alt Member: LCC:

0380 06240

24" END SECTION ES-1 OR 2

3.000

EA

1,057.00000 3,171.00 1,175.00000 3,525.00

0390 06241

24" END SECTION ES-1

3.000

EA

1,057.00000 3,171.00 1,647.00000 4,941.00

0400 06300

30" END SECTION ES-1 OR 2

1.000

EA

1,423.00000 1,423.00 2,281.00000 2,281.00

0410 06301

30" END SECTION ES-1

3.000

EA

1,489.00000 4,467.00 2,403.00000 7,209.00

0420 06361

36" END SECTION ES-1

1.000

EA

2,337.00000 2,337.00 3,631.00000 3,631.00

0430 06749

DROP INLET DI-2B,L=8'

3.000

EA

4,929.00000 14,787.00 6,241.00000 18,723.00

0440 06758

DROP INLET DI-2BB,L=8'

1.000

EA

5,727.00000 5,727.00 9,040.00000 9,040.00

0450 07508

DROP INLET DI-7

2.000

EA

4,592.00000 9,184.00 9,864.00000 19,728.00
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SMART SCALE*-AUXILIARY LANE ADDITIONS & INTERSTATE PAVING

Call Order:

Letting Date: SALEM / DISTRICTWIDE OR OFFICE, SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):B36

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000108906C01

08/03/22 COMPLETION DATE

ROANOKE

Min: Max:

01/24/2020Date Printed:

0081-080-912,C501, NHFP-081-2(318); 0081-080-903, NHPP-081-2(302);
0081-080-912, NHFP-081-2(318); PM2R-080-F20, PM02458; 0081-080-
903,C501, NHPP-081-2(302);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANCH CIVIL, INC. (2) W. C. ENGLISH,
INCORPORATED

0001 BASE BIDSECTION: Cat Alt Set: Cat Alt Member: LCC:

0460 07510

DROP INLET DI-7A

11.000

EA

4,152.00000 45,672.00 6,865.00000 75,515.00

0470 07512

DROP INLET DI-7B

6.000

EA

5,561.00000 33,366.00 9,000.00000 54,000.00

0480 08189

DROP INLET DI-10H TY. I,L=8'

9.000

EA

9,396.00000 84,564.00 6,645.00000 59,805.00

0490 08221

DROP INLET DI-10I TY. I,L=8'

1.000

EA

10,109.00000 10,109.00 10,188.00000 10,188.00

0500 09055

MANHOLE MH-2

7.500

LF

478.00000 3,585.00 1,249.00000 9,367.50

0510 09056

MANHOLE MH-1 OR 2

39.500

LF

332.00000 13,114.00 1,143.00000 45,148.50

0520 09057

FRAME & COVER MH-1

4.000

EA

501.00000 2,004.00 811.00000 3,244.00

0530 09150

EROSION CONTROL STONE
CLASS I, EC-1

130.200

TON

68.50000 8,918.70 71.00000 9,244.20

Page 7 of 27

SMART SCALE*-AUXILIARY LANE ADDITIONS & INTERSTATE PAVING

Call Order:

Letting Date: SALEM / DISTRICTWIDE OR OFFICE, SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):B36

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000108906C01

08/03/22 COMPLETION DATE

ROANOKE

Min: Max:

01/24/2020Date Printed:

0081-080-912,C501, NHFP-081-2(318); 0081-080-903, NHPP-081-2(302);
0081-080-912, NHFP-081-2(318); PM2R-080-F20, PM02458; 0081-080-
903,C501, NHPP-081-2(302);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANCH CIVIL, INC. (2) W. C. ENGLISH,
INCORPORATED

0001 BASE BIDSECTION: Cat Alt Set: Cat Alt Member: LCC:

0540 09152

EROSION CONTROL STONE
CLASS II, EC-1

409.700

TON

77.00000 31,546.90 71.00000 29,088.70

0550 09155

GABIONS

146.200

CY

317.00000 46,345.40 375.00000 54,825.00

0560 09215

PAVED DITCH PG-5

1,252.000

SY

111.00000 138,972.00 117.50000 147,110.00

0570 09250

SLOPE DRAIN

6.000

EA

800.00000 4,800.00 811.00000 4,866.00

0580 10003

NS AGGR. MATERIAL COARSE
AGGREGATE NO.8

3,550.000

TON

40.50000 143,775.00 49.00000 173,950.00

0590 10003

NS AGGR. MATERIAL COVER
MATL. AGGR. NO. 78

1,484.000

TON

38.50000 57,134.00 71.00000 105,364.00

0600 10065

AGGR. MATL. NO. 1

20,698.000

TON

40.00000 827,920.00 35.00000 724,430.00

0610 10100

AGGR. MATL. NO. 21B

29,495.000

TON

30.00000 884,850.00 29.00000 855,355.00
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SMART SCALE*-AUXILIARY LANE ADDITIONS & INTERSTATE PAVING

Call Order:

Letting Date: SALEM / DISTRICTWIDE OR OFFICE, SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):B36

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000108906C01

08/03/22 COMPLETION DATE

ROANOKE

Min: Max:

01/24/2020Date Printed:

0081-080-912,C501, NHFP-081-2(318); 0081-080-903, NHPP-081-2(302);
0081-080-912, NHFP-081-2(318); PM2R-080-F20, PM02458; 0081-080-
903,C501, NHPP-081-2(302);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANCH CIVIL, INC. (2) W. C. ENGLISH,
INCORPORATED

0001 BASE BIDSECTION: Cat Alt Set: Cat Alt Member: LCC:

0619 10604

ASPHALT CONCRETE TY. SM-
19.0D

23,834.330

TON

121.00000 2,883,953.93 111.00000 2,645,610.63

0630 10623

FLEXIBLE PAVEMENT PLANING
ABOVE 4"

111,818.730

SY

15.50000 1,733,190.32 21.00000 2,348,193.33

0640 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

27,559.160

SY

4.50000 124,016.22 6.00000 165,354.96

0650 10636

ASPHALT CONC.TY. SM-9.5D

5,601.000

TON

140.00000 784,140.00 138.00000 772,938.00

0660 10642

ASPHALT CONCRETE TY. BM-
25.0A

10,378.000

TON

115.00000 1,193,470.00 104.10000 1,080,349.80

0670 10643

ASPHALT CONCRETE TY. BM-
25.0D

19,248.000

TON

115.00000 2,213,520.00 105.50000 2,030,664.00

0680 10653

STONE MATRIX ASPHALT SMA-
12.5 64E-22

9,491.820

TON

170.00000 1,613,609.40 165.60000 1,571,845.39
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SMART SCALE*-AUXILIARY LANE ADDITIONS & INTERSTATE PAVING

Call Order:

Letting Date: SALEM / DISTRICTWIDE OR OFFICE, SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):B36

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000108906C01

08/03/22 COMPLETION DATE

ROANOKE

Min: Max:

01/24/2020Date Printed:

0081-080-912,C501, NHFP-081-2(318); 0081-080-903, NHPP-081-2(302);
0081-080-912, NHFP-081-2(318); PM2R-080-F20, PM02458; 0081-080-
903,C501, NHPP-081-2(302);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANCH CIVIL, INC. (2) W. C. ENGLISH,
INCORPORATED

0001 BASE BIDSECTION: Cat Alt Set: Cat Alt Member: LCC:

0690 10700

RUMBLE STRIP, ASPHALT

47,123.000

LF

0.50000 23,561.50 0.90000 42,410.70

0700 10701

LIQUID ASPHALT RUMBLE STRIP
COATING

8,536.000

SY

4.50000 38,412.00 5.00000 42,680.00

0710 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

699.000

LF

2.00000 1,398.00 9.20000 6,430.80

0720 12030

STD. CURB CG-3

898.000

LF

42.00000 37,716.00 49.50000 44,451.00

0730 13232

GEOTEXTILE DRAINAGE FABRIC

9,915.000

SY

2.00000 19,830.00 3.20000 31,728.00

0740 13280

GUARDRAIL GR-MGS1

13,228.000

LF

19.00000 251,332.00 19.00000 251,332.00

0750 13282

GUARDRAIL GR-MGS1, 9' POST

690.000

LF

25.00000 17,250.00 24.90000 17,181.00

0760 13286

GUARDRAIL TERMINAL GR-MGS2

15.000

EA

2,502.00000 37,530.00 2,485.00000 37,275.00
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SMART SCALE*-AUXILIARY LANE ADDITIONS & INTERSTATE PAVING

Call Order:

Letting Date: SALEM / DISTRICTWIDE OR OFFICE, SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):B36

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000108906C01

08/03/22 COMPLETION DATE

ROANOKE

Min: Max:

01/24/2020Date Printed:

0081-080-912,C501, NHFP-081-2(318); 0081-080-903, NHPP-081-2(302);
0081-080-912, NHFP-081-2(318); PM2R-080-F20, PM02458; 0081-080-
903,C501, NHPP-081-2(302);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANCH CIVIL, INC. (2) W. C. ENGLISH,
INCORPORATED

0001 BASE BIDSECTION: Cat Alt Set: Cat Alt Member: LCC:

0770 13287

GUARDRAIL END ANCHORAGE
GR-MGS3

8.000

EA

994.00000 7,952.00 987.00000 7,896.00

0780 13288

GUARDRAIL HEIGHT TRANSITION
GR-MGS4

9.000

EA

853.00000 7,677.00 847.00000 7,623.00

0790 13385

FIXED OBJECT ATTACH. GR-FOA-
3 TY. I

1.000

EA

2,559.00000 2,559.00 2,542.00000 2,542.00

0800 13392

FIXED OBJECT ATTACH. GR-FOA-
2 TY. I

3.000

EA

2,559.00000 7,677.00 2,542.00000 7,626.00

0810 13393

FIXED OBJECT ATTACH. GR-FOA-
2 TY. II

2.000

EA

1,137.00000 2,274.00 1,130.00000 2,260.00

0820 13460

MEDIAN BARRIER MB-7D

1,674.000

LF

110.00000 184,140.00 73.00000 122,202.00

0830 13496

TRAF. BARR. SER. CONC. DOUBLE
FACE PAR.MB-11A

38,467.000

LF

50.00000 1,923,350.00 50.00000 1,923,350.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANCH CIVIL, INC. (2) W. C. ENGLISH,
INCORPORATED

0001 BASE BIDSECTION: Cat Alt Set: Cat Alt Member: LCC:

0840 13604

IMPACT ATTEN. SER. TY. 1 TL-3,
>=40 MPH

13.000

EA

15,000.00000 195,000.00 10,390.00000 135,070.00

0850 13750

SOUND WALL COLOR COATING

9,164.000

SY

41.00000 375,724.00 55.00000 504,020.00

0860 13755

SOUND BARRIER WALL
ABSORPTIVE

41,236.000

SF

38.50000 1,587,586.00 41.00000 1,690,676.00

0870 14260

CRUSHER RUN AGGREGATE NO.
25 OR 26

1,332.000

TON

31.00000 41,292.00 40.00000 53,280.00

0930 22501

FENCE FE-W1

4,025.000

LF

9.00000 36,225.00 19.00000 76,475.00

0940 22541

LINE BRACE UNIT FE-W1,FE-W2

7.000

EA

51.00000 357.00 339.00000 2,373.00

0950 22581

CORNER BRACE UNIT FE-W1,FE-
W2

25.000

EA

74.00000 1,850.00 395.00000 9,875.00

0960 22906

GATE FE-G L=3'

1.000

EA

569.00000 569.00 508.00000 508.00
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Unit Price Ext Amount Unit Price
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(1) BRANCH CIVIL, INC. (2) W. C. ENGLISH,
INCORPORATED

0001 BASE BIDSECTION: Cat Alt Set: Cat Alt Member: LCC:

0970 22909

GATE FE-G L=14'

1.000

EA

1,137.00000 1,137.00 1,356.00000 1,356.00

0980 23041

WATER GATE FE-4 TY. I

1.000

EA

569.00000 569.00 1,356.00000 1,356.00

0990 23042

WATER GATE FE-4 TY.II

4.000

EA

1,365.00000 5,460.00 1,582.00000 6,328.00

1000 23570

HIGH VISIBILITY FENCE, 4'

303.000

LF

5.70000 1,727.10 7.20000 2,181.60

1010 23602

NS GATE SPECIAL DESIGN GATE
FE-G L= 18'

3.000

EA

5,686.00000 17,058.00 3,107.00000 9,321.00

1020 23602

NS GATE SPECIAL DESIGN POLE
GATE  L = 20'

4.000

EA

2,843.00000 11,372.00 3,389.00000 13,556.00

1030 23602

NS GATE SPECIAL DESIGN POLE
GATE L = 8'

1.000

EA

2,274.00000 2,274.00 1,695.00000 1,695.00

1040 23602

NS GATE SPECIAL DESIGN POLE
GATE L =16'

1.000

EA

2,274.00000 2,274.00 2,259.00000 2,259.00
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Unit Price Ext Amount Unit Price
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(1) BRANCH CIVIL, INC. (2) W. C. ENGLISH,
INCORPORATED

0001 BASE BIDSECTION: Cat Alt Set: Cat Alt Member: LCC:

1050 24100

ALLAYING DUST

2,000.000

HR

1.00000 2,000.00 0.05000 100.00

1060 24152

TYPE 3 BARRICADE 8'

6.000

EA

400.00000 2,400.00 612.00000 3,672.00

1070 24160

TEMPORARY (CONSTRUCTION)
SIGN

2,049.000

SF

16.00000 32,784.00 31.00000 63,519.00

1080 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

176.000

DAY

165.00000 29,040.00 208.00000 36,608.00

1090 24272

TRUCK MOUNTED ATTENUATOR

2,800.000

HR

32.00000 89,600.00 11.00000 30,800.00

1100 24278

GROUP 2 CHANNELIZING
DEVICES

92,563.000

DAY

0.50000 46,281.50 0.85000 78,678.55

1110 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

47,440.000

HR

3.50000 166,040.00 2.65000 125,716.00

1120 24281

ELECTRONIC ARROW BOARD

2,800.000

HR

3.00000 8,400.00 6.90000 19,320.00
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(1) BRANCH CIVIL, INC. (2) W. C. ENGLISH,
INCORPORATED

0001 BASE BIDSECTION: Cat Alt Set: Cat Alt Member: LCC:

1130 24282

FLAGGER SERVICE

200.000

HR

56.00000 11,200.00 36.00000 7,200.00

1140 24330

NS TRAFFIC CONTROL TRUCKS
ENTERING HIGHWAY SYSTEM

2.000

EA

20,000.00000 40,000.00 5,650.00000 11,300.00

1150 24430

DEMOLITION OF PAVEMENT
FLEXIBLE

9,162.000

SY

11.50000 105,363.00 7.10000 65,050.20

1160 24505

NS RELOCATE EXISTING
MAINTENANCE OF IDSP SIGNS

4.000

EA

3,082.00000 12,328.00 2,986.00000 11,944.00

1170 24505

NS RELOCATE EXISTING SIGN
PANEL AND ELECTRONIC
EQUIPMENT

1.000

EA

3,998.00000 3,998.00 3,872.00000 3,872.00

1180 24600

REMOVE EXISTING GUARDRAIL

12,751.000

LF

1.10000 14,026.10 1.15000 14,663.65

1190 24602

NS REMOVE EXIST. FENCE ...

3,268.000

LF

3.40000 11,111.20 3.40000 11,111.20
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Unit Price Ext Amount Unit Price
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(1) BRANCH CIVIL, INC. (2) W. C. ENGLISH,
INCORPORATED

0001 BASE BIDSECTION: Cat Alt Set: Cat Alt Member: LCC:

1200 25505

FIELD OFFICE TY.I

31.000

MO

3,000.00000 93,000.00 3,893.00000 120,683.00

1210 25565

PROGRESS SCHEDULE BASELINE

(1)

LS

99,064.77000 99,064.77 2,550.00000 2,550.00

1220 25567

PROGRESS SCHEDULE UPDATES

31.000

EA

1,500.00000 46,500.00 382.00000 11,842.00

1230 26116

DRY RIPRAP CL. AI

589.000

SY

69.50000 40,935.50 55.00000 32,395.00

1240 27022

TOPSOIL CLASS B 2"

25.130

ACRE

17,000.00000 427,210.00 21,787.00000 547,507.31

1250 27101

TEMPORARY SEED

2,513.000

LB

13.00000 32,669.00 12.50000 31,412.50

1260 27102

REGULAR SEED

4,430.000

LB

10.50000 46,515.00 10.00000 44,300.00

1270 27103

OVERSEEDING

3,544.000

LB

4.50000 15,948.00 4.40000 15,593.60
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Unit Price Ext Amount Unit Price
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(1) BRANCH CIVIL, INC. (2) W. C. ENGLISH,
INCORPORATED

0001 BASE BIDSECTION: Cat Alt Set: Cat Alt Member: LCC:

1280 27104

LEGUME SEED

1,261.000

LB

22.00000 27,742.00 21.50000 27,111.50

1290 27105

LEGUME OVERSEEDING

1,008.000

LB

22.00000 22,176.00 21.50000 21,672.00

1300 27111

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 2

83,793.000

SY

0.40000 33,517.20 0.40000 33,517.20

1310 27112

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 3

189,873.000

SY

0.80000 151,898.40 0.80000 151,898.40

1320 27230

FERTILIZER NITROGEN - N

2,403.000

LB

1.20000 2,883.60 1.15000 2,763.45

1330 27231

FERTILIZER PHOSPHOROUS - P

3,298.000

LB

1.20000 3,957.60 1.15000 3,792.70

1340 27232

FERTILIZER POTASSIUM - K

1,649.000

LB

1.20000 1,978.80 1.15000 1,896.35

1350 27250

LIME

113.090

TON

284.00000 32,117.56 277.00000 31,325.93
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) BRANCH CIVIL, INC. (2) W. C. ENGLISH,
INCORPORATED

0001 BASE BIDSECTION: Cat Alt Set: Cat Alt Member: LCC:

1360 27284

EROSION CONTROL MULCH

7,914.000

SY

0.40000 3,165.60 0.50000 3,957.00

1370 27318

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 1

24,344.000

SY

1.70000 41,384.80 1.50000 36,516.00

1380 27321

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 4

200.000

SY

11.50000 2,300.00 2.80000 560.00

1390 27325

ROLLED EROSION CTRL
PRODUCT EC-3 TYPE 1

2,162.000

SY

6.10000 13,188.20 2.00000 4,324.00

1400 27410

CHECK DAM, ROCK TY. I

71.000

EA

379.00000 26,909.00 292.00000 20,732.00

1410 27415

CHECK DAM ROCK TY. II

204.000

EA

311.00000 63,444.00 292.00000 59,568.00

1420 27422

DEWATERING BASIN EC-8

3.000

EA

766.00000 2,298.00 2,014.00000 6,042.00

1430 27430

SILTATION CONTROL
EXCAVATION

5,222.000

CY

2.00000 10,444.00 0.50000 2,611.00
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(1) BRANCH CIVIL, INC. (2) W. C. ENGLISH,
INCORPORATED

0001 BASE BIDSECTION: Cat Alt Set: Cat Alt Member: LCC:

1440 27440

MOWING

600.000

HR

70.00000 42,000.00 169.00000 101,400.00

1450 27451

INLET PROTECTION TYPE A

20.000

EA

196.00000 3,920.00 424.00000 8,480.00

1460 27461

INLET PROTECTION TYPE B

14.000

EA

234.00000 3,276.00 356.00000 4,984.00

1470 27505

TEMP. SILT FENCE TYPE A

26,106.000

LF

2.00000 52,212.00 6.00000 156,636.00

1480 27543

NS STORM WATER MANAGEMENT
COMPOST AMENDED SOIL

7,354.000

SY

25.50000 187,527.00 33.50000 246,359.00

1490 27544

NS STORM WATER MGT. BIO-
RETENSION SOIL MIXTURES FOR
SWALES AND BASINS

4,603.000

CY

114.00000 524,742.00 126.00000 579,978.00

1500 27545

STORM WATER MANAGEMENT
BASIN EXCAVATION

10,130.000

CY

11.50000 116,495.00 20.00000 202,600.00
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(1) BRANCH CIVIL, INC. (2) W. C. ENGLISH,
INCORPORATED

0001 BASE BIDSECTION: Cat Alt Set: Cat Alt Member: LCC:

1510 27548

NS STORM WATER MANAGEMENT
CONSTRUCTION RECORD
DOCUMENTS

(1)

LS

12,059.00000 12,059.00 56,486.00000 56,486.00

1520 27550

STORM WATER MANAGEMENT
DRAINAGE STR. SWM-1

55.800

LF

1,263.00000 70,475.40 1,442.00000 80,463.60

1530 50108

SIGN PANEL

3,205.000

SF

29.00000 92,945.00 28.00000 89,740.00

1540 50300

REMOVE EXISTING 1 POST SIGN
STRUCTURE

27.000

EA

407.00000 10,989.00 394.00000 10,638.00

1550 50302

REMOVE EXISTING 2 POST SIGN
STRUCTURE

9.000

EA

793.00000 7,137.00 768.00000 6,912.00

1560 50320

REMOVE EXISTING 1 POST SIGN
PANEL

28.000

EA

279.00000 7,812.00 271.00000 7,588.00

1570 50322

REMOVE EXISTING 2 POST SIGN
PANEL

19.000

EA

373.00000 7,087.00 361.00000 6,859.00
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(1) BRANCH CIVIL, INC. (2) W. C. ENGLISH,
INCORPORATED

0001 BASE BIDSECTION: Cat Alt Set: Cat Alt Member: LCC:

1580 50328

NS REMOVE EXISTING
OVERHEAD SIGN STRUCTURE
SIGN PANEL CANTILEVER

3.000

EA

3,998.00000 11,994.00 3,872.00000 11,616.00

1590 50381

NS SIGN STRUCTURE, OVERHEAD
SPAN LOCATION 1501

1.000

EA

65,967.00000 65,967.00 63,897.00000 63,897.00

1610 50381

NS SIGN STRUCTURE, OVERHEAD
SPAN LOCATION 1801

1.000

EA

65,899.00000 65,899.00 63,832.00000 63,832.00

1625 50382

NS SIGN STRUCTURE, OVERHEAD
CANTILEVER LOCATION 301

1.000

EA

38,123.00000 38,123.00 36,927.00000 36,927.00

1630 50381

NS SIGN STRUCTURE, OVERHEAD
SPAN LOCATION 901

1.000

EA

68,687.00000 68,687.00 66,532.00000 66,532.00

1660 50413

VIA SIGN POST, W12 X 19

64.000

LF

182.00000 11,648.00 176.00000 11,264.00

1670 50415

VIA SIGN POST, W14 X 26

87.000

LF

191.00000 16,617.00 185.00000 16,095.00
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(1) BRANCH CIVIL, INC. (2) W. C. ENGLISH,
INCORPORATED

0001 BASE BIDSECTION: Cat Alt Set: Cat Alt Member: LCC:

1680 50417

VIA SIGN POST, W16 X 31

45.000

LF

200.00000 9,000.00 194.00000 8,730.00

1690 50430

SIGN POST STP-1, 2", 14 GAUGE

257.000

LF

41.50000 10,665.50 40.00000 10,280.00

1700 50432

SIGN POST STP-1, 2 3/16", 10
GAUGE

84.000

LF

46.50000 3,906.00 45.00000 3,780.00

1710 50434

SIGN POST STP-1, 2 1/2", 10
GAUGE

465.000

LF

46.50000 21,622.50 45.00000 20,925.00

1720 50436

SIGN POST STP-1, 2 1/2", 12
GAUGE

68.000

LF

44.50000 3,026.00 43.00000 2,924.00

1730 50486

CONCRETE SIGN FOUNDATION
STP-1, TYPE B

16.000

EA

1,128.00000 18,048.00 1,093.00000 17,488.00

1740 50487

CONCRETE SIGN FOUNDATION
STP-1, TYPE C

15.000

EA

1,128.00000 16,920.00 1,093.00000 16,395.00
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Counties:

Project(s):B36

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000108906C01

08/03/22 COMPLETION DATE

ROANOKE

Min: Max:

01/24/2020Date Printed:

0081-080-912,C501, NHFP-081-2(318); 0081-080-903, NHPP-081-2(302);
0081-080-912, NHFP-081-2(318); PM2R-080-F20, PM02458; 0081-080-
903,C501, NHPP-081-2(302);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANCH CIVIL, INC. (2) W. C. ENGLISH,
INCORPORATED

0001 BASE BIDSECTION: Cat Alt Set: Cat Alt Member: LCC:

1750 50488

CONCRETE SIGN FOUNDATION
STP-1, TYPE D

23.000

EA

441.00000 10,143.00 427.00000 9,821.00

1760 50489

CONCRETE SIGN FOUNDATION
STP-1, TYPE E

5.000

EA

461.00000 2,305.00 447.00000 2,235.00

1770 50528

CONC. SIGN FOUND., SSP-VI A 3'0"
DIA. X 7' DEPTH

8.000

EA

3,481.00000 27,848.00 2,693.00000 21,544.00

1780 50544

CONC. SIGN FOUND., SSP-VI A 3'6"
DIA. X 9' DEPTH

2.000

EA

4,282.00000 8,564.00 2,792.00000 5,584.00

1790 50575

CONC. FOUND. O/H SIGN
STRUCTURE

105.000

CY

2,509.00000 263,445.00 1,922.00000 201,810.00

1800 50902

NS TRAFFIC SIGN MILE MARKER
MM-1

21.000

EA

881.00000 18,501.00 853.00000 17,913.00

1810 54034

TYPE B CLASS I PVMT LINE MRKG
6"

36,795.000

LF

1.40000 51,513.00 1.40000 51,513.00
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SMART SCALE*-AUXILIARY LANE ADDITIONS & INTERSTATE PAVING

Call Order:

Letting Date: SALEM / DISTRICTWIDE OR OFFICE, SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):B36

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000108906C01

08/03/22 COMPLETION DATE

ROANOKE

Min: Max:

01/24/2020Date Printed:

0081-080-912,C501, NHFP-081-2(318); 0081-080-903, NHPP-081-2(302);
0081-080-912, NHFP-081-2(318); PM2R-080-F20, PM02458; 0081-080-
903,C501, NHPP-081-2(302);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANCH CIVIL, INC. (2) W. C. ENGLISH,
INCORPORATED

0001 BASE BIDSECTION: Cat Alt Set: Cat Alt Member: LCC:

1820 54037

TYPE B CLASS I PVMT LINE MRKG
8"

2,442.000

LF

1.90000 4,639.80 1.90000 4,639.80

1830 54076

TYPE B CLASS VI PVMT LINE
MRKG 6"

66,311.000

LF

3.70000 245,350.70 3.65000 242,035.15

1840 54077

TYPE B CLASS VI PVMT LINE
MRKG 8"

2,245.000

LF

5.00000 11,225.00 4.90000 11,000.50

1850 54078

TYPE B CLASS VI PVMT LINE
MRKG 12"

2,521.000

LF

7.80000 19,663.80 7.60000 19,159.60

1855 54100

NS PAVEMENT MARKING TYPE B,
CLASS VI, 24"

110.000

LF

18.50000 2,035.00 18.00000 1,980.00

1860 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

2,000.000

LF

1.70000 3,400.00 1.70000 3,400.00

1870 54106

ERADICATE EXIST. NONLINEAR
PVMT MRKG

693.000

SF

6.40000 4,435.20 6.20000 4,296.60

Page 24 of 27

SMART SCALE*-AUXILIARY LANE ADDITIONS & INTERSTATE PAVING

Call Order:

Letting Date: SALEM / DISTRICTWIDE OR OFFICE, SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):B36

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000108906C01

08/03/22 COMPLETION DATE

ROANOKE

Min: Max:

01/24/2020Date Printed:

0081-080-912,C501, NHFP-081-2(318); 0081-080-903, NHPP-081-2(302);
0081-080-912, NHFP-081-2(318); PM2R-080-F20, PM02458; 0081-080-
903,C501, NHPP-081-2(302);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANCH CIVIL, INC. (2) W. C. ENGLISH,
INCORPORATED

0001 BASE BIDSECTION: Cat Alt Set: Cat Alt Member: LCC:

1883 54219

INLAID PAVEMENT MARKER
ASPHALT

734.000

EA

44.50000 32,663.00 43.00000 31,562.00

1890 54240

TEMP. PAVE. MARKER 1 WAY

870.000

EA

12.50000 10,875.00 12.00000 10,440.00

1920 54466

TYPE E TEMP. PVMT MRKG 6"

5,220.000

LF

2.50000 13,050.00 2.50000 13,050.00

1930 54543

TYPE D, CLASS III TEMP. PVMT
MRKG 6"

75,353.000

LF

2.70000 203,453.10 2.70000 203,453.10

1940 54544

TYPE D, CLASS III TEMP. PVMT
MRKG 8"

12,299.000

LF

3.80000 46,736.20 3.70000 45,506.30

1950 54590

PVMT SYMB MRKG LANE
REDUCTION ARROW TY B, CL II

6.000

EA

1,097.00000 6,582.00 1,073.00000 6,438.00

1960 56205

TEST BORE

7.000

EA

3,772.00000 26,404.00 3,654.00000 25,578.00
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SMART SCALE*-AUXILIARY LANE ADDITIONS & INTERSTATE PAVING

Call Order:

Letting Date: SALEM / DISTRICTWIDE OR OFFICE, SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):B36

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000108906C01

08/03/22 COMPLETION DATE

ROANOKE

Min: Max:

01/24/2020Date Printed:

0081-080-912,C501, NHFP-081-2(318); 0081-080-903, NHPP-081-2(302);
0081-080-912, NHFP-081-2(318); PM2R-080-F20, PM02458; 0081-080-
903,C501, NHPP-081-2(302);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANCH CIVIL, INC. (2) W. C. ENGLISH,
INCORPORATED

Section Total with LCC: $27,284,950.00 $32,391,406.15

Life Cycle Costs:

$27,284,950.00 $32,391,406.15Section Totals:
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SMART SCALE*-AUXILIARY LANE ADDITIONS & INTERSTATE PAVING

Call Order:

Letting Date: SALEM / DISTRICTWIDE OR OFFICE, SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):B36

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000108906C01

08/03/22 COMPLETION DATE

ROANOKE

Min: Max:

01/24/2020Date Printed:

0081-080-912,C501, NHFP-081-2(318); 0081-080-903, NHPP-081-2(302);
0081-080-912, NHFP-081-2(318); PM2R-080-F20, PM02458; 0081-080-
903,C501, NHPP-081-2(302);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANCH CIVIL, INC. (2) W. C. ENGLISH,
INCORPORATED

0002 ALTERNATE CATEGORY "A" BID
ITEM

SECTION: Cat Alt Set: Cat Alt Member: LCC:

1970 00137

NS BORROW EXCAVATION
NUMBER 10 SCREENINGS

1.000

CY

50.00000 50.00 46.00000 46.00

Section Total with LCC: $50.00 $46.00

Life Cycle Costs:

$50.00 $46.00Section Totals:

( ) indicates item is bid as Lump Sum

$32,391,452.15$27,285,000.00

$27,285,000.00

Contract Item Totals

$32,391,452.15Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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SMART SCALE*-AUXILIARY LANE ADDITIONS & INTERSTATE PAVING

Call Order:

Letting Date: SALEM / DISTRICTWIDE OR OFFICE, SALEM / SALEM

Contract ID:

District(s):

Counties:

Project(s):B36

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000108906C01

08/03/22 COMPLETION DATE

ROANOKE

Min: Max:

01/24/2020Date Printed:

0081-080-912,C501, NHFP-081-2(318); 0081-080-903, NHPP-081-2(302);
0081-080-912, NHFP-081-2(318); PM2R-080-F20, PM02458; 0081-080-
903,C501, NHPP-081-2(302);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 B319 BRANCH CIVIL, INC. $27,285,000.00 100.00%

2 E009 W. C. ENGLISH, INCORPORATED $32,391,452.15 118.72%

Vendor Ranking

Contract ID:

SMART SCALE*-AUXILIARY LANE ADDITIONS & INTERSTATE PAVING

SALEM / DISTRICTWIDE OR OFFICE, SALEM / SALEMLetting Date:

Contract Description:

District(s):

08/03/22 COMPLETION DATE

C0000108906C01

December 18, 2019 10:00 A.M

0081-080-912,C501, NHFP-081-2(318); 0081-080-903, NHPP-081-2(302);
0081-080-912, NHFP-081-2(318); PM2R-080-F20, PM02458; 0081-080-
903,C501, NHPP-081-2(302);

ROANOKE

B36

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/24/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JAMES R. VANNOY &
SONS CONSTRUCTION

COMPANY, INC.

(2) SOWERS CONSTRUCTION
CO., INC.

(3) E. C. PACE COMPANY, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

130,000.00000 130,000.00 65,000.00000 65,000.00 78,648.19000 78,648.19

0020 00102

CONSTRUCTION SURVEYING MIN.
-PLAN

(1)

LS

20,464.73000 20,464.73 20,000.00000 20,000.00 25,988.76000 25,988.76

0030 00118

NS EXCAVATION EXTRA
EXCAVATION SWM BASIN

114.000

CY

10.00000 1,140.00 8.00000 912.00 93.11000 10,614.54

0040 00125

GRADING

(1)

LS

516,053.07000 516,053.07 858,083.50000 858,083.50 398,114.84000 398,114.84

0050 00140

BORROW EXCAVATION

650.000

CY

9.73000 6,324.50 5.00000 3,250.00 76.11000 49,471.50

0060 00154

NS GEOTEXTILE (GEOGRID)

4,155.000

SY

8.29000 34,444.95 2.10000 8,725.50 1.32000 5,484.60

0070 00155

GEOTEXTILE EMBANKMENT
STABILIZATION

636.000

SY

2.90000 1,844.40 3.30000 2,098.80 2.21000 1,405.56

Page 1 of 31

SMART SCALE - RTE 52 NORTH SPOT IMPROVEMENTS

Call Order:

Letting Date: SALEM / MARTINSVILLE

Contract ID:

District(s):

Counties:

Project(s):B52

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C000109286M501

05/14/21 COMPLETION DATE

CARROLL

Min: Max:

01/24/2020Date Printed:

0052-017-850,M501, DEMO-017-2(026);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JAMES R. VANNOY &
SONS CONSTRUCTION

COMPANY, INC.

(2) SOWERS CONSTRUCTION
CO., INC.

(3) E. C. PACE COMPANY, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 00505

BEDDING MATL. AGGR. NO. 25 OR
26

154.000

TON

28.18000 4,339.72 25.90000 3,988.60 38.48000 5,925.92

0090 00522

CONCRETE CLASS A4 BOX
CULVERT

16.000

CY

1,081.94000 17,311.04 2,670.00000 42,720.00 2,304.16000 36,866.56

0100 00525

CONCRETE CLASS A3 MISC.

34.700

CY

693.00000 24,047.10 1,730.00000 60,031.00 1,655.53000 57,446.89

0110 00529

FLOWABLE BACKFILL

4.300

CY

285.11000 1,225.97 556.00000 2,390.80 805.08000 3,461.84

0120 00540

REINF. STEEL

5,079.000

LB

1.48000 7,516.92 0.10000 507.90 1.89000 9,599.31

0130 01150

15" PIPE

51.000

LF

36.30000 1,851.30 83.25000 4,245.75 48.83000 2,490.33

0140 01156

STORM SEWER PIPE 15"

64.000

LF

54.60000 3,494.40 69.10000 4,422.40 42.29000 2,706.56

0150 01186

STORM SEWER PIPE 18"

112.000

LF

56.47000 6,324.64 69.80000 7,817.60 70.17000 7,859.04
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SMART SCALE - RTE 52 NORTH SPOT IMPROVEMENTS

Call Order:

Letting Date: SALEM / MARTINSVILLE

Contract ID:

District(s):

Counties:

Project(s):B52

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C000109286M501

05/14/21 COMPLETION DATE

CARROLL

Min: Max:

01/24/2020Date Printed:

0052-017-850,M501, DEMO-017-2(026);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JAMES R. VANNOY &
SONS CONSTRUCTION

COMPANY, INC.

(2) SOWERS CONSTRUCTION
CO., INC.

(3) E. C. PACE COMPANY, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 01246

STORM SEWER PIPE 24"

171.000

LF

64.31000 10,997.01 95.75000 16,373.25 72.85000 12,457.35

0170 01426

STORM SEWER PIPE 42"

165.000

LF

161.88000 26,710.20 341.60000 56,364.00 265.38000 43,787.70

0180 02112

NS DRAINAGE REMOVE EXIST
STRUC. CONNECT T0 PROPOSE
STRUC.

1.000

EA

6,021.28000 6,021.28 15,075.50000 15,075.50 4,479.14000 4,479.14

0190 06151

15" END SECTION ES-1

1.000

EA

716.74000 716.74 700.00000 700.00 650.36000 650.36

0200 06181

18" END SECTION ES-1

2.000

EA

781.59000 1,563.18 800.00000 1,600.00 720.20000 1,440.40

0210 07506

DROP INLET DI-5

3.000

EA

4,322.14000 12,966.42 5,450.00000 16,350.00 4,768.71000 14,306.13

0220 07512

DROP INLET DI-7B

1.000

EA

4,723.99000 4,723.99 5,610.00000 5,610.00 5,041.70000 5,041.70

0230 09056

MANHOLE MH-1 OR 2

44.000

LF

383.59000 16,877.96 435.00000 19,140.00 431.42000 18,982.48
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SMART SCALE - RTE 52 NORTH SPOT IMPROVEMENTS

Call Order:

Letting Date: SALEM / MARTINSVILLE

Contract ID:

District(s):

Counties:

Project(s):B52

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C000109286M501

05/14/21 COMPLETION DATE

CARROLL

Min: Max:

01/24/2020Date Printed:

0052-017-850,M501, DEMO-017-2(026);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JAMES R. VANNOY &
SONS CONSTRUCTION

COMPANY, INC.

(2) SOWERS CONSTRUCTION
CO., INC.

(3) E. C. PACE COMPANY, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 09057

FRAME & COVER MH-1

5.000

EA

554.61000 2,773.05 660.00000 3,300.00 652.01000 3,260.05

0250 09148

EROSION CONTROL STONE
CLASS A1 EC-1

244.000

TON

37.49000 9,147.56 31.60000 7,710.40 36.06000 8,798.64

0260 09150

EROSION CONTROL STONE
CLASS I, EC-1

64.000

TON

53.05000 3,395.20 35.00000 2,240.00 36.06000 2,307.84

0270 09152

EROSION CONTROL STONE
CLASS II, EC-1

80.000

TON

53.05000 4,244.00 35.00000 2,800.00 36.06000 2,884.80

0280 09155

GABIONS

2.000

CY

988.18000 1,976.36 5,350.00000 10,700.00 714.37000 1,428.74

0290 09250

SLOPE DRAIN

2.000

EA

475.40000 950.80 2,000.00000 4,000.00 1,598.17000 3,196.34

0300 10065

AGGR. MATL. NO. 1

604.000

TON

19.64000 11,862.56 23.25000 14,043.00 30.77000 18,585.08

0310 10128

AGGR. BASE MATL. TY. I NO. 21B

2,022.000

TON

49.50000 100,089.00 24.50000 49,539.00 34.38000 69,516.36
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SMART SCALE - RTE 52 NORTH SPOT IMPROVEMENTS

Call Order:

Letting Date: SALEM / MARTINSVILLE

Contract ID:

District(s):

Counties:

Project(s):B52

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C000109286M501

05/14/21 COMPLETION DATE

CARROLL

Min: Max:

01/24/2020Date Printed:

0052-017-850,M501, DEMO-017-2(026);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JAMES R. VANNOY &
SONS CONSTRUCTION

COMPANY, INC.

(2) SOWERS CONSTRUCTION
CO., INC.

(3) E. C. PACE COMPANY, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0320 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

765.000

SY

10.09000 7,718.85 1.80000 1,377.00 12.72000 9,730.80

0330 10636

ASPHALT CONC.TY. SM-9.5D

398.000

TON

121.49000 48,353.02 105.00000 41,790.00 153.09000 60,929.82

0340 10642

ASPHALT CONCRETE TY. BM-
25.0A

1,160.000

TON

108.93000 126,358.80 92.00000 106,720.00 137.27000 159,233.20

0350 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

62.000

LF

7.34000 455.08 4.00000 248.00 0.95000 58.90

0360 12322

ASPHALT CONC. CURB TY. MC-3B

562.000

LF

18.88000 10,610.56 25.00000 14,050.00 23.79000 13,369.98

0370 12505

ASPHALT CONCRETE, CURB
BACKUP MATERIAL

24.000

TON

185.40000 4,449.60 500.00000 12,000.00 233.63000 5,607.12

0380 13232

GEOTEXTILE DRAINAGE FABRIC

440.000

SY

3.37000 1,482.80 2.60000 1,144.00 1.86000 818.40

0390 13280

GUARDRAIL GR-MGS1

975.500

LF

18.75000 18,290.63 17.25000 16,827.38 23.62000 23,041.31
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SMART SCALE - RTE 52 NORTH SPOT IMPROVEMENTS

Call Order:

Letting Date: SALEM / MARTINSVILLE

Contract ID:

District(s):

Counties:

Project(s):B52

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C000109286M501

05/14/21 COMPLETION DATE

CARROLL

Min: Max:

01/24/2020Date Printed:

0052-017-850,M501, DEMO-017-2(026);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JAMES R. VANNOY &
SONS CONSTRUCTION

COMPANY, INC.

(2) SOWERS CONSTRUCTION
CO., INC.

(3) E. C. PACE COMPANY, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0400 13283

RADIAL GUARDRAIL GR-MGS1

50.000

LF

24.40000 1,220.00 22.50000 1,125.00 30.75000 1,537.50

0410 13286

GUARDRAIL TERMINAL GR-MGS2

4.000

EA

2,495.70000 9,982.80 2,295.00000 9,180.00 3,144.86000 12,579.44

0420 13349

GUARDRAIL TERMINAL SITE
PREPARATION

4.000

EA

831.90000 3,327.60 765.00000 3,060.00 1,048.28000 4,193.12

0430 13355

GUARDRAIL GR-10

25.000

LF

27.73000 693.25 25.50000 637.50 34.95000 873.75

0440 13401

NS GUARDRAIL POST LEAVE-OUT

103.000

EA

55.46000 5,712.38 51.00000 5,253.00 69.88000 7,197.64

0450 22501

FENCE FE-W1

718.000

LF

31.06000 22,301.08 18.50000 13,283.00 25.16000 18,064.88

0460 22541

LINE BRACE UNIT FE-W1,FE-W2

4.000

EA

388.22000 1,552.88 357.00000 1,428.00 489.20000 1,956.80

0470 22581

CORNER BRACE UNIT FE-W1,FE-
W2

4.000

EA

388.22000 1,552.88 408.00000 1,632.00 559.08000 2,236.32
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SMART SCALE - RTE 52 NORTH SPOT IMPROVEMENTS

Call Order:

Letting Date: SALEM / MARTINSVILLE

Contract ID:

District(s):

Counties:

Project(s):B52

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C000109286M501

05/14/21 COMPLETION DATE

CARROLL

Min: Max:

01/24/2020Date Printed:

0052-017-850,M501, DEMO-017-2(026);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JAMES R. VANNOY &
SONS CONSTRUCTION

COMPANY, INC.

(2) SOWERS CONSTRUCTION
CO., INC.

(3) E. C. PACE COMPANY, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0480 22908

GATE FE-G L=12'

1.000

EA

2,440.24000 2,440.24 1,224.00000 1,224.00 1,677.26000 1,677.26

0490 24100

ALLAYING DUST

300.000

HR

62.33000 18,699.00 30.00000 9,000.00 63.45000 19,035.00

0500 24150

TYPE 3 BARRICADE 4'

4.000

EA

232.93000 931.72 560.00000 2,240.00 698.86000 2,795.44

0510 24160

TEMPORARY (CONSTRUCTION)
SIGN

104.000

SF

26.62000 2,768.48 24.50000 2,548.00 33.55000 3,489.20

0520 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

300.000

DAY

110.92000 33,276.00 60.00000 18,000.00 41.93000 12,579.00

0530 24278

GROUP 2 CHANNELIZING
DEVICES

10,177.000

DAY

0.72000 7,327.44 2.00000 20,354.00 1.40000 14,247.80

0540 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

336.000

HR

29.81000 10,016.16 20.00000 6,720.00 6.99000 2,348.64

0550 24282

FLAGGER SERVICE

2,496.000

HR

32.77000 81,793.92 35.70000 89,107.20 48.92000 122,104.32
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SMART SCALE - RTE 52 NORTH SPOT IMPROVEMENTS

Call Order:

Letting Date: SALEM / MARTINSVILLE

Contract ID:

District(s):

Counties:

Project(s):B52

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C000109286M501

05/14/21 COMPLETION DATE

CARROLL

Min: Max:

01/24/2020Date Printed:

0052-017-850,M501, DEMO-017-2(026);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JAMES R. VANNOY &
SONS CONSTRUCTION

COMPANY, INC.

(2) SOWERS CONSTRUCTION
CO., INC.

(3) E. C. PACE COMPANY, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0560 24288

WARNING LIGHT TY. B

744.000

DAY

1.19000 885.36 2.40000 1,785.60 2.80000 2,083.20

0570 24400

OBSCURING ROADWAY

26.200

UNIT

2.82000 73.88 1,010.00000 26,462.00 446.46000 11,697.25

0580 24430

DEMOLITION OF PAVEMENT
FLEXIBLE

5,021.000

SY

6.43000 32,285.03 8.95000 44,937.95 4.77000 23,950.17

0590 24600

REMOVE EXISTING GUARDRAIL

1,349.000

LF

1.11000 1,497.39 2.25000 3,035.25 1.40000 1,888.60

0600 25506

FIELD OFFICE TY.II

12.000

MO

1,788.58000 21,462.96 2,000.00000 24,000.00 2,788.56000 33,462.72

0610 26117

DRY RIPRAP CL. AI

26.000

TON

53.04000 1,379.04 37.75000 981.50 35.31000 918.06

0620 27013

TOPSOIL CLASS A

120.000

CY

72.67000 8,720.40 23.25000 2,790.00 90.37000 10,844.40

0630 27101

TEMPORARY SEED

457.000

LB

17.19000 7,855.83 14.28000 6,525.96 21.67000 9,903.19

0640 27102

REGULAR SEED

840.000

LB

18.86000 15,842.40 10.20000 8,568.00 23.76000 19,958.40
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SMART SCALE - RTE 52 NORTH SPOT IMPROVEMENTS

Call Order:

Letting Date: SALEM / MARTINSVILLE

Contract ID:

District(s):

Counties:

Project(s):B52

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C000109286M501

05/14/21 COMPLETION DATE

CARROLL

Min: Max:

01/24/2020Date Printed:

0052-017-850,M501, DEMO-017-2(026);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JAMES R. VANNOY &
SONS CONSTRUCTION

COMPANY, INC.

(2) SOWERS CONSTRUCTION
CO., INC.

(3) E. C. PACE COMPANY, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0650 27103

OVERSEEDING

672.000

LB

17.75000 11,928.00 4.08000 2,741.76 22.37000 15,032.64

0660 27104

LEGUME SEED

162.000

LB

99.83000 16,172.46 28.56000 4,626.72 125.79000 20,377.98

0670 27105

LEGUME OVERSEEDING

129.000

LB

99.83000 12,878.07 28.56000 3,684.24 125.79000 16,226.91

0680 27111

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 2

4,235.000

SY

1.05000 4,446.75 0.50000 2,117.50 1.33000 5,632.55

0690 27112

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 3

48,497.000

SY

1.39000 67,410.83 0.75000 36,372.75 1.75000 84,869.75

0700 27120

SEDIMENT RETENTION ROLL 18"
MIN

2,000.000

LF

7.76000 15,520.00 7.00000 14,000.00 11.12000 22,240.00

0710 27230

FERTILIZER NITROGEN - N

475.000

LB

1.11000 527.25 1.53000 726.75 1.40000 665.00

0720 27231

FERTILIZER PHOSPHOROUS - P

646.000

LB

1.11000 717.06 1.53000 988.38 1.40000 904.40
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SMART SCALE - RTE 52 NORTH SPOT IMPROVEMENTS

Call Order:

Letting Date: SALEM / MARTINSVILLE

Contract ID:

District(s):

Counties:

Project(s):B52

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C000109286M501

05/14/21 COMPLETION DATE

CARROLL

Min: Max:

01/24/2020Date Printed:

0052-017-850,M501, DEMO-017-2(026);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JAMES R. VANNOY &
SONS CONSTRUCTION

COMPANY, INC.

(2) SOWERS CONSTRUCTION
CO., INC.

(3) E. C. PACE COMPANY, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0730 27232

FERTILIZER POTASSIUM - K

323.000

LB

1.11000 358.53 1.53000 494.19 1.40000 452.20

0740 27250

LIME

23.000

TON

138.65000 3,188.95 255.00000 5,865.00 174.72000 4,018.56

0750 27319

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 2

70.000

SY

3.49000 244.30 2.55000 178.50 4.40000 308.00

0760 27320

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 3

150.000

SY

3.60000 540.00 3.06000 459.00 4.54000 681.00

0770 27321

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 4

120.000

SY

6.54000 784.80 3.57000 428.40 9.18000 1,101.60

0780 27325

ROLLED EROSION CTRL
PRODUCT EC-3 TYPE 1

630.000

SY

6.54000 4,120.20 3.57000 2,249.10 9.18000 5,783.40

0790 27337

TEMP. DIVERSION CHANNEL
LINING CL. B

120.000

SY

3.44000 412.80 82.93000 9,951.60 18.07000 2,168.40

Page 10 of 31

SMART SCALE - RTE 52 NORTH SPOT IMPROVEMENTS

Call Order:

Letting Date: SALEM / MARTINSVILLE

Contract ID:

District(s):

Counties:

Project(s):B52

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C000109286M501

05/14/21 COMPLETION DATE

CARROLL

Min: Max:

01/24/2020Date Printed:

0052-017-850,M501, DEMO-017-2(026);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JAMES R. VANNOY &
SONS CONSTRUCTION

COMPANY, INC.

(2) SOWERS CONSTRUCTION
CO., INC.

(3) E. C. PACE COMPANY, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0800 27340

TEMP. DIVERSION CHANNEL
EXCAVATION

35.000

CY

51.58000 1,805.30 18.00000 630.00 28.46000 996.10

0810 27345

TEMPORARY DIVERSION DIKE

328.000

LF

47.30000 15,514.40 5.00000 1,640.00 4.64000 1,521.92

0820 27410

CHECK DAM, ROCK TY. I

12.000

EA

362.41000 4,348.92 50.00000 600.00 264.07000 3,168.84

0830 27415

CHECK DAM ROCK TY. II

100.000

EA

237.46000 23,746.00 150.00000 15,000.00 264.07000 26,407.00

0840 27430

SILTATION CONTROL
EXCAVATION

2,535.000

CY

9.88000 25,045.80 5.00000 12,675.00 19.13000 48,494.55

0850 27451

INLET PROTECTION TYPE A

4.000

EA

625.97000 2,503.88 400.00000 1,600.00 389.21000 1,556.84

0860 27504

TEMP. SILT FENCE TYPE B

1,566.000

LF

3.33000 5,214.78 3.25000 5,089.50 4.99000 7,814.34

0870 27505

TEMP. SILT FENCE TYPE A

2,210.000

LF

3.33000 7,359.30 2.50000 5,525.00 3.97000 8,773.70
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SMART SCALE - RTE 52 NORTH SPOT IMPROVEMENTS

Call Order:

Letting Date: SALEM / MARTINSVILLE

Contract ID:

District(s):

Counties:

Project(s):B52

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C000109286M501

05/14/21 COMPLETION DATE

CARROLL

Min: Max:

01/24/2020Date Printed:

0052-017-850,M501, DEMO-017-2(026);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JAMES R. VANNOY &
SONS CONSTRUCTION

COMPANY, INC.

(2) SOWERS CONSTRUCTION
CO., INC.

(3) E. C. PACE COMPANY, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0880 27510

COFFERDAM

4.000

EA

5,711.74000 22,846.96 3,634.00000 14,536.00 1,326.24000 5,304.96

0890 27545

STORM WATER MANAGEMENT
BASIN EXCAVATION

2,760.000

CY

8.74000 24,122.40 8.00000 22,080.00 12.90000 35,604.00

0900 27548

NS STORM WATER MANAGEMENT
CONSTRUCTION RECORD
DOCUMENTATION FOR SWM
FACILITIES

(1)

LS

3,882.20000 3,882.20 2,000.00000 2,000.00 6,988.57000 6,988.57

0910 27550

STORM WATER MANAGEMENT
DRAINAGE STR. SWM-1

10.000

LF

2,693.73000 26,937.30 1,950.00000 19,500.00 1,351.27000 13,512.70

0920 40002

3/4" WATER SERVICE LINE

39.000

LF

27.73000 1,081.47 89.00000 3,471.00 31.87000 1,242.93

0930 40061

6" DI WATER MAIN

884.000

LF

100.94000 89,230.96 62.50000 55,250.00 58.81000 51,988.04

0940 41006

6" GATE VALVE & BOX

3.000

EA

1,386.50000 4,159.50 4,270.50000 12,811.50 1,883.36000 5,650.08

0950 41104

ADJUST EXIST. VALVE BOX

1.000

EA

554.60000 554.60 1,624.75000 1,624.75 603.05000 603.05
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Call Order:

Letting Date: SALEM / MARTINSVILLE

Contract ID:

District(s):

Counties:

Project(s):B52

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C000109286M501

05/14/21 COMPLETION DATE

CARROLL

Min: Max:

01/24/2020Date Printed:

0052-017-850,M501, DEMO-017-2(026);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JAMES R. VANNOY &
SONS CONSTRUCTION

COMPANY, INC.

(2) SOWERS CONSTRUCTION
CO., INC.

(3) E. C. PACE COMPANY, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0960 41820

FIRE HYDRANT

2.000

EA

5,324.16000 10,648.32 6,548.10000 13,096.20 6,206.93000 12,413.86

0970 41970

5/8" WATER METER & BOX

1.000

EA

2,218.40000 2,218.40 2,360.25000 2,360.25 1,191.67000 1,191.67

0980 50108

SIGN PANEL

189.500

SF

30.64000 5,806.28 34.70000 6,575.65 38.61000 7,316.60

0990 50300

REMOVE EXISTING 1 POST SIGN
STRUCTURE

15.000

EA

335.87000 5,038.05 51.00000 765.00 423.23000 6,348.45

1000 50430

SIGN POST STP-1, 2", 14 GAUGE

114.000

LF

13.93000 1,588.02 18.40000 2,097.60 17.56000 2,001.84

1010 50432

SIGN POST STP-1, 2 3/16", 10
GAUGE

16.000

LF

17.78000 284.48 26.55000 424.80 22.41000 358.56

1020 50434

SIGN POST STP-1, 2 1/2", 10
GAUGE

30.000

LF

17.78000 533.40 26.55000 796.50 22.41000 672.30

1030 50436

SIGN POST STP-1, 2 1/2", 12
GAUGE

46.000

LF

15.22000 700.12 22.50000 1,035.00 19.18000 882.28
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SMART SCALE - RTE 52 NORTH SPOT IMPROVEMENTS

Call Order:

Letting Date: SALEM / MARTINSVILLE

Contract ID:

District(s):

Counties:

Project(s):B52

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C000109286M501

05/14/21 COMPLETION DATE

CARROLL

Min: Max:

01/24/2020Date Printed:

0052-017-850,M501, DEMO-017-2(026);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JAMES R. VANNOY &
SONS CONSTRUCTION

COMPANY, INC.

(2) SOWERS CONSTRUCTION
CO., INC.

(3) E. C. PACE COMPANY, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1040 50485

CONCRETE SIGN FOUNDATION
STP-1, TYPE A

4.000

EA

578.81000 2,315.24 335.00000 1,340.00 729.37000 2,917.48

1050 50486

CONCRETE SIGN FOUNDATION
STP-1, TYPE B

2.000

EA

798.99000 1,597.98 335.00000 670.00 1,006.82000 2,013.64

1060 50490

CONCRETE SIGN FOUNDATION
STP-1, TYPE F

12.000

EA

606.27000 7,275.24 275.00000 3,300.00 763.97000 9,167.64

1070 54032

TYPE B CLASS I PVMT LINE MRKG
4"

5,990.000

LF

0.75000 4,492.50 0.75000 4,492.50 1.75000 10,482.50

1080 54048

TYPE B CLASS II PAVE. LINE
MARKING 24"

12.000

LF

27.06000 324.72 30.10000 361.20 41.24000 494.88

1090 54428

TEMP. PVMT MRKG, TY. A, 4"

5,000.000

LF

0.65000 3,250.00 2.05000 10,250.00 1.40000 7,000.00

1100 70000

NS DEMO. OF BLDG. DEMOLITION
WITH ACM (BLDG. D-1)

(1)

LS

23,939.53000 23,939.53 10,000.00000 10,000.00 1,397.71000 1,397.71
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Call Order:

Letting Date: SALEM / MARTINSVILLE

Contract ID:

District(s):

Counties:

Project(s):B52

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C000109286M501

05/14/21 COMPLETION DATE

CARROLL

Min: Max:

01/24/2020Date Printed:

0052-017-850,M501, DEMO-017-2(026);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JAMES R. VANNOY &
SONS CONSTRUCTION

COMPANY, INC.

(2) SOWERS CONSTRUCTION
CO., INC.

(3) E. C. PACE COMPANY, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1110 70000

NS DEMO. OF BLDG. FRAMED
SHED D-2

(1)

LS

3,233.82000 3,233.82 1,000.00000 1,000.00 6,988.57000 6,988.57

1120 70000

NS DEMO. OF BLDG. CONC.
FOUNDAION D-4

(1)

LS

4,803.83000 4,803.83 1,000.00000 1,000.00 4,193.14000 4,193.14

1130 70000

NS DEMO. OF BLDG. FRAMED
DWELLING D-3

(1)

LS

5,913.03000 5,913.03 1,000.00000 1,000.00 34,942.87000 34,942.87

1140 70000

NS DEMO. OF BLDG. DEMOLITION
WITH ACM (FRAMED BUILDING D-
5)

(1)

LS

23,936.52000 23,936.52 10,000.00000 10,000.00 33,545.16000 33,545.16

1150 70000

NS DEMO. OF BLDG. DEMOLITION
WITH ACM (FRAMED BUILDING D-
6)

(1)

LS

23,936.52000 23,936.52 10,000.00000 10,000.00 26,277.04000 26,277.04

1160 70000

NS DEMO. OF BLDG. DEMOLITION
WITH ACM (FRAMED DWELLING D-
7)

(1)

LS

23,936.52000 23,936.52 10,000.00000 10,000.00 41,931.44000 41,931.44

1170 70110

FRIABLE ACM

576.000

SF

11.09000 6,387.84 5.00000 2,880.00 27.96000 16,104.96
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Call Order:

Letting Date: SALEM / MARTINSVILLE

Contract ID:

District(s):

Counties:

Project(s):B52

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C000109286M501

05/14/21 COMPLETION DATE

CARROLL

Min: Max:

01/24/2020Date Printed:

0052-017-850,M501, DEMO-017-2(026);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JAMES R. VANNOY &
SONS CONSTRUCTION

COMPANY, INC.

(2) SOWERS CONSTRUCTION
CO., INC.

(3) E. C. PACE COMPANY, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1180 70112

CAT II NF ACM

1,180.000

SF

5.55000 6,549.00 5.00000 5,900.00 41.93000 49,477.40

Section Total with LCC: $2,069,028.64 $2,166,034.68 $2,199,829.18

Life Cycle Costs:

$2,199,829.18$2,069,028.64 $2,166,034.68Section Totals:

( ) indicates item is bid as Lump Sum

$2,166,034.68$2,069,028.64 $2,199,829.18

$2,069,028.64

Contract Item Totals

$2,166,034.68 2,199,829.18Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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Call Order:

Letting Date: SALEM / MARTINSVILLE

Contract ID:

District(s):

Counties:

Project(s):B52

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C000109286M501

05/14/21 COMPLETION DATE

CARROLL

Min: Max:

01/24/2020Date Printed:

0052-017-850,M501, DEMO-017-2(026);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BORING CONTRACTORS,
INC.

(5) W-L CONSTRUCTION &
PAVING, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

135,000.00000 135,000.00 92,450.16000 92,450.16

0020 00102

CONSTRUCTION SURVEYING MIN.
-PLAN

(1)

LS

40,000.00000 40,000.00 86,110.69000 86,110.69

0030 00118

NS EXCAVATION EXTRA
EXCAVATION SWM BASIN

114.000

CY

200.00000 22,800.00 85.69000 9,768.66

0040 00125

GRADING

(1)

LS

825,000.00000 825,000.00 1,252,625.82000 1,252,625.82

0050 00140

BORROW EXCAVATION

650.000

CY

19.00000 12,350.00 1.58000 1,027.00

0060 00154

NS GEOTEXTILE (GEOGRID)

4,155.000

SY

4.00000 16,620.00 6.73000 27,963.15

0070 00155

GEOTEXTILE EMBANKMENT
STABILIZATION

636.000

SY

6.00000 3,816.00 5.08000 3,230.88

0080 00505

BEDDING MATL. AGGR. NO. 25 OR
26

154.000

TON

35.00000 5,390.00 49.71000 7,655.34
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Call Order:

Letting Date: SALEM / MARTINSVILLE

Contract ID:

District(s):

Counties:

Project(s):B52
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December 18, 2019

Contract Description:

C000109286M501

05/14/21 COMPLETION DATE

CARROLL

Min: Max:

01/24/2020Date Printed:

0052-017-850,M501, DEMO-017-2(026);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BORING CONTRACTORS,
INC.

(5) W-L CONSTRUCTION &
PAVING, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 00522

CONCRETE CLASS A4 BOX
CULVERT

16.000

CY

13,000.00000 208,000.00 1,800.00000 28,800.00

0100 00525

CONCRETE CLASS A3 MISC.

34.700

CY

1,100.00000 38,170.00 408.17000 14,163.50

0110 00529

FLOWABLE BACKFILL

4.300

CY

1,250.00000 5,375.00 605.34000 2,602.96

0120 00540

REINF. STEEL

5,079.000

LB

3.20000 16,252.80 3.00000 15,237.00

0130 01150

15" PIPE

51.000

LF

55.00000 2,805.00 104.00000 5,304.00

0140 01156

STORM SEWER PIPE 15"

64.000

LF

65.00000 4,160.00 121.07000 7,748.48

0150 01186

STORM SEWER PIPE 18"

112.000

LF

86.00000 9,632.00 107.43000 12,032.16

0160 01246

STORM SEWER PIPE 24"

171.000

LF

94.00000 16,074.00 143.49000 24,536.79

0170 01426

STORM SEWER PIPE 42"

165.000

LF

250.00000 41,250.00 329.55000 54,375.75

Page 18 of 31

SMART SCALE - RTE 52 NORTH SPOT IMPROVEMENTS

Call Order:

Letting Date: SALEM / MARTINSVILLE

Contract ID:

District(s):

Counties:

Project(s):B52

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C000109286M501

05/14/21 COMPLETION DATE

CARROLL

Min: Max:

01/24/2020Date Printed:

0052-017-850,M501, DEMO-017-2(026);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BORING CONTRACTORS,
INC.

(5) W-L CONSTRUCTION &
PAVING, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 02112

NS DRAINAGE REMOVE EXIST
STRUC. CONNECT T0 PROPOSE
STRUC.

1.000

EA

5,000.00000 5,000.00 4,000.00000 4,000.00

0190 06151

15" END SECTION ES-1

1.000

EA

700.00000 700.00 1,078.16000 1,078.16

0200 06181

18" END SECTION ES-1

2.000

EA

900.00000 1,800.00 1,158.78000 2,317.56

0210 07506

DROP INLET DI-5

3.000

EA

4,500.00000 13,500.00 5,031.39000 15,094.17

0220 07512

DROP INLET DI-7B

1.000

EA

5,000.00000 5,000.00 7,662.06000 7,662.06

0230 09056

MANHOLE MH-1 OR 2

44.000

LF

500.00000 22,000.00 755.82000 33,256.08

0240 09057

FRAME & COVER MH-1

5.000

EA

650.00000 3,250.00 544.55000 2,722.75

0250 09148

EROSION CONTROL STONE
CLASS A1 EC-1

244.000

TON

45.00000 10,980.00 61.21000 14,935.24
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Call Order:

Letting Date: SALEM / MARTINSVILLE

Contract ID:

District(s):

Counties:

Project(s):B52

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C000109286M501

05/14/21 COMPLETION DATE

CARROLL

Min: Max:

01/24/2020Date Printed:

0052-017-850,M501, DEMO-017-2(026);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BORING CONTRACTORS,
INC.

(5) W-L CONSTRUCTION &
PAVING, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 09150

EROSION CONTROL STONE
CLASS I, EC-1

64.000

TON

45.00000 2,880.00 61.21000 3,917.44

0270 09152

EROSION CONTROL STONE
CLASS II, EC-1

80.000

TON

45.00000 3,600.00 61.21000 4,896.80

0280 09155

GABIONS

2.000

CY

120.00000 240.00 575.00000 1,150.00

0290 09250

SLOPE DRAIN

2.000

EA

500.00000 1,000.00 1,602.33000 3,204.66

0300 10065

AGGR. MATL. NO. 1

604.000

TON

40.00000 24,160.00 45.49000 27,475.96

0310 10128

AGGR. BASE MATL. TY. I NO. 21B

2,022.000

TON

37.00000 74,814.00 30.82000 62,318.04

0320 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

765.000

SY

10.00000 7,650.00 10.00000 7,650.00

0330 10636

ASPHALT CONC.TY. SM-9.5D

398.000

TON

121.00000 48,158.00 119.00000 47,362.00
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Call Order:

Letting Date: SALEM / MARTINSVILLE

Contract ID:

District(s):

Counties:

Project(s):B52

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C000109286M501

05/14/21 COMPLETION DATE

CARROLL

Min: Max:

01/24/2020Date Printed:

0052-017-850,M501, DEMO-017-2(026);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BORING CONTRACTORS,
INC.

(5) W-L CONSTRUCTION &
PAVING, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0340 10642

ASPHALT CONCRETE TY. BM-
25.0A

1,160.000

TON

110.00000 127,600.00 104.00000 120,640.00

0350 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

62.000

LF

6.00000 372.00 4.64000 287.68

0360 12322

ASPHALT CONC. CURB TY. MC-3B

562.000

LF

20.00000 11,240.00 20.00000 11,240.00

0370 12505

ASPHALT CONCRETE, CURB
BACKUP MATERIAL

24.000

TON

185.00000 4,440.00 200.00000 4,800.00

0380 13232

GEOTEXTILE DRAINAGE FABRIC

440.000

SY

5.00000 2,200.00 6.00000 2,640.00

0390 13280

GUARDRAIL GR-MGS1

975.500

LF

18.50000 18,046.75 18.29000 17,841.90

0400 13283

RADIAL GUARDRAIL GR-MGS1

50.000

LF

26.00000 1,300.00 23.80000 1,190.00

0410 13286

GUARDRAIL TERMINAL GR-MGS2

4.000

EA

3,000.00000 12,000.00 2,434.50000 9,738.00
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Call Order:

Letting Date: SALEM / MARTINSVILLE

Contract ID:

District(s):

Counties:

Project(s):B52

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C000109286M501

05/14/21 COMPLETION DATE

CARROLL

Min: Max:

01/24/2020Date Printed:

0052-017-850,M501, DEMO-017-2(026);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BORING CONTRACTORS,
INC.

(5) W-L CONSTRUCTION &
PAVING, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0420 13349

GUARDRAIL TERMINAL SITE
PREPARATION

4.000

EA

1,000.00000 4,000.00 811.50000 3,246.00

0430 13355

GUARDRAIL GR-10

25.000

LF

30.00000 750.00 27.05000 676.25

0440 13401

NS GUARDRAIL POST LEAVE-OUT

103.000

EA

60.00000 6,180.00 54.10000 5,572.30

0450 22501

FENCE FE-W1

718.000

LF

20.00000 14,360.00 19.48000 13,986.64

0460 22541

LINE BRACE UNIT FE-W1,FE-W2

4.000

EA

400.00000 1,600.00 378.70000 1,514.80

0470 22581

CORNER BRACE UNIT FE-W1,FE-
W2

4.000

EA

450.00000 1,800.00 432.80000 1,731.20

0480 22908

GATE FE-G L=12'

1.000

EA

1,350.00000 1,350.00 1,298.40000 1,298.40

0490 24100

ALLAYING DUST

300.000

HR

40.00000 12,000.00 48.87000 14,661.00

0500 24150

TYPE 3 BARRICADE 4'

4.000

EA

500.00000 2,000.00 453.19000 1,812.76

Page 22 of 31

SMART SCALE - RTE 52 NORTH SPOT IMPROVEMENTS

Call Order:

Letting Date: SALEM / MARTINSVILLE

Contract ID:

District(s):

Counties:

Project(s):B52

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C000109286M501

05/14/21 COMPLETION DATE

CARROLL

Min: Max:

01/24/2020Date Printed:

0052-017-850,M501, DEMO-017-2(026);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BORING CONTRACTORS,
INC.

(5) W-L CONSTRUCTION &
PAVING, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0510 24160

TEMPORARY (CONSTRUCTION)
SIGN

104.000

SF

30.00000 3,120.00 41.43000 4,308.72

0520 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

300.000

DAY

65.00000 19,500.00 139.90000 41,970.00

0530 24278

GROUP 2 CHANNELIZING
DEVICES

10,177.000

DAY

1.00000 10,177.00 1.14000 11,601.78

0540 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

336.000

HR

5.00000 1,680.00 15.75000 5,292.00

0550 24282

FLAGGER SERVICE

2,496.000

HR

22.00000 54,912.00 38.54000 96,195.84

0560 24288

WARNING LIGHT TY. B

744.000

DAY

1.00000 744.00 2.72000 2,023.68

0570 24400

OBSCURING ROADWAY

26.200

UNIT

1.00000 26.20 1,440.23000 37,734.03

0580 24430

DEMOLITION OF PAVEMENT
FLEXIBLE

5,021.000

SY

1.00000 5,021.00 7.01000 35,197.21
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Call Order:

Letting Date: SALEM / MARTINSVILLE

Contract ID:

District(s):

Counties:

Project(s):B52

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C000109286M501

05/14/21 COMPLETION DATE

CARROLL

Min: Max:

01/24/2020Date Printed:

0052-017-850,M501, DEMO-017-2(026);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BORING CONTRACTORS,
INC.

(5) W-L CONSTRUCTION &
PAVING, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0590 24600

REMOVE EXISTING GUARDRAIL

1,349.000

LF

1.00000 1,349.00 1.08000 1,456.92

0600 25506

FIELD OFFICE TY.II

12.000

MO

3,500.00000 42,000.00 1,931.89000 23,182.68

0610 26117

DRY RIPRAP CL. AI

26.000

TON

45.00000 1,170.00 71.35000 1,855.10

0620 27013

TOPSOIL CLASS A

120.000

CY

40.00000 4,800.00 50.71000 6,085.20

0630 27101

TEMPORARY SEED

457.000

LB

16.00000 7,312.00 16.77000 7,663.89

0640 27102

REGULAR SEED

840.000

LB

17.00000 14,280.00 18.39000 15,447.60

0650 27103

OVERSEEDING

672.000

LB

12.00000 8,064.00 17.31000 11,632.32

0660 27104

LEGUME SEED

162.000

LB

52.00000 8,424.00 97.38000 15,775.56

0670 27105

LEGUME OVERSEEDING

129.000

LB

53.00000 6,837.00 97.38000 12,562.02
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Call Order:

Letting Date: SALEM / MARTINSVILLE

Contract ID:

District(s):

Counties:

Project(s):B52

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C000109286M501

05/14/21 COMPLETION DATE

CARROLL

Min: Max:

01/24/2020Date Printed:

0052-017-850,M501, DEMO-017-2(026);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BORING CONTRACTORS,
INC.

(5) W-L CONSTRUCTION &
PAVING, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0680 27111

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 2

4,235.000

SY

2.50000 10,587.50 1.03000 4,362.05

0690 27112

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 3

48,497.000

SY

3.00000 145,491.00 1.35000 65,470.95

0700 27120

SEDIMENT RETENTION ROLL 18"
MIN

2,000.000

LF

8.00000 16,000.00 25.00000 50,000.00

0710 27230

FERTILIZER NITROGEN - N

475.000

LB

4.00000 1,900.00 1.08000 513.00

0720 27231

FERTILIZER PHOSPHOROUS - P

646.000

LB

4.00000 2,584.00 1.08000 697.68

0730 27232

FERTILIZER POTASSIUM - K

323.000

LB

4.00000 1,292.00 1.08000 348.84

0740 27250

LIME

23.000

TON

300.00000 6,900.00 135.25000 3,110.75

0750 27319

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 2

70.000

SY

4.00000 280.00 3.41000 238.70
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Call Order:

Letting Date: SALEM / MARTINSVILLE

Contract ID:

District(s):

Counties:

Project(s):B52

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C000109286M501

05/14/21 COMPLETION DATE

CARROLL

Min: Max:

01/24/2020Date Printed:

0052-017-850,M501, DEMO-017-2(026);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BORING CONTRACTORS,
INC.

(5) W-L CONSTRUCTION &
PAVING, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0760 27320

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 3

150.000

SY

4.00000 600.00 3.52000 528.00

0770 27321

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 4

120.000

SY

5.00000 600.00 6.38000 765.60

0780 27325

ROLLED EROSION CTRL
PRODUCT EC-3 TYPE 1

630.000

SY

5.00000 3,150.00 6.38000 4,019.40

0790 27337

TEMP. DIVERSION CHANNEL
LINING CL. B

120.000

SY

55.00000 6,600.00 151.20000 18,144.00

0800 27340

TEMP. DIVERSION CHANNEL
EXCAVATION

35.000

CY

30.00000 1,050.00 172.07000 6,022.45

0810 27345

TEMPORARY DIVERSION DIKE

328.000

LF

8.00000 2,624.00 6.37000 2,089.36

0820 27410

CHECK DAM, ROCK TY. I

12.000

EA

500.00000 6,000.00 544.23000 6,530.76

0830 27415

CHECK DAM ROCK TY. II

100.000

EA

600.00000 60,000.00 406.94000 40,694.00
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Call Order:

Letting Date: SALEM / MARTINSVILLE

Contract ID:

District(s):

Counties:

Project(s):B52

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C000109286M501

05/14/21 COMPLETION DATE

CARROLL

Min: Max:

01/24/2020Date Printed:

0052-017-850,M501, DEMO-017-2(026);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BORING CONTRACTORS,
INC.

(5) W-L CONSTRUCTION &
PAVING, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0840 27430

SILTATION CONTROL
EXCAVATION

2,535.000

CY

0.01000 25.35 2.49000 6,312.15

0850 27451

INLET PROTECTION TYPE A

4.000

EA

1,000.00000 4,000.00 469.34000 1,877.36

0860 27504

TEMP. SILT FENCE TYPE B

1,566.000

LF

6.00000 9,396.00 5.00000 7,830.00

0870 27505

TEMP. SILT FENCE TYPE A

2,210.000

LF

5.00000 11,050.00 5.00000 11,050.00

0880 27510

COFFERDAM

4.000

EA

1,000.00000 4,000.00 7,128.81000 28,515.24

0890 27545

STORM WATER MANAGEMENT
BASIN EXCAVATION

2,760.000

CY

21.00000 57,960.00 24.79000 68,420.40

0900 27548

NS STORM WATER MANAGEMENT
CONSTRUCTION RECORD
DOCUMENTATION FOR SWM
FACILITIES

(1)

LS

15,000.00000 15,000.00 4,328.00000 4,328.00

0910 27550

STORM WATER MANAGEMENT
DRAINAGE STR. SWM-1

10.000

LF

1,900.00000 19,000.00 1,432.39000 14,323.90
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Call Order:

Letting Date: SALEM / MARTINSVILLE

Contract ID:

District(s):

Counties:

Project(s):B52

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C000109286M501

05/14/21 COMPLETION DATE

CARROLL

Min: Max:

01/24/2020Date Printed:

0052-017-850,M501, DEMO-017-2(026);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BORING CONTRACTORS,
INC.

(5) W-L CONSTRUCTION &
PAVING, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0920 40002

3/4" WATER SERVICE LINE

39.000

LF

25.00000 975.00 27.05000 1,054.95

0930 40061

6" DI WATER MAIN

884.000

LF

91.00000 80,444.00 98.46000 87,038.64

0940 41006

6" GATE VALVE & BOX

3.000

EA

1,250.00000 3,750.00 1,352.50000 4,057.50

0950 41104

ADJUST EXIST. VALVE BOX

1.000

EA

500.00000 500.00 541.00000 541.00

0960 41820

FIRE HYDRANT

2.000

EA

4,800.00000 9,600.00 5,193.60000 10,387.20

0970 41970

5/8" WATER METER & BOX

1.000

EA

2,000.00000 2,000.00 2,164.00000 2,164.00

0980 50108

SIGN PANEL

189.500

SF

55.00000 10,422.50 29.88000 5,662.26

0990 50300

REMOVE EXISTING 1 POST SIGN
STRUCTURE

15.000

EA

500.00000 7,500.00 327.63000 4,914.45

1000 50430

SIGN POST STP-1, 2", 14 GAUGE

114.000

LF

30.00000 3,420.00 13.59000 1,549.26
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Call Order:

Letting Date: SALEM / MARTINSVILLE

Contract ID:

District(s):

Counties:

Project(s):B52

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C000109286M501

05/14/21 COMPLETION DATE

CARROLL

Min: Max:

01/24/2020Date Printed:

0052-017-850,M501, DEMO-017-2(026);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BORING CONTRACTORS,
INC.

(5) W-L CONSTRUCTION &
PAVING, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1010 50432

SIGN POST STP-1, 2 3/16", 10
GAUGE

16.000

LF

30.00000 480.00 17.34000 277.44

1020 50434

SIGN POST STP-1, 2 1/2", 10
GAUGE

30.000

LF

30.00000 900.00 17.34000 520.20

1030 50436

SIGN POST STP-1, 2 1/2", 12
GAUGE

46.000

LF

30.00000 1,380.00 14.85000 683.10

1040 50485

CONCRETE SIGN FOUNDATION
STP-1, TYPE A

4.000

EA

675.00000 2,700.00 564.62000 2,258.48

1050 50486

CONCRETE SIGN FOUNDATION
STP-1, TYPE B

2.000

EA

675.00000 1,350.00 779.40000 1,558.80

1060 50490

CONCRETE SIGN FOUNDATION
STP-1, TYPE F

12.000

EA

675.00000 8,100.00 591.40000 7,096.80

1070 54032

TYPE B CLASS I PVMT LINE MRKG
4"

5,990.000

LF

3.00000 17,970.00 1.35000 8,086.50

Page 29 of 31

SMART SCALE - RTE 52 NORTH SPOT IMPROVEMENTS

Call Order:

Letting Date: SALEM / MARTINSVILLE
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District(s):
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Project(s):B52
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December 18, 2019

Contract Description:

C000109286M501

05/14/21 COMPLETION DATE

CARROLL

Min: Max:

01/24/2020Date Printed:

0052-017-850,M501, DEMO-017-2(026);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BORING CONTRACTORS,
INC.

(5) W-L CONSTRUCTION &
PAVING, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1080 54048

TYPE B CLASS II PAVE. LINE
MARKING 24"

12.000

LF

35.00000 420.00 31.92000 383.04

1090 54428

TEMP. PVMT MRKG, TY. A, 4"

5,000.000

LF

3.00000 15,000.00 1.08000 5,400.00

1100 70000

NS DEMO. OF BLDG. DEMOLITION
WITH ACM (BLDG. D-1)

(1)

LS

50,000.00000 50,000.00 1,200.00000 1,200.00

1110 70000

NS DEMO. OF BLDG. FRAMED
SHED D-2

(1)

LS

100.00000 100.00 500.00000 500.00

1120 70000

NS DEMO. OF BLDG. CONC.
FOUNDAION D-4

(1)

LS

100.00000 100.00 500.00000 500.00

1130 70000

NS DEMO. OF BLDG. FRAMED
DWELLING D-3

(1)

LS

100.00000 100.00 500.00000 500.00

1140 70000

NS DEMO. OF BLDG. DEMOLITION
WITH ACM (FRAMED BUILDING D-
5)

(1)

LS

50,000.00000 50,000.00 1,200.00000 1,200.00
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Call Order:

Letting Date: SALEM / MARTINSVILLE

Contract ID:

District(s):

Counties:

Project(s):B52

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C000109286M501

05/14/21 COMPLETION DATE

CARROLL

Min: Max:

01/24/2020Date Printed:

0052-017-850,M501, DEMO-017-2(026);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BORING CONTRACTORS,
INC.

(5) W-L CONSTRUCTION &
PAVING, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1150 70000

NS DEMO. OF BLDG. DEMOLITION
WITH ACM (FRAMED BUILDING D-
6)

(1)

LS

50,000.00000 50,000.00 1,200.00000 1,200.00

1160 70000

NS DEMO. OF BLDG. DEMOLITION
WITH ACM (FRAMED DWELLING D-
7)

(1)

LS

50,000.00000 50,000.00 1,200.00000 1,200.00

1170 70110

FRIABLE ACM

576.000

SF

75.00000 43,200.00 25.00000 14,400.00

1180 70112

CAT II NF ACM

1,180.000

SF

75.00000 88,500.00 20.00000 23,600.00

Section Total with LCC: $2,923,083.10 $2,961,660.95

Life Cycle Costs:

$2,923,083.10 $2,961,660.95Section Totals:

( ) indicates item is bid as Lump Sum

$2,961,660.95$2,923,083.10

$2,923,083.10

Contract Item Totals

$2,961,660.95Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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SMART SCALE - RTE 52 NORTH SPOT IMPROVEMENTS

Call Order:

Letting Date: SALEM / MARTINSVILLE

Contract ID:

District(s):

Counties:

Project(s):B52

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C000109286M501

05/14/21 COMPLETION DATE

CARROLL

Min: Max:

01/24/2020Date Printed:

0052-017-850,M501, DEMO-017-2(026);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 V037 JAMES R. VANNOY & SONS CONSTRUCTION
COMPANY, INC.

$2,069,028.64 100.00%

2 S138 SOWERS CONSTRUCTION CO., INC. $2,166,034.68 104.69%

3 P091 E. C. PACE COMPANY, INC. $2,199,829.18 106.32%

4 B991 BORING CONTRACTORS, INC. $2,923,083.10 141.28%

5 W048 W-L CONSTRUCTION & PAVING, INC. $2,961,660.95 143.14%

Vendor Ranking

Contract ID:

SMART SCALE - RTE 52 NORTH SPOT IMPROVEMENTS

SALEM / MARTINSVILLELetting Date:

Contract Description:

District(s):

05/14/21 COMPLETION DATE

C000109286M501

December 18, 2019 10:00 A.M

0052-017-850,M501, DEMO-017-2(026);

CARROLL

B52

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/24/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWARD BROTHERS
CONTRACTOR, INC.

(2) HENRY S BRANSCOME,
L.L.C.

(3) JIREH CONSTRUCTION
COMPANY, INC.

0001 ALL CONSTRUCTION BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

92,300.00000 92,300.00 40,700.00000 40,700.00 100,000.00000 100,000.00

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

(1)

LS

74,250.00000 74,250.00 25,000.00000 25,000.00 13,000.00000 13,000.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

75,000.00000 75,000.00 50,000.00000 50,000.00 50,000.00000 50,000.00

0040 00120

REGULAR EXCAVATION

5,069.000

CY

42.00000 212,898.00 22.00000 111,518.00 15.00000 76,035.00

0050 00140

BORROW EXCAVATION

4,174.000

CY

13.00000 54,262.00 25.00000 104,350.00 15.00000 62,610.00

0060 00306

NS SELECT MATERIAL NO.3

101.000

TON

50.00000 5,050.00 67.00000 6,767.00 75.00000 7,575.00

0070 00525

CONCRETE CLASS A3 MISC.

4.000

CY

1,000.00000 4,000.00 3,052.00000 12,208.00 600.00000 2,400.00

0080 01122

12" CONC. PIPE

75.000

LF

74.00000 5,550.00 90.00000 6,750.00 85.00000 6,375.00
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CONSTRUCT SHARED-USE PATH

Call Order:

Letting Date: RICHMOND / ASHLAND, RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):B70

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000097688C01

07/13/20 COMPLETION DATE

CHARLES CITY

Min: Max:

01/24/2020Date Printed:

0155-018-574, C501, RSTP-5A27(574);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWARD BROTHERS
CONTRACTOR, INC.

(2) HENRY S BRANSCOME,
L.L.C.

(3) JIREH CONSTRUCTION
COMPANY, INC.

0001 ALL CONSTRUCTION BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 01152

15" CONC. PIPE

119.000

LF

86.00000 10,234.00 100.00000 11,900.00 95.00000 11,305.00

0100 01182

18" CONC. PIPE

199.000

LF

93.50000 18,606.50 125.00000 24,875.00 100.00000 19,900.00

0110 01362

36" CONC. PIPE

30.000

LF

122.75000 3,682.50 380.00000 11,400.00 200.00000 6,000.00

0120 06121

12" END SECTION ES-1

6.000

EA

717.00000 4,302.00 2,087.00000 12,522.00 1,500.00000 9,000.00

0130 06151

15" END SECTION ES-1

4.000

EA

869.50000 3,478.00 2,132.00000 8,528.00 2,000.00000 8,000.00

0140 06181

18" END SECTION ES-1

5.000

EA

988.75000 4,943.75 2,290.00000 11,450.00 2,500.00000 12,500.00

0150 09056

MANHOLE MH-1 OR 2

5.600

LF

450.00000 2,520.00 863.00000 4,832.80 2,000.00000 11,200.00

0160 09148

EROSION CONTROL STONE
CLASS A1 EC-1

12.000

TON

120.00000 1,440.00 108.00000 1,296.00 225.00000 2,700.00

0170 10128

AGGR. BASE MATL. TY. I NO. 21B

1,098.000

TON

40.75000 44,743.50 44.00000 48,312.00 35.00000 38,430.00
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CONSTRUCT SHARED-USE PATH

Call Order:

Letting Date: RICHMOND / ASHLAND, RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):B70

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000097688C01

07/13/20 COMPLETION DATE

CHARLES CITY

Min: Max:

01/24/2020Date Printed:

0155-018-574, C501, RSTP-5A27(574);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWARD BROTHERS
CONTRACTOR, INC.

(2) HENRY S BRANSCOME,
L.L.C.

(3) JIREH CONSTRUCTION
COMPANY, INC.

0001 ALL CONSTRUCTION BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 10607

ASPHALT CONCRETE TY. SM-
12.5A

347.000

TON

105.00000 36,435.00 139.00000 48,233.00 150.00000 52,050.00

0190 11070

NS SAW-CUT ASPH CONC
SAWCUT

450.000

LF

3.50000 1,575.00 5.00000 2,250.00 10.00000 4,500.00

0200 12030

STD. CURB CG-3

20.000

LF

50.00000 1,000.00 69.00000 1,380.00 75.00000 1,500.00

0210 12600

STD. COMB. CURB & GUTTER CG-
6

25.000

LF

50.00000 1,250.00 80.00000 2,000.00 95.00000 2,375.00

0220 13108

CG-12 DETECTABLE WARNING
SURFACE

22.000

SY

315.00000 6,930.00 500.00000 11,000.00 600.00000 13,200.00

0230 13215

MAILBOX POST, SINGLE

4.000

EA

225.00000 900.00 121.00000 484.00 250.00000 1,000.00

0240 13220

HYDRAULIC CEMENT CONC.
SIDEWALK 4"

33.000

SY

100.00000 3,300.00 105.00000 3,465.00 65.00000 2,145.00

0250 13280

GUARDRAIL GR-MGS1

50.000

LF

25.00000 1,250.00 30.00000 1,500.00 28.00000 1,400.00
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CONSTRUCT SHARED-USE PATH

Call Order:

Letting Date: RICHMOND / ASHLAND, RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):B70

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000097688C01

07/13/20 COMPLETION DATE

CHARLES CITY

Min: Max:

01/24/2020Date Printed:

0155-018-574, C501, RSTP-5A27(574);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWARD BROTHERS
CONTRACTOR, INC.

(2) HENRY S BRANSCOME,
L.L.C.

(3) JIREH CONSTRUCTION
COMPANY, INC.

0001 ALL CONSTRUCTION BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 13286

GUARDRAIL TERMINAL GR-MGS2

2.000

EA

2,600.00000 5,200.00 3,115.00000 6,230.00 3,000.00000 6,000.00

0270 13288

GUARDRAIL HEIGHT TRANSITION
GR-MGS4

2.000

EA

800.00000 1,600.00 959.00000 1,918.00 1,500.00000 3,000.00

0280 13331

RAD. GUARDRAIL GR-2

40.000

LF

25.00000 1,000.00 30.00000 1,200.00 50.00000 2,000.00

0290 13393

FIXED OBJECT ATTACH. GR-FOA-
2 TY. II

2.000

EA

3,000.00000 6,000.00 3,594.00000 7,188.00 2,000.00000 4,000.00

0300 24150

TYPE 3 BARRICADE 4'

3.000

EA

200.00000 600.00 315.00000 945.00 1,000.00000 3,000.00

0310 24160

TEMPORARY (CONSTRUCTION)
SIGN

700.000

SF

9.50000 6,650.00 5.00000 3,500.00 40.00000 28,000.00

0320 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

28.000

DAY

200.00000 5,600.00 558.00000 15,624.00 300.00000 8,400.00

0330 24272

TRUCK MOUNTED ATTENUATOR

952.000

HR

1.00000 952.00 21.00000 19,992.00 25.00000 23,800.00
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CONSTRUCT SHARED-USE PATH

Call Order:

Letting Date: RICHMOND / ASHLAND, RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):B70

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000097688C01

07/13/20 COMPLETION DATE

CHARLES CITY

Min: Max:

01/24/2020Date Printed:

0155-018-574, C501, RSTP-5A27(574);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWARD BROTHERS
CONTRACTOR, INC.

(2) HENRY S BRANSCOME,
L.L.C.

(3) JIREH CONSTRUCTION
COMPANY, INC.

0001 ALL CONSTRUCTION BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0340 24278

GROUP 2 CHANNELIZING
DEVICES

7,168.000

DAY

0.30000 2,150.40 1.50000 10,752.00 3.00000 21,504.00

0350 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

2,688.000

HR

2.00000 5,376.00 4.00000 10,752.00 10.00000 26,880.00

0360 24281

ELECTRONIC ARROW BOARD

952.000

HR

1.00000 952.00 3.00000 2,856.00 20.00000 19,040.00

0370 24282

FLAGGER SERVICE

224.000

HR

38.00000 8,512.00 22.00000 4,928.00 25.00000 5,600.00

0380 24502

NS REMOVE EXIST. MAIL BOX

4.000

EA

50.00000 200.00 177.00000 708.00 250.00000 1,000.00

0390 24600

REMOVE EXISTING GUARDRAIL

319.000

LF

0.50000 159.50 1.00000 319.00 25.00000 7,975.00

0400 27012

TOPSOIL CLASS A 2"

1.120

ACRE

8,200.00000 9,184.00 7,479.00000 8,376.48 1,500.00000 1,680.00

0410 27101

TEMPORARY SEED

112.000

LB

10.00000 1,120.00 15.00000 1,680.00 5.00000 560.00

0420 27102

REGULAR SEED

161.000

LB

18.00000 2,898.00 17.00000 2,737.00 6.00000 966.00
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CONSTRUCT SHARED-USE PATH

Call Order:

Letting Date: RICHMOND / ASHLAND, RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):B70

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000097688C01

07/13/20 COMPLETION DATE

CHARLES CITY

Min: Max:

01/24/2020Date Printed:

0155-018-574, C501, RSTP-5A27(574);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWARD BROTHERS
CONTRACTOR, INC.

(2) HENRY S BRANSCOME,
L.L.C.

(3) JIREH CONSTRUCTION
COMPANY, INC.

0001 ALL CONSTRUCTION BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0430 27103

OVERSEEDING

129.000

LB

5.00000 645.00 5.00000 645.00 4.00000 516.00

0440 27104

LEGUME SEED

14.000

LB

5.00000 70.00 11.00000 154.00 20.00000 280.00

0450 27105

LEGUME OVERSEEDING

11.000

LB

5.00000 55.00 11.00000 121.00 15.00000 165.00

0460 27110

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 1

1,029.000

SY

0.50000 514.50 1.00000 1,029.00 2.00000 2,058.00

0470 27112

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 3

11,183.000

SY

0.25000 2,795.75 1.00000 11,183.00 1.50000 16,774.50

0480 27230

FERTILIZER NITROGEN - N

107.000

LB

1.00000 107.00 2.00000 214.00 10.00000 1,070.00

0490 27231

FERTILIZER PHOSPHOROUS - P

147.000

LB

1.00000 147.00 2.00000 294.00 10.00000 1,470.00

0500 27232

FERTILIZER POTASSIUM - K

74.000

LB

1.00000 74.00 2.00000 148.00 10.00000 740.00

0510 27250

LIME

5.050

TON

1.00000 5.05 300.00000 1,515.00 50.00000 252.50
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CONSTRUCT SHARED-USE PATH

Call Order:

Letting Date: RICHMOND / ASHLAND, RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):B70

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000097688C01

07/13/20 COMPLETION DATE

CHARLES CITY

Min: Max:

01/24/2020Date Printed:

0155-018-574, C501, RSTP-5A27(574);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWARD BROTHERS
CONTRACTOR, INC.

(2) HENRY S BRANSCOME,
L.L.C.

(3) JIREH CONSTRUCTION
COMPANY, INC.

0001 ALL CONSTRUCTION BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0520 27284

EROSION CONTROL MULCH

5,417.000

SY

0.50000 2,708.50 0.50000 2,708.50 2.25000 12,188.25

0530 27319

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 2

533.000

SY

2.50000 1,332.50 3.00000 1,599.00 3.50000 1,865.50

0540 27325

ROLLED EROSION CTRL
PRODUCT EC-3 TYPE 1

234.000

SY

5.00000 1,170.00 4.00000 936.00 2.50000 585.00

0550 27410

CHECK DAM, ROCK TY. I

6.000

EA

350.00000 2,100.00 362.00000 2,172.00 350.00000 2,100.00

0560 27415

CHECK DAM ROCK TY. II

44.000

EA

20.00000 880.00 345.00000 15,180.00 300.00000 13,200.00

0570 27430

SILTATION CONTROL
EXCAVATION

433.000

CY

0.01000 4.33 12.00000 5,196.00 5.00000 2,165.00

0580 27451

INLET PROTECTION TYPE A

1.000

EA

250.00000 250.00 188.00000 188.00 150.00000 150.00

0590 27500

GEOTEXTILE FABRIC

10.000

SY

25.00000 250.00 20.00000 200.00 20.00000 200.00
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CONSTRUCT SHARED-USE PATH

Call Order:

Letting Date: RICHMOND / ASHLAND, RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):B70

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000097688C01

07/13/20 COMPLETION DATE

CHARLES CITY

Min: Max:

01/24/2020Date Printed:

0155-018-574, C501, RSTP-5A27(574);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWARD BROTHERS
CONTRACTOR, INC.

(2) HENRY S BRANSCOME,
L.L.C.

(3) JIREH CONSTRUCTION
COMPANY, INC.

0001 ALL CONSTRUCTION BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0600 27505

TEMP. SILT FENCE TYPE A

1,569.000

LF

2.25000 3,530.25 1.50000 2,353.50 6.00000 9,414.00

0610 39011

NS HYDROLOGIC CONTROL
FEATURE LEVEL SPREADER

1.000

EA

20,500.00000 20,500.00 5,343.00000 5,343.00 5,000.00000 5,000.00

0620 42764

MANHOLE FRAME & COVER F&C-1

1.000

EA

1,400.00000 1,400.00 595.00000 595.00 750.00000 750.00

0630 50108

SIGN PANEL

210.000

SF

25.00000 5,250.00 21.00000 4,410.00 35.00000 7,350.00

0640 50430

SIGN POST STP-1, 2", 14 GAUGE

155.000

LF

20.00000 3,100.00 17.00000 2,635.00 40.00000 6,200.00

0650 50436

SIGN POST STP-1, 2 1/2", 12
GAUGE

96.000

LF

20.00000 1,920.00 21.00000 2,016.00 45.00000 4,320.00

0660 50488

CONCRETE SIGN FOUNDATION
STP-1, TYPE D

18.000

EA

195.00000 3,510.00 72.00000 1,296.00 600.00000 10,800.00

0670 50489

CONCRETE SIGN FOUNDATION
STP-1, TYPE E

6.000

EA

195.00000 1,170.00 83.00000 498.00 600.00000 3,600.00
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CONSTRUCT SHARED-USE PATH

Call Order:

Letting Date: RICHMOND / ASHLAND, RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):B70

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000097688C01

07/13/20 COMPLETION DATE

CHARLES CITY

Min: Max:

01/24/2020Date Printed:

0155-018-574, C501, RSTP-5A27(574);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWARD BROTHERS
CONTRACTOR, INC.

(2) HENRY S BRANSCOME,
L.L.C.

(3) JIREH CONSTRUCTION
COMPANY, INC.

0001 ALL CONSTRUCTION BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0680 52002

NS TRAFFIC SIGNALIZATION
RECTANGULAR RAPID FLASHING
BEACON

4.000

EA

12,000.00000 48,000.00 17,200.00000 68,800.00 16,000.00000 64,000.00

0690 54032

TYPE B CLASS I PVMT LINE MRKG
4"

240.000

LF

2.00000 480.00 1.00000 240.00 5.00000 1,200.00

0700 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

415.000

LF

10.00000 4,150.00 7.00000 2,905.00 12.00000 4,980.00

0710 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

925.000

LF

1.00000 925.00 1.00000 925.00 4.00000 3,700.00

0720 54402

NS PAVE. MESSAGE MARKING
TYPE B CLASS I (XING)

3.000

EA

100.00000 300.00 333.00000 999.00 500.00000 1,500.00

0730 54659

PVMT SYMB MRKG HELMETED
BICYCLIST TY B CL I

3.000

EA

200.00000 600.00 278.00000 834.00 500.00000 1,500.00

0740 60409

CONC. CLASS A4 MOD. LOW
SHRINKAGE

36.300

CY

1,500.00000 54,450.00 2,082.00000 75,576.60 750.00000 27,225.00
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CONSTRUCT SHARED-USE PATH

Call Order:

Letting Date: RICHMOND / ASHLAND, RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):B70

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000097688C01

07/13/20 COMPLETION DATE

CHARLES CITY

Min: Max:

01/24/2020Date Printed:

0155-018-574, C501, RSTP-5A27(574);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWARD BROTHERS
CONTRACTOR, INC.

(2) HENRY S BRANSCOME,
L.L.C.

(3) JIREH CONSTRUCTION
COMPANY, INC.

0001 ALL CONSTRUCTION BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0750 61712

CORROSION RESISTANT REINF.
STEEL CL. II

3,880.000

LB

8.00000 31,040.00 11.00000 42,680.00 5.00000 19,400.00

0760 62034

RAILING, CPSR 2 RAIL

59.000

LF

170.00000 10,030.00 278.00000 16,402.00 350.00000 20,650.00

0770 70000

NS DEMO. OF BLDG. PARCEL 001,
D3

(1)

LS

100.00000 100.00 200.00000 200.00 12,000.00000 12,000.00

0780 70000

NS DEMO. OF BLDG. PARCEL 006,
D6

(1)

LS

100.00000 100.00 200.00000 200.00 12,000.00000 12,000.00

0790 70000

NS DEMO. OF BLDG. PARCEL 006,
D8

(1)

LS

100.00000 100.00 200.00000 200.00 12,000.00000 12,000.00

0800 70200

NS CLEARING PARCEL NO.
PARCEL 006

(1)

LS

500.00000 500.00 700.00000 700.00 12,000.00000 12,000.00

Section Total with LCC: $932,318.03 $935,716.88 $973,973.75

Life Cycle Costs:

$973,973.75$932,318.03 $935,716.88Section Totals:

$935,716.88$932,318.03 $973,973.75Contract Item Totals

Contract Time Totals
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CONSTRUCT SHARED-USE PATH

Call Order:

Letting Date: RICHMOND / ASHLAND, RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):B70

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000097688C01

07/13/20 COMPLETION DATE

CHARLES CITY

Min: Max:

01/24/2020Date Printed:

0155-018-574, C501, RSTP-5A27(574);



( ) indicates item is bid as Lump Sum

$932,318.03 $935,716.88 973,973.75Contract Grand Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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CONSTRUCT SHARED-USE PATH

Call Order:

Letting Date: RICHMOND / ASHLAND, RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):B70

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000097688C01

07/13/20 COMPLETION DATE

CHARLES CITY

Min: Max:

01/24/2020Date Printed:

0155-018-574, C501, RSTP-5A27(574);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SHOOSMITH
CONSTRUCTION, INC.

(5) J.S.G. CORPORATION (6) EL-X  ENTERPRISES

0001 ALL CONSTRUCTION BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

71,000.00000 71,000.00 50,801.19000 50,801.19 50,000.00000 50,000.00

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

(1)

LS

25,000.00000 25,000.00 30,223.36000 30,223.36 12,000.00000 12,000.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

41,800.00000 41,800.00 54,152.24000 54,152.24 30,000.00000 30,000.00

0040 00120

REGULAR EXCAVATION

5,069.000

CY

41.00000 207,829.00 38.17000 193,483.73 18.00000 91,242.00

0050 00140

BORROW EXCAVATION

4,174.000

CY

28.00000 116,872.00 23.81000 99,382.94 20.00000 83,480.00

0060 00306

NS SELECT MATERIAL NO.3

101.000

TON

41.00000 4,141.00 67.63000 6,830.63 50.00000 5,050.00

0070 00525

CONCRETE CLASS A3 MISC.

4.000

CY

2,185.00000 8,740.00 1,168.90000 4,675.60 1,500.00000 6,000.00

0080 01122

12" CONC. PIPE

75.000

LF

64.00000 4,800.00 67.49000 5,061.75 100.00000 7,500.00

0090 01152

15" CONC. PIPE

119.000

LF

74.00000 8,806.00 69.61000 8,283.59 125.00000 14,875.00
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CONSTRUCT SHARED-USE PATH

Call Order:

Letting Date: RICHMOND / ASHLAND, RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):B70

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000097688C01

07/13/20 COMPLETION DATE

CHARLES CITY

Min: Max:

01/24/2020Date Printed:

0155-018-574, C501, RSTP-5A27(574);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SHOOSMITH
CONSTRUCTION, INC.

(5) J.S.G. CORPORATION (6) EL-X  ENTERPRISES

0001 ALL CONSTRUCTION BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0100 01182

18" CONC. PIPE

199.000

LF

72.00000 14,328.00 75.59000 15,042.41 125.00000 24,875.00

0110 01362

36" CONC. PIPE

30.000

LF

147.00000 4,410.00 151.41000 4,542.30 225.00000 6,750.00

0120 06121

12" END SECTION ES-1

6.000

EA

500.00000 3,000.00 791.74000 4,750.44 2,000.00000 12,000.00

0130 06151

15" END SECTION ES-1

4.000

EA

669.00000 2,676.00 829.16000 3,316.64 2,000.00000 8,000.00

0140 06181

18" END SECTION ES-1

5.000

EA

811.00000 4,055.00 960.01000 4,800.05 2,000.00000 10,000.00

0150 09056

MANHOLE MH-1 OR 2

5.600

LF

1,200.00000 6,720.00 552.85000 3,095.96 150.00000 840.00

0160 09148

EROSION CONTROL STONE
CLASS A1 EC-1

12.000

TON

147.00000 1,764.00 124.40000 1,492.80 80.00000 960.00

0170 10128

AGGR. BASE MATL. TY. I NO. 21B

1,098.000

TON

45.00000 49,410.00 57.30000 62,915.40 22.00000 24,156.00

0180 10607

ASPHALT CONCRETE TY. SM-
12.5A

347.000

TON

155.00000 53,785.00 147.32000 51,120.04 180.00000 62,460.00
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CONSTRUCT SHARED-USE PATH

Call Order:

Letting Date: RICHMOND / ASHLAND, RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):B70

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000097688C01

07/13/20 COMPLETION DATE

CHARLES CITY

Min: Max:

01/24/2020Date Printed:

0155-018-574, C501, RSTP-5A27(574);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SHOOSMITH
CONSTRUCTION, INC.

(5) J.S.G. CORPORATION (6) EL-X  ENTERPRISES

0001 ALL CONSTRUCTION BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0190 11070

NS SAW-CUT ASPH CONC
SAWCUT

450.000

LF

5.00000 2,250.00 10.26000 4,617.00 5.00000 2,250.00

0200 12030

STD. CURB CG-3

20.000

LF

58.00000 1,160.00 61.77000 1,235.40 100.00000 2,000.00

0210 12600

STD. COMB. CURB & GUTTER CG-
6

25.000

LF

58.00000 1,450.00 61.72000 1,543.00 100.00000 2,500.00

0220 13108

CG-12 DETECTABLE WARNING
SURFACE

22.000

SY

330.00000 7,260.00 355.78000 7,827.16 450.00000 9,900.00

0230 13215

MAILBOX POST, SINGLE

4.000

EA

299.00000 1,196.00 422.86000 1,691.44 90.00000 360.00

0240 13220

HYDRAULIC CEMENT CONC.
SIDEWALK 4"

33.000

SY

127.00000 4,191.00 122.40000 4,039.20 80.00000 2,640.00

0250 13280

GUARDRAIL GR-MGS1

50.000

LF

29.00000 1,450.00 31.06000 1,553.00 30.00000 1,500.00

0260 13286

GUARDRAIL TERMINAL GR-MGS2

2.000

EA

2,900.00000 5,800.00 2,778.97000 5,557.94 3,000.00000 6,000.00
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CONSTRUCT SHARED-USE PATH

Call Order:

Letting Date: RICHMOND / ASHLAND, RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):B70

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000097688C01

07/13/20 COMPLETION DATE

CHARLES CITY

Min: Max:

01/24/2020Date Printed:

0155-018-574, C501, RSTP-5A27(574);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SHOOSMITH
CONSTRUCTION, INC.

(5) J.S.G. CORPORATION (6) EL-X  ENTERPRISES

0001 ALL CONSTRUCTION BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0270 13288

GUARDRAIL HEIGHT TRANSITION
GR-MGS4

2.000

EA

900.00000 1,800.00 893.56000 1,787.12 1,000.00000 2,000.00

0280 13331

RAD. GUARDRAIL GR-2

40.000

LF

29.00000 1,160.00 31.06000 1,242.40 30.00000 1,200.00

0290 13393

FIXED OBJECT ATTACH. GR-FOA-
2 TY. II

2.000

EA

3,400.00000 6,800.00 3,225.56000 6,451.12 3,500.00000 7,000.00

0300 24150

TYPE 3 BARRICADE 4'

3.000

EA

249.00000 747.00 415.86000 1,247.58 500.00000 1,500.00

0310 24160

TEMPORARY (CONSTRUCTION)
SIGN

700.000

SF

21.00000 14,700.00 29.42000 20,594.00 40.00000 28,000.00

0320 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

28.000

DAY

330.00000 9,240.00 122.79000 3,438.12 500.00000 14,000.00

0330 24272

TRUCK MOUNTED ATTENUATOR

952.000

HR

23.00000 21,896.00 31.96000 30,425.92 20.00000 19,040.00

0340 24278

GROUP 2 CHANNELIZING
DEVICES

7,168.000

DAY

0.75000 5,376.00 2.10000 15,052.80 2.00000 14,336.00
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CONSTRUCT SHARED-USE PATH

Call Order:

Letting Date: RICHMOND / ASHLAND, RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):B70

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000097688C01

07/13/20 COMPLETION DATE

CHARLES CITY

Min: Max:

01/24/2020Date Printed:

0155-018-574, C501, RSTP-5A27(574);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SHOOSMITH
CONSTRUCTION, INC.

(5) J.S.G. CORPORATION (6) EL-X  ENTERPRISES

0001 ALL CONSTRUCTION BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0350 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

2,688.000

HR

10.00000 26,880.00 14.28000 38,384.64 15.00000 40,320.00

0360 24281

ELECTRONIC ARROW BOARD

952.000

HR

11.00000 10,472.00 12.79000 12,176.08 20.00000 19,040.00

0370 24282

FLAGGER SERVICE

224.000

HR

29.00000 6,496.00 43.78000 9,806.72 20.00000 4,480.00

0380 24502

NS REMOVE EXIST. MAIL BOX

4.000

EA

88.00000 352.00 162.94000 651.76 100.00000 400.00

0390 24600

REMOVE EXISTING GUARDRAIL

319.000

LF

1.00000 319.00 0.53000 169.07 20.00000 6,380.00

0400 27012

TOPSOIL CLASS A 2"

1.120

ACRE

15,500.00000 17,360.00 14,974.15000 16,771.05 20,000.00000 22,400.00

0410 27101

TEMPORARY SEED

112.000

LB

12.00000 1,344.00 13.05000 1,461.60 3.00000 336.00

0420 27102

REGULAR SEED

161.000

LB

17.00000 2,737.00 9.89000 1,592.29 30.00000 4,830.00

0430 27103

OVERSEEDING

129.000

LB

12.00000 1,548.00 2.86000 368.94 0.10000 12.90
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CONSTRUCT SHARED-USE PATH

Call Order:

Letting Date: RICHMOND / ASHLAND, RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):B70

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000097688C01

07/13/20 COMPLETION DATE

CHARLES CITY

Min: Max:

01/24/2020Date Printed:

0155-018-574, C501, RSTP-5A27(574);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SHOOSMITH
CONSTRUCTION, INC.

(5) J.S.G. CORPORATION (6) EL-X  ENTERPRISES

0001 ALL CONSTRUCTION BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0440 27104

LEGUME SEED

14.000

LB

58.00000 812.00 12.69000 177.66 60.00000 840.00

0450 27105

LEGUME OVERSEEDING

11.000

LB

58.00000 638.00 12.65000 139.15 60.00000 660.00

0460 27110

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 1

1,029.000

SY

2.00000 2,058.00 1.07000 1,101.03 6.00000 6,174.00

0470 27112

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 3

11,183.000

SY

1.80000 20,129.40 1.14000 12,748.62 5.00000 55,915.00

0480 27230

FERTILIZER NITROGEN - N

107.000

LB

3.50000 374.50 5.95000 636.65 2.50000 267.50

0490 27231

FERTILIZER PHOSPHOROUS - P

147.000

LB

3.50000 514.50 5.95000 874.65 2.50000 367.50

0500 27232

FERTILIZER POTASSIUM - K

74.000

LB

3.50000 259.00 5.95000 440.30 2.50000 185.00

0510 27250

LIME

5.050

TON

288.00000 1,454.40 787.79000 3,978.34 1,000.00000 5,050.00

0520 27284

EROSION CONTROL MULCH

5,417.000

SY

3.00000 16,251.00 1.68000 9,100.56 0.50000 2,708.50
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CONSTRUCT SHARED-USE PATH

Call Order:

Letting Date: RICHMOND / ASHLAND, RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):B70

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000097688C01

07/13/20 COMPLETION DATE

CHARLES CITY

Min: Max:

01/24/2020Date Printed:

0155-018-574, C501, RSTP-5A27(574);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SHOOSMITH
CONSTRUCTION, INC.

(5) J.S.G. CORPORATION (6) EL-X  ENTERPRISES

0001 ALL CONSTRUCTION BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0530 27319

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 2

533.000

SY

3.00000 1,599.00 4.25000 2,265.25 20.00000 10,660.00

0540 27325

ROLLED EROSION CTRL
PRODUCT EC-3 TYPE 1

234.000

SY

3.00000 702.00 4.54000 1,062.36 20.00000 4,680.00

0550 27410

CHECK DAM, ROCK TY. I

6.000

EA

58.00000 348.00 3,277.74000 19,666.44 1,000.00000 6,000.00

0560 27415

CHECK DAM ROCK TY. II

44.000

EA

172.00000 7,568.00 345.40000 15,197.60 500.00000 22,000.00

0570 27430

SILTATION CONTROL
EXCAVATION

433.000

CY

1.00000 433.00 1.08000 467.64 0.01000 4.33

0580 27451

INLET PROTECTION TYPE A

1.000

EA

268.00000 268.00 216.56000 216.56 500.00000 500.00

0590 27500

GEOTEXTILE FABRIC

10.000

SY

50.00000 500.00 14.27000 142.70 100.00000 1,000.00

0600 27505

TEMP. SILT FENCE TYPE A

1,569.000

LF

1.50000 2,353.50 3.47000 5,444.43 8.00000 12,552.00
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CONSTRUCT SHARED-USE PATH

Call Order:

Letting Date: RICHMOND / ASHLAND, RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):B70

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000097688C01

07/13/20 COMPLETION DATE

CHARLES CITY

Min: Max:

01/24/2020Date Printed:

0155-018-574, C501, RSTP-5A27(574);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SHOOSMITH
CONSTRUCTION, INC.

(5) J.S.G. CORPORATION (6) EL-X  ENTERPRISES

0001 ALL CONSTRUCTION BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0610 39011

NS HYDROLOGIC CONTROL
FEATURE LEVEL SPREADER

1.000

EA

3,000.00000 3,000.00 3,730.96000 3,730.96 3,000.00000 3,000.00

0620 42764

MANHOLE FRAME & COVER F&C-1

1.000

EA

690.00000 690.00 624.72000 624.72 1,500.00000 1,500.00

0630 50108

SIGN PANEL

210.000

SF

22.00000 4,620.00 6.69000 1,404.90 65.00000 13,650.00

0640 50430

SIGN POST STP-1, 2", 14 GAUGE

155.000

LF

18.00000 2,790.00 15.90000 2,464.50 55.00000 8,525.00

0650 50436

SIGN POST STP-1, 2 1/2", 12
GAUGE

96.000

LF

22.00000 2,112.00 19.61000 1,882.56 55.00000 5,280.00

0660 50488

CONCRETE SIGN FOUNDATION
STP-1, TYPE D

18.000

EA

75.00000 1,350.00 68.90000 1,240.20 600.00000 10,800.00

0670 50489

CONCRETE SIGN FOUNDATION
STP-1, TYPE E

6.000

EA

87.00000 522.00 79.50000 477.00 600.00000 3,600.00

0680 52002

NS TRAFFIC SIGNALIZATION
RECTANGULAR RAPID FLASHING
BEACON

4.000

EA

15,000.00000 60,000.00 14,936.46000 59,745.84 37,500.00000 150,000.00

Page 19 of 31

CONSTRUCT SHARED-USE PATH

Call Order:

Letting Date: RICHMOND / ASHLAND, RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):B70

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000097688C01

07/13/20 COMPLETION DATE

CHARLES CITY

Min: Max:

01/24/2020Date Printed:

0155-018-574, C501, RSTP-5A27(574);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SHOOSMITH
CONSTRUCTION, INC.

(5) J.S.G. CORPORATION (6) EL-X  ENTERPRISES

0001 ALL CONSTRUCTION BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0690 54032

TYPE B CLASS I PVMT LINE MRKG
4"

240.000

LF

1.00000 240.00 0.72000 172.80 1.50000 360.00

0700 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

415.000

LF

7.50000 3,112.50 6.89000 2,859.35 8.00000 3,320.00

0710 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

925.000

LF

1.00000 925.00 0.69000 638.25 2.00000 1,850.00

0720 54402

NS PAVE. MESSAGE MARKING
TYPE B CLASS I (XING)

3.000

EA

345.00000 1,035.00 318.00000 954.00 450.00000 1,350.00

0730 54659

PVMT SYMB MRKG HELMETED
BICYCLIST TY B CL I

3.000

EA

288.00000 864.00 265.00000 795.00 450.00000 1,350.00

0740 60409

CONC. CLASS A4 MOD. LOW
SHRINKAGE

36.300

CY

1,650.00000 59,895.00 1,590.00000 57,717.00 500.00000 18,150.00

0750 61712

CORROSION RESISTANT REINF.
STEEL CL. II

3,880.000

LB

9.00000 34,920.00 8.48000 32,902.40 3.50000 13,580.00

0760 62034

RAILING, CPSR 2 RAIL

59.000

LF

231.00000 13,629.00 238.50000 14,071.50 500.00000 29,500.00
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CONSTRUCT SHARED-USE PATH

Call Order:

Letting Date: RICHMOND / ASHLAND, RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):B70

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000097688C01

07/13/20 COMPLETION DATE

CHARLES CITY

Min: Max:

01/24/2020Date Printed:

0155-018-574, C501, RSTP-5A27(574);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SHOOSMITH
CONSTRUCTION, INC.

(5) J.S.G. CORPORATION (6) EL-X  ENTERPRISES

0001 ALL CONSTRUCTION BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0770 70000

NS DEMO. OF BLDG. PARCEL 001,
D3

(1)

LS

110.00000 110.00 135.17000 135.17 2,000.00000 2,000.00

0780 70000

NS DEMO. OF BLDG. PARCEL 006,
D6

(1)

LS

113.00000 113.00 135.17000 135.17 2,000.00000 2,000.00

0790 70000

NS DEMO. OF BLDG. PARCEL 006,
D8

(1)

LS

115.00000 115.00 135.17000 135.17 2,000.00000 2,000.00

0800 70200

NS CLEARING PARCEL NO.
PARCEL 006

(1)

LS

575.00000 575.00 530.00000 530.00 15,000.00000 15,000.00

Section Total with LCC: $1,029,999.80 $1,049,932.85 $1,078,991.73

Life Cycle Costs:

$1,078,991.73$1,029,999.80 $1,049,932.85Section Totals:

( ) indicates item is bid as Lump Sum

$1,049,932.85$1,029,999.80 $1,078,991.73

$1,029,999.80

Contract Item Totals

$1,049,932.85 1,078,991.73Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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CONSTRUCT SHARED-USE PATH

Call Order:

Letting Date: RICHMOND / ASHLAND, RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):B70

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000097688C01

07/13/20 COMPLETION DATE

CHARLES CITY

Min: Max:

01/24/2020Date Printed:

0155-018-574, C501, RSTP-5A27(574);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) FRANCO'S LIBERTY
BRIDGE, INC.

0001 ALL CONSTRUCTION BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

63,300.00000 63,300.00

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

(1)

LS

27,850.00000 27,850.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

78,400.00000 78,400.00

0040 00120

REGULAR EXCAVATION

5,069.000

CY

15.10000 76,541.90

0050 00140

BORROW EXCAVATION

4,174.000

CY

18.50000 77,219.00

0060 00306

NS SELECT MATERIAL NO.3

101.000

TON

160.00000 16,160.00

0070 00525

CONCRETE CLASS A3 MISC.

4.000

CY

1,200.00000 4,800.00

0080 01122

12" CONC. PIPE

75.000

LF

99.80000 7,485.00

0090 01152

15" CONC. PIPE

119.000

LF

88.00000 10,472.00
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CONSTRUCT SHARED-USE PATH

Call Order:

Letting Date: RICHMOND / ASHLAND, RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):B70

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000097688C01

07/13/20 COMPLETION DATE

CHARLES CITY

Min: Max:

01/24/2020Date Printed:

0155-018-574, C501, RSTP-5A27(574);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) FRANCO'S LIBERTY
BRIDGE, INC.

0001 ALL CONSTRUCTION BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0100 01182

18" CONC. PIPE

199.000

LF

100.00000 19,900.00

0110 01362

36" CONC. PIPE

30.000

LF

242.00000 7,260.00

0120 06121

12" END SECTION ES-1

6.000

EA

2,100.00000 12,600.00

0130 06151

15" END SECTION ES-1

4.000

EA

2,500.00000 10,000.00

0140 06181

18" END SECTION ES-1

5.000

EA

2,900.00000 14,500.00

0150 09056

MANHOLE MH-1 OR 2

5.600

LF

2,370.00000 13,272.00

0160 09148

EROSION CONTROL STONE
CLASS A1 EC-1

12.000

TON

215.00000 2,580.00

0170 10128

AGGR. BASE MATL. TY. I NO. 21B

1,098.000

TON

43.00000 47,214.00

0180 10607

ASPHALT CONCRETE TY. SM-
12.5A

347.000

TON

185.00000 64,195.00
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CONSTRUCT SHARED-USE PATH

Call Order:

Letting Date: RICHMOND / ASHLAND, RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):B70

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000097688C01

07/13/20 COMPLETION DATE

CHARLES CITY

Min: Max:

01/24/2020Date Printed:

0155-018-574, C501, RSTP-5A27(574);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) FRANCO'S LIBERTY
BRIDGE, INC.

0001 ALL CONSTRUCTION BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0190 11070

NS SAW-CUT ASPH CONC
SAWCUT

450.000

LF

8.10000 3,645.00

0200 12030

STD. CURB CG-3

20.000

LF

220.00000 4,400.00

0210 12600

STD. COMB. CURB & GUTTER CG-
6

25.000

LF

245.00000 6,125.00

0220 13108

CG-12 DETECTABLE WARNING
SURFACE

22.000

SY

167.00000 3,674.00

0230 13215

MAILBOX POST, SINGLE

4.000

EA

210.00000 840.00

0240 13220

HYDRAULIC CEMENT CONC.
SIDEWALK 4"

33.000

SY

35.00000 1,155.00

0250 13280

GUARDRAIL GR-MGS1

50.000

LF

41.00000 2,050.00

0260 13286

GUARDRAIL TERMINAL GR-MGS2

2.000

EA

3,600.00000 7,200.00
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CONSTRUCT SHARED-USE PATH

Call Order:

Letting Date: RICHMOND / ASHLAND, RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):B70

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000097688C01

07/13/20 COMPLETION DATE

CHARLES CITY

Min: Max:

01/24/2020Date Printed:

0155-018-574, C501, RSTP-5A27(574);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) FRANCO'S LIBERTY
BRIDGE, INC.

0001 ALL CONSTRUCTION BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0270 13288

GUARDRAIL HEIGHT TRANSITION
GR-MGS4

2.000

EA

920.00000 1,840.00

0280 13331

RAD. GUARDRAIL GR-2

40.000

LF

32.50000 1,300.00

0290 13393

FIXED OBJECT ATTACH. GR-FOA-
2 TY. II

2.000

EA

3,100.00000 6,200.00

0300 24150

TYPE 3 BARRICADE 4'

3.000

EA

210.00000 630.00

0310 24160

TEMPORARY (CONSTRUCTION)
SIGN

700.000

SF

27.50000 19,250.00

0320 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

28.000

DAY

197.00000 5,516.00

0330 24272

TRUCK MOUNTED ATTENUATOR

952.000

HR

28.00000 26,656.00

0340 24278

GROUP 2 CHANNELIZING
DEVICES

7,168.000

DAY

0.85000 6,092.80
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CONSTRUCT SHARED-USE PATH

Call Order:

Letting Date: RICHMOND / ASHLAND, RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):B70

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000097688C01

07/13/20 COMPLETION DATE

CHARLES CITY

Min: Max:

01/24/2020Date Printed:

0155-018-574, C501, RSTP-5A27(574);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) FRANCO'S LIBERTY
BRIDGE, INC.

0001 ALL CONSTRUCTION BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0350 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

2,688.000

HR

3.10000 8,332.80

0360 24281

ELECTRONIC ARROW BOARD

952.000

HR

3.10000 2,951.20

0370 24282

FLAGGER SERVICE

224.000

HR

23.00000 5,152.00

0380 24502

NS REMOVE EXIST. MAIL BOX

4.000

EA

60.00000 240.00

0390 24600

REMOVE EXISTING GUARDRAIL

319.000

LF

8.80000 2,807.20

0400 27012

TOPSOIL CLASS A 2"

1.120

ACRE

21,200.00000 23,744.00

0410 27101

TEMPORARY SEED

112.000

LB

5.50000 616.00

0420 27102

REGULAR SEED

161.000

LB

3.40000 547.40

0430 27103

OVERSEEDING

129.000

LB

3.40000 438.60
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CONSTRUCT SHARED-USE PATH

Call Order:

Letting Date: RICHMOND / ASHLAND, RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):B70

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000097688C01

07/13/20 COMPLETION DATE

CHARLES CITY

Min: Max:

01/24/2020Date Printed:

0155-018-574, C501, RSTP-5A27(574);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) FRANCO'S LIBERTY
BRIDGE, INC.

0001 ALL CONSTRUCTION BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0440 27104

LEGUME SEED

14.000

LB

15.80000 221.20

0450 27105

LEGUME OVERSEEDING

11.000

LB

16.10000 177.10

0460 27110

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 1

1,029.000

SY

5.50000 5,659.50

0470 27112

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 3

11,183.000

SY

9.85000 110,152.55

0480 27230

FERTILIZER NITROGEN - N

107.000

LB

5.25000 561.75

0490 27231

FERTILIZER PHOSPHOROUS - P

147.000

LB

5.25000 771.75

0500 27232

FERTILIZER POTASSIUM - K

74.000

LB

7.00000 518.00

0510 27250

LIME

5.050

TON

525.00000 2,651.25

0520 27284

EROSION CONTROL MULCH

5,417.000

SY

3.10000 16,792.70
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CONSTRUCT SHARED-USE PATH

Call Order:

Letting Date: RICHMOND / ASHLAND, RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):B70

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000097688C01

07/13/20 COMPLETION DATE

CHARLES CITY

Min: Max:

01/24/2020Date Printed:

0155-018-574, C501, RSTP-5A27(574);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) FRANCO'S LIBERTY
BRIDGE, INC.

0001 ALL CONSTRUCTION BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0530 27319

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 2

533.000

SY

6.10000 3,251.30

0540 27325

ROLLED EROSION CTRL
PRODUCT EC-3 TYPE 1

234.000

SY

9.10000 2,129.40

0550 27410

CHECK DAM, ROCK TY. I

6.000

EA

810.00000 4,860.00

0560 27415

CHECK DAM ROCK TY. II

44.000

EA

310.00000 13,640.00

0570 27430

SILTATION CONTROL
EXCAVATION

433.000

CY

5.50000 2,381.50

0580 27451

INLET PROTECTION TYPE A

1.000

EA

580.00000 580.00

0590 27500

GEOTEXTILE FABRIC

10.000

SY

310.00000 3,100.00

0600 27505

TEMP. SILT FENCE TYPE A

1,569.000

LF

3.25000 5,099.25
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CONSTRUCT SHARED-USE PATH

Call Order:

Letting Date: RICHMOND / ASHLAND, RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):B70

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000097688C01

07/13/20 COMPLETION DATE

CHARLES CITY

Min: Max:

01/24/2020Date Printed:

0155-018-574, C501, RSTP-5A27(574);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) FRANCO'S LIBERTY
BRIDGE, INC.

0001 ALL CONSTRUCTION BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0610 39011

NS HYDROLOGIC CONTROL
FEATURE LEVEL SPREADER

1.000

EA

3,200.00000 3,200.00

0620 42764

MANHOLE FRAME & COVER F&C-1

1.000

EA

1,200.00000 1,200.00

0630 50108

SIGN PANEL

210.000

SF

33.00000 6,930.00

0640 50430

SIGN POST STP-1, 2", 14 GAUGE

155.000

LF

35.00000 5,425.00

0650 50436

SIGN POST STP-1, 2 1/2", 12
GAUGE

96.000

LF

46.00000 4,416.00

0660 50488

CONCRETE SIGN FOUNDATION
STP-1, TYPE D

18.000

EA

271.00000 4,878.00

0670 50489

CONCRETE SIGN FOUNDATION
STP-1, TYPE E

6.000

EA

345.00000 2,070.00

0680 52002

NS TRAFFIC SIGNALIZATION
RECTANGULAR RAPID FLASHING
BEACON

4.000

EA

17,080.00000 68,320.00
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CONSTRUCT SHARED-USE PATH

Call Order:

Letting Date: RICHMOND / ASHLAND, RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):B70

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000097688C01

07/13/20 COMPLETION DATE

CHARLES CITY

Min: Max:

01/24/2020Date Printed:

0155-018-574, C501, RSTP-5A27(574);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) FRANCO'S LIBERTY
BRIDGE, INC.

0001 ALL CONSTRUCTION BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0690 54032

TYPE B CLASS I PVMT LINE MRKG
4"

240.000

LF

4.50000 1,080.00

0700 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

415.000

LF

15.50000 6,432.50

0710 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

925.000

LF

1.25000 1,156.25

0720 54402

NS PAVE. MESSAGE MARKING
TYPE B CLASS I (XING)

3.000

EA

425.00000 1,275.00

0730 54659

PVMT SYMB MRKG HELMETED
BICYCLIST TY B CL I

3.000

EA

450.00000 1,350.00

0740 60409

CONC. CLASS A4 MOD. LOW
SHRINKAGE

36.300

CY

1,310.00000 47,553.00

0750 61712

CORROSION RESISTANT REINF.
STEEL CL. II

3,880.000

LB

3.10000 12,028.00

0760 62034

RAILING, CPSR 2 RAIL

59.000

LF

126.00000 7,434.00
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CONSTRUCT SHARED-USE PATH

Call Order:

Letting Date: RICHMOND / ASHLAND, RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):B70

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000097688C01

07/13/20 COMPLETION DATE

CHARLES CITY

Min: Max:

01/24/2020Date Printed:

0155-018-574, C501, RSTP-5A27(574);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) FRANCO'S LIBERTY
BRIDGE, INC.

0001 ALL CONSTRUCTION BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0770 70000

NS DEMO. OF BLDG. PARCEL 001,
D3

(1)

LS

8,300.00000 8,300.00

0780 70000

NS DEMO. OF BLDG. PARCEL 006,
D6

(1)

LS

8,300.00000 8,300.00

0790 70000

NS DEMO. OF BLDG. PARCEL 006,
D8

(1)

LS

8,300.00000 8,300.00

0800 70200

NS CLEARING PARCEL NO.
PARCEL 006

(1)

LS

12,500.00000 12,500.00

Section Total with LCC: $1,079,846.90

Life Cycle Costs:

$1,079,846.90Section Totals:

( ) indicates item is bid as Lump Sum

$1,079,846.90

$1,079,846.90

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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CONSTRUCT SHARED-USE PATH

Call Order:

Letting Date: RICHMOND / ASHLAND, RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):B70

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000097688C01

07/13/20 COMPLETION DATE

CHARLES CITY

Min: Max:

01/24/2020Date Printed:

0155-018-574, C501, RSTP-5A27(574);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 H301 HOWARD BROTHERS CONTRACTOR, INC. $932,318.03 100.00%

2 B978 HENRY S BRANSCOME, L.L.C. $935,716.88 100.36%

3 J273 JIREH CONSTRUCTION COMPANY, INC. $973,973.75 104.47%

4 S1303 SHOOSMITH CONSTRUCTION, INC. $1,029,999.80 110.48%

5 J978 J.S.G. CORPORATION $1,049,932.85 112.62%

6 E971 EL-X  ENTERPRISES $1,078,991.73 115.73%

7 F991 FRANCO'S LIBERTY BRIDGE, INC. $1,079,846.90 115.82%

Vendor Ranking

Contract ID:

CONSTRUCT SHARED-USE PATH

RICHMOND / ASHLAND, RICHMOND / DISTRICTWIDE OR OFFICELetting Date:

Contract Description:

District(s):

07/13/20 COMPLETION DATE

C0000097688C01

December 18, 2019 10:00 A.M

0155-018-574, C501, RSTP-5A27(574);

CHARLES CITY

B70

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/24/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FAIRFIELD-ECHOLS, LLC (2) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(3) KANAWHA STONE
COMPANY, INC.

0001  REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

194,600.00000 194,600.00 170,000.00000 170,000.00 230,000.00000 230,000.00

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

(1)

LS

17,285.00000 17,285.00 45,000.00000 45,000.00 101,914.58000 101,914.58

0030 00125

GRADING

(1)

LS

225,269.60000 225,269.60 100,000.00000 100,000.00 59,237.74000 59,237.74

0040 00140

BORROW EXCAVATION

665.000

CY

42.70000 28,395.50 35.00000 23,275.00 51.76000 34,420.40

0050 00141

NS BORROW EXCAVATION
TEMPORARY BORROW
(INCLUDES REMOVAL)

4,570.000

CY

42.70000 195,139.00 44.00000 201,080.00 46.71000 213,464.70

0060 00160

NS GRADING (TEMP.)

(1)

LS

54,005.00000 54,005.00 180,000.00000 180,000.00 152,138.89000 152,138.89

0065 00355

GEOTEXTILE SUBGRADE
STABILIZATION

356.000

SY

9.75000 3,471.00 15.00000 5,340.00 14.22000 5,062.32

Page 1 of 31

SGR- BRIDGE REPLACEMENT OVER BELL CREEK

Call Order:

Letting Date: STAUNTON / VERONA

Contract ID:

District(s):

Counties:

Project(s):B73

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000100778B21

06/28/21 COMPLETION DATE

AUGUSTA

Min: Max:

01/24/2020Date Printed:

(NFO)0250-007-861,M501,B621, BR-007-8(135); 0250-007-861, BR-007-8(135);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FAIRFIELD-ECHOLS, LLC (2) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(3) KANAWHA STONE
COMPANY, INC.

0001  REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 00367

NS REINFORCED SOIL SLOPE TY.
B CASE 2, 0.5:1

2,250.000

SF

58.85000 132,412.50 55.00000 123,750.00 1.00000 2,250.00

0080 01150

15" PIPE

85.000

LF

81.00000 6,885.00 90.00000 7,650.00 75.56000 6,422.60

0090 01180

18" PIPE

95.000

LF

118.80000 11,286.00 130.00000 12,350.00 187.77000 17,838.15

0100 06151

15" END SECTION ES-1

4.000

EA

432.05000 1,728.20 650.00000 2,600.00 796.68000 3,186.72

0110 06181

18" END SECTION ES-1

4.000

EA

540.05000 2,160.20 1,000.00000 4,000.00 960.48000 3,841.92

0120 09150

EROSION CONTROL STONE
CLASS I, EC-1

36.000

TON

108.00000 3,888.00 95.00000 3,420.00 73.74000 2,654.64

0130 09155

GABIONS

40.000

CY

545.00000 21,800.00 300.00000 12,000.00 1.21000 48.40

0140 10128

AGGR. BASE MATL. TY. I NO. 21B

1,018.000

TON

32.40000 32,983.20 23.00000 23,414.00 79.62000 81,053.16
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SGR- BRIDGE REPLACEMENT OVER BELL CREEK

Call Order:

Letting Date: STAUNTON / VERONA

Contract ID:

District(s):

Counties:

Project(s):B73

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000100778B21

06/28/21 COMPLETION DATE

AUGUSTA

Min: Max:

01/24/2020Date Printed:

(NFO)0250-007-861,M501,B621, BR-007-8(135); 0250-007-861, BR-007-8(135);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FAIRFIELD-ECHOLS, LLC (2) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(3) KANAWHA STONE
COMPANY, INC.

0001  REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 10250

NS AGGR. MATERIAL
TEMPORARY AGGR. BASE
MATERIAL 21B (INCLUDES
REMOVAL)

641.000

TON

37.80000 24,229.80 30.00000 19,230.00 76.63000 49,119.83

0160 10610

ASPHALT CONCRETE TY. IM-19.0A

448.000

TON

97.00000 43,456.00 115.00000 51,520.00 134.55000 60,278.40

0170 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

2,775.900

SY

4.90000 13,601.91 8.00000 22,207.20 16.19000 44,941.82

0180 10635

ASPHALT CONC.TY. SM-9.5A

415.000

TON

112.20000 46,563.00 130.00000 53,950.00 146.55000 60,818.25

0190 10642

ASPHALT CONCRETE TY. BM-
25.0A

257.000

TON

119.50000 30,711.50 140.00000 35,980.00 121.15000 31,135.55

0200 13212

R/W MONUMENT RM-2

19.000

EA

108.00000 2,052.00 250.00000 4,750.00 148.96000 2,830.24

0220 13280

GUARDRAIL GR-MGS1

307.000

LF

21.60000 6,631.20 21.00000 6,447.00 20.10000 6,170.70

0230 13286

GUARDRAIL TERMINAL GR-MGS2

3.000

EA

3,240.20000 9,720.60 3,150.00000 9,450.00 3,349.70000 10,049.10
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SGR- BRIDGE REPLACEMENT OVER BELL CREEK

Call Order:

Letting Date: STAUNTON / VERONA

Contract ID:

District(s):

Counties:

Project(s):B73

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000100778B21

06/28/21 COMPLETION DATE

AUGUSTA

Min: Max:

01/24/2020Date Printed:

(NFO)0250-007-861,M501,B621, BR-007-8(135); 0250-007-861, BR-007-8(135);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FAIRFIELD-ECHOLS, LLC (2) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(3) KANAWHA STONE
COMPANY, INC.

0001  REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 13394

FIXED OBJECT ATTACH. GR-FOA-
5 TYPE 1

3.000

EA

3,240.20000 9,720.60 3,150.00000 9,450.00 3,349.70000 10,049.10

0250 13400

NS GUARDRAIL TEMPORARY
MGS-1 (INCLUDES REMOVAL)

183.000

LF

23.75000 4,346.25 23.00000 4,209.00 15.63000 2,860.29

0260 13400

NS GUARDRAIL TEMPORARY
RADIAL MGS-1  (INCLUDES
REMOVAL)

141.000

LF

25.95000 3,658.95 25.00000 3,525.00 16.75000 2,361.75

0270 13401

NS GUARDRAIL TEMPORARY GR-
FOA-1 (INCLUDES REMOVAL)

4.000

EA

2,484.15000 9,936.60 2,400.00000 9,600.00 2,233.13000 8,932.52

0280 13401

NS GUARDRAIL TEMPORARY
MGS-2  (INCLUDES REMOVAL)

4.000

EA

3,456.15000 13,824.60 3,350.00000 13,400.00 2,903.07000 11,612.28

0290 13401

NS GUARDRAIL TEMPORARY
MGS-4 (INCLUDES REMOVAL)

4.000

EA

864.05000 3,456.20 850.00000 3,400.00 669.94000 2,679.76

0300 13401

NS GUARDRAIL TERMINAL SITE
PREPARATION

3.000

EA

918.05000 2,754.15 1,000.00000 3,000.00 1,116.57000 3,349.71
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SGR- BRIDGE REPLACEMENT OVER BELL CREEK
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Letting Date: STAUNTON / VERONA

Contract ID:

District(s):

Counties:

Project(s):B73
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06/28/21 COMPLETION DATE
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01/24/2020Date Printed:

(NFO)0250-007-861,M501,B621, BR-007-8(135); 0250-007-861, BR-007-8(135);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FAIRFIELD-ECHOLS, LLC (2) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(3) KANAWHA STONE
COMPANY, INC.

0001  REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0305 13460

MEDIAN BARRIER MB-7D

48.000

LF

50.00000 2,400.00 37.00000 1,776.00 167.61000 8,045.28

0310 13607

IMPACT ATTEN. STD. IA-1, TL-
3>=40 MPH DES.SP.

1.000

EA

32,820.00000 32,820.00 30,000.00000 30,000.00 11,165.66000 11,165.66

0320 16325

NS ASPHALT CONCRETE
TEMPORARY IM-19.0A (INCLUDES
REMOVAL)

317.000

TON

103.85000 32,920.45 160.00000 50,720.00 143.19000 45,391.23

0330 24100

ALLAYING DUST

100.000

HR

1.10000 110.00 70.00000 7,000.00 112.99000 11,299.00

0340 24152

TYPE 3 BARRICADE 8'

6.000

EA

1,000.00000 6,000.00 500.00000 3,000.00 549.11000 3,294.66

0345 24160

TEMPORARY (CONSTRUCTION)
SIGN

900.000

SF

35.10000 31,590.00 27.00000 24,300.00 26.80000 24,120.00

0350 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

500.000

DAY

81.00000 40,500.00 50.00000 25,000.00 201.81000 100,905.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FAIRFIELD-ECHOLS, LLC (2) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(3) KANAWHA STONE
COMPANY, INC.

0001  REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0360 24278

GROUP 2 CHANNELIZING
DEVICES

32,400.000

DAY

0.50000 16,200.00 0.25000 8,100.00 1.29000 41,796.00

0370 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

5,000.000

HR

4.00000 20,000.00 5.00000 25,000.00 7.53000 37,650.00

0380 24282

FLAGGER SERVICE

5,000.000

HR

32.40000 162,000.00 16.00000 80,000.00 46.90000 234,500.00

0390 24288

WARNING LIGHT TY. B

360.000

DAY

1.00000 360.00 4.00000 1,440.00 4.17000 1,501.20

0400 24410

DEMOLITION OF PAVEMENT
COMBINATION

1,763.700

SY

6.50000 11,464.05 8.40000 14,815.08 6.08000 10,723.30

0410 25506

FIELD OFFICE TY.II

18.000

MO

2,100.00000 37,800.00 2,250.00000 40,500.00 1,992.54000 35,865.72

0420 25565

PROGRESS SCHEDULE BASELINE

(1)

LS

7,500.00000 7,500.00 7,000.00000 7,000.00 6,055.31000 6,055.31

0430 25567

PROGRESS SCHEDULE UPDATES

17.000

EA

300.00000 5,100.00 750.00000 12,750.00 726.64000 12,352.88
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FAIRFIELD-ECHOLS, LLC (2) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(3) KANAWHA STONE
COMPANY, INC.

0001  REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0440 27024

NS TOPSOIL TOPSOIL CLASS B 3"

1.960

ACRE

10,805.00000 21,177.80 30,000.00000 58,800.00 46,580.35000 91,297.49

0450 27101

TEMPORARY SEED

125.000

LB

14.05000 1,756.25 13.00000 1,625.00 16.75000 2,093.75

0460 27102

REGULAR SEED

294.000

LB

10.80000 3,175.20 15.00000 4,410.00 15.63000 4,595.22

0470 27103

OVERSEEDING

235.000

LB

2.15000 505.25 4.26000 1,001.10 4.47000 1,050.45

0480 27112

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 3

17,908.000

SY

1.20000 21,489.60 0.70000 12,535.60 2.00000 35,816.00

0490 27230

FERTILIZER NITROGEN - N

174.000

LB

2.70000 469.80 1.00000 174.00 1.67000 290.58

0500 27231

FERTILIZER PHOSPHOROUS - P

231.000

LB

2.70000 623.70 1.00000 231.00 1.67000 385.77

0510 27232

FERTILIZER POTASSIUM - K

115.000

LB

2.70000 310.50 1.00000 115.00 1.67000 192.05

0520 27250

LIME

8.110

TON

259.25000 2,102.52 200.00000 1,622.00 279.14000 2,263.83
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Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FAIRFIELD-ECHOLS, LLC (2) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(3) KANAWHA STONE
COMPANY, INC.

0001  REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0530 27284

EROSION CONTROL MULCH

17,908.000

SY

0.65000 11,640.20 0.50000 8,954.00 0.45000 8,058.60

0540 27319

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 2

460.000

SY

4.05000 1,863.00 5.00000 2,300.00 4.62000 2,125.20

0550 27415

CHECK DAM ROCK TY. II

6.000

EA

432.05000 2,592.30 315.00000 1,890.00 341.72000 2,050.32

0555 27422

DEWATERING BASIN EC-8

2.000

EA

8,000.00000 16,000.00 2,700.00000 5,400.00 4,818.09000 9,636.18

0560 27430

SILTATION CONTROL
EXCAVATION

612.000

CY

0.01000 6.12 13.00000 7,956.00 5.47000 3,347.64

0570 27505

TEMP. SILT FENCE TYPE A

3,600.000

LF

1.65000 5,940.00 3.50000 12,600.00 8.57000 30,852.00

0580 50108

SIGN PANEL

100.000

SF

30.00000 3,000.00 40.00000 4,000.00 42.43000 4,243.00

0590 51911

NS SAW CUT FULL DEPTH

1,514.400

LF

10.80000 16,355.52 6.00000 9,086.40 9.82000 14,871.41
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FAIRFIELD-ECHOLS, LLC (2) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(3) KANAWHA STONE
COMPANY, INC.

0001  REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0591 50300

REMOVE EXISTING 1 POST SIGN
STRUCTURE

11.000

EA

220.15000 2,421.65 215.00000 2,365.00 334.97000 3,684.67

0592 50430

SIGN POST STP-1, 2", 14 GAUGE

82.000

LF

13.60000 1,115.20 13.00000 1,066.00 22.33000 1,831.06

0593 50434

SIGN POST STP-1, 2 1/2", 10
GAUGE

26.000

LF

17.40000 452.40 17.00000 442.00 44.66000 1,161.16

0594 50436

SIGN POST STP-1, 2 1/2", 12
GAUGE

12.000

LF

14.85000 178.20 15.00000 180.00 55.83000 669.96

0595 50485

CONCRETE SIGN FOUNDATION
STP-1, TYPE A

9.000

EA

564.70000 5,082.30 550.00000 4,950.00 558.28000 5,024.52

0596 50486

CONCRETE SIGN FOUNDATION
STP-1, TYPE B

2.000

EA

780.35000 1,560.70 750.00000 1,500.00 669.94000 1,339.88

0597 50488

CONCRETE SIGN FOUNDATION
STP-1, TYPE D

2.000

EA

408.95000 817.90 400.00000 800.00 558.29000 1,116.58
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FAIRFIELD-ECHOLS, LLC (2) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(3) KANAWHA STONE
COMPANY, INC.

0001  REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0598 50610

RELOC. EXIST. SIGN STRUCT. TY.
I

2.000

EA

327.10000 654.20 320.00000 640.00 669.94000 1,339.88

0599 50860

REMOVE-DISPOSE SIGN STRUCT.
TY. I

11.000

EA

220.15000 2,421.65 215.00000 2,365.00 334.97000 3,684.67

0600 54020

TYPE A PVMT LINE MRKG 4"

16,000.000

LF

0.35000 5,600.00 0.40000 6,400.00 0.95000 15,200.00

0613 54032

TYPE B CLASS I PVMT LINE MRKG
4"

4,350.000

LF

1.65000 7,177.50 0.75000 3,262.50 1.40000 6,090.00

0616 54048

TYPE B CLASS II PAVE. LINE
MARKING 24"

35.000

LF

54.00000 1,890.00 25.00000 875.00 27.36000 957.60

0620 54080

TYPE B CLASS VI CONTRAST
PVMT MRKG 6"

308.000

LF

9.75000 3,003.00 11.00000 3,388.00 5.86000 1,804.88

0630 54466

TYPE E TEMP. PVMT MRKG 6"

1,000.000

LF

5.40000 5,400.00 3.75000 3,750.00 2.46000 2,460.00
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Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FAIRFIELD-ECHOLS, LLC (2) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(3) KANAWHA STONE
COMPANY, INC.

0001  REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0640 54512

TYPE D, CLASS II TEMP. PVMT
MRKG 4"

3,000.000

LF

2.15000 6,450.00 2.00000 6,000.00 2.18000 6,540.00

0650 54530

NS TEMP. PVMT MRKG TYPE E, 4"

500.000

LF

5.40000 2,700.00 3.75000 1,875.00 2.46000 1,230.00

0660 54542

TYPE D, CLASS III TEMP. PVMT
MRKG 4"

2,000.000

LF

2.15000 4,300.00 2.25000 4,500.00 2.18000 4,360.00

0670 54548

TYPE D, CLASS III TEMP. PVMT
MRKG 24"

24.000

LF

13.00000 312.00 24.00000 576.00 11.17000 268.08

0680 60125

NS BRIDGE DISMANTLE AND
REMOVE TEMPORARY BRIDGE

(1)

LS

65,689.82000 65,689.82 55,000.00000 55,000.00 1.35000 1.35

0690 60411

CONC. CLASS A4 MOD.
LIGHTWEIGHT LOW SHRINKAGE

132.000

CY

930.00000 122,760.00 1,200.00000 158,400.00 1,394.98000 184,137.36

0700 60490

BRIDGE DECK GROOVING

426.000

SY

14.90000 6,347.40 20.00000 8,520.00 20.20000 8,605.20
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Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FAIRFIELD-ECHOLS, LLC (2) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(3) KANAWHA STONE
COMPANY, INC.

0001  REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0710 61711

CORROSION RESISTANT REINF.
STEEL CL. I

27,450.000

LB

3.00000 82,350.00 2.30000 63,135.00 2.67000 73,291.50

0720 62032

RAILING,KANSAS CORRAL 32"
W/CURB

171.000

LF

375.00000 64,125.00 380.00000 64,980.00 485.71000 83,056.41

0730 62536

NS BRIDGE SUPERSTRUCTURE
ERECT TEMPORARY BRIDGE

(1)

LS

61,000.00000 61,000.00 80,000.00000 80,000.00 115,000.00000 115,000.00

0740 64011

STRUCTURE EXCAVATION

4,576.000

CY

25.00000 114,400.00 33.00000 151,008.00 19.38000 88,682.88

0750 64015

SELECT BACKFILL ABUTMENT
ZONE

6,000.000

TON

25.00000 150,000.00 27.00000 162,000.00 43.55000 261,300.00

0760 64032

GEOCOMPOSITE WALL DRAIN

35.000

SY

134.35000 4,702.25 55.00000 1,925.00 22.69000 794.15

0770 65013

CONCRETE CLASS A3

478.500

CY

525.00000 251,212.50 915.00000 437,827.50 647.67000 309,910.10

0780 65095

NS CONCRETE CLASS A3
(UNREINFORCED)

20.000

CY

475.00000 9,500.00 425.00000 8,500.00 596.06000 11,921.20
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Alt Set / Alt Member Ext AmountExt Amount

(1) FAIRFIELD-ECHOLS, LLC (2) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(3) KANAWHA STONE
COMPANY, INC.

0001  REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0790 65097

NS ELASTIC INCLUSION (10")

67.500

SY

107.05000 7,225.88 150.00000 10,125.00 99.64000 6,725.70

0800 65200

REINF. STEEL

40,270.000

LB

1.45000 58,391.50 1.75000 70,472.50 1.69000 68,056.30

0810 66120

COFFERDAM

2.000

EA

25,758.79000 51,517.58 50,000.00000 100,000.00 135,000.00000 270,000.00

0830 66239

DRY RIPRAP CL.II 38"

136.000

TON

136.00000 18,496.00 87.00000 11,832.00 118.83000 16,160.88

0840 66927

NS BRIDGE SUBSTRUCTURE
CONSTRUCT TEMPORARY
BRIDGE ABUTMENTS A AND B

(1)

LS

122,000.00000 122,000.00 115,000.00000 115,000.00 142,000.00000 142,000.00

0850 67900

NS DISM. & REM. EXIST. STR.
EXIST. STR. STR. NO. 1028

(1)

LS

92,141.27000 92,141.27 135,000.00000 135,000.00 45,595.36000 45,595.36

0860 67908

NS BRIDGE INCIDENTALS DECK
DRAINAGE SYSTEM

6.000

EA

1,200.00000 7,200.00 2,150.00000 12,900.00 1,323.20000 7,939.20

0880 69619

NS COFFERDAM TEMP. STREAM
DIVERSION

(1)

EA

20,000.00000 20,000.00 6,000.00000 6,000.00 23,000.00000 23,000.00
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Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FAIRFIELD-ECHOLS, LLC (2) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(3) KANAWHA STONE
COMPANY, INC.

Section Total with LCC: $3,032,339.72 $3,325,657.88 $3,793,498.78

Life Cycle Costs:

$3,793,498.78$3,032,339.72 $3,325,657.88Section Totals:
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Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FAIRFIELD-ECHOLS, LLC (2) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(3) KANAWHA STONE
COMPANY, INC.

0002 STRUCTURAL STEEL OPTION 1SECTION: Cat Alt Set: Cat Alt Member: LCC:

0890 61822

STR.STEEL ROLLED BEAM ASTM
A709 GRADE 50W W33

(104300)

LB

0.00000 0.00 0.00000 0.00 0.00000 0.00

Section Total with LCC: $0.00 $0.00 $0.00

Life Cycle Costs:

$0.00$0.00 $0.00Section Totals:
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Alt Set / Alt Member Ext AmountExt Amount

(1) FAIRFIELD-ECHOLS, LLC (2) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

(3) KANAWHA STONE
COMPANY, INC.

0003 STRUCTURAL STEEL OPTION 2SECTION: Cat Alt Set: Cat Alt Member: LCC:

0900 61812

STR.STEEL PLATE GIRDER ASTM
A709 GRADE 50W

(94500)

LB

260,000.00000 260,000.00 240,000.00000 240,000.00 270,000.00000 270,000.00

Section Total with LCC: $260,000.00 $240,000.00 $270,000.00

Life Cycle Costs:

$270,000.00$260,000.00 $240,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$3,565,657.88$3,292,339.72 $4,063,498.78

$3,292,339.72

Contract Item Totals

$3,565,657.88 4,063,498.78Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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SGR- BRIDGE REPLACEMENT OVER BELL CREEK

Call Order:

Letting Date: STAUNTON / VERONA

Contract ID:

District(s):

Counties:

Project(s):B73

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000100778B21

06/28/21 COMPLETION DATE

AUGUSTA

Min: Max:

01/24/2020Date Printed:

(NFO)0250-007-861,M501,B621, BR-007-8(135); 0250-007-861, BR-007-8(135);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001  REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

225,000.00000 225,000.00

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

(1)

LS

250,000.00000 250,000.00

0030 00125

GRADING

(1)

LS

40,000.00000 40,000.00

0040 00140

BORROW EXCAVATION

665.000

CY

60.00000 39,900.00

0050 00141

NS BORROW EXCAVATION
TEMPORARY BORROW
(INCLUDES REMOVAL)

4,570.000

CY

55.00000 251,350.00

0060 00160

NS GRADING (TEMP.)

(1)

LS

150,000.00000 150,000.00

0065 00355

GEOTEXTILE SUBGRADE
STABILIZATION

356.000

SY

3.00000 1,068.00

0070 00367

NS REINFORCED SOIL SLOPE TY.
B CASE 2, 0.5:1

2,250.000

SF

30.00000 67,500.00
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SGR- BRIDGE REPLACEMENT OVER BELL CREEK

Call Order:

Letting Date: STAUNTON / VERONA

Contract ID:

District(s):

Counties:

Project(s):B73

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000100778B21

06/28/21 COMPLETION DATE

AUGUSTA

Min: Max:

01/24/2020Date Printed:

(NFO)0250-007-861,M501,B621, BR-007-8(135); 0250-007-861, BR-007-8(135);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001  REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 01150

15" PIPE

85.000

LF

150.00000 12,750.00

0090 01180

18" PIPE

95.000

LF

300.00000 28,500.00

0100 06151

15" END SECTION ES-1

4.000

EA

1,500.00000 6,000.00

0110 06181

18" END SECTION ES-1

4.000

EA

1,500.00000 6,000.00

0120 09150

EROSION CONTROL STONE
CLASS I, EC-1

36.000

TON

180.00000 6,480.00

0130 09155

GABIONS

40.000

CY

400.00000 16,000.00

0140 10128

AGGR. BASE MATL. TY. I NO. 21B

1,018.000

TON

35.00000 35,630.00

0150 10250

NS AGGR. MATERIAL
TEMPORARY AGGR. BASE
MATERIAL 21B (INCLUDES
REMOVAL)

641.000

TON

35.00000 22,435.00
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District(s):

Counties:

Project(s):B73
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Contract Description:
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AUGUSTA

Min: Max:

01/24/2020Date Printed:

(NFO)0250-007-861,M501,B621, BR-007-8(135); 0250-007-861, BR-007-8(135);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001  REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 10610

ASPHALT CONCRETE TY. IM-19.0A

448.000

TON

120.00000 53,760.00

0170 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

2,775.900

SY

15.00000 41,638.50

0180 10635

ASPHALT CONC.TY. SM-9.5A

415.000

TON

130.00000 53,950.00

0190 10642

ASPHALT CONCRETE TY. BM-
25.0A

257.000

TON

110.00000 28,270.00

0200 13212

R/W MONUMENT RM-2

19.000

EA

150.00000 2,850.00

0220 13280

GUARDRAIL GR-MGS1

307.000

LF

18.00000 5,526.00

0230 13286

GUARDRAIL TERMINAL GR-MGS2

3.000

EA

3,000.00000 9,000.00

0240 13394

FIXED OBJECT ATTACH. GR-FOA-
5 TYPE 1

3.000

EA

3,000.00000 9,000.00
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Counties:

Project(s):B73
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AUGUSTA
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01/24/2020Date Printed:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001  REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 13400

NS GUARDRAIL TEMPORARY
MGS-1 (INCLUDES REMOVAL)

183.000

LF

14.00000 2,562.00

0260 13400

NS GUARDRAIL TEMPORARY
RADIAL MGS-1  (INCLUDES
REMOVAL)

141.000

LF

15.00000 2,115.00

0270 13401

NS GUARDRAIL TEMPORARY GR-
FOA-1 (INCLUDES REMOVAL)

4.000

EA

2,000.00000 8,000.00

0280 13401

NS GUARDRAIL TEMPORARY
MGS-2  (INCLUDES REMOVAL)

4.000

EA

2,600.00000 10,400.00

0290 13401

NS GUARDRAIL TEMPORARY
MGS-4 (INCLUDES REMOVAL)

4.000

EA

600.00000 2,400.00

0300 13401

NS GUARDRAIL TERMINAL SITE
PREPARATION

3.000

EA

1,000.00000 3,000.00

0305 13460

MEDIAN BARRIER MB-7D

48.000

LF

60.00000 2,880.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001  REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 13607

IMPACT ATTEN. STD. IA-1, TL-
3>=40 MPH DES.SP.

1.000

EA

12,000.00000 12,000.00

0320 16325

NS ASPHALT CONCRETE
TEMPORARY IM-19.0A (INCLUDES
REMOVAL)

317.000

TON

140.00000 44,380.00

0330 24100

ALLAYING DUST

100.000

HR

60.00000 6,000.00

0340 24152

TYPE 3 BARRICADE 8'

6.000

EA

350.00000 2,100.00

0345 24160

TEMPORARY (CONSTRUCTION)
SIGN

900.000

SF

15.00000 13,500.00

0350 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

500.000

DAY

8.00000 4,000.00

0360 24278

GROUP 2 CHANNELIZING
DEVICES

32,400.000

DAY

0.30000 9,720.00
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Letting Date: STAUNTON / VERONA
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001  REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0370 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

5,000.000

HR

1.00000 5,000.00

0380 24282

FLAGGER SERVICE

5,000.000

HR

5.00000 25,000.00

0390 24288

WARNING LIGHT TY. B

360.000

DAY

5.00000 1,800.00

0400 24410

DEMOLITION OF PAVEMENT
COMBINATION

1,763.700

SY

5.00000 8,818.50

0410 25506

FIELD OFFICE TY.II

18.000

MO

2,500.00000 45,000.00

0420 25565

PROGRESS SCHEDULE BASELINE

(1)

LS

3,000.00000 3,000.00

0430 25567

PROGRESS SCHEDULE UPDATES

17.000

EA

300.00000 5,100.00

0440 27024

NS TOPSOIL TOPSOIL CLASS B 3"

1.960

ACRE

8,000.00000 15,680.00

0450 27101

TEMPORARY SEED

125.000

LB

12.00000 1,500.00
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December 18, 2019
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C0000100778B21

06/28/21 COMPLETION DATE

AUGUSTA

Min: Max:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001  REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0460 27102

REGULAR SEED

294.000

LB

11.00000 3,234.00

0470 27103

OVERSEEDING

235.000

LB

12.00000 2,820.00

0480 27112

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 3

17,908.000

SY

1.00000 17,908.00

0490 27230

FERTILIZER NITROGEN - N

174.000

LB

12.00000 2,088.00

0500 27231

FERTILIZER PHOSPHOROUS - P

231.000

LB

4.20000 970.20

0510 27232

FERTILIZER POTASSIUM - K

115.000

LB

2.10000 241.50

0520 27250

LIME

8.110

TON

700.00000 5,677.00

0530 27284

EROSION CONTROL MULCH

17,908.000

SY

0.90000 16,117.20

0540 27319

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 2

460.000

SY

4.00000 1,840.00
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Letting Date: STAUNTON / VERONA
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001  REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0550 27415

CHECK DAM ROCK TY. II

6.000

EA

900.00000 5,400.00

0555 27422

DEWATERING BASIN EC-8

2.000

EA

2,000.00000 4,000.00

0560 27430

SILTATION CONTROL
EXCAVATION

612.000

CY

15.00000 9,180.00

0570 27505

TEMP. SILT FENCE TYPE A

3,600.000

LF

3.50000 12,600.00

0580 50108

SIGN PANEL

100.000

SF

30.00000 3,000.00

0590 51911

NS SAW CUT FULL DEPTH

1,514.400

LF

3.50000 5,300.40

0591 50300

REMOVE EXISTING 1 POST SIGN
STRUCTURE

11.000

EA

350.00000 3,850.00

0592 50430

SIGN POST STP-1, 2", 14 GAUGE

82.000

LF

22.00000 1,804.00
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SGR- BRIDGE REPLACEMENT OVER BELL CREEK

Call Order:

Letting Date: STAUNTON / VERONA
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District(s):

Counties:

Project(s):B73
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001  REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0593 50434

SIGN POST STP-1, 2 1/2", 10
GAUGE

26.000

LF

45.00000 1,170.00

0594 50436

SIGN POST STP-1, 2 1/2", 12
GAUGE

12.000

LF

55.00000 660.00

0595 50485

CONCRETE SIGN FOUNDATION
STP-1, TYPE A

9.000

EA

550.00000 4,950.00

0596 50486

CONCRETE SIGN FOUNDATION
STP-1, TYPE B

2.000

EA

670.00000 1,340.00

0597 50488

CONCRETE SIGN FOUNDATION
STP-1, TYPE D

2.000

EA

560.00000 1,120.00

0598 50610

RELOC. EXIST. SIGN STRUCT. TY.
I

2.000

EA

670.00000 1,340.00

0599 50860

REMOVE-DISPOSE SIGN STRUCT.
TY. I

11.000

EA

340.00000 3,740.00

0600 54020

TYPE A PVMT LINE MRKG 4"

16,000.000

LF

0.45000 7,200.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001  REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0613 54032

TYPE B CLASS I PVMT LINE MRKG
4"

4,350.000

LF

1.00000 4,350.00

0616 54048

TYPE B CLASS II PAVE. LINE
MARKING 24"

35.000

LF

13.00000 455.00

0620 54080

TYPE B CLASS VI CONTRAST
PVMT MRKG 6"

308.000

LF

6.00000 1,848.00

0630 54466

TYPE E TEMP. PVMT MRKG 6"

1,000.000

LF

3.50000 3,500.00

0640 54512

TYPE D, CLASS II TEMP. PVMT
MRKG 4"

3,000.000

LF

1.50000 4,500.00

0650 54530

NS TEMP. PVMT MRKG TYPE E, 4"

500.000

LF

3.50000 1,750.00

0660 54542

TYPE D, CLASS III TEMP. PVMT
MRKG 4"

2,000.000

LF

1.50000 3,000.00

0670 54548

TYPE D, CLASS III TEMP. PVMT
MRKG 24"

24.000

LF

7.00000 168.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001  REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0680 60125

NS BRIDGE DISMANTLE AND
REMOVE TEMPORARY BRIDGE

(1)

LS

60,000.00000 60,000.00

0690 60411

CONC. CLASS A4 MOD.
LIGHTWEIGHT LOW SHRINKAGE

132.000

CY

2,000.00000 264,000.00

0700 60490

BRIDGE DECK GROOVING

426.000

SY

20.00000 8,520.00

0710 61711

CORROSION RESISTANT REINF.
STEEL CL. I

27,450.000

LB

3.00000 82,350.00

0720 62032

RAILING,KANSAS CORRAL 32"
W/CURB

171.000

LF

300.00000 51,300.00

0730 62536

NS BRIDGE SUPERSTRUCTURE
ERECT TEMPORARY BRIDGE

(1)

LS

100,000.00000 100,000.00

0740 64011

STRUCTURE EXCAVATION

4,576.000

CY

30.00000 137,280.00

0750 64015

SELECT BACKFILL ABUTMENT
ZONE

6,000.000

TON

25.00000 150,000.00
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Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001  REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0760 64032

GEOCOMPOSITE WALL DRAIN

35.000

SY

100.00000 3,500.00

0770 65013

CONCRETE CLASS A3

478.500

CY

1,500.00000 717,750.00

0780 65095

NS CONCRETE CLASS A3
(UNREINFORCED)

20.000

CY

425.00000 8,500.00

0790 65097

NS ELASTIC INCLUSION (10")

67.500

SY

300.00000 20,250.00

0800 65200

REINF. STEEL

40,270.000

LB

1.50000 60,405.00

0810 66120

COFFERDAM

2.000

EA

4,000.00000 8,000.00

0830 66239

DRY RIPRAP CL.II 38"

136.000

TON

80.00000 10,880.00

0840 66927

NS BRIDGE SUBSTRUCTURE
CONSTRUCT TEMPORARY
BRIDGE ABUTMENTS A AND B

(1)

LS

130,000.00000 130,000.00
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Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001  REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0850 67900

NS DISM. & REM. EXIST. STR.
EXIST. STR. STR. NO. 1028

(1)

LS

210,000.00000 210,000.00

0860 67908

NS BRIDGE INCIDENTALS DECK
DRAINAGE SYSTEM

6.000

EA

1,000.00000 6,000.00

0880 69619

NS COFFERDAM TEMP. STREAM
DIVERSION

(1)

EA

15,000.00000 15,000.00

Section Total with LCC: $3,777,419.30

Life Cycle Costs:

$3,777,419.30Section Totals:
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CORMAN KOKOSING
CONSTRUCTION COMPANY

0002 STRUCTURAL STEEL OPTION 1SECTION: Cat Alt Set: Cat Alt Member: LCC:

0890 61822

STR.STEEL ROLLED BEAM ASTM
A709 GRADE 50W W33

(104300)

LB

425,000.00000 425,000.00

Section Total with LCC: $425,000.00

Life Cycle Costs:

$425,000.00Section Totals:
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CORMAN KOKOSING
CONSTRUCTION COMPANY

0003 STRUCTURAL STEEL OPTION 2SECTION: Cat Alt Set: Cat Alt Member: LCC:

0900 61812

STR.STEEL PLATE GIRDER ASTM
A709 GRADE 50W

(94500)

LB

1.00000 1.00

Section Total with LCC: $1.00

Life Cycle Costs:

$1.00Section Totals:

( ) indicates item is bid as Lump Sum

$4,202,420.30

$4,202,420.30

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 31 of 31

SGR- BRIDGE REPLACEMENT OVER BELL CREEK

Call Order:

Letting Date: STAUNTON / VERONA

Contract ID:

District(s):

Counties:

Project(s):B73

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000100778B21

06/28/21 COMPLETION DATE

AUGUSTA

Min: Max:

01/24/2020Date Printed:

(NFO)0250-007-861,M501,B621, BR-007-8(135); 0250-007-861, BR-007-8(135);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 F440 FAIRFIELD-ECHOLS, LLC $3,292,339.72 100.00%

2 A013 ALLEGHENY CONSTRUCTION COMPANY, INC. $3,565,657.88 108.30%

3 K108 KANAWHA STONE COMPANY, INC. $4,063,498.78 123.42%

4 C3607 CORMAN KOKOSING CONSTRUCTION COMPANY $4,202,420.30 127.64%

Vendor Ranking

Contract ID:

SGR- BRIDGE REPLACEMENT OVER BELL CREEK

STAUNTON / VERONALetting Date:

Contract Description:

District(s):

06/28/21 COMPLETION DATE

C0000100778B21

December 18, 2019 10:00 A.M

(NFO)0250-007-861,M501,B621, BR-007-8(135); 0250-007-861, BR-007-8(135);

AUGUSTA

B73

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/24/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) J. L. KENT & SONS, INC. (3) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

135,000.00000 135,000.00 115,000.00000 115,000.00 140,000.00000 140,000.00

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

(1)

LS

18,500.00000 18,500.00 25,220.00000 25,220.00 40,000.00000 40,000.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

157,000.00000 157,000.00 11,180.00000 11,180.00 361,924.30000 361,924.30

0040 00120

REGULAR EXCAVATION

3,288.000

CY

30.31000 99,659.28 76.00000 249,888.00 60.00000 197,280.00

0050 00355

GEOTEXTILE SUBGRADE
STABILIZATION

3,537.000

SY

2.99000 10,575.63 3.10000 10,964.70 4.00000 14,148.00

0060 00588

UNDERDRAIN UD-4

1,183.000

LF

17.36000 20,536.88 12.80000 15,142.40 16.00000 18,928.00

0070 01152

15" CONC. PIPE

19.000

LF

252.38000 4,795.22 205.00000 3,895.00 400.00000 7,600.00

0080 01156

STORM SEWER PIPE 15"

567.000

LF

91.77000 52,033.59 52.80000 29,937.60 110.00000 62,370.00

Page 1 of 37

SMART Scale - INTERCHANGE IMPROVEMENTS AT RTE. 250

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):B74

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000109315C02

11/20/20 COMPLETION DATE

GOOCHLAND

Min: Max:

01/24/2020Date Printed:

(NFO) 0288-037-771, C501, NHPP-5A27(652);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) J. L. KENT & SONS, INC. (3) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 01182

18" CONC. PIPE

12.000

LF

214.08000 2,568.96 164.00000 1,968.00 400.00000 4,800.00

0100 01186

STORM SEWER PIPE 18"

8.000

LF

188.98000 1,511.84 175.00000 1,400.00 400.00000 3,200.00

0110 06151

15" END SECTION ES-1

1.000

EA

888.73000 888.73 518.00000 518.00 1,000.00000 1,000.00

0120 06181

18" END SECTION ES-1

1.000

EA

1,022.08000 1,022.08 574.00000 574.00 1,000.00000 1,000.00

0130 06818

DROP INLET DI-3B,L=6'

1.000

EA

6,180.60000 6,180.60 6,300.00000 6,300.00 8,300.00000 8,300.00

0140 06819

DROP INLET DI-3B,L=8'

1.000

EA

6,643.07000 6,643.07 6,850.00000 6,850.00 11,400.00000 11,400.00

0150 06821

DROP INLET DI-3B,L=12'

2.000

EA

6,564.56000 13,129.12 6,620.00000 13,240.00 10,000.00000 20,000.00

0160 06822

DROP INLET DI-3B,L=14'

2.000

EA

7,353.34000 14,706.68 7,450.00000 14,900.00 11,000.00000 22,000.00

0170 06823

DROP INLET DI-3B,L=16'

1.000

EA

7,702.96000 7,702.96 7,950.00000 7,950.00 11,500.00000 11,500.00

Page 2 of 37

SMART Scale - INTERCHANGE IMPROVEMENTS AT RTE. 250

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):B74

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000109315C02

11/20/20 COMPLETION DATE

GOOCHLAND

Min: Max:

01/24/2020Date Printed:

(NFO) 0288-037-771, C501, NHPP-5A27(652);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) J. L. KENT & SONS, INC. (3) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 06824

DROP INLET DI-3B,L=18'

1.000

EA

8,232.90000 8,232.90 8,580.00000 8,580.00 12,000.00000 12,000.00

0190 06835

DROP INLET DI-3C,L=6'

1.000

EA

6,030.94000 6,030.94 5,950.00000 5,950.00 8,100.00000 8,100.00

0200 06836

DROP INLET DI-3C,L=8'

1.000

EA

6,411.22000 6,411.22 6,300.00000 6,300.00 8,600.00000 8,600.00

0210 06841

DROP INLET DI-3C,L=18'

1.000

EA

8,097.96000 8,097.96 9,630.00000 9,630.00 12,500.00000 12,500.00

0220 09149

EROSION CONTROL STONE
CLASS A1 EC-1

7.100

SY

144.85000 1,028.44 223.00000 1,583.30 300.00000 2,130.00

0230 10128

AGGR. BASE MATL. TY. I NO. 21B

4,223.000

TON

22.03000 93,032.69 27.80000 117,399.40 26.00000 109,798.00

0240 10608

ASPHALT CONCRETE TY. SM-
12.5D

2,103.000

TON

115.73000 243,380.19 113.00000 237,639.00 80.00000 168,240.00

0250 10611

ASPHALT CONCRETE TY. IM-19.0D

347.000

TON

109.94000 38,149.18 107.00000 37,129.00 100.00000 34,700.00
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SMART Scale - INTERCHANGE IMPROVEMENTS AT RTE. 250

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):B74

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000109315C02

11/20/20 COMPLETION DATE

GOOCHLAND

Min: Max:

01/24/2020Date Printed:

(NFO) 0288-037-771, C501, NHPP-5A27(652);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) J. L. KENT & SONS, INC. (3) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

15,969.000

SY

2.95000 47,108.55 3.30000 52,697.70 2.00000 31,938.00

0270 10643

ASPHALT CONCRETE TY. BM-
25.0D

1,040.000

TON

104.16000 108,326.40 109.00000 113,360.00 76.00000 79,040.00

0280 11070

NS SAW-CUT ASPH CONC (FULL
DEPTH)

2,748.000

LF

5.79000 15,910.92 3.06000 8,408.88 4.00000 10,992.00

0290 12030

STD. CURB CG-3

973.000

LF

25.96000 25,259.08 25.50000 24,811.50 45.00000 43,785.00

0300 12032

RADIAL CURB CG-3

225.000

LF

29.17000 6,563.25 25.50000 5,737.50 45.00000 10,125.00

0310 12700

STD. COMB. CURB & GUTTER CG-
7

1,112.000

LF

30.32000 33,715.84 29.00000 32,248.00 50.00000 55,600.00

0320 12710

RADIAL COMB. CURB & GUTTER
CG-7

97.000

LF

32.21000 3,124.37 29.00000 2,813.00 50.00000 4,850.00

0330 13114

ENTRANCE GUTTER CG-13

189.000

SY

127.26000 24,052.14 107.80000 20,374.20 100.00000 18,900.00
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SMART Scale - INTERCHANGE IMPROVEMENTS AT RTE. 250

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):B74

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000109315C02

11/20/20 COMPLETION DATE

GOOCHLAND

Min: Max:

01/24/2020Date Printed:

(NFO) 0288-037-771, C501, NHPP-5A27(652);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) J. L. KENT & SONS, INC. (3) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0340 13286

GUARDRAIL TERMINAL GR-MGS2

1.000

EA

4,139.28000 4,139.28 4,580.00000 4,580.00 3,600.00000 3,600.00

0350 13288

GUARDRAIL HEIGHT TRANSITION
GR-MGS4

1.000

EA

2,697.88000 2,697.88 1,988.00000 1,988.00 1,200.00000 1,200.00

0360 13604

IMPACT ATTEN. SER. TY. 1 TL-3,
>=40 MPH

4.000

EA

7,444.97000 29,779.88 8,400.00000 33,600.00 15,000.00000 60,000.00

0370 21110

MEDIAN STRIP MS-1A

270.000

SY

141.31000 38,153.70 146.00000 39,420.00 160.00000 43,200.00

0380 24100

ALLAYING DUST

100.000

HR

1.00000 100.00 25.00000 2,500.00 1.00000 100.00

0390 24160

TEMPORARY (CONSTRUCTION)
SIGN

559.000

SF

34.72000 19,408.48 22.00000 12,298.00 65.00000 36,335.00

0400 24278

GROUP 2 CHANNELIZING
DEVICES

38,160.000

DAY

0.01000 381.60 0.57000 21,751.20 1.00000 38,160.00

0410 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

480.000

HR

11.57000 5,553.60 6.17000 2,961.60 9.00000 4,320.00
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SMART Scale - INTERCHANGE IMPROVEMENTS AT RTE. 250

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):B74

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000109315C02

11/20/20 COMPLETION DATE

GOOCHLAND

Min: Max:

01/24/2020Date Printed:

(NFO) 0288-037-771, C501, NHPP-5A27(652);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) J. L. KENT & SONS, INC. (3) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0420 24290

TRAFFIC BARRIER SERVICE
CONC. MB-7D PC

1,356.000

LF

29.24000 39,649.44 36.73000 49,805.88 49.00000 66,444.00

0430 24400

OBSCURING ROADWAY

25.000

UNIT

305.36000 7,634.00 50.00000 1,250.00 600.00000 15,000.00

0440 24430

DEMOLITION OF PAVEMENT
FLEXIBLE

2,760.000

SY

4.94000 13,634.40 8.48000 23,404.80 5.80000 16,008.00

0450 24501

NS REMOVE EXIST. CG-3

1,156.000

LF

5.91000 6,831.96 8.80000 10,172.80 12.00000 13,872.00

0460 24501

NS REMOVE EXIST. CG-7

1,285.000

LF

5.32000 6,836.20 8.80000 11,308.00 12.00000 15,420.00

0470 24501

NS REMOVE EXIST. STORM PIPE

226.000

LF

32.57000 7,360.82 31.30000 7,073.80 51.00000 11,526.00

0480 24502

NS REMOVE EXIST. GROUND
MOUNTED SIGN STRUCTURE AND
PANEL

3.000

EA

289.32000 867.96 554.00000 1,662.00 85.00000 255.00

0490 24600

REMOVE EXISTING GUARDRAIL

169.000

LF

5.79000 978.51 11.00000 1,859.00 15.00000 2,535.00
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SMART Scale - INTERCHANGE IMPROVEMENTS AT RTE. 250

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):B74

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000109315C02

11/20/20 COMPLETION DATE

GOOCHLAND

Min: Max:

01/24/2020Date Printed:

(NFO) 0288-037-771, C501, NHPP-5A27(652);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) J. L. KENT & SONS, INC. (3) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0500 24801

NS REMOVE EXIST. DROP INLET
(VARIOUS TYPES AND SIZES)

6.000

EA

1,735.93000 10,415.58 595.00000 3,570.00 1,200.00000 7,200.00

0510 24803

NS REMOVE EXIST. ENDWALL
(ES-1 18")

1.000

EA

289.32000 289.32 760.00000 760.00 1,000.00000 1,000.00

0520 27022

TOPSOIL CLASS B 2"

1.100

ACRE

28,122.45000 30,934.70 18,690.00000 20,559.00 5,000.00000 5,500.00

0530 27101

TEMPORARY SEED

114.000

LB

16.20000 1,846.80 16.00000 1,824.00 30.00000 3,420.00

0540 27102

REGULAR SEED

173.000

LB

16.20000 2,802.60 33.10000 5,726.30 30.00000 5,190.00

0550 27103

OVERSEEDING

138.000

LB

13.89000 1,916.82 7.00000 966.00 30.00000 4,140.00

0560 27104

LEGUME SEED

3.000

LB

46.29000 138.87 31.50000 94.50 80.00000 240.00

0570 27105

LEGUME OVERSEEDING

2.000

LB

46.29000 92.58 31.50000 63.00 80.00000 160.00
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SMART Scale - INTERCHANGE IMPROVEMENTS AT RTE. 250

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):B74

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000109315C02

11/20/20 COMPLETION DATE

GOOCHLAND

Min: Max:

01/24/2020Date Printed:

(NFO) 0288-037-771, C501, NHPP-5A27(652);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) J. L. KENT & SONS, INC. (3) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0580 27110

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 1

6,829.000

SY

0.58000 3,960.82 0.55000 3,755.95 1.00000 6,829.00

0590 27112

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 3

5,587.000

SY

1.74000 9,721.38 1.50000 8,380.50 1.20000 6,704.40

0600 27230

FERTILIZER NITROGEN - N

109.000

LB

3.47000 378.23 2.00000 218.00 5.00000 545.00

0610 27231

FERTILIZER PHOSPHOROUS - P

108.000

LB

3.47000 374.76 2.00000 216.00 5.00000 540.00

0620 27232

FERTILIZER POTASSIUM - K

54.000

LB

3.47000 187.38 2.00000 108.00 5.00000 270.00

0630 27250

LIME

5.200

TON

462.91000 2,407.13 330.00000 1,716.00 150.00000 780.00

0640 27345

TEMPORARY DIVERSION DIKE

127.000

LF

3.56000 452.12 5.90000 749.30 20.00000 2,540.00

0650 27410

CHECK DAM, ROCK TY. I

5.000

EA

789.17000 3,945.85 383.00000 1,915.00 3,200.00000 16,000.00

0660 27415

CHECK DAM ROCK TY. II

5.000

EA

279.06000 1,395.30 226.00000 1,130.00 1,900.00000 9,500.00
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SMART Scale - INTERCHANGE IMPROVEMENTS AT RTE. 250

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):B74

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000109315C02

11/20/20 COMPLETION DATE

GOOCHLAND

Min: Max:

01/24/2020Date Printed:

(NFO) 0288-037-771, C501, NHPP-5A27(652);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) J. L. KENT & SONS, INC. (3) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0670 27430

SILTATION CONTROL
EXCAVATION

615.000

CY

1.00000 615.00 0.01000 6.15 1.00000 615.00

0680 27451

INLET PROTECTION TYPE A

2.000

EA

659.12000 1,318.24 325.00000 650.00 400.00000 800.00

0690 27461

INLET PROTECTION TYPE B

28.000

EA

267.82000 7,498.96 100.00000 2,800.00 400.00000 11,200.00

0700 27505

TEMP. SILT FENCE TYPE A

1,087.000

LF

3.76000 4,087.12 3.40000 3,695.80 10.00000 10,870.00

0710 27580

TEMP. SEDIMENT BASIN
EXCAVATION

1,350.000

CY

24.18000 32,643.00 31.40000 42,390.00 30.00000 40,500.00

0720 50108

SIGN PANEL

444.000

SF

34.97000 15,526.68 44.50000 19,758.00 30.00000 13,320.00

0730 50310

NS REMOVE EXIST. OVERHEAD
SIGN STRUCTURE (CANTILEVER)

1.000

EA

10,964.27000 10,964.27 6,645.00000 6,645.00 12,800.00000 12,800.00

0740 50320

REMOVE EXISTING 1 POST SIGN
PANEL

16.000

EA

231.46000 3,703.36 239.20000 3,827.20 400.00000 6,400.00
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SMART Scale - INTERCHANGE IMPROVEMENTS AT RTE. 250

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):B74

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000109315C02

11/20/20 COMPLETION DATE

GOOCHLAND

Min: Max:

01/24/2020Date Printed:

(NFO) 0288-037-771, C501, NHPP-5A27(652);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) J. L. KENT & SONS, INC. (3) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0750 50340

RELOCATE EXISTING 1 POST
GROUND MOUNTED SIGN PANEL

7.000

EA

361.07000 2,527.49 545.00000 3,815.00 600.00000 4,200.00

0770 50430

SIGN POST STP-1, 2", 14 GAUGE

39.000

LF

41.66000 1,624.74 36.50000 1,423.50 38.00000 1,482.00

0774 50432

SIGN POST STP-1, 2 3/16", 10
GAUGE

60.000

LF

47.45000 2,847.00 39.80000 2,388.00 40.00000 2,400.00

0778 50434

SIGN POST STP-1, 2 1/2", 10
GAUGE

60.000

LF

50.92000 3,055.20 42.50000 2,550.00 55.00000 3,300.00

0780 50436

SIGN POST STP-1, 2 1/2", 12
GAUGE

99.000

LF

48.61000 4,812.39 39.20000 3,880.80 65.00000 6,435.00

0790 50485

CONCRETE SIGN FOUNDATION
STP-1, TYPE A

13.000

EA

335.61000 4,362.93 960.00000 12,480.00 450.00000 5,850.00

0795 50486

CONCRETE SIGN FOUNDATION
STP-1, TYPE B

3.000

EA

335.61000 1,006.83 1,040.00000 3,120.00 570.00000 1,710.00

0810 51170

ELECTRICAL SERVICE SE-5

2.000

EA

9,022.29000 18,044.58 5,260.00000 10,520.00 6,000.00000 12,000.00
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SMART Scale - INTERCHANGE IMPROVEMENTS AT RTE. 250

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):B74

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000109315C02

11/20/20 COMPLETION DATE

GOOCHLAND

Min: Max:

01/24/2020Date Printed:

(NFO) 0288-037-771, C501, NHPP-5A27(652);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) J. L. KENT & SONS, INC. (3) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0820 51210

PEDESTAL POLE PF-2 10'

2.000

EA

3,436.09000 6,872.18 1,160.00000 2,320.00 1,400.00000 2,800.00

0830 51238

CONCRETE FOUNDATION SIGNAL
POLE PF-8

64.000

CY

1,366.50000 87,456.00 1,810.00000 115,840.00 1,600.00000 102,400.00

0840 51240

CONCRETE FOUNDATION PF-2

2.000

EA

1,738.52000 3,477.04 1,100.00000 2,200.00 1,200.00000 2,400.00

0850 51479

SIGNAL MAST ARM POLE MP-3,
TYPE D

1.000

EA

9,526.18000 9,526.18 9,700.00000 9,700.00 12,000.00000 12,000.00

0860 51480

SIGNAL MAST ARM POLE MP-3,
TYPE E1

7.000

EA

12,164.85000 85,153.95 12,500.00000 87,500.00 14,000.00000 98,000.00

0870 51486

MAST ARM 40'

1.000

EA

7,921.85000 7,921.85 3,890.00000 3,890.00 6,500.00000 6,500.00

0880 51488

MAST ARM 60'

5.000

EA

11,067.16000 55,335.80 7,580.00000 37,900.00 10,000.00000 50,000.00

0890 51490

MAST ARM 70'

2.000

EA

13,204.11000 26,408.22 9,870.00000 19,740.00 11,000.00000 22,000.00
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District(s):

Counties:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) J. L. KENT & SONS, INC. (3) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0900 51602

14/4 CONDUCTOR CABLE

550.000

LF

0.43000 236.50 5.40000 2,970.00 2.00000 1,100.00

0910 51607

14/7 CONDUCTOR CABLE

3,000.000

LF

0.70000 2,100.00 5.60000 16,800.00 2.00000 6,000.00

0920 51614

NS CONDUCTOR CABLE CAT6
WATER BLOCKING, SHIELDED,
DIRECT BURIAL CABLE

1,500.000

LF

1.23000 1,845.00 6.20000 9,300.00 2.00000 3,000.00

0930 51700

14/2 CONDUCTOR CABLE
SHIELDED

550.000

LF

0.69000 379.50 3.65000 2,007.50 2.00000 1,100.00

0940 51834

HANGER ASSEMBLY SMB-2, ONE
WAY

2.000

EA

134.28000 268.56 307.00000 614.00 500.00000 1,000.00

0950 51840

NS HANGER ASSEMBLY SM-3 IN
LINE

28.000

EA

169.68000 4,751.04 427.00000 11,956.00 300.00000 8,400.00

0960 51994

UNINTERRUPTIBLE POWER
SUPPLY TYPE 2

2.000

EA

7,703.42000 15,406.84 6,990.00000 13,980.00 7,500.00000 15,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) J. L. KENT & SONS, INC. (3) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0970 51995

UNINTERRUPTIBLE POWER
SUPPLY BATTERY PACK

2.000

EA

3,048.40000 6,096.80 3,520.00000 7,040.00 4,000.00000 8,000.00

0980 52002

NS TRAFFIC SIGNALIZATION
ACCESSIBLE PED PUSH BUTTON
(PA-2)

2.000

EA

1,093.53000 2,187.06 2,285.00000 4,570.00 650.00000 1,300.00

0990 52002

NS TRAFFIC SIGNALIZATION ATC
CABINET COMB. CONFIG. (16
INPUTS)

2.000

EA

25,577.50000 51,155.00 32,570.00000 65,140.00 28,000.00000 56,000.00

1000 52002

NS TRAFFIC SIGNALIZATION ATC
LOCAL CONTROLLER

2.000

EA

4,158.58000 8,317.16 5,116.00000 10,232.00 5,500.00000 11,000.00

1010 52002

NS TRAFFIC SIGNALIZATION AUX.
COMMUNICATION CABINET

2.000

EA

1,159.57000 2,319.14 1,290.00000 2,580.00 1,500.00000 3,000.00

1020 52002

NS TRAFFIC SIGNALIZATION CF-5
CONCRETE FOUNDATION

2.000

EA

5,567.35000 11,134.70 2,900.00000 5,800.00 2,000.00000 4,000.00

1030 52002

NS TRAFFIC SIGNALIZATION
HEAD SECTION 12" HVS
BACKPLATE

89.000

EA

282.59000 25,150.51 395.00000 35,155.00 260.00000 23,140.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) J. L. KENT & SONS, INC. (3) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1040 52002

NS TRAFFIC SIGNALIZATION
PORT EXPANDER MODULE

2.000

EA

1,467.38000 2,934.76 818.00000 1,636.00 1,000.00000 2,000.00

1050 52002

NS TRAFFIC SIGNALIZATION
REPEATER BOARD ASSEMBLY

2.000

EA

447.76000 895.52 1,119.00000 2,238.00 800.00000 1,600.00

1060 52002

NS TRAFFIC SIGNALIZATION
VIDEO  DETECTION (TRADITIONAL
ADVANCE)

4.000

EA

3,778.43000 15,113.72 2,702.00000 10,808.00 3,500.00000 14,000.00

1070 52002

NS TRAFFIC SIGNALIZATION
VIDEO DETECTION CAMERA (360
DEGREE, FISHEYE)

2.000

EA

5,897.28000 11,794.56 4,975.00000 9,950.00 6,000.00000 12,000.00

1080 52002

NS TRAFFIC SIGNALIZATION
VIDEO DETECTION SYSTEM (360
DEGREE)

2.000

EA

18,076.39000 36,152.78 18,553.00000 37,106.00 19,000.00000 38,000.00

1090 52404

PEDESTRIAN SIGNAL HEAD SP-9

2.000

EA

394.52000 789.04 754.00000 1,508.00 2,000.00000 4,000.00

1100 54032

TYPE B CLASS I PVMT LINE MRKG
4"

4,510.000

LF

0.74000 3,337.40 1.40000 6,314.00 0.63000 2,841.30
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) J. L. KENT & SONS, INC. (3) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1110 54037

TYPE B CLASS I PVMT LINE MRKG
8"

39.000

LF

3.59000 140.01 9.30000 362.70 8.00000 312.00

1120 54040

TYPE B CLASS I PVMT LINE MRKG
12"

585.000

LF

5.55000 3,246.75 5.30000 3,100.50 5.00000 2,925.00

1130 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

307.000

LF

8.33000 2,557.31 10.50000 3,223.50 10.00000 3,070.00

1140 54060

TYPE B CLASS IV PVMT LINE
MRKG 24"

285.000

LF

19.21000 5,474.85 35.00000 9,975.00 25.00000 7,125.00

1150 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

115.000

LF

2.78000 319.70 5.80000 667.00 10.00000 1,150.00

1160 54392

PVMT MESSAGE MARK. ONLY TY
B CL I

2.000

EA

567.07000 1,134.14 568.00000 1,136.00 600.00000 1,200.00

1170 54428

TEMP. PVMT MRKG, TY. A, 4"

70.000

LF

11.57000 809.90 9.60000 672.00 6.00000 420.00

1180 54574

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL I

23.000

EA

141.19000 3,247.37 208.00000 4,784.00 90.00000 2,070.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) J. L. KENT & SONS, INC. (3) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1190 54575

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL II

8.000

EA

377.27000 3,018.16 250.00000 2,000.00 200.00000 1,600.00

1200 54577

PVMT SYMB MRKG DBL TURN
ARROW THRU/LT OR RT TY B, CL I

5.000

EA

283.53000 1,417.65 274.00000 1,370.00 200.00000 1,000.00

1210 54586

PVMT SYMB MRKG DBL TURN
ARROW, LT/RT TY B, CL II

4.000

EA

526.57000 2,106.28 322.00000 1,288.00 300.00000 1,200.00

1220 54589

PVMT SYMB MRKG LANE
REDUCTION ARROW TY B, CL I

2.000

EA

532.35000 1,064.70 290.00000 580.00 280.00000 560.00

1230 54625

PVMT SYMB MRKG YIELD 2’x3’ TY
B, CL I

3.000

EA

85.64000 256.92 35.00000 105.00 500.00000 1,500.00

1240 55080

8 CONDUCTOR CABLE

1,200.000

LF

2.88000 3,456.00 3.60000 4,320.00 1.00000 1,200.00

1250 55385

ELECTRICAL SERVICE WORK PAD

2.000

EA

1,620.20000 3,240.40 1,060.00000 2,120.00 1,800.00000 3,600.00

1260 55586

JUNCTION BOX JB-S1

4.000

EA

1,462.08000 5,848.32 1,693.00000 6,772.00 1,300.00000 5,200.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) J. L. KENT & SONS, INC. (3) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1270 55587

JUNCTION BOX JB-S2

7.000

EA

1,512.91000 10,590.37 1,882.00000 13,174.00 1,500.00000 10,500.00

1280 55588

JUNCTION BOX JB-S3

2.000

EA

1,636.51000 3,273.02 2,340.00000 4,680.00 1,700.00000 3,400.00

1290 56014

ELECT. SER. GRD. ELECTRODE
10'

10.000

EA

183.73000 1,837.30 167.00000 1,670.00 180.00000 1,800.00

1300 56028

1 1/2" METAL CONDUIT

20.000

LF

6.13000 122.60 17.50000 350.00 30.00000 600.00

1320 56051

BORED CONDUIT 3"

2,700.000

LF

24.30000 65,610.00 43.90000 118,530.00 30.00000 81,000.00

1330 56053

2" PVC CONDUIT

400.000

LF

2.45000 980.00 7.75000 3,100.00 10.00000 4,000.00

1340 56054

 3" PVC CONDUIT

350.000

LF

3.68000 1,288.00 8.90000 3,115.00 12.00000 4,200.00

1350 56200

TRENCH EXCAVATION ECI-1

600.000

LF

20.45000 12,270.00 8.50000 5,100.00 12.00000 7,200.00

1360 56205

TEST BORE

8.000

EA

1,157.28000 9,258.24 3,500.00000 28,000.00 2,500.00000 20,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) J. L. KENT & SONS, INC. (3) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1370 57192

5.8 GHZ WIRELESS BROADBAND
RADIO

2.000

EA

5,682.44000 11,364.88 3,615.00000 7,230.00 3,500.00000 7,000.00

1380 57221

MANAGED FIELD ETHERNET
SWITCH Gbps

2.000

EA

3,581.17000 7,162.34 2,268.00000 4,536.00 2,200.00000 4,400.00

1390 59000

NS LIGHTING LED LUMINAIRE
TYPE B

4.000

EA

548.34000 2,193.36 748.00000 2,992.00 1,000.00000 4,000.00

1398 59000

NS LIGHTING LUMINAIRE ARM, 16'
POLE MOUNTED

2.000

EA

2,554.73000 5,109.46 1,258.00000 2,516.00 1,700.00000 3,400.00

1400 59000

NS LIGHTING LUMINAIRE ARM, 18'
POLE MOUNTED

2.000

EA

2,891.95000 5,783.90 1,258.00000 2,516.00 1,800.00000 3,600.00

1410 59050

NS COMMUNICATION EQUIP.
FIELD ROUTER

2.000

EA

2,375.92000 4,751.84 3,220.00000 6,440.00 3,400.00000 6,800.00

Section Total with LCC: $2,254,235.03 $2,380,144.46 $2,777,777.00

Life Cycle Costs:

$2,777,777.00$2,254,235.03 $2,380,144.46Section Totals:

$2,380,144.46$2,254,235.03 $2,777,777.00Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$2,254,235.03 $2,380,144.46 2,777,777.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANSCOME INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

190,463.86000 190,463.86

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

(1)

LS

53,066.89000 53,066.89

0030 00110

CLEARING AND GRUBBING

(1)

LS

258,992.21000 258,992.21

0040 00120

REGULAR EXCAVATION

3,288.000

CY

43.00000 141,384.00

0050 00355

GEOTEXTILE SUBGRADE
STABILIZATION

3,537.000

SY

2.37000 8,382.69

0060 00588

UNDERDRAIN UD-4

1,183.000

LF

22.80000 26,972.40

0070 01152

15" CONC. PIPE

19.000

LF

469.96000 8,929.24

0080 01156

STORM SEWER PIPE 15"

567.000

LF

183.22000 103,885.74

0090 01182

18" CONC. PIPE

12.000

LF

544.86000 6,538.32
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(4) BRANSCOME INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0100 01186

STORM SEWER PIPE 18"

8.000

LF

667.55000 5,340.40

0110 06151

15" END SECTION ES-1

1.000

EA

1,047.62000 1,047.62

0120 06181

18" END SECTION ES-1

1.000

EA

1,170.87000 1,170.87

0130 06818

DROP INLET DI-3B,L=6'

1.000

EA

9,311.52000 9,311.52

0140 06819

DROP INLET DI-3B,L=8'

1.000

EA

9,311.52000 9,311.52

0150 06821

DROP INLET DI-3B,L=12'

2.000

EA

9,983.23000 19,966.46

0160 06822

DROP INLET DI-3B,L=14'

2.000

EA

10,845.98000 21,691.96

0170 06823

DROP INLET DI-3B,L=16'

1.000

EA

10,864.46000 10,864.46

0180 06824

DROP INLET DI-3B,L=18'

1.000

EA

11,030.85000 11,030.85
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(4) BRANSCOME INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0190 06835

DROP INLET DI-3C,L=6'

1.000

EA

9,077.34000 9,077.34

0200 06836

DROP INLET DI-3C,L=8'

1.000

EA

9,182.10000 9,182.10

0210 06841

DROP INLET DI-3C,L=18'

1.000

EA

10,476.23000 10,476.23

0220 09149

EROSION CONTROL STONE
CLASS A1 EC-1

7.100

SY

412.67000 2,929.96

0230 10128

AGGR. BASE MATL. TY. I NO. 21B

4,223.000

TON

28.40000 119,933.20

0240 10608

ASPHALT CONCRETE TY. SM-
12.5D

2,103.000

TON

128.49000 270,214.47

0250 10611

ASPHALT CONCRETE TY. IM-19.0D

347.000

TON

146.07000 50,686.29

0260 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

15,969.000

SY

5.31000 84,795.39
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(4) BRANSCOME INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0270 10643

ASPHALT CONCRETE TY. BM-
25.0D

1,040.000

TON

117.21000 121,898.40

0280 11070

NS SAW-CUT ASPH CONC (FULL
DEPTH)

2,748.000

LF

8.01000 22,011.48

0290 12030

STD. CURB CG-3

973.000

LF

33.06000 32,167.38

0300 12032

RADIAL CURB CG-3

225.000

LF

31.92000 7,182.00

0310 12700

STD. COMB. CURB & GUTTER CG-
7

1,112.000

LF

34.16000 37,985.92

0320 12710

RADIAL COMB. CURB & GUTTER
CG-7

97.000

LF

42.87000 4,158.39

0330 13114

ENTRANCE GUTTER CG-13

189.000

SY

132.20000 24,985.80

0340 13286

GUARDRAIL TERMINAL GR-MGS2

1.000

EA

4,436.99000 4,436.99
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(4) BRANSCOME INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0350 13288

GUARDRAIL HEIGHT TRANSITION
GR-MGS4

1.000

EA

1,479.00000 1,479.00

0360 13604

IMPACT ATTEN. SER. TY. 1 TL-3,
>=40 MPH

4.000

EA

8,891.01000 35,564.04

0370 21110

MEDIAN STRIP MS-1A

270.000

SY

146.33000 39,509.10

0380 24100

ALLAYING DUST

100.000

HR

60.93000 6,093.00

0390 24160

TEMPORARY (CONSTRUCTION)
SIGN

559.000

SF

10.38000 5,802.42

0400 24278

GROUP 2 CHANNELIZING
DEVICES

38,160.000

DAY

0.82000 31,291.20

0410 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

480.000

HR

8.57000 4,113.60

0420 24290

TRAFFIC BARRIER SERVICE
CONC. MB-7D PC

1,356.000

LF

48.23000 65,399.88
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(4) BRANSCOME INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0430 24400

OBSCURING ROADWAY

25.000

UNIT

246.75000 6,168.75

0440 24430

DEMOLITION OF PAVEMENT
FLEXIBLE

2,760.000

SY

8.57000 23,653.20

0450 24501

NS REMOVE EXIST. CG-3

1,156.000

LF

5.46000 6,311.76

0460 24501

NS REMOVE EXIST. CG-7

1,285.000

LF

5.46000 7,016.10

0470 24501

NS REMOVE EXIST. STORM PIPE

226.000

LF

80.11000 18,104.86

0480 24502

NS REMOVE EXIST. GROUND
MOUNTED SIGN STRUCTURE AND
PANEL

3.000

EA

499.16000 1,497.48

0490 24600

REMOVE EXISTING GUARDRAIL

169.000

LF

1.23000 207.87

0500 24801

NS REMOVE EXIST. DROP INLET
(VARIOUS TYPES AND SIZES)

6.000

EA

3,389.37000 20,336.22
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(4) BRANSCOME INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0510 24803

NS REMOVE EXIST. ENDWALL
(ES-1 18")

1.000

EA

3,081.24000 3,081.24

0520 27022

TOPSOIL CLASS B 2"

1.100

ACRE

32,002.25000 35,202.48

0530 27101

TEMPORARY SEED

114.000

LB

14.84000 1,691.76

0540 27102

REGULAR SEED

173.000

LB

15.14000 2,619.22

0550 27103

OVERSEEDING

138.000

LB

5.00000 690.00

0560 27104

LEGUME SEED

3.000

LB

36.97000 110.91

0570 27105

LEGUME OVERSEEDING

2.000

LB

36.98000 73.96

0580 27110

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 1

6,829.000

SY

0.52000 3,551.08

0590 27112

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 3

5,587.000

SY

0.69000 3,855.03
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(4) BRANSCOME INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0600 27230

FERTILIZER NITROGEN - N

109.000

LB

1.08000 117.72

0610 27231

FERTILIZER PHOSPHOROUS - P

108.000

LB

1.08000 116.64

0620 27232

FERTILIZER POTASSIUM - K

54.000

LB

1.80000 97.20

0630 27250

LIME

5.200

TON

224.32000 1,166.46

0640 27345

TEMPORARY DIVERSION DIKE

127.000

LF

17.97000 2,282.19

0650 27410

CHECK DAM, ROCK TY. I

5.000

EA

18.78000 93.90

0660 27415

CHECK DAM ROCK TY. II

5.000

EA

561.52000 2,807.60

0670 27430

SILTATION CONTROL
EXCAVATION

615.000

CY

7.60000 4,674.00

0680 27451

INLET PROTECTION TYPE A

2.000

EA

92.86000 185.72
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(4) BRANSCOME INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0690 27461

INLET PROTECTION TYPE B

28.000

EA

262.43000 7,348.04

0700 27505

TEMP. SILT FENCE TYPE A

1,087.000

LF

3.06000 3,326.22

0710 27580

TEMP. SEDIMENT BASIN
EXCAVATION

1,350.000

CY

36.39000 49,126.50

0720 50108

SIGN PANEL

444.000

SF

36.36000 16,143.84

0730 50310

NS REMOVE EXIST. OVERHEAD
SIGN STRUCTURE (CANTILEVER)

1.000

EA

13,032.42000 13,032.42

0740 50320

REMOVE EXISTING 1 POST SIGN
PANEL

16.000

EA

499.16000 7,986.56

0750 50340

RELOCATE EXISTING 1 POST
GROUND MOUNTED SIGN PANEL

7.000

EA

665.55000 4,658.85

0770 50430

SIGN POST STP-1, 2", 14 GAUGE

39.000

LF

38.82000 1,513.98

Page 28 of 37

SMART Scale - INTERCHANGE IMPROVEMENTS AT RTE. 250

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):B74

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000109315C02

11/20/20 COMPLETION DATE

GOOCHLAND

Min: Max:

01/24/2020Date Printed:

(NFO) 0288-037-771, C501, NHPP-5A27(652);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANSCOME INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0774 50432

SIGN POST STP-1, 2 3/16", 10
GAUGE

60.000

LF

43.14000 2,588.40

0778 50434

SIGN POST STP-1, 2 1/2", 10
GAUGE

60.000

LF

59.16000 3,549.60

0780 50436

SIGN POST STP-1, 2 1/2", 12
GAUGE

99.000

LF

70.25000 6,954.75

0790 50485

CONCRETE SIGN FOUNDATION
STP-1, TYPE A

13.000

EA

456.02000 5,928.26

0795 50486

CONCRETE SIGN FOUNDATION
STP-1, TYPE B

3.000

EA

578.04000 1,734.12

0810 51170

ELECTRICAL SERVICE SE-5

2.000

EA

7,279.13000 14,558.26

0820 51210

PEDESTAL POLE PF-2 10'

2.000

EA

1,629.36000 3,258.72

0830 51238

CONCRETE FOUNDATION SIGNAL
POLE PF-8

64.000

CY

1,895.58000 121,317.12
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(4) BRANSCOME INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0840 51240

CONCRETE FOUNDATION PF-2

2.000

EA

1,407.51000 2,815.02

0850 51479

SIGNAL MAST ARM POLE MP-3,
TYPE D

1.000

EA

14,096.07000 14,096.07

0860 51480

SIGNAL MAST ARM POLE MP-3,
TYPE E1

7.000

EA

16,800.17000 117,601.19

0870 51486

MAST ARM 40'

1.000

EA

7,863.33000 7,863.33

0880 51488

MAST ARM 60'

5.000

EA

11,509.06000 57,545.30

0890 51490

MAST ARM 70'

2.000

EA

13,399.71000 26,799.42

0900 51602

14/4 CONDUCTOR CABLE

550.000

LF

1.57000 863.50

0910 51607

14/7 CONDUCTOR CABLE

3,000.000

LF

1.97000 5,910.00
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(4) BRANSCOME INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0920 51614

NS CONDUCTOR CABLE CAT6
WATER BLOCKING, SHIELDED,
DIRECT BURIAL CABLE

1,500.000

LF

1.75000 2,625.00

0930 51700

14/2 CONDUCTOR CABLE
SHIELDED

550.000

LF

1.65000 907.50

0940 51834

HANGER ASSEMBLY SMB-2, ONE
WAY

2.000

EA

294.57000 589.14

0950 51840

NS HANGER ASSEMBLY SM-3 IN
LINE

28.000

EA

301.96000 8,454.88

0960 51994

UNINTERRUPTIBLE POWER
SUPPLY TYPE 2

2.000

EA

9,026.81000 18,053.62

0970 51995

UNINTERRUPTIBLE POWER
SUPPLY BATTERY PACK

2.000

EA

4,724.16000 9,448.32

0980 52002

NS TRAFFIC SIGNALIZATION
ACCESSIBLE PED PUSH BUTTON
(PA-2)

2.000

EA

737.04000 1,474.08
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(4) BRANSCOME INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0990 52002

NS TRAFFIC SIGNALIZATION ATC
CABINET COMB. CONFIG. (16
INPUTS)

2.000

EA

33,069.13000 66,138.26

1000 52002

NS TRAFFIC SIGNALIZATION ATC
LOCAL CONTROLLER

2.000

EA

6,201.93000 12,403.86

1010 52002

NS TRAFFIC SIGNALIZATION AUX.
COMMUNICATION CABINET

2.000

EA

1,740.29000 3,480.58

1020 52002

NS TRAFFIC SIGNALIZATION CF-5
CONCRETE FOUNDATION

2.000

EA

2,402.14000 4,804.28

1030 52002

NS TRAFFIC SIGNALIZATION
HEAD SECTION 12" HVS
BACKPLATE

89.000

EA

315.52000 28,081.28

1040 52002

NS TRAFFIC SIGNALIZATION
PORT EXPANDER MODULE

2.000

EA

1,148.69000 2,297.38

1050 52002

NS TRAFFIC SIGNALIZATION
REPEATER BOARD ASSEMBLY

2.000

EA

928.07000 1,856.14
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(4) BRANSCOME INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1060 52002

NS TRAFFIC SIGNALIZATION
VIDEO  DETECTION (TRADITIONAL
ADVANCE)

4.000

EA

4,192.96000 16,771.84

1070 52002

NS TRAFFIC SIGNALIZATION
VIDEO DETECTION CAMERA (360
DEGREE, FISHEYE)

2.000

EA

7,011.68000 14,023.36

1080 52002

NS TRAFFIC SIGNALIZATION
VIDEO DETECTION SYSTEM (360
DEGREE)

2.000

EA

23,221.48000 46,442.96

1090 52404

PEDESTRIAN SIGNAL HEAD SP-9

2.000

EA

2,398.44000 4,796.88

1100 54032

TYPE B CLASS I PVMT LINE MRKG
4"

4,510.000

LF

0.69000 3,111.90

1110 54037

TYPE B CLASS I PVMT LINE MRKG
8"

39.000

LF

1.85000 72.15

1120 54040

TYPE B CLASS I PVMT LINE MRKG
12"

585.000

LF

2.46000 1,439.10
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(4) BRANSCOME INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1130 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

307.000

LF

6.78000 2,081.46

1140 54060

TYPE B CLASS IV PVMT LINE
MRKG 24"

285.000

LF

36.97000 10,536.45

1150 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

115.000

LF

4.93000 566.95

1160 54392

PVMT MESSAGE MARK. ONLY TY
B CL I

2.000

EA

431.38000 862.76

1170 54428

TEMP. PVMT MRKG, TY. A, 4"

70.000

LF

6.16000 431.20

1180 54574

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL I

23.000

EA

98.60000 2,267.80

1190 54575

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL II

8.000

EA

221.85000 1,774.80

1200 54577

PVMT SYMB MRKG DBL TURN
ARROW THRU/LT OR RT TY B, CL I

5.000

EA

234.17000 1,170.85
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(4) BRANSCOME INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1210 54586

PVMT SYMB MRKG DBL TURN
ARROW, LT/RT TY B, CL II

4.000

EA

345.10000 1,380.40

1220 54589

PVMT SYMB MRKG LANE
REDUCTION ARROW TY B, CL I

2.000

EA

308.13000 616.26

1230 54625

PVMT SYMB MRKG YIELD 2’x3’ TY
B, CL I

3.000

EA

36.97000 110.91

1240 55080

8 CONDUCTOR CABLE

1,200.000

LF

0.92000 1,104.00

1250 55385

ELECTRICAL SERVICE WORK PAD

2.000

EA

2,148.24000 4,296.48

1260 55586

JUNCTION BOX JB-S1

4.000

EA

1,361.91000 5,447.64

1270 55587

JUNCTION BOX JB-S2

7.000

EA

1,650.31000 11,552.17

1280 55588

JUNCTION BOX JB-S3

2.000

EA

2,061.97000 4,123.94
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(4) BRANSCOME INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1290 56014

ELECT. SER. GRD. ELECTRODE
10'

10.000

EA

123.25000 1,232.50

1300 56028

1 1/2" METAL CONDUIT

20.000

LF

12.33000 246.60

1320 56051

BORED CONDUIT 3"

2,700.000

LF

30.81000 83,187.00

1330 56053

2" PVC CONDUIT

400.000

LF

9.24000 3,696.00

1340 56054

 3" PVC CONDUIT

350.000

LF

11.59000 4,056.50

1350 56200

TRENCH EXCAVATION ECI-1

600.000

LF

11.71000 7,026.00

1360 56205

TEST BORE

8.000

EA

2,412.00000 19,296.00

1370 57192

5.8 GHZ WIRELESS BROADBAND
RADIO

2.000

EA

4,292.79000 8,585.58

1380 57221

MANAGED FIELD ETHERNET
SWITCH Gbps

2.000

EA

2,656.03000 5,312.06
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(4) BRANSCOME INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1390 59000

NS LIGHTING LED LUMINAIRE
TYPE B

4.000

EA

1,066.11000 4,264.44

1398 59000

NS LIGHTING LUMINAIRE ARM, 16'
POLE MOUNTED

2.000

EA

1,773.57000 3,547.14

1400 59000

NS LIGHTING LUMINAIRE ARM, 18'
POLE MOUNTED

2.000

EA

1,803.15000 3,606.30

1410 59050

NS COMMUNICATION EQUIP.
FIELD ROUTER

2.000

EA

3,496.60000 6,993.20

Section Total with LCC: $2,978,603.31

Life Cycle Costs:

$2,978,603.31Section Totals:

( ) indicates item is bid as Lump Sum

$2,978,603.31

$2,978,603.31

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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SMART Scale - INTERCHANGE IMPROVEMENTS AT RTE. 250

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):B74

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000109315C02

11/20/20 COMPLETION DATE

GOOCHLAND

Min: Max:

01/24/2020Date Printed:

(NFO) 0288-037-771, C501, NHPP-5A27(652);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 C333 CURTIS CONTRACTING, INC. $2,254,235.03 100.00%

2 K003 J. L. KENT & SONS, INC. $2,380,144.46 105.59%

3 G303 ALLAN MYERS VA, INC. $2,777,777.00 123.22%

4 B850 BRANSCOME INC. $2,978,603.31 132.13%

Vendor Ranking

Contract ID:

SMART Scale - INTERCHANGE IMPROVEMENTS AT RTE. 250

RICHMOND / DISTRICTWIDE OR OFFICELetting Date:

Contract Description:

District(s):

11/20/20 COMPLETION DATE

C0000109315C02

December 18, 2019 10:00 A.M

(NFO) 0288-037-771, C501, NHPP-5A27(652);

GOOCHLAND

B74

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/24/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHEMUNG CONTRACTING
CORPORATION

(2) TAVARES CONCRETE CO.,
INC.

(3) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

120,000.00000 120,000.00 113,000.00000 113,000.00 120,000.00000 120,000.00

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

(1)

LS

40,000.00000 40,000.00 22,000.00000 22,000.00 36,000.00000 36,000.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

20,000.00000 20,000.00 100,000.00000 100,000.00 15,000.00000 15,000.00

0040 00120

REGULAR EXCAVATION

1,899.000

CY

20.00000 37,980.00 70.00000 132,930.00 70.00000 132,930.00

0050 00140

BORROW EXCAVATION

2,649.000

CY

20.00000 52,980.00 25.00000 66,225.00 55.00000 145,695.00

0060 00525

CONCRETE CLASS A3 MISC.

18.000

CY

350.00000 6,300.00 1,100.00000 19,800.00 525.00000 9,450.00

0070 00529

FLOWABLE BACKFILL

9.000

CY

350.00000 3,150.00 200.00000 1,800.00 525.00000 4,725.00

0080 00588

UNDERDRAIN UD-4

859.000

LF

35.00000 30,065.00 20.00000 17,180.00 35.00000 30,065.00
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ROUNDABOUT CONSTRUCTION

Call Order:

Letting Date: CULPEPER / LOUISA

Contract ID:

District(s):

Counties:

Project(s):B78

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000109588C01

12/07/20 COMPLETION DATE

ORANGE

Min: Max:

01/24/2020Date Printed:

0020-068-599, C501, HSIP-068-7(048);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHEMUNG CONTRACTING
CORPORATION

(2) TAVARES CONCRETE CO.,
INC.

(3) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 00590

CROSSDRAIN CD-1

34.000

LF

75.00000 2,550.00 15.00000 510.00 70.00000 2,380.00

0100 00595

OUTLET PIPE

89.000

LF

40.00000 3,560.00 15.00000 1,335.00 60.00000 5,340.00

0110 00596

ENDWALL EW-12

2.000

EA

1,100.00000 2,200.00 700.00000 1,400.00 1,200.00000 2,400.00

0120 01120

12" PIPE

150.000

LF

50.00000 7,500.00 75.00000 11,250.00 160.00000 24,000.00

0130 01126

STORM SEWER PIPE 12"

46.000

LF

65.00000 2,990.00 75.00000 3,450.00 190.00000 8,740.00

0140 01156

STORM SEWER PIPE 15"

668.000

LF

85.00000 56,780.00 125.00000 83,500.00 195.00000 130,260.00

0150 01186

STORM SEWER PIPE 18"

105.000

LF

120.00000 12,600.00 125.00000 13,125.00 205.00000 21,525.00

0160 01240

24" PIPE

81.000

LF

120.00000 9,720.00 200.00000 16,200.00 220.00000 17,820.00

0170 01242

24" CONC. PIPE

36.000

LF

200.00000 7,200.00 200.00000 7,200.00 300.00000 10,800.00
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ROUNDABOUT CONSTRUCTION

Call Order:

Letting Date: CULPEPER / LOUISA

Contract ID:

District(s):

Counties:

Project(s):B78

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000109588C01

12/07/20 COMPLETION DATE

ORANGE

Min: Max:

01/24/2020Date Printed:

0020-068-599, C501, HSIP-068-7(048);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHEMUNG CONTRACTING
CORPORATION

(2) TAVARES CONCRETE CO.,
INC.

(3) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 02112

NS DRAINAGE 12" SLOTTED
DRAIN INLET (20 FT)

6.000

EA

4,250.00000 25,500.00 5,000.00000 30,000.00 8,000.00000 48,000.00

0190 04160

24" X 18" ARCH PIPE

24.000

LF

550.00000 13,200.00 200.00000 4,800.00 230.00000 5,520.00

0200 04290

42" X 29" ARCH PIPE

12.000

LF

300.00000 3,600.00 400.00000 4,800.00 240.00000 2,880.00

0210 06150

15" END SECTION ES-1 OR 2

5.000

EA

1,000.00000 5,000.00 500.00000 2,500.00 1,200.00000 6,000.00

0220 06180

18" END SECTION ES-1 OR 2

1.000

EA

1,000.00000 1,000.00 500.00000 500.00 1,400.00000 1,400.00

0230 06240

24" END SECTION ES-1 OR 2

2.000

EA

1,500.00000 3,000.00 650.00000 1,300.00 1,600.00000 3,200.00

0240 06241

24" END SECTION ES-1

1.000

EA

1,500.00000 1,500.00 1,200.00000 1,200.00 1,600.00000 1,600.00

0250 06516

24" X 18" END SECTION ES-3

2.000

EA

2,500.00000 5,000.00 600.00000 1,200.00 1,200.00000 2,400.00

0260 06527

42" X 29" END SECTION ES-3

2.000

EA

1,500.00000 3,000.00 1,100.00000 2,200.00 1,300.00000 2,600.00
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ROUNDABOUT CONSTRUCTION

Call Order:

Letting Date: CULPEPER / LOUISA

Contract ID:

District(s):

Counties:

Project(s):B78

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000109588C01

12/07/20 COMPLETION DATE

ORANGE

Min: Max:

01/24/2020Date Printed:

0020-068-599, C501, HSIP-068-7(048);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHEMUNG CONTRACTING
CORPORATION

(2) TAVARES CONCRETE CO.,
INC.

(3) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0270 06740

DROP INLET DI-1

3.000

EA

3,500.00000 10,500.00 5,000.00000 15,000.00 6,000.00000 18,000.00

0280 06815

DROP INLET DI-3A

1.000

EA

4,700.00000 4,700.00 5,000.00000 5,000.00 5,500.00000 5,500.00

0290 06817

DROP INLET DI-3B,L=4'

2.000

EA

4,500.00000 9,000.00 5,000.00000 10,000.00 6,500.00000 13,000.00

0300 06818

DROP INLET DI-3B,L=6'

2.000

EA

4,775.00000 9,550.00 5,000.00000 10,000.00 6,800.00000 13,600.00

0310 06819

DROP INLET DI-3B,L=8'

3.000

EA

5,500.00000 16,500.00 5,000.00000 15,000.00 7,000.00000 21,000.00

0320 06820

DROP INLET DI-3B,L=10'

3.000

EA

5,800.00000 17,400.00 5,000.00000 15,000.00 8,100.00000 24,300.00

0330 06835

DROP INLET DI-3C,L=6'

1.000

EA

5,250.00000 5,250.00 5,000.00000 5,000.00 6,900.00000 6,900.00

0340 09056

MANHOLE MH-1 OR 2

42.000

LF

600.00000 25,200.00 500.00000 21,000.00 750.00000 31,500.00

0350 09057

FRAME & COVER MH-1

7.000

EA

515.00000 3,605.00 500.00000 3,500.00 1,000.00000 7,000.00
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ROUNDABOUT CONSTRUCTION

Call Order:

Letting Date: CULPEPER / LOUISA

Contract ID:

District(s):

Counties:

Project(s):B78

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000109588C01

12/07/20 COMPLETION DATE

ORANGE

Min: Max:

01/24/2020Date Printed:

0020-068-599, C501, HSIP-068-7(048);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHEMUNG CONTRACTING
CORPORATION

(2) TAVARES CONCRETE CO.,
INC.

(3) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0360 09148

EROSION CONTROL STONE
CLASS A1 EC-1

20.000

TON

105.00000 2,100.00 60.00000 1,200.00 115.00000 2,300.00

0370 09150

EROSION CONTROL STONE
CLASS I, EC-1

41.000

TON

55.00000 2,255.00 60.00000 2,460.00 115.00000 4,715.00

0380 09246

NS PAVED DITCH MODIFIED CURB
CUT

14.000

SY

475.00000 6,650.00 425.00000 5,950.00 99.00000 1,386.00

0390 10128

AGGR. BASE MATL. TY. I NO. 21B

1,944.000

TON

35.00000 68,040.00 42.00000 81,648.00 42.00000 81,648.00

0400 10375

NS HYDRAULIC CEMENT CONC
STAMPED COLORED (TRUCK
APRON AND CROSSOVER)

386.000

SY

275.00000 106,150.00 250.00000 96,500.00 170.00000 65,620.00

0410 10610

ASPHALT CONCRETE TY. IM-19.0A

1,169.000

TON

100.00000 116,900.00 97.00000 113,393.00 86.75000 101,410.75

0420 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

6,945.000

SY

5.00000 34,725.00 5.00000 34,725.00 3.30000 22,918.50

0430 10635

ASPHALT CONC.TY. SM-9.5A

1,027.000

TON

100.00000 102,700.00 98.00000 100,646.00 88.75000 91,146.25
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ROUNDABOUT CONSTRUCTION

Call Order:

Letting Date: CULPEPER / LOUISA

Contract ID:

District(s):

Counties:

Project(s):B78

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000109588C01

12/07/20 COMPLETION DATE

ORANGE

Min: Max:

01/24/2020Date Printed:

0020-068-599, C501, HSIP-068-7(048);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHEMUNG CONTRACTING
CORPORATION

(2) TAVARES CONCRETE CO.,
INC.

(3) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0440 10642

ASPHALT CONCRETE TY. BM-
25.0A

1,037.000

TON

100.00000 103,700.00 97.00000 100,589.00 82.10000 85,137.70

0450 11070

NS SAW-CUT ASPH CONC 1.5"
DEPTH

327.000

LF

5.00000 1,635.00 2.00000 654.00 8.00000 2,616.00

0460 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

4,217.000

LF

5.00000 21,085.00 3.00000 12,651.00 6.00000 25,302.00

0470 12020

STD. CURB CG-2

114.000

LF

30.00000 3,420.00 30.00000 3,420.00 24.00000 2,736.00

0480 12022

RADIAL CURB CG-2

328.000

LF

30.00000 9,840.00 32.00000 10,496.00 25.00000 8,200.00

0490 12030

STD. CURB CG-3

395.000

LF

30.00000 11,850.00 34.00000 13,430.00 24.00000 9,480.00

0500 12032

RADIAL CURB CG-3

337.000

LF

30.00000 10,110.00 36.00000 12,132.00 25.00000 8,425.00

0510 12700

STD. COMB. CURB & GUTTER CG-
7

2,019.000

LF

30.00000 60,570.00 35.00000 70,665.00 26.00000 52,494.00
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ROUNDABOUT CONSTRUCTION

Call Order:

Letting Date: CULPEPER / LOUISA

Contract ID:

District(s):

Counties:

Project(s):B78

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000109588C01

12/07/20 COMPLETION DATE

ORANGE

Min: Max:

01/24/2020Date Printed:

0020-068-599, C501, HSIP-068-7(048);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHEMUNG CONTRACTING
CORPORATION

(2) TAVARES CONCRETE CO.,
INC.

(3) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0520 12710

RADIAL COMB. CURB & GUTTER
CG-7

883.000

LF

30.00000 26,490.00 37.00000 32,671.00 27.00000 23,841.00

0530 13215

MAILBOX POST, SINGLE

2.000

EA

150.00000 300.00 100.00000 200.00 100.00000 200.00

0540 21020

MEDIAN STRIP MS-1

476.000

SY

110.00000 52,360.00 100.00000 47,600.00 127.00000 60,452.00

0550 22501

FENCE FE-W1

553.000

LF

10.00000 5,530.00 16.00000 8,848.00 16.00000 8,848.00

0560 22541

LINE BRACE UNIT FE-W1,FE-W2

2.000

EA

300.00000 600.00 250.00000 500.00 600.00000 1,200.00

0570 22581

CORNER BRACE UNIT FE-W1,FE-
W2

8.000

EA

300.00000 2,400.00 250.00000 2,000.00 1,200.00000 9,600.00

0580 22908

GATE FE-G L=12'

1.000

EA

1,000.00000 1,000.00 1,300.00000 1,300.00 1,000.00000 1,000.00

0590 22909

GATE FE-G L=14'

1.000

EA

1,000.00000 1,000.00 1,500.00000 1,500.00 1,200.00000 1,200.00

0600 24100

ALLAYING DUST

54.000

HR

75.00000 4,050.00 30.00000 1,620.00 1.00000 54.00
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ROUNDABOUT CONSTRUCTION

Call Order:

Letting Date: CULPEPER / LOUISA

Contract ID:

District(s):

Counties:

Project(s):B78

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000109588C01

12/07/20 COMPLETION DATE

ORANGE

Min: Max:

01/24/2020Date Printed:

0020-068-599, C501, HSIP-068-7(048);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHEMUNG CONTRACTING
CORPORATION

(2) TAVARES CONCRETE CO.,
INC.

(3) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0610 24152

TYPE 3 BARRICADE 8'

4.000

EA

650.00000 2,600.00 600.00000 2,400.00 450.00000 1,800.00

0620 24160

TEMPORARY (CONSTRUCTION)
SIGN

800.000

SF

25.00000 20,000.00 32.00000 25,600.00 33.00000 26,400.00

0630 24260

CR. RUN AGGR. NO. 25 OR 26

178.000

TON

35.00000 6,230.00 40.00000 7,120.00 45.00000 8,010.00

0640 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

150.000

DAY

115.00000 17,250.00 200.00000 30,000.00 160.00000 24,000.00

0650 24278

GROUP 2 CHANNELIZING
DEVICES

39,200.000

DAY

1.00000 39,200.00 1.00000 39,200.00 0.50000 19,600.00

0660 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

1,008.000

HR

7.00000 7,056.00 8.00000 8,064.00 8.00000 8,064.00

0670 24282

FLAGGER SERVICE

2,500.000

HR

30.00000 75,000.00 35.00000 87,500.00 32.00000 80,000.00

0680 24400

OBSCURING ROADWAY

2.600

UNIT

5,000.00000 13,000.00 1,000.00000 2,600.00 12,000.00000 31,200.00
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ROUNDABOUT CONSTRUCTION

Call Order:

Letting Date: CULPEPER / LOUISA

Contract ID:

District(s):

Counties:

Project(s):B78

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000109588C01

12/07/20 COMPLETION DATE

ORANGE

Min: Max:

01/24/2020Date Printed:

0020-068-599, C501, HSIP-068-7(048);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHEMUNG CONTRACTING
CORPORATION

(2) TAVARES CONCRETE CO.,
INC.

(3) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0690 24430

DEMOLITION OF PAVEMENT
FLEXIBLE

3,507.000

SY

9.00000 31,563.00 14.00000 49,098.00 9.00000 31,563.00

0700 24503

NS REMOVE EXIST. D-901 WOOD
SIGN

(1)

LS

300.00000 300.00 400.00000 400.00 1,000.00000 1,000.00

0710 25508

NS FIELD OFFICE TYPE 1
MODIFIED

9.000

MO

4,500.00000 40,500.00 3,000.00000 27,000.00 4,000.00000 36,000.00

0720 26117

DRY RIPRAP CL. AI

34.000

TON

75.00000 2,550.00 60.00000 2,040.00 130.00000 4,420.00

0730 27012

TOPSOIL CLASS A 2"

2.200

ACRE

5,000.00000 11,000.00 10,000.00000 22,000.00 22,000.00000 48,400.00

0740 27023

TOPSOIL CLASS B

69.000

CY

55.00000 3,795.00 170.00000 11,730.00 120.00000 8,280.00

0750 27101

TEMPORARY SEED

233.000

LB

15.00000 3,495.00 15.00000 3,495.00 12.00000 2,796.00

0760 27102

REGULAR SEED

467.000

LB

12.00000 5,604.00 20.00000 9,340.00 10.10000 4,716.70
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ROUNDABOUT CONSTRUCTION

Call Order:

Letting Date: CULPEPER / LOUISA

Contract ID:

District(s):

Counties:

Project(s):B78
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ORANGE
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHEMUNG CONTRACTING
CORPORATION

(2) TAVARES CONCRETE CO.,
INC.

(3) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0770 27103

OVERSEEDING

373.000

LB

4.00000 1,492.00 10.00000 3,730.00 5.00000 1,865.00

0780 27104

LEGUME SEED

2.000

LB

50.00000 100.00 40.00000 80.00 13.00000 26.00

0790 27105

LEGUME OVERSEEDING

1.000

LB

50.00000 50.00 40.00000 40.00 40.00000 40.00

0800 27111

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 2

12,403.000

SY

1.00000 12,403.00 0.75000 9,302.25 0.50000 6,201.50

0810 27112

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 3

12,971.000

SY

1.00000 12,971.00 0.75000 9,728.25 0.60000 7,782.60

0820 27230

FERTILIZER NITROGEN - N

153.000

LB

2.00000 306.00 2.00000 306.00 5.00000 765.00

0830 27231

FERTILIZER PHOSPHOROUS - P

306.000

LB

2.00000 612.00 2.00000 612.00 5.00000 1,530.00

0840 27232

FERTILIZER POTASSIUM - K

153.000

LB

2.00000 306.00 2.00000 306.00 5.00000 765.00

0850 27250

LIME

8.200

TON

225.00000 1,845.00 230.00000 1,886.00 175.00000 1,435.00

Page 10 of 33

ROUNDABOUT CONSTRUCTION

Call Order:

Letting Date: CULPEPER / LOUISA

Contract ID:

District(s):

Counties:

Project(s):B78
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December 18, 2019
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHEMUNG CONTRACTING
CORPORATION

(2) TAVARES CONCRETE CO.,
INC.

(3) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0860 27284

EROSION CONTROL MULCH

1,545.000

SY

0.50000 772.50 1.00000 1,545.00 1.00000 1,545.00

0870 27318

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 1

1,225.000

SY

3.00000 3,675.00 3.00000 3,675.00 3.00000 3,675.00

0880 27321

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 4

52.000

SY

5.00000 260.00 9.00000 468.00 5.00000 260.00

0890 27325

ROLLED EROSION CTRL
PRODUCT EC-3 TYPE 1

252.000

SY

10.00000 2,520.00 9.00000 2,268.00 8.00000 2,016.00

0900 27415

CHECK DAM ROCK TY. II

33.000

EA

115.00000 3,795.00 440.00000 14,520.00 150.00000 4,950.00

0910 27430

SILTATION CONTROL
EXCAVATION

331.000

CY

20.00000 6,620.00 13.00000 4,303.00 0.10000 33.10

0920 27451

INLET PROTECTION TYPE A

3.000

EA

400.00000 1,200.00 750.00000 2,250.00 800.00000 2,400.00

0930 27461

INLET PROTECTION TYPE B

12.000

EA

300.00000 3,600.00 150.00000 1,800.00 800.00000 9,600.00
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ROUNDABOUT CONSTRUCTION

Call Order:

Letting Date: CULPEPER / LOUISA

Contract ID:
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Counties:

Project(s):B78
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Contract Time:
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C0000109588C01

12/07/20 COMPLETION DATE
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHEMUNG CONTRACTING
CORPORATION

(2) TAVARES CONCRETE CO.,
INC.

(3) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0940 27505

TEMP. SILT FENCE TYPE A

1,425.000

LF

3.00000 4,275.00 5.00000 7,125.00 3.00000 4,275.00

0950 27545

STORM WATER MANAGEMENT
BASIN EXCAVATION

927.000

CY

30.00000 27,810.00 40.00000 37,080.00 40.00000 37,080.00

0960 27550

STORM WATER MANAGEMENT
DRAINAGE STR. SWM-1

7.000

LF

1,000.00000 7,000.00 1,000.00000 7,000.00 5,000.00000 35,000.00

0970 27553

NS PERMANENT SWM FACILITY
AS-BUILT DOCUMENTATION .

(1)

LS

2,500.00000 2,500.00 4,000.00000 4,000.00 4,000.00000 4,000.00

0980 39001

NS TREE RED BUD

3.000

EA

300.00000 900.00 500.00000 1,500.00 500.00000 1,500.00

0990 39001

NS TREE RED CEDAR

3.000

EA

300.00000 900.00 500.00000 1,500.00 500.00000 1,500.00

1000 50036

FLEXIBLE POST DELINEATOR,
SURFACE MOUNT

12.000

EA

200.00000 2,400.00 220.00000 2,640.00 165.00000 1,980.00

1010 50108

SIGN PANEL

734.000

SF

40.00000 29,360.00 37.00000 27,158.00 32.50000 23,855.00
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ROUNDABOUT CONSTRUCTION

Call Order:

Letting Date: CULPEPER / LOUISA

Contract ID:

District(s):

Counties:

Project(s):B78
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Contract Time:

December 18, 2019

Contract Description:

C0000109588C01

12/07/20 COMPLETION DATE

ORANGE

Min: Max:

01/24/2020Date Printed:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHEMUNG CONTRACTING
CORPORATION

(2) TAVARES CONCRETE CO.,
INC.

(3) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1020 50300

REMOVE EXISTING 1 POST SIGN
STRUCTURE

7.000

EA

125.00000 875.00 200.00000 1,400.00 250.00000 1,750.00

1030 50302

REMOVE EXISTING 2 POST SIGN
STRUCTURE

2.000

EA

250.00000 500.00 400.00000 800.00 300.00000 600.00

1040 50320

REMOVE EXISTING 1 POST SIGN
PANEL

32.000

EA

130.00000 4,160.00 100.00000 3,200.00 150.00000 4,800.00

1050 50322

REMOVE EXISTING 2 POST SIGN
PANEL

2.000

EA

275.00000 550.00 250.00000 500.00 500.00000 1,000.00

1060 50340

RELOCATE EXISTING 1 POST
GROUND MOUNTED SIGN PANEL

3.000

EA

260.00000 780.00 250.00000 750.00 235.00000 705.00

1070 50430

SIGN POST STP-1, 2", 14 GAUGE

221.000

LF

20.00000 4,420.00 30.00000 6,630.00 31.00000 6,851.00

1080 50432

SIGN POST STP-1, 2 3/16", 10
GAUGE

48.000

LF

30.00000 1,440.00 30.00000 1,440.00 41.00000 1,968.00

1090 50434

SIGN POST STP-1, 2 1/2", 10
GAUGE

494.000

LF

30.00000 14,820.00 30.00000 14,820.00 36.50000 18,031.00
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Contract ID:
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December 18, 2019
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12/07/20 COMPLETION DATE

ORANGE

Min: Max:

01/24/2020Date Printed:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHEMUNG CONTRACTING
CORPORATION

(2) TAVARES CONCRETE CO.,
INC.

(3) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1100 50485

CONCRETE SIGN FOUNDATION
STP-1, TYPE A

14.000

EA

450.00000 6,300.00 700.00000 9,800.00 266.00000 3,724.00

1110 50486

CONCRETE SIGN FOUNDATION
STP-1, TYPE B

37.000

EA

765.00000 28,305.00 800.00000 29,600.00 266.00000 9,842.00

1120 50488

CONCRETE SIGN FOUNDATION
STP-1, TYPE D

11.000

EA

300.00000 3,300.00 400.00000 4,400.00 235.00000 2,585.00

1130 51930

NS REMOVE EXISTING SIGN
STRUCTURE 1 POST W/
FLASHING BEACONS

2.000

EA

725.00000 1,450.00 850.00000 1,700.00 1,000.00000 2,000.00

1140 54020

TYPE A PVMT LINE MRKG 4"

6,287.000

LF

1.00000 6,287.00 1.00000 6,287.00 0.44000 2,766.28

1150 54045

TYPE B CLASS II PAVE. LINE
MARKING 8"

60.000

LF

10.00000 600.00 9.00000 540.00 8.00000 480.00

1160 54048

TYPE B CLASS II PAVE. LINE
MARKING 24"

48.000

LF

30.00000 1,440.00 25.00000 1,200.00 24.00000 1,152.00
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C0000109588C01
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHEMUNG CONTRACTING
CORPORATION

(2) TAVARES CONCRETE CO.,
INC.

(3) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1170 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

8,247.000

LF

1.00000 8,247.00 1.00000 8,247.00 0.74000 6,102.78

1180 54106

ERADICATE EXIST. NONLINEAR
PVMT MRKG

564.000

SF

5.50000 3,102.00 5.00000 2,820.00 4.10000 2,312.40

1190 54210

REMOVE EXIST. RAISED
PAVEMENT MARKER

45.000

EA

18.00000 810.00 7.00000 315.00 20.00000 900.00

1200 54219

INLAID PAVEMENT MARKER
ASPHALT

82.000

EA

65.00000 5,330.00 78.00000 6,396.00 52.00000 4,264.00

1210 54240

TEMP. PAVE. MARKER 1 WAY

35.000

EA

20.00000 700.00 9.00000 315.00 16.00000 560.00

1220 54242

TEMP. PAVE. MARKER 2 WAY

129.000

EA

20.00000 2,580.00 9.00000 1,161.00 16.00000 2,064.00

1230 54428

TEMP. PVMT MRKG, TY. A, 4"

10,936.000

LF

0.50000 5,468.00 1.00000 10,936.00 0.29000 3,171.44

1240 54432

TEMP. PVMT MRKG, TY. A, 8"

2,050.000

LF

1.00000 2,050.00 1.00000 2,050.00 0.82000 1,681.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHEMUNG CONTRACTING
CORPORATION

(2) TAVARES CONCRETE CO.,
INC.

(3) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1250 54440

TEMP. PVMT MRKG, TY. A, 24"

59.000

LF

7.00000 413.00 6.00000 354.00 5.60000 330.40

1260 54626

PVMT SYMB MRKG YIELD 2’x3’ TY
B, CL II

21.000

EA

80.00000 1,680.00 60.00000 1,260.00 58.00000 1,218.00

1270 55586

JUNCTION BOX JB-S1

2.000

EA

2,500.00000 5,000.00 1,300.00000 2,600.00 1,500.00000 3,000.00

1280 56050

BORED CONDUIT 2"

97.000

LF

25.00000 2,425.00 65.00000 6,305.00 25.00000 2,425.00

1290 56052

BORED CONDUIT 4"

97.000

LF

30.00000 2,910.00 65.00000 6,305.00 50.00000 4,850.00

Section Total with LCC: $1,856,297.50 $2,120,243.50 $2,184,922.40

Life Cycle Costs:

$2,184,922.40$1,856,297.50 $2,120,243.50Section Totals:

( ) indicates item is bid as Lump Sum

$2,120,243.50$1,856,297.50 $2,184,922.40

$1,856,297.50

Contract Item Totals

$2,120,243.50 2,184,922.40Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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ROUNDABOUT CONSTRUCTION

Call Order:

Letting Date: CULPEPER / LOUISA

Contract ID:

District(s):

Counties:

Project(s):B78
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Contract Time:
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C0000109588C01

12/07/20 COMPLETION DATE

ORANGE

Min: Max:

01/24/2020Date Printed:

0020-068-599, C501, HSIP-068-7(048);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CURTIS CONTRACTING,
INC.

(5) SYNCHRONIZED
CONSTRUCTION SERVICES,

INC.

(6) J. R. CASKEY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

140,000.00000 140,000.00 120,000.00000 120,000.00 160,000.00000 160,000.00

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

(1)

LS

20,000.00000 20,000.00 59,400.00000 59,400.00 65,000.00000 65,000.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

355,000.00000 355,000.00 15,000.00000 15,000.00 100,105.00000 100,105.00

0040 00120

REGULAR EXCAVATION

1,899.000

CY

57.66000 109,496.34 75.00000 142,425.00 125.00000 237,375.00

0050 00140

BORROW EXCAVATION

2,649.000

CY

14.14000 37,456.86 75.00000 198,675.00 38.75000 102,648.75

0060 00525

CONCRETE CLASS A3 MISC.

18.000

CY

1,085.76000 19,543.68 2,500.00000 45,000.00 377.50000 6,795.00

0070 00529

FLOWABLE BACKFILL

9.000

CY

507.04000 4,563.36 395.00000 3,555.00 486.50000 4,378.50

0080 00588

UNDERDRAIN UD-4

859.000

LF

17.81000 15,298.79 24.00000 20,616.00 13.25000 11,381.75

0090 00590

CROSSDRAIN CD-1

34.000

LF

29.69000 1,009.46 45.00000 1,530.00 23.50000 799.00
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ROUNDABOUT CONSTRUCTION

Call Order:

Letting Date: CULPEPER / LOUISA

Contract ID:

District(s):

Counties:

Project(s):B78
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Contract Time:

December 18, 2019

Contract Description:

C0000109588C01

12/07/20 COMPLETION DATE

ORANGE

Min: Max:

01/24/2020Date Printed:

0020-068-599, C501, HSIP-068-7(048);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CURTIS CONTRACTING,
INC.

(5) SYNCHRONIZED
CONSTRUCTION SERVICES,

INC.

(6) J. R. CASKEY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0100 00595

OUTLET PIPE

89.000

LF

29.69000 2,642.41 33.00000 2,937.00 59.75000 5,317.75

0110 00596

ENDWALL EW-12

2.000

EA

712.47000 1,424.94 1,000.00000 2,000.00 1,195.50000 2,391.00

0120 01120

12" PIPE

150.000

LF

52.70000 7,905.00 70.00000 10,500.00 267.00000 40,050.00

0130 01126

STORM SEWER PIPE 12"

46.000

LF

130.85000 6,019.10 90.00000 4,140.00 321.50000 14,789.00

0140 01156

STORM SEWER PIPE 15"

668.000

LF

171.18000 114,348.24 100.00000 66,800.00 183.00000 122,244.00

0150 01186

STORM SEWER PIPE 18"

105.000

LF

127.49000 13,386.45 125.00000 13,125.00 305.50000 32,077.50

0160 01240

24" PIPE

81.000

LF

215.70000 17,471.70 150.00000 12,150.00 561.00000 45,441.00

0170 01242

24" CONC. PIPE

36.000

LF

239.10000 8,607.60 150.00000 5,400.00 372.00000 13,392.00

0180 02112

NS DRAINAGE 12" SLOTTED
DRAIN INLET (20 FT)

6.000

EA

3,862.12000 23,172.72 4,000.00000 24,000.00 6,308.00000 37,848.00
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Call Order:

Letting Date: CULPEPER / LOUISA

Contract ID:

District(s):

Counties:

Project(s):B78
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C0000109588C01

12/07/20 COMPLETION DATE

ORANGE

Min: Max:

01/24/2020Date Printed:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CURTIS CONTRACTING,
INC.

(5) SYNCHRONIZED
CONSTRUCTION SERVICES,

INC.

(6) J. R. CASKEY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0190 04160

24" X 18" ARCH PIPE

24.000

LF

92.07000 2,209.68 60.00000 1,440.00 418.50000 10,044.00

0200 04290

42" X 29" ARCH PIPE

12.000

LF

222.64000 2,671.68 75.00000 900.00 731.00000 8,772.00

0210 06150

15" END SECTION ES-1 OR 2

5.000

EA

577.27000 2,886.35 1,250.00000 6,250.00 1,099.00000 5,495.00

0220 06180

18" END SECTION ES-1 OR 2

1.000

EA

640.45000 640.45 1,325.00000 1,325.00 1,232.50000 1,232.50

0230 06240

24" END SECTION ES-1 OR 2

2.000

EA

715.54000 1,431.08 1,650.00000 3,300.00 1,649.00000 3,298.00

0240 06241

24" END SECTION ES-1

1.000

EA

715.56000 715.56 1,650.00000 1,650.00 1,649.00000 1,649.00

0250 06516

24" X 18" END SECTION ES-3

2.000

EA

862.43000 1,724.86 1,500.00000 3,000.00 801.50000 1,603.00

0260 06527

42" X 29" END SECTION ES-3

2.000

EA

1,240.04000 2,480.08 1,500.00000 3,000.00 1,390.50000 2,781.00

0270 06740

DROP INLET DI-1

3.000

EA

4,786.05000 14,358.15 5,000.00000 15,000.00 5,526.50000 16,579.50

Page 19 of 33

ROUNDABOUT CONSTRUCTION

Call Order:

Letting Date: CULPEPER / LOUISA

Contract ID:

District(s):

Counties:

Project(s):B78
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C0000109588C01

12/07/20 COMPLETION DATE

ORANGE

Min: Max:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CURTIS CONTRACTING,
INC.

(5) SYNCHRONIZED
CONSTRUCTION SERVICES,

INC.

(6) J. R. CASKEY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0280 06815

DROP INLET DI-3A

1.000

EA

4,459.12000 4,459.12 2,250.00000 2,250.00 8,189.50000 8,189.50

0290 06817

DROP INLET DI-3B,L=4'

2.000

EA

5,170.44000 10,340.88 4,000.00000 8,000.00 4,324.50000 8,649.00

0300 06818

DROP INLET DI-3B,L=6'

2.000

EA

5,481.02000 10,962.04 4,250.00000 8,500.00 5,386.00000 10,772.00

0310 06819

DROP INLET DI-3B,L=8'

3.000

EA

5,665.89000 16,997.67 4,500.00000 13,500.00 6,481.00000 19,443.00

0320 06820

DROP INLET DI-3B,L=10'

3.000

EA

6,575.61000 19,726.83 6,250.00000 18,750.00 7,096.50000 21,289.50

0330 06835

DROP INLET DI-3C,L=6'

1.000

EA

5,576.85000 5,576.85 5,000.00000 5,000.00 4,583.00000 4,583.00

0340 09056

MANHOLE MH-1 OR 2

42.000

LF

711.43000 29,880.06 500.00000 21,000.00 734.00000 30,828.00

0350 09057

FRAME & COVER MH-1

7.000

EA

897.52000 6,282.64 700.00000 4,900.00 907.00000 6,349.00

0360 09148

EROSION CONTROL STONE
CLASS A1 EC-1

20.000

TON

61.34000 1,226.80 145.00000 2,900.00 83.00000 1,660.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CURTIS CONTRACTING,
INC.

(5) SYNCHRONIZED
CONSTRUCTION SERVICES,

INC.

(6) J. R. CASKEY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0370 09150

EROSION CONTROL STONE
CLASS I, EC-1

41.000

TON

61.34000 2,514.94 85.00000 3,485.00 134.50000 5,514.50

0380 09246

NS PAVED DITCH MODIFIED CURB
CUT

14.000

SY

213.74000 2,992.36 150.00000 2,100.00 164.50000 2,303.00

0390 10128

AGGR. BASE MATL. TY. I NO. 21B

1,944.000

TON

31.54000 61,313.76 40.00000 77,760.00 39.00000 75,816.00

0400 10375

NS HYDRAULIC CEMENT CONC
STAMPED COLORED (TRUCK
APRON AND CROSSOVER)

386.000

SY

309.92000 119,629.12 200.00000 77,200.00 311.00000 120,046.00

0410 10610

ASPHALT CONCRETE TY. IM-19.0A

1,169.000

TON

103.01000 120,418.69 104.00000 121,576.00 102.50000 119,822.50

0420 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

6,945.000

SY

3.92000 27,224.40 3.96000 27,502.20 3.90000 27,085.50

0430 10635

ASPHALT CONC.TY. SM-9.5A

1,027.000

TON

105.39000 108,235.53 106.50000 109,375.50 104.50000 107,321.50
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CURTIS CONTRACTING,
INC.

(5) SYNCHRONIZED
CONSTRUCTION SERVICES,

INC.

(6) J. R. CASKEY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0440 10642

ASPHALT CONCRETE TY. BM-
25.0A

1,037.000

TON

97.49000 101,097.13 98.52000 102,165.24 97.00000 100,589.00

0450 11070

NS SAW-CUT ASPH CONC 1.5"
DEPTH

327.000

LF

5.94000 1,942.38 5.00000 1,635.00 3.50000 1,144.50

0460 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

4,217.000

LF

5.94000 25,048.98 5.00000 21,085.00 5.90000 24,880.30

0470 12020

STD. CURB CG-2

114.000

LF

34.25000 3,904.50 70.00000 7,980.00 45.75000 5,215.50

0480 12022

RADIAL CURB CG-2

328.000

LF

37.91000 12,434.48 86.00000 28,208.00 40.00000 13,120.00

0490 12030

STD. CURB CG-3

395.000

LF

35.23000 13,915.85 58.00000 22,910.00 38.75000 15,306.25

0500 12032

RADIAL CURB CG-3

337.000

LF

37.68000 12,698.16 86.00000 28,982.00 36.50000 12,300.50

0510 12700

STD. COMB. CURB & GUTTER CG-
7

2,019.000

LF

35.30000 71,270.70 57.00000 115,083.00 37.75000 76,217.25
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CURTIS CONTRACTING,
INC.

(5) SYNCHRONIZED
CONSTRUCTION SERVICES,

INC.

(6) J. R. CASKEY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0520 12710

RADIAL COMB. CURB & GUTTER
CG-7

883.000

LF

40.25000 35,540.75 98.00000 86,534.00 39.00000 34,437.00

0530 13215

MAILBOX POST, SINGLE

2.000

EA

356.24000 712.48 500.00000 1,000.00 343.00000 686.00

0540 21020

MEDIAN STRIP MS-1

476.000

SY

179.48000 85,432.48 266.00000 126,616.00 173.00000 82,348.00

0550 22501

FENCE FE-W1

553.000

LF

9.50000 5,253.50 19.00000 10,507.00 12.50000 6,912.50

0560 22541

LINE BRACE UNIT FE-W1,FE-W2

2.000

EA

142.50000 285.00 340.00000 680.00 206.50000 413.00

0570 22581

CORNER BRACE UNIT FE-W1,FE-
W2

8.000

EA

142.49000 1,139.92 385.00000 3,080.00 206.50000 1,652.00

0580 22908

GATE FE-G L=12'

1.000

EA

1,009.33000 1,009.33 1,500.00000 1,500.00 472.00000 472.00

0590 22909

GATE FE-G L=14'

1.000

EA

1,044.96000 1,044.96 2,000.00000 2,000.00 472.00000 472.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CURTIS CONTRACTING,
INC.

(5) SYNCHRONIZED
CONSTRUCTION SERVICES,

INC.

(6) J. R. CASKEY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0600 24100

ALLAYING DUST

54.000

HR

1.00000 54.00 35.00000 1,890.00 47.25000 2,551.50

0610 24152

TYPE 3 BARRICADE 8'

4.000

EA

393.64000 1,574.56 492.00000 1,968.00 653.00000 2,612.00

0620 24160

TEMPORARY (CONSTRUCTION)
SIGN

800.000

SF

38.47000 30,776.00 32.00000 25,600.00 52.00000 41,600.00

0630 24260

CR. RUN AGGR. NO. 25 OR 26

178.000

TON

32.15000 5,722.70 38.00000 6,764.00 30.00000 5,340.00

0640 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

150.000

DAY

33.57000 5,035.50 95.00000 14,250.00 240.00000 36,000.00

0650 24278

GROUP 2 CHANNELIZING
DEVICES

39,200.000

DAY

0.01000 392.00 1.00000 39,200.00 1.85000 72,520.00

0660 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

1,008.000

HR

11.87000 11,964.96 8.00000 8,064.00 10.00000 10,080.00

0670 24282

FLAGGER SERVICE

2,500.000

HR

27.44000 68,600.00 30.00000 75,000.00 32.00000 80,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CURTIS CONTRACTING,
INC.

(5) SYNCHRONIZED
CONSTRUCTION SERVICES,

INC.

(6) J. R. CASKEY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0680 24400

OBSCURING ROADWAY

2.600

UNIT

863.06000 2,243.96 950.00000 2,470.00 2,194.00000 5,704.40

0690 24430

DEMOLITION OF PAVEMENT
FLEXIBLE

3,507.000

SY

11.86000 41,593.02 15.00000 52,605.00 6.70000 23,496.90

0700 24503

NS REMOVE EXIST. D-901 WOOD
SIGN

(1)

LS

296.86000 296.86 500.00000 500.00 902.00000 902.00

0710 25508

NS FIELD OFFICE TYPE 1
MODIFIED

9.000

MO

3,562.36000 32,061.24 500.00000 4,500.00 5,200.00000 46,800.00

0720 26117

DRY RIPRAP CL. AI

34.000

TON

57.26000 1,946.84 50.00000 1,700.00 116.50000 3,961.00

0730 27012

TOPSOIL CLASS A 2"

2.200

ACRE

13,403.03000 29,486.67 5,000.00000 11,000.00 8,670.00000 19,074.00

0740 27023

TOPSOIL CLASS B

69.000

CY

94.42000 6,514.98 65.00000 4,485.00 122.50000 8,452.50

0750 27101

TEMPORARY SEED

233.000

LB

16.62000 3,872.46 20.00000 4,660.00 27.75000 6,465.75
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CURTIS CONTRACTING,
INC.

(5) SYNCHRONIZED
CONSTRUCTION SERVICES,

INC.

(6) J. R. CASKEY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0760 27102

REGULAR SEED

467.000

LB

10.09000 4,712.03 27.00000 12,609.00 17.00000 7,939.00

0770 27103

OVERSEEDING

373.000

LB

4.63000 1,726.99 7.00000 2,611.00 7.80000 2,909.40

0780 27104

LEGUME SEED

2.000

LB

8.31000 16.62 50.00000 100.00 14.00000 28.00

0790 27105

LEGUME OVERSEEDING

1.000

LB

8.31000 8.31 50.00000 50.00 14.00000 14.00

0800 27111

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 2

12,403.000

SY

0.53000 6,573.59 1.25000 15,503.75 5.90000 73,177.70

0810 27112

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 3

12,971.000

SY

0.83000 10,765.93 1.95000 25,293.45 5.90000 76,528.90

0820 27230

FERTILIZER NITROGEN - N

153.000

LB

1.19000 182.07 1.75000 267.75 2.00000 306.00

0830 27231

FERTILIZER PHOSPHOROUS - P

306.000

LB

1.19000 364.14 1.75000 535.50 2.00000 612.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CURTIS CONTRACTING,
INC.

(5) SYNCHRONIZED
CONSTRUCTION SERVICES,

INC.

(6) J. R. CASKEY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0840 27232

FERTILIZER POTASSIUM - K

153.000

LB

1.19000 182.07 1.75000 267.75 2.00000 306.00

0850 27250

LIME

8.200

TON

237.49000 1,947.42 250.00000 2,050.00 39.75000 325.95

0860 27284

EROSION CONTROL MULCH

1,545.000

SY

1.19000 1,838.55 2.50000 3,862.50 0.80000 1,236.00

0870 27318

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 1

1,225.000

SY

1.78000 2,180.50 4.00000 4,900.00 2.40000 2,940.00

0880 27321

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 4

52.000

SY

3.44000 178.88 5.50000 286.00 4.70000 244.40

0890 27325

ROLLED EROSION CTRL
PRODUCT EC-3 TYPE 1

252.000

SY

4.57000 1,151.64 6.75000 1,701.00 7.00000 1,764.00

0900 27415

CHECK DAM ROCK TY. II

33.000

EA

291.18000 9,608.94 300.00000 9,900.00 329.50000 10,873.50

0910 27430

SILTATION CONTROL
EXCAVATION

331.000

CY

1.00000 331.00 10.00000 3,310.00 13.50000 4,468.50

Page 27 of 33

ROUNDABOUT CONSTRUCTION

Call Order:

Letting Date: CULPEPER / LOUISA

Contract ID:

District(s):

Counties:

Project(s):B78

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000109588C01

12/07/20 COMPLETION DATE

ORANGE

Min: Max:

01/24/2020Date Printed:

0020-068-599, C501, HSIP-068-7(048);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CURTIS CONTRACTING,
INC.

(5) SYNCHRONIZED
CONSTRUCTION SERVICES,

INC.

(6) J. R. CASKEY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0920 27451

INLET PROTECTION TYPE A

3.000

EA

677.44000 2,032.32 450.00000 1,350.00 316.50000 949.50

0930 27461

INLET PROTECTION TYPE B

12.000

EA

278.03000 3,336.36 450.00000 5,400.00 316.50000 3,798.00

0940 27505

TEMP. SILT FENCE TYPE A

1,425.000

LF

3.86000 5,500.50 4.35000 6,198.75 3.50000 4,987.50

0950 27545

STORM WATER MANAGEMENT
BASIN EXCAVATION

927.000

CY

34.18000 31,684.86 13.50000 12,514.50 6.00000 5,562.00

0960 27550

STORM WATER MANAGEMENT
DRAINAGE STR. SWM-1

7.000

LF

977.16000 6,840.12 500.00000 3,500.00 1,680.00000 11,760.00

0970 27553

NS PERMANENT SWM FACILITY
AS-BUILT DOCUMENTATION .

(1)

LS

7,599.69000 7,599.69 2,000.00000 2,000.00 4,130.00000 4,130.00

0980 39001

NS TREE RED BUD

3.000

EA

1,157.77000 3,473.31 350.00000 1,050.00 330.50000 991.50

0990 39001

NS TREE RED CEDAR

3.000

EA

1,157.77000 3,473.31 375.00000 1,125.00 309.00000 927.00

Page 28 of 33

ROUNDABOUT CONSTRUCTION

Call Order:

Letting Date: CULPEPER / LOUISA

Contract ID:

District(s):

Counties:

Project(s):B78

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000109588C01

12/07/20 COMPLETION DATE

ORANGE

Min: Max:

01/24/2020Date Printed:

0020-068-599, C501, HSIP-068-7(048);



Unit PriceQuantity and Units
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Alt Set / Alt Member Ext AmountExt Amount

(4) CURTIS CONTRACTING,
INC.

(5) SYNCHRONIZED
CONSTRUCTION SERVICES,

INC.

(6) J. R. CASKEY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1000 50036

FLEXIBLE POST DELINEATOR,
SURFACE MOUNT

12.000

EA

195.93000 2,351.16 198.00000 2,376.00 136.50000 1,638.00

1010 50108

SIGN PANEL

734.000

SF

32.80000 24,075.20 40.00000 29,360.00 47.00000 34,498.00

1020 50300

REMOVE EXISTING 1 POST SIGN
STRUCTURE

7.000

EA

242.00000 1,694.00 390.00000 2,730.00 119.00000 833.00

1030 50302

REMOVE EXISTING 2 POST SIGN
STRUCTURE

2.000

EA

359.56000 719.12 500.00000 1,000.00 237.50000 475.00

1040 50320

REMOVE EXISTING 1 POST SIGN
PANEL

32.000

EA

183.22000 5,863.04 180.00000 5,760.00 119.00000 3,808.00

1050 50322

REMOVE EXISTING 2 POST SIGN
PANEL

2.000

EA

242.01000 484.02 500.00000 1,000.00 250.00000 500.00

1060 50340

RELOCATE EXISTING 1 POST
GROUND MOUNTED SIGN PANEL

3.000

EA

477.12000 1,431.36 500.00000 1,500.00 237.50000 712.50
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(4) CURTIS CONTRACTING,
INC.

(5) SYNCHRONIZED
CONSTRUCTION SERVICES,

INC.

(6) J. R. CASKEY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1070 50430

SIGN POST STP-1, 2", 14 GAUGE

221.000

LF

14.91000 3,295.11 24.00000 5,304.00 19.00000 4,199.00

1080 50432

SIGN POST STP-1, 2 3/16", 10
GAUGE

48.000

LF

19.03000 913.44 54.00000 2,592.00 27.00000 1,296.00

1090 50434

SIGN POST STP-1, 2 1/2", 10
GAUGE

494.000

LF

19.03000 9,400.82 66.00000 32,604.00 25.50000 12,597.00

1100 50485

CONCRETE SIGN FOUNDATION
STP-1, TYPE A

14.000

EA

619.65000 8,675.10 660.00000 9,240.00 412.50000 5,775.00

1110 50486

CONCRETE SIGN FOUNDATION
STP-1, TYPE B

37.000

EA

855.36000 31,648.32 810.00000 29,970.00 694.00000 25,678.00

1120 50488

CONCRETE SIGN FOUNDATION
STP-1, TYPE D

11.000

EA

448.96000 4,938.56 450.00000 4,950.00 281.50000 3,096.50

1130 51930

NS REMOVE EXISTING SIGN
STRUCTURE 1 POST W/
FLASHING BEACONS

2.000

EA

712.24000 1,424.48 500.00000 1,000.00 662.50000 1,325.00
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(4) CURTIS CONTRACTING,
INC.

(5) SYNCHRONIZED
CONSTRUCTION SERVICES,

INC.

(6) J. R. CASKEY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1140 54020

TYPE A PVMT LINE MRKG 4"

6,287.000

LF

0.52000 3,269.24 0.60000 3,772.20 0.60000 3,772.20

1150 54045

TYPE B CLASS II PAVE. LINE
MARKING 8"

60.000

LF

9.50000 570.00 25.00000 1,500.00 7.50000 450.00

1160 54048

TYPE B CLASS II PAVE. LINE
MARKING 24"

48.000

LF

28.50000 1,368.00 30.00000 1,440.00 22.50000 1,080.00

1170 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

8,247.000

LF

0.88000 7,257.36 1.00000 8,247.00 1.20000 9,896.40

1180 54106

ERADICATE EXIST. NONLINEAR
PVMT MRKG

564.000

SF

4.87000 2,746.68 3.60000 2,030.40 5.40000 3,045.60

1190 54210

REMOVE EXIST. RAISED
PAVEMENT MARKER

45.000

EA

23.75000 1,068.75 48.00000 2,160.00 3.80000 171.00

1200 54219

INLAID PAVEMENT MARKER
ASPHALT

82.000

EA

61.75000 5,063.50 75.00000 6,150.00 115.50000 9,471.00
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(4) CURTIS CONTRACTING,
INC.

(5) SYNCHRONIZED
CONSTRUCTION SERVICES,

INC.

(6) J. R. CASKEY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1210 54240

TEMP. PAVE. MARKER 1 WAY

35.000

EA

19.00000 665.00 10.00000 350.00 18.00000 630.00

1220 54242

TEMP. PAVE. MARKER 2 WAY

129.000

EA

19.00000 2,451.00 10.00000 1,290.00 18.00000 2,322.00

1230 54428

TEMP. PVMT MRKG, TY. A, 4"

10,936.000

LF

0.34000 3,718.24 0.40000 4,374.40 0.50000 5,468.00

1240 54432

TEMP. PVMT MRKG, TY. A, 8"

2,050.000

LF

0.97000 1,988.50 0.50000 1,025.00 1.50000 3,075.00

1250 54440

TEMP. PVMT MRKG, TY. A, 24"

59.000

LF

6.65000 392.35 5.00000 295.00 6.00000 354.00

1260 54626

PVMT SYMB MRKG YIELD 2’x3’ TY
B, CL II

21.000

EA

68.87000 1,446.27 66.00000 1,386.00 37.50000 787.50

1270 55586

JUNCTION BOX JB-S1

2.000

EA

2,217.68000 4,435.36 1,500.00000 3,000.00 1,795.00000 3,590.00

1280 56050

BORED CONDUIT 2"

97.000

LF

15.44000 1,497.68 23.00000 2,231.00 28.25000 2,740.25

1290 56052

BORED CONDUIT 4"

97.000

LF

20.19000 1,958.43 30.00000 2,910.00 37.00000 3,589.00
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(4) CURTIS CONTRACTING,
INC.

(5) SYNCHRONIZED
CONSTRUCTION SERVICES,

INC.

(6) J. R. CASKEY, INC.

Section Total with LCC: $2,331,631.82 $2,389,470.89 $2,728,536.90

Life Cycle Costs:

$2,728,536.90$2,331,631.82 $2,389,470.89Section Totals:

( ) indicates item is bid as Lump Sum

$2,389,470.89$2,331,631.82 $2,728,536.90

$2,331,631.82

Contract Item Totals

$2,389,470.89 2,728,536.90Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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Percent Of Low
BidTotal BidRank Vendor ID/Name

1 C224 CHEMUNG CONTRACTING CORPORATION $1,856,297.50 100.00%

2 T131 TAVARES CONCRETE CO., INC. $2,120,243.50 114.22%

3 K611 KICKIN ASPHALT PAVING AND EXCAVATING, LLC $2,184,922.40 117.70%

4 C333 CURTIS CONTRACTING, INC. $2,331,631.82 125.61%

5 S1336 SYNCHRONIZED CONSTRUCTION SERVICES, INC. $2,389,470.89 128.72%

6 C1331 J. R. CASKEY, INC. $2,728,536.90 146.99%

Vendor Ranking

Contract ID:

ROUNDABOUT CONSTRUCTION

CULPEPER / LOUISALetting Date:

Contract Description:

District(s):

12/07/20 COMPLETION DATE

C0000109588C01

December 18, 2019 10:00 A.M

0020-068-599, C501, HSIP-068-7(048);

ORANGE

B78

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/24/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHEMUNG CONTRACTING
CORPORATION

(2) CURTIS CONTRACTING,
INC.

(3) J. R. CASKEY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

135,000.00000 135,000.00 150,000.00000 150,000.00 147,033.19000 147,033.19

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

(1)

LS

40,000.00000 40,000.00 17,300.00000 17,300.00 47,974.00000 47,974.00

0030 00110

CLEARING AND GRUBBING

(1)

LS

30,000.00000 30,000.00 308,000.00000 308,000.00 69,617.00000 69,617.00

0040 00120

REGULAR EXCAVATION

2,470.000

CY

20.00000 49,400.00 34.85000 86,079.50 65.00000 160,550.00

0050 00140

BORROW EXCAVATION

6,816.000

CY

20.00000 136,320.00 22.16000 151,042.56 35.00000 238,560.00

0060 00270

SELECT MATL. TY. I MIN. CBR-30

782.000

TON

25.00000 19,550.00 22.05000 17,243.10 28.00000 21,896.00

0070 00355

GEOTEXTILE SUBGRADE
STABILIZATION

1,312.000

SY

6.50000 8,528.00 3.28000 4,303.36 3.50000 4,592.00

0080 00588

UNDERDRAIN UD-4

1,979.000

LF

60.00000 118,740.00 17.36000 34,355.44 10.35000 20,482.65
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SMART SCALE - ROUNDABOUT CONSTRUCTION

Call Order:

Letting Date: CULPEPER / CHARLOTTESVILLE

Contract ID:

District(s):

Counties:

Project(s):B79

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000096938C01

11/17/20 COMPLETION DATE

FLUVANNA

Min: Max:

01/24/2020Date Printed:

(NFO)0053-032-S71, C501, HSIP-032-7(039);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHEMUNG CONTRACTING
CORPORATION

(2) CURTIS CONTRACTING,
INC.

(3) J. R. CASKEY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 00595

OUTLET PIPE

15.000

LF

40.00000 600.00 28.93000 433.95 46.70000 700.50

0100 00596

ENDWALL EW-12

1.000

EA

1,000.00000 1,000.00 694.36000 694.36 934.50000 934.50

0110 01120

12" PIPE

110.000

LF

50.00000 5,500.00 67.57000 7,432.70 109.50000 12,045.00

0120 01156

STORM SEWER PIPE 15"

579.000

LF

90.00000 52,110.00 127.71000 73,944.09 123.25000 71,361.75

0130 01186

STORM SEWER PIPE 18"

478.000

LF

90.00000 43,020.00 152.05000 72,679.90 182.00000 86,996.00

0140 01242

24" CONC. PIPE

34.000

LF

130.00000 4,420.00 158.17000 5,377.78 141.50000 4,811.00

0150 01246

STORM SEWER PIPE 24"

266.000

LF

100.00000 26,600.00 119.81000 31,869.46 123.75000 32,917.50

0160 01276

STORM SEWER PIPE 27"

15.000

LF

145.00000 2,175.00 307.12000 4,606.80 192.75000 2,891.25

0170 02112

NS DRAINAGE 12" SLOT DRAIN
INLET (20 FT.)

6.000

EA

6,000.00000 36,000.00 3,198.18000 19,189.08 3,530.50000 21,183.00
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SMART SCALE - ROUNDABOUT CONSTRUCTION

Call Order:

Letting Date: CULPEPER / CHARLOTTESVILLE

Contract ID:

District(s):

Counties:

Project(s):B79
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Contract Time:

December 18, 2019
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FLUVANNA
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHEMUNG CONTRACTING
CORPORATION

(2) CURTIS CONTRACTING,
INC.

(3) J. R. CASKEY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 06150

15" END SECTION ES-1 OR 2

1.000

EA

975.00000 975.00 542.21000 542.21 1,040.50000 1,040.50

0190 06180

18" END SECTION ES-1 OR 2

2.000

EA

1,200.00000 2,400.00 592.80000 1,185.60 1,171.50000 2,343.00

0200 06241

24" END SECTION ES-1

1.000

EA

1,350.00000 1,350.00 1,184.91000 1,184.91 1,334.00000 1,334.00

0210 06270

27" END SECTION ES-1 OR 2

1.000

EA

1,650.00000 1,650.00 1,460.08000 1,460.08 1,598.00000 1,598.00

0220 06740

DROP INLET DI-1

1.000

EA

4,000.00000 4,000.00 4,881.78000 4,881.78 2,848.00000 2,848.00

0230 06815

DROP INLET DI-3A

3.000

EA

4,500.00000 13,500.00 5,036.82000 15,110.46 3,617.00000 10,851.00

0240 06817

DROP INLET DI-3B,L=4'

3.000

EA

5,250.00000 15,750.00 5,414.97000 16,244.91 3,993.50000 11,980.50

0250 06818

DROP INLET DI-3B,L=6'

4.000

EA

5,200.00000 20,800.00 5,602.82000 22,411.28 3,991.50000 15,966.00

0260 06819

DROP INLET DI-3B,L=8'

2.000

EA

5,600.00000 11,200.00 5,907.78000 11,815.56 4,386.00000 8,772.00
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FLUVANNA
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHEMUNG CONTRACTING
CORPORATION

(2) CURTIS CONTRACTING,
INC.

(3) J. R. CASKEY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0270 06820

DROP INLET DI-3B,L=10'

1.000

EA

5,250.00000 5,250.00 6,577.57000 6,577.57 4,982.50000 4,982.50

0280 07506

DROP INLET DI-5

2.000

EA

5,100.00000 10,200.00 6,035.13000 12,070.26 3,951.00000 7,902.00

0290 09056

MANHOLE MH-1 OR 2

37.000

LF

620.00000 22,940.00 780.95000 28,895.15 551.75000 20,414.75

0300 09057

FRAME & COVER MH-1

6.000

EA

500.00000 3,000.00 694.93000 4,169.58 845.00000 5,070.00

0310 09148

EROSION CONTROL STONE
CLASS A1 EC-1

8.000

TON

50.00000 400.00 79.25000 634.00 224.50000 1,796.00

0320 09150

EROSION CONTROL STONE
CLASS I, EC-1

6.000

TON

50.00000 300.00 93.16000 558.96 108.25000 649.50

0330 10128

AGGR. BASE MATL. TY. I NO. 21B

2,392.000

TON

35.00000 83,720.00 27.87000 66,665.04 34.90000 83,480.80

0340 10499

NS PAVEMENT HYDRAULIC
CEMENT CONCRETE, STAMPED,
COLORED AND REINFORCED

395.000

SY

300.00000 118,500.00 277.74000 109,707.30 365.50000 144,372.50
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHEMUNG CONTRACTING
CORPORATION

(2) CURTIS CONTRACTING,
INC.

(3) J. R. CASKEY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0350 10610

ASPHALT CONCRETE TY. IM-19.0A

918.000

TON

100.00000 91,800.00 101.67000 93,333.06 102.00000 93,636.00

0360 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

3,684.000

SY

7.00000 25,788.00 3.70000 13,630.80 3.70000 13,630.80

0370 10635

ASPHALT CONC.TY. SM-9.5A

789.000

TON

100.00000 78,900.00 106.47000 84,004.83 106.75000 84,225.75

0380 10642

ASPHALT CONCRETE TY. BM-
25.0A

1,384.000

TON

100.00000 138,400.00 97.21000 134,538.64 97.40000 134,801.60

0390 11070

NS SAW-CUT ASPH CONC 2"
DEPTH

229.000

LF

2.35000 538.15 5.79000 1,325.91 3.50000 801.50

0400 11070

NS SAW-CUT ASPH CONC FULL
DEPTH

1,760.000

LF

5.00000 8,800.00 5.79000 10,190.40 3.50000 6,160.00

0410 12020

STD. CURB CG-2

44.000

LF

30.00000 1,320.00 32.95000 1,449.80 42.80000 1,883.20

0420 12022

RADIAL CURB CG-2

187.000

LF

30.00000 5,610.00 33.81000 6,322.47 41.50000 7,760.50
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FLUVANNA
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01/24/2020Date Printed:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHEMUNG CONTRACTING
CORPORATION

(2) CURTIS CONTRACTING,
INC.

(3) J. R. CASKEY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0430 12030

STD. CURB CG-3

208.000

LF

30.00000 6,240.00 33.32000 6,930.56 39.70000 8,257.60

0440 12032

RADIAL CURB CG-3

210.000

LF

30.00000 6,300.00 33.03000 6,936.30 36.50000 7,665.00

0450 12700

STD. COMB. CURB & GUTTER CG-
7

1,170.000

LF

30.00000 35,100.00 34.86000 40,786.20 38.00000 44,460.00

0460 12710

RADIAL COMB. CURB & GUTTER
CG-7

1,132.000

LF

35.00000 39,620.00 34.84000 39,438.88 39.50000 44,714.00

0470 13480

CABLE BARRICADE CR-1

1.000

EA

1,000.00000 1,000.00 2,398.50000 2,398.50 1,972.00000 1,972.00

0480 21020

MEDIAN STRIP MS-1

291.000

SY

110.00000 32,010.00 127.85000 37,204.35 156.50000 45,541.50

0490 21110

MEDIAN STRIP MS-1A

307.000

SY

110.00000 33,770.00 139.56000 42,844.92 156.50000 48,045.50

0500 24100

ALLAYING DUST

75.000

HR

75.00000 5,625.00 1.00000 75.00 25.00000 1,875.00

0510 24152

TYPE 3 BARRICADE 8'

12.000

EA

600.00000 7,200.00 382.06000 4,584.72 515.50000 6,186.00
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01/24/2020Date Printed:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHEMUNG CONTRACTING
CORPORATION

(2) CURTIS CONTRACTING,
INC.

(3) J. R. CASKEY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0520 24160

TEMPORARY (CONSTRUCTION)
SIGN

303.000

SF

25.00000 7,575.00 34.72000 10,520.16 64.40000 19,513.20

0530 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

120.000

DAY

125.00000 15,000.00 40.89000 4,906.80 235.00000 28,200.00

0540 24278

GROUP 2 CHANNELIZING
DEVICES

10,500.000

DAY

1.00000 10,500.00 0.01000 105.00 1.75000 18,375.00

0550 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

840.000

HR

7.00000 5,880.00 11.57000 9,718.80 8.75000 7,350.00

0560 24282

FLAGGER SERVICE

1,440.000

HR

30.00000 43,200.00 5.00000 7,200.00 29.00000 41,760.00

0570 24400

OBSCURING ROADWAY

16.900

UNIT

5,000.00000 84,500.00 895.49000 15,133.78 935.75000 15,814.18

0580 24430

DEMOLITION OF PAVEMENT
FLEXIBLE

2,009.000

SY

5.00000 10,045.00 9.56000 19,206.04 11.00000 22,099.00

0590 25505

FIELD OFFICE TY.I

9.000

MO

4,500.00000 40,500.00 3,471.80000 31,246.20 3,500.00000 31,500.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHEMUNG CONTRACTING
CORPORATION

(2) CURTIS CONTRACTING,
INC.

(3) J. R. CASKEY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0600 26117

DRY RIPRAP CL. AI

35.000

TON

75.00000 2,625.00 70.91000 2,481.85 93.70000 3,279.50

0610 27012

TOPSOIL CLASS A 2"

1.500

ACRE

5,000.00000 7,500.00 14,274.18000 21,411.27 6,390.00000 9,585.00

0620 27101

TEMPORARY SEED

150.000

LB

15.00000 2,250.00 16.20000 2,430.00 13.90000 2,085.00

0630 27102

REGULAR SEED

450.000

LB

10.00000 4,500.00 9.26000 4,167.00 34.70000 15,615.00

0640 27103

OVERSEEDING

360.000

LB

5.00000 1,800.00 4.46000 1,605.60 4.65000 1,674.00

0650 27104

LEGUME SEED

19.000

LB

15.00000 285.00 10.42000 197.98 37.10000 704.90

0660 27105

LEGUME OVERSEEDING

15.000

LB

35.00000 525.00 8.10000 121.50 37.10000 556.50

0670 27111

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 2

6,050.000

SY

1.00000 6,050.00 0.52000 3,146.00 0.50000 3,025.00

0680 27112

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 3

10,285.000

SY

1.00000 10,285.00 0.81000 8,330.85 0.65000 6,685.25
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHEMUNG CONTRACTING
CORPORATION

(2) CURTIS CONTRACTING,
INC.

(3) J. R. CASKEY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0690 27230

FERTILIZER NITROGEN - N

98.000

LB

2.00000 196.00 2.31000 226.38 1.15000 112.70

0700 27231

FERTILIZER PHOSPHOROUS - P

197.000

LB

2.00000 394.00 2.31000 455.07 1.15000 226.55

0710 27232

FERTILIZER POTASSIUM - K

98.000

LB

2.00000 196.00 2.31000 226.38 1.15000 112.70

0720 27250

LIME

5.300

TON

225.00000 1,192.50 289.32000 1,533.40 208.75000 1,106.38

0730 27284

EROSION CONTROL MULCH

1,094.000

SY

0.50000 547.00 1.16000 1,269.04 11.30000 12,362.20

0740 27318

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 1

214.000

SY

3.00000 642.00 2.03000 434.42 2.55000 545.70

0750 27319

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 2

23.000

SY

5.00000 115.00 3.47000 79.81 4.60000 105.80

0760 27320

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 3

67.000

SY

5.00000 335.00 4.63000 310.21 4.60000 308.20
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Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHEMUNG CONTRACTING
CORPORATION

(2) CURTIS CONTRACTING,
INC.

(3) J. R. CASKEY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0770 27415

CHECK DAM ROCK TY. II

29.000

EA

115.00000 3,335.00 279.06000 8,092.74 325.75000 9,446.75

0780 27430

SILTATION CONTROL
EXCAVATION

676.000

CY

20.00000 13,520.00 1.00000 676.00 3.35000 2,264.60

0790 27451

INLET PROTECTION TYPE A

3.000

EA

400.00000 1,200.00 655.51000 1,966.53 361.50000 1,084.50

0800 27461

INLET PROTECTION TYPE B

13.000

EA

300.00000 3,900.00 267.82000 3,481.66 416.50000 5,414.50

0810 27505

TEMP. SILT FENCE TYPE A

2,750.000

LF

3.00000 8,250.00 3.76000 10,340.00 4.05000 11,137.50

0820 27545

STORM WATER MANAGEMENT
BASIN EXCAVATION

839.000

CY

30.00000 25,170.00 21.72000 18,223.08 24.00000 20,136.00

0830 27550

STORM WATER MANAGEMENT
DRAINAGE STR. SWM-1

7.000

LF

850.00000 5,950.00 885.79000 6,200.53 1,234.50000 8,641.50

0840 27553

NS PERMANENT SWM FACILITY
AS-BUILT DOCUMENTATION .

(1)

LS

1,500.00000 1,500.00 1,735.90000 1,735.90 2,900.00000 2,900.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHEMUNG CONTRACTING
CORPORATION

(2) CURTIS CONTRACTING,
INC.

(3) J. R. CASKEY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0850 38900

NS PLANT OR TREE ARCTIC FIRE
RED TWIG DOGWOOD (CORNUS
STOLONIFERA 'FARROW')

46.000

EA

300.00000 13,800.00 97.79000 4,498.34 580.00000 26,680.00

0860 38900

NS PLANT OR TREE BLUE RUG
JUNIPER (JUNIPERUS
HORIZONTALIS 'WILTONII')

862.000

EA

35.00000 30,170.00 28.93000 24,937.66 58.00000 49,996.00

0870 38900

NS PLANT OR TREE EASTERN
REDBUD (CERCIS CANADENSIS)

2.000

EA

1,100.00000 2,200.00 977.89000 1,955.78 580.00000 1,160.00

0880 38900

NS PLANT OR TREE NORDIC
INKBERRY HOLLY (ILEX GLABRA
'CHAMZIN')

32.000

EA

90.00000 2,880.00 79.85000 2,555.20 290.00000 9,280.00

0890 38900

NS PLANT OR TREE
SERVICEBERRY (AMELANCHIER
LAEVIS)

2.000

EA

725.00000 1,450.00 616.83000 1,233.66 290.00000 580.00

0900 50108

SIGN PANEL

425.000

SF

40.00000 17,000.00 39.35000 16,723.75 35.20000 14,960.00

0910 50300

REMOVE EXISTING 1 POST SIGN
STRUCTURE

7.000

EA

400.00000 2,800.00 265.98000 1,861.86 386.25000 2,703.75
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SMART SCALE - ROUNDABOUT CONSTRUCTION

Call Order:

Letting Date: CULPEPER / CHARLOTTESVILLE

Contract ID:

District(s):

Counties:

Project(s):B79

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000096938C01

11/17/20 COMPLETION DATE

FLUVANNA

Min: Max:

01/24/2020Date Printed:

(NFO)0053-032-S71, C501, HSIP-032-7(039);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHEMUNG CONTRACTING
CORPORATION

(2) CURTIS CONTRACTING,
INC.

(3) J. R. CASKEY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0920 50320

REMOVE EXISTING 1 POST SIGN
PANEL

7.000

EA

200.00000 1,400.00 231.45000 1,620.15 197.00000 1,379.00

0930 50340

RELOCATE EXISTING 1 POST
GROUND MOUNTED SIGN PANEL

6.000

EA

700.00000 4,200.00 208.31000 1,249.86 386.25000 2,317.50

0940 50430

SIGN POST STP-1, 2", 14 GAUGE

270.000

LF

25.00000 6,750.00 36.80000 9,936.00 16.00000 4,320.00

0950 50432

SIGN POST STP-1, 2 3/16", 10
GAUGE

48.000

LF

55.00000 2,640.00 48.61000 2,333.28 20.50000 984.00

0960 50434

SIGN POST STP-1, 2 1/2", 10
GAUGE

150.000

LF

65.00000 9,750.00 50.92000 7,638.00 20.50000 3,075.00

0970 50485

CONCRETE SIGN FOUNDATION
STP-1, TYPE A

9.000

EA

600.00000 5,400.00 393.47000 3,541.23 665.75000 5,991.75

0980 50486

CONCRETE SIGN FOUNDATION
STP-1, TYPE B

11.000

EA

700.00000 7,700.00 393.47000 4,328.17 919.25000 10,111.75

0990 50488

CONCRETE SIGN FOUNDATION
STP-1, TYPE D

25.000

EA

400.00000 10,000.00 307.83000 7,695.75 482.50000 12,062.50
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SMART SCALE - ROUNDABOUT CONSTRUCTION

Call Order:

Letting Date: CULPEPER / CHARLOTTESVILLE

Contract ID:

District(s):

Counties:

Project(s):B79

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000096938C01

11/17/20 COMPLETION DATE

FLUVANNA

Min: Max:

01/24/2020Date Printed:

(NFO)0053-032-S71, C501, HSIP-032-7(039);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHEMUNG CONTRACTING
CORPORATION

(2) CURTIS CONTRACTING,
INC.

(3) J. R. CASKEY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1000 54020

TYPE A PVMT LINE MRKG 4"

15,444.000

LF

1.00000 15,444.00 0.54000 8,339.76 0.55000 8,494.20

1010 54024

TYPE A PVMT LINE MRKG 8"

48.000

LF

2.00000 96.00 1.16000 55.68 1.15000 55.20

1020 54048

TYPE B CLASS II PAVE. LINE
MARKING 24"

60.000

LF

30.00000 1,800.00 18.52000 1,111.20 18.60000 1,116.00

1030 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

3,800.000

LF

1.50000 5,700.00 1.02000 3,876.00 1.00000 3,800.00

1040 54210

REMOVE EXIST. RAISED
PAVEMENT MARKER

23.000

EA

50.00000 1,150.00 23.15000 532.45 58.00000 1,334.00

1050 54219

INLAID PAVEMENT MARKER
ASPHALT

21.000

EA

300.00000 6,300.00 138.87000 2,916.27 139.25000 2,924.25

1060 54242

TEMP. PAVE. MARKER 2 WAY

35.000

EA

25.00000 875.00 18.52000 648.20 18.60000 651.00

1070 54524

TYPE D, CLASS II TEMP. PVMT
MRKG 24"

37.000

LF

35.00000 1,295.00 9.26000 342.62 9.30000 344.10
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SMART SCALE - ROUNDABOUT CONSTRUCTION

Call Order:

Letting Date: CULPEPER / CHARLOTTESVILLE

Contract ID:

District(s):

Counties:

Project(s):B79

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000096938C01

11/17/20 COMPLETION DATE

FLUVANNA

Min: Max:

01/24/2020Date Printed:

(NFO)0053-032-S71, C501, HSIP-032-7(039);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHEMUNG CONTRACTING
CORPORATION

(2) CURTIS CONTRACTING,
INC.

(3) J. R. CASKEY, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1080 54526

NS TEMP. PVMT MRKG TYPE D
 "YIELD BAR"

28.000

EA

60.00000 1,680.00 40.50000 1,134.00 40.60000 1,136.80

1090 54626

PVMT SYMB MRKG YIELD 2’x3’ TY
B, CL II

20.000

EA

70.00000 1,400.00 40.50000 810.00 40.60000 812.00

1100 60403

CONCRETE CLASS A3

9.000

CY

300.00000 2,700.00 402.19000 3,619.71 918.50000 8,266.50

1110 69007

FLOWABLE BACKFILL

13.000

CY

315.00000 4,095.00 347.18000 4,513.34 364.00000 4,732.00

Section Total with LCC: $2,023,056.65 $2,131,849.97 $2,304,556.75

Life Cycle Costs:

$2,304,556.75$2,023,056.65 $2,131,849.97Section Totals:
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SMART SCALE - ROUNDABOUT CONSTRUCTION

Call Order:

Letting Date: CULPEPER / CHARLOTTESVILLE

Contract ID:

District(s):

Counties:

Project(s):B79

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000096938C01

11/17/20 COMPLETION DATE

FLUVANNA

Min: Max:

01/24/2020Date Printed:

(NFO)0053-032-S71, C501, HSIP-032-7(039);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHEMUNG CONTRACTING
CORPORATION

(2) CURTIS CONTRACTING,
INC.

(3) J. R. CASKEY, INC.

0002 ADDITIVE BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1120 13108

CG-12 DETECTABLE WARNING
SURFACE

12.000

SY

100.00000 1,200.00 462.91000 5,554.92 432.00000 5,184.00

1130 13220

HYDRAULIC CEMENT CONC.
SIDEWALK 4"

229.000

SY

70.00000 16,030.00 81.38000 18,636.02 80.90000 18,526.10

1140 55060

6 CONDUCTOR CABLE

4,132.000

LF

4.50000 18,594.00 1.31000 5,412.92 3.95000 16,321.40

1150 55140

CONCRETE FOUNDATION LF-1 TY.
A

11.000

EA

3,000.00000 33,000.00 3,543.55000 38,979.05 2,259.00000 24,849.00

1160 55190

LIGHTING POLE LP-2 TYPE F

11.000

EA

4,000.00000 44,000.00 2,500.90000 27,509.90 3,241.00000 35,651.00

1170 55346

ELECT. SERVICE SE-8 TYPE A

1.000

EA

55,000.00000 55,000.00 18,248.56000 18,248.56 4,812.50000 4,812.50

1180 55352

CONTROL CENTER CCW-1 TYPE C

1.000

EA

8,000.00000 8,000.00 8,578.76000 8,578.76 7,844.00000 7,844.00

1190 55505

NS LUMINAIRE LED 250 W

11.000

EA

1,250.00000 13,750.00 1,122.21000 12,344.31 1,004.00000 11,044.00
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SMART SCALE - ROUNDABOUT CONSTRUCTION

Call Order:

Letting Date: CULPEPER / CHARLOTTESVILLE

Contract ID:

District(s):

Counties:

Project(s):B79

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000096938C01

11/17/20 COMPLETION DATE

FLUVANNA

Min: Max:

01/24/2020Date Printed:

(NFO)0053-032-S71, C501, HSIP-032-7(039);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHEMUNG CONTRACTING
CORPORATION

(2) CURTIS CONTRACTING,
INC.

(3) J. R. CASKEY, INC.

0002 ADDITIVE BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1200 55587

JUNCTION BOX JB-S2

4.000

EA

2,000.00000 8,000.00 1,519.07000 6,076.28 1,525.50000 6,102.00

1210 56014

ELECT. SER. GRD. ELECTRODE
10'

5.000

EA

200.00000 1,000.00 98.14000 490.70 147.50000 737.50

1220 56053

2" PVC CONDUIT

1,375.000

LF

8.00000 11,000.00 2.45000 3,368.75 5.65000 7,768.75

1230 56200

TRENCH EXCAVATION ECI-1

1,300.000

LF

12.00000 15,600.00 32.31000 42,003.00 8.45000 10,985.00

Section Total with LCC: $225,174.00 $187,203.17 $149,825.25

Life Cycle Costs:

$149,825.25$225,174.00 $187,203.17Section Totals:

( ) indicates item is bid as Lump Sum

$2,319,053.14$2,248,230.65 $2,454,382.00

$2,248,230.65

Contract Item Totals

$2,319,053.14 2,454,382.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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SMART SCALE - ROUNDABOUT CONSTRUCTION

Call Order:

Letting Date: CULPEPER / CHARLOTTESVILLE

Contract ID:

District(s):

Counties:

Project(s):B79

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000096938C01

11/17/20 COMPLETION DATE

FLUVANNA

Min: Max:

01/24/2020Date Printed:

(NFO)0053-032-S71, C501, HSIP-032-7(039);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 C224 CHEMUNG CONTRACTING CORPORATION $2,248,230.65 100.00%

2 C333 CURTIS CONTRACTING, INC. $2,319,053.14 103.15%

3 C1331 J. R. CASKEY, INC. $2,454,382.00 109.17%

Vendor Ranking

Contract ID:

SMART SCALE - ROUNDABOUT CONSTRUCTION

CULPEPER / CHARLOTTESVILLELetting Date:

Contract Description:

District(s):

11/17/20 COMPLETION DATE

C0000096938C01

December 18, 2019 10:00 A.M

(NFO)0053-032-S71, C501, HSIP-032-7(039);

FLUVANNA

B79

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/24/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) HOWARD BROTHERS
CONTRACTOR, INC.

(3) SHOOSMITH
CONSTRUCTION, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

100,000.00000 100,000.00 165,000.00000 165,000.00 87,000.00000 87,000.00

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

(1)

LS

9,000.00000 9,000.00 130,000.00000 130,000.00 19,500.00000 19,500.00

0030 00125

GRADING

(1)

LS

166,500.00000 166,500.00 372,000.00000 372,000.00 349,000.00000 349,000.00

0040 00140

BORROW EXCAVATION

979.000

CY

29.41000 28,792.39 15.00000 14,685.00 40.00000 39,160.00

0050 00155

GEOTEXTILE EMBANKMENT
STABILIZATION

578.000

SY

2.34000 1,352.52 3.00000 1,734.00 7.00000 4,046.00

0060 00507

BEDDING MATL. AGGR. NO. 57

189.000

TON

32.88000 6,214.32 40.00000 7,560.00 50.00000 9,450.00

0070 00588

UNDERDRAIN UD-4

1,058.000

LF

13.89000 14,695.62 15.00000 15,870.00 13.00000 13,754.00

0080 00595

OUTLET PIPE

52.000

LF

28.94000 1,504.88 15.00000 780.00 30.00000 1,560.00
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SMART SCALE - INTERSECTION IMPROVEMENT

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):B80

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000082849M01

11/05/20 COMPLETION DATE

PRINCE GEORGE

Min: Max:

01/24/2020Date Printed:

(NFO)0630-074-213, M501, CM-5A27(511);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) HOWARD BROTHERS
CONTRACTOR, INC.

(3) SHOOSMITH
CONSTRUCTION, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 00596

ENDWALL EW-12

2.000

EA

694.57000 1,389.14 800.00000 1,600.00 800.00000 1,600.00

0100 01150

15" PIPE

40.000

LF

60.37000 2,414.80 82.00000 3,280.00 64.00000 2,560.00

0110 01152

15" CONC. PIPE

238.000

LF

94.89000 22,583.82 79.00000 18,802.00 64.00000 15,232.00

0120 01242

24" CONC. PIPE

12.000

LF

282.03000 3,384.36 143.50000 1,722.00 150.00000 1,800.00

0130 02093

NS SPEC. DESIGN TRENCH DRAIN

20.000

LF

476.84000 9,536.80 350.00000 7,000.00 500.00000 10,000.00

0140 06821

DROP INLET DI-3B,L=12'

1.000

EA

4,231.00000 4,231.00 2,800.00000 2,800.00 4,100.00000 4,100.00

0150 06839

DROP INLET DI-3C,L=14'

1.000

EA

4,231.00000 4,231.00 3,000.00000 3,000.00 4,300.00000 4,300.00

0160 06841

DROP INLET DI-3C,L=18'

1.000

EA

4,231.00000 4,231.00 3,600.00000 3,600.00 5,000.00000 5,000.00

0170 09056

MANHOLE MH-1 OR 2

10.000

LF

1,269.30000 12,693.00 600.00000 6,000.00 800.00000 8,000.00
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SMART SCALE - INTERSECTION IMPROVEMENT

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):B80

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000082849M01

11/05/20 COMPLETION DATE

PRINCE GEORGE

Min: Max:

01/24/2020Date Printed:

(NFO)0630-074-213, M501, CM-5A27(511);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) HOWARD BROTHERS
CONTRACTOR, INC.

(3) SHOOSMITH
CONSTRUCTION, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 09057

FRAME & COVER MH-1

3.000

EA

644.05000 1,932.15 600.00000 1,800.00 800.00000 2,400.00

0190 10128

AGGR. BASE MATL. TY. I NO. 21B

1,151.000

TON

42.03000 48,376.53 33.00000 37,983.00 45.00000 51,795.00

0200 10609

ASPHALT CONCRETE TY. SM-
12.5E

909.000

TON

124.21000 112,906.89 125.00000 113,625.00 138.00000 125,442.00

0210 10611

ASPHALT CONCRETE TY. IM-19.0D

227.000

TON

167.67000 38,061.09 125.00000 28,375.00 138.00000 31,326.00

0220 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

7,553.000

SY

2.46000 18,580.38 4.50000 33,988.50 6.00000 45,318.00

0230 10629

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

631.000

SY

13.11000 8,272.41 6.50000 4,101.50 8.00000 5,048.00

0240 10643

ASPHALT CONCRETE TY. BM-
25.0D

449.000

TON

171.98000 77,219.02 150.00000 67,350.00 132.00000 59,268.00

0250 11070

NS SAW-CUT ASPH CONC FULL
DEPTH SAW CUT

1,874.000

LF

5.79000 10,850.46 5.00000 9,370.00 6.00000 11,244.00
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SMART SCALE - INTERSECTION IMPROVEMENT

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):B80

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000082849M01

11/05/20 COMPLETION DATE

PRINCE GEORGE

Min: Max:

01/24/2020Date Printed:

(NFO)0630-074-213, M501, CM-5A27(511);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) HOWARD BROTHERS
CONTRACTOR, INC.

(3) SHOOSMITH
CONSTRUCTION, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 12700

STD. COMB. CURB & GUTTER CG-
7

550.000

LF

30.46000 16,753.00 20.00000 11,000.00 27.00000 14,850.00

0270 12710

RADIAL COMB. CURB & GUTTER
CG-7

278.000

LF

35.15000 9,771.70 20.00000 5,560.00 27.00000 7,506.00

0280 12940

ENTRANCE GUTTER CG-9D

28.000

SY

144.98000 4,059.44 85.00000 2,380.00 110.00000 3,080.00

0290 13502

SIGN ISLAND SI-2

227.000

SY

113.94000 25,864.38 100.00000 22,700.00 115.00000 26,105.00

0300 14260

CRUSHER RUN AGGREGATE NO.
25 OR 26

5.000

TON

77.89000 389.45 68.00000 340.00 100.00000 500.00

0310 21020

MEDIAN STRIP MS-1

555.000

SY

109.97000 61,033.35 85.00000 47,175.00 100.00000 55,500.00

0320 24150

TYPE 3 BARRICADE 4'

1.000

EA

451.96000 451.96 50.00000 50.00 300.00000 300.00

0330 24160

TEMPORARY (CONSTRUCTION)
SIGN

1,176.000

SF

40.52000 47,651.52 12.00000 14,112.00 21.00000 24,696.00
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SMART SCALE - INTERSECTION IMPROVEMENT

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):B80

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000082849M01

11/05/20 COMPLETION DATE

PRINCE GEORGE

Min: Max:

01/24/2020Date Printed:

(NFO)0630-074-213, M501, CM-5A27(511);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) HOWARD BROTHERS
CONTRACTOR, INC.

(3) SHOOSMITH
CONSTRUCTION, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0340 24272

TRUCK MOUNTED ATTENUATOR

1,800.000

HR

5.00000 9,000.00 4.50000 8,100.00 20.00000 36,000.00

0350 24278

GROUP 2 CHANNELIZING
DEVICES

18,288.000

DAY

0.01000 182.88 0.10000 1,828.80 1.00000 18,288.00

0360 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

1,680.000

HR

1.00000 1,680.00 4.00000 6,720.00 10.00000 16,800.00

0370 24281

ELECTRONIC ARROW BOARD

2,016.000

HR

1.00000 2,016.00 1.00000 2,016.00 10.00000 20,160.00

0380 24332

NS MODIFY SIGNAL MODIFY
SIGNAL

(1)

LS

60,036.93000 60,036.93 21,064.39000 21,064.39 3,500.00000 3,500.00

0390 24430

DEMOLITION OF PAVEMENT
FLEXIBLE

888.000

SY

9.89000 8,782.32 12.75000 11,322.00 15.00000 13,320.00

0400 24502

NS REMOVE EXIST. VIDEO
DETECTION CAMERA

2.000

EA

341.70000 683.40 302.49000 604.98 800.00000 1,600.00

0410 27012

TOPSOIL CLASS A 2"

0.810

ACRE

18,741.11000 15,180.30 12,000.00000 9,720.00 18,000.00000 14,580.00
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SMART SCALE - INTERSECTION IMPROVEMENT

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):B80

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000082849M01

11/05/20 COMPLETION DATE

PRINCE GEORGE

Min: Max:

01/24/2020Date Printed:

(NFO)0630-074-213, M501, CM-5A27(511);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) HOWARD BROTHERS
CONTRACTOR, INC.

(3) SHOOSMITH
CONSTRUCTION, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0420 27101

TEMPORARY SEED

162.000

LB

23.15000 3,750.30 7.00000 1,134.00 12.00000 1,944.00

0430 27102

REGULAR SEED

232.000

LB

11.58000 2,686.56 10.50000 2,436.00 17.00000 3,944.00

0440 27103

OVERSEEDING

186.000

LB

11.58000 2,153.88 8.00000 1,488.00 12.00000 2,232.00

0450 27110

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 1

3,872.000

SY

2.32000 8,983.04 0.38000 1,471.36 2.25000 8,712.00

0460 27112

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 3

4,949.000

SY

4.63000 22,913.87 0.77000 3,810.73 2.00000 9,898.00

0470 27230

FERTILIZER NITROGEN - N

77.000

LB

1.16000 89.32 1.50000 115.50 4.00000 308.00

0480 27231

FERTILIZER PHOSPHOROUS - P

106.000

LB

1.16000 122.96 1.50000 159.00 4.00000 424.00

0490 27232

FERTILIZER POTASSIUM - K

53.000

LB

1.16000 61.48 1.50000 79.50 4.00000 212.00

0500 27250

LIME

3.650

TON

347.28000 1,267.57 450.00000 1,642.50 300.00000 1,095.00
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SMART SCALE - INTERSECTION IMPROVEMENT

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):B80

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000082849M01

11/05/20 COMPLETION DATE

PRINCE GEORGE

Min: Max:

01/24/2020Date Printed:

(NFO)0630-074-213, M501, CM-5A27(511);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) HOWARD BROTHERS
CONTRACTOR, INC.

(3) SHOOSMITH
CONSTRUCTION, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0510 27284

EROSION CONTROL MULCH

2,053.000

SY

0.01000 20.53 0.25000 513.25 3.00000 6,159.00

0520 27410

CHECK DAM, ROCK TY. I

1.000

EA

531.75000 531.75 400.00000 400.00 300.00000 300.00

0530 27415

CHECK DAM ROCK TY. II

6.000

EA

279.14000 1,674.84 70.00000 420.00 300.00000 1,800.00

0540 27430

SILTATION CONTROL
EXCAVATION

285.000

CY

0.01000 2.85 0.01000 2.85 1.00000 285.00

0550 27451

INLET PROTECTION TYPE A

1.000

EA

659.31000 659.31 225.00000 225.00 125.00000 125.00

0560 27461

INLET PROTECTION TYPE B

10.000

EA

267.90000 2,679.00 100.00000 1,000.00 125.00000 1,250.00

0570 27505

TEMP. SILT FENCE TYPE A

2,610.000

LF

3.76000 9,813.60 3.00000 7,830.00 3.00000 7,830.00

0580 40061

6" DI WATER MAIN

10.000

LF

231.52000 2,315.20 106.00000 1,060.00 200.00000 2,000.00

0590 41006

6" GATE VALVE & BOX

1.000

EA

1,157.61000 1,157.61 1,755.00000 1,755.00 2,000.00000 2,000.00

Page 7 of 17

SMART SCALE - INTERSECTION IMPROVEMENT

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):B80

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000082849M01

11/05/20 COMPLETION DATE

PRINCE GEORGE

Min: Max:

01/24/2020Date Printed:

(NFO)0630-074-213, M501, CM-5A27(511);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) HOWARD BROTHERS
CONTRACTOR, INC.

(3) SHOOSMITH
CONSTRUCTION, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0600 41104

ADJUST EXIST. VALVE BOX

8.000

EA

578.81000 4,630.48 275.00000 2,200.00 200.00000 1,600.00

0610 41820

FIRE HYDRANT

1.000

EA

5,788.06000 5,788.06 15,322.00000 15,322.00 5,000.00000 5,000.00

0620 41827

ADJUST EXIST. FIRE HYDRANT

1.000

EA

3,472.84000 3,472.84 4,000.00000 4,000.00 2,500.00000 2,500.00

0630 42765

ADJUST EXIST FRAME & COVER

1.000

EA

578.81000 578.81 3,500.00000 3,500.00 500.00000 500.00

0640 50108

SIGN PANEL

278.690

SF

39.60000 11,036.12 24.95000 6,953.32 21.00000 5,852.49

0650 50300

REMOVE EXISTING 1 POST SIGN
STRUCTURE

12.000

EA

268.45000 3,221.40 100.00000 1,200.00 138.00000 1,656.00

0660 50320

REMOVE EXISTING 1 POST SIGN
PANEL

12.000

EA

171.24000 2,054.88 100.00000 1,200.00 60.00000 720.00

0670 50430

SIGN POST STP-1, 2", 14 GAUGE

10.000

LF

28.94000 289.40 19.95000 199.50 17.00000 170.00
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SMART SCALE - INTERSECTION IMPROVEMENT

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):B80

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000082849M01

11/05/20 COMPLETION DATE

PRINCE GEORGE

Min: Max:

01/24/2020Date Printed:

(NFO)0630-074-213, M501, CM-5A27(511);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) HOWARD BROTHERS
CONTRACTOR, INC.

(3) SHOOSMITH
CONSTRUCTION, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0680 50432

SIGN POST STP-1, 2 3/16", 10
GAUGE

8.000

LF

28.94000 231.52 9.99000 79.92 19.00000 152.00

0690 50434

SIGN POST STP-1, 2 1/2", 10
GAUGE

18.000

LF

28.94000 520.92 24.95000 449.10 21.00000 378.00

0700 50436

SIGN POST STP-1, 2 1/2", 12
GAUGE

236.000

LF

28.94000 6,829.84 19.95000 4,708.20 21.00000 4,956.00

0710 50485

CONCRETE SIGN FOUNDATION
STP-1, TYPE A

20.000

EA

509.81000 10,196.20 295.00000 5,900.00 140.00000 2,800.00

0720 50486

CONCRETE SIGN FOUNDATION
STP-1, TYPE B

1.000

EA

509.81000 509.81 395.00000 395.00 330.00000 330.00

0730 51170

ELECTRICAL SERVICE SE-5

1.000

EA

8,668.29000 8,668.29 4,773.90000 4,773.90 6,500.00000 6,500.00

0740 51238

CONCRETE FOUNDATION SIGNAL
POLE PF-8

22.000

CY

1,158.08000 25,477.76 1,641.71000 36,117.62 1,800.00000 39,600.00

0750 51243

NS CONC FOUNDATION CF-5

1.000

EA

7,138.14000 7,138.14 2,642.13000 2,642.13 3,900.00000 3,900.00
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SMART SCALE - INTERSECTION IMPROVEMENT

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):B80

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000082849M01

11/05/20 COMPLETION DATE

PRINCE GEORGE

Min: Max:

01/24/2020Date Printed:

(NFO)0630-074-213, M501, CM-5A27(511);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) HOWARD BROTHERS
CONTRACTOR, INC.

(3) SHOOSMITH
CONSTRUCTION, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0760 51479

SIGNAL MAST ARM POLE MP-3,
TYPE D

1.000

EA

9,528.89000 9,528.89 8,617.89000 8,617.89 11,500.00000 11,500.00

0770 51482

SIGNAL MAST ARM POLE MP-3,
TYPE F

1.000

EA

14,646.99000 14,646.99 13,481.28000 13,481.28 18,150.00000 18,150.00

0780 51485

MAST ARM 30'

1.000

EA

7,699.54000 7,699.54 3,289.27000 3,289.27 4,500.00000 4,500.00

0790 51487

MAST ARM 49'

1.000

EA

8,587.94000 8,587.94 4,133.46000 4,133.46 5,600.00000 5,600.00

0800 51490

MAST ARM 70'

1.000

EA

11,634.06000 11,634.06 8,825.94000 8,825.94 11,500.00000 11,500.00

0810 51541

NS DETECTOR DETECTION VIDEO
CAMERA, 360 DEGREE FISHEYE

2.000

EA

5,064.22000 10,128.44 4,859.76000 9,719.52 6,100.00000 12,200.00

0820 51541

NS DETECTOR PORT EXPANDER
MODULE

1.000

EA

1,467.78000 1,467.78 734.24000 734.24 1,200.00000 1,200.00

0830 51541

NS DETECTOR VIDEO DETECTION
CAMERA, 360 DEGREE, ADVANCE

2.000

EA

2,499.03000 4,998.06 2,421.70000 4,843.40 3,100.00000 6,200.00
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SMART SCALE - INTERSECTION IMPROVEMENT

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):B80

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000082849M01

11/05/20 COMPLETION DATE

PRINCE GEORGE

Min: Max:

01/24/2020Date Printed:

(NFO)0630-074-213, M501, CM-5A27(511);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) HOWARD BROTHERS
CONTRACTOR, INC.

(3) SHOOSMITH
CONSTRUCTION, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0840 51541

NS DETECTOR VIDEO DETECTION
SYSTEM (360 DEGREE)

2.000

EA

16,796.23000 33,592.46 16,461.91000 32,923.82 22,000.00000 44,000.00

0850 51607

14/7 CONDUCTOR CABLE

1,175.000

LF

0.70000 822.50 5.31000 6,239.25 1.65000 1,938.75

0860 51614

NS CONDUCTOR CABLE CAT 5E
GEL FILLED DIRECT BURIAL
CABLE

860.000

LF

0.59000 507.40 4.19000 3,603.40 2.50000 2,150.00

0870 51614

NS CONDUCTOR CABLE REMOVE
EXISTING

3,800.000

LF

0.23000 874.00 1.21000 4,598.00 0.50000 1,900.00

0880 51830

HANGER ASSEMBLY SM-3, ONE
WAY

7.000

EA

169.26000 1,184.82 404.68000 2,832.76 385.00000 2,695.00

0890 51933

REMOVE EXISTING POLE

2.000

EA

3,097.29000 6,194.58 663.28000 1,326.56 330.00000 660.00

0900 51934

REMOVE EXISTING FOUNDATION

3.000

EA

2,680.19000 8,040.57 1,931.54000 5,794.62 2,200.00000 6,600.00

0910 51936

REMOVE EXISTING CONTROLLER

1.000

EA

1,384.77000 1,384.77 604.98000 604.98 1,000.00000 1,000.00
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SMART SCALE - INTERSECTION IMPROVEMENT

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):B80

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000082849M01

11/05/20 COMPLETION DATE

PRINCE GEORGE

Min: Max:

01/24/2020Date Printed:

(NFO)0630-074-213, M501, CM-5A27(511);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) HOWARD BROTHERS
CONTRACTOR, INC.

(3) SHOOSMITH
CONSTRUCTION, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0920 51937

REMOVE EXISTING
MANHOLE/JUNCTION BOX

4.000

EA

287.53000 1,150.12 360.79000 1,443.16 660.00000 2,640.00

0930 51960

NS INSTALL SIGN MAST ARM

8.000

EA

208.60000 1,668.80 291.16000 2,329.28 135.00000 1,080.00

0940 51964

NS REFURBISH REPLACE HVS
BACKPLATE (12")

3.000

EA

1,384.42000 4,153.26 146.46000 439.38 275.00000 825.00

0950 51994

UNINTERRUPTIBLE POWER
SUPPLY TYPE 2

1.000

EA

7,705.61000 7,705.61 6,196.79000 6,196.79 8,800.00000 8,800.00

0960 51995

UNINTERRUPTIBLE POWER
SUPPLY BATTERY PACK (8 pack)

1.000

EA

3,049.27000 3,049.27 3,124.38000 3,124.38 4,200.00000 4,200.00

0970 52002

NS TRAFFIC SIGNALIZATION ATC
CABINET- COMBINATION
CONFIGURATION (16 OUTPUTS)

1.000

EA

32,335.84000 32,335.84 30,365.27000 30,365.27 30,000.00000 30,000.00

0980 52002

NS TRAFFIC SIGNALIZATION
AUXILLARY COMMUNICATIONS
EQUIPEMENT

1.000

EA

2,013.03000 2,013.03 1,198.97000 1,198.97 800.00000 800.00
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SMART SCALE - INTERSECTION IMPROVEMENT

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):B80

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000082849M01

11/05/20 COMPLETION DATE

PRINCE GEORGE

Min: Max:

01/24/2020Date Printed:

(NFO)0630-074-213, M501, CM-5A27(511);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) HOWARD BROTHERS
CONTRACTOR, INC.

(3) SHOOSMITH
CONSTRUCTION, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0990 52002

NS TRAFFIC SIGNALIZATION
LOCAL CONTROLLER (ATC)

1.000

EA

4,111.91000 4,111.91 4,360.42000 4,360.42 9,200.00000 9,200.00

1000 52002

NS TRAFFIC SIGNALIZATION
TRAFFIC SIGNAL HEAD SECTION
12" HVS BACKPLATE

23.000

EA

314.83000 7,241.09 394.11000 9,064.53 330.00000 7,590.00

1010 54032

TYPE B CLASS I PVMT LINE MRKG
4"

8,073.000

LF

0.81000 6,539.13 0.49000 3,955.77 0.60000 4,843.80

1020 54037

TYPE B CLASS I PVMT LINE MRKG
8"

330.000

LF

1.45000 478.50 0.99000 326.70 1.25000 412.50

1030 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

166.000

LF

4.63000 768.58 4.94000 820.04 6.00000 996.00

1040 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

70.000

LF

5.79000 405.30 5.60000 392.00 3.50000 245.00

1050 54392

PVMT MESSAGE MARK. ONLY TY
B CL I

3.000

EA

173.64000 520.92 125.00000 375.00 340.00000 1,020.00
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SMART SCALE - INTERSECTION IMPROVEMENT

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):B80

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000082849M01

11/05/20 COMPLETION DATE

PRINCE GEORGE

Min: Max:

01/24/2020Date Printed:

(NFO)0630-074-213, M501, CM-5A27(511);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) HOWARD BROTHERS
CONTRACTOR, INC.

(3) SHOOSMITH
CONSTRUCTION, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1060 54574

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL I

19.000

EA

138.91000 2,639.29 74.00000 1,406.00 100.00000 1,900.00

1070 54577

PVMT SYMB MRKG DBL TURN
ARROW THRU/LT OR RT TY B, CL I

2.000

EA

289.41000 578.82 100.00000 200.00 220.00000 440.00

1080 54629

PVMT SYMB MRKG RAILROAD
CROSSING TY B, CL I

1.000

EA

520.93000 520.93 500.00000 500.00 440.00000 440.00

1090 55080

8 CONDUCTOR CABLE

650.000

LF

1.23000 799.50 3.42000 2,223.00 1.50000 975.00

1100 55587

JUNCTION BOX JB-S2

1.000

EA

2,230.51000 2,230.51 1,606.73000 1,606.73 1,250.00000 1,250.00

1110 55588

JUNCTION BOX JB-S3

1.000

EA

2,354.13000 2,354.13 1,839.60000 1,839.60 1,450.00000 1,450.00

1120 56014

ELECT. SER. GRD. ELECTRODE
10'

5.000

EA

122.71000 613.55 156.20000 781.00 220.00000 1,100.00

1130 56028

1 1/2" METAL CONDUIT

20.000

LF

6.14000 122.80 15.23000 304.60 16.00000 320.00
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SMART SCALE - INTERSECTION IMPROVEMENT

Call Order:

Letting Date: RICHMOND / PETERSBURG

Contract ID:

District(s):

Counties:

Project(s):B80
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Contract Time:

December 18, 2019

Contract Description:

C0000082849M01

11/05/20 COMPLETION DATE

PRINCE GEORGE

Min: Max:

01/24/2020Date Printed:

(NFO)0630-074-213, M501, CM-5A27(511);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) HOWARD BROTHERS
CONTRACTOR, INC.

(3) SHOOSMITH
CONSTRUCTION, INC.

0001 REGULAR ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1140 56051

BORED CONDUIT 3"

495.000

LF

17.94000 8,880.30 33.77000 16,716.15 55.00000 27,225.00

1150 56053

2" PVC CONDUIT

160.000

LF

2.45000 392.00 5.40000 864.00 11.00000 1,760.00

1160 56054

 3" PVC CONDUIT

50.000

LF

4.29000 214.50 6.46000 323.00 12.00000 600.00

1170 56200

TRENCH EXCAVATION ECI-1

145.000

LF

42.05000 6,097.25 7.54000 1,093.30 11.00000 1,595.00

1175 56205

TEST BORE

2.000

EA

1,157.61000 2,315.22 3,066.24000 6,132.48 3,000.00000 6,000.00

1180 57221

MANAGED FIELD ETHERNET
SWITCH Gbps

1.000

EA

1,595.19000 1,595.19 3,882.44000 3,882.44 4,100.00000 4,100.00

1190 59050

NS COMMUNICATION EQUIP.
FIELD ROUTER

1.000

EA

2,196.36000 2,196.36 3,739.99000 3,739.99 4,000.00000 4,000.00

Section Total with LCC: $1,349,002.86 $1,549,474.92 $1,549,421.54

Life Cycle Costs:

$1,549,421.54$1,349,002.86 $1,549,474.92Section Totals:
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Letting Date: RICHMOND / PETERSBURG
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District(s):

Counties:

Project(s):B80
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December 18, 2019
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C0000082849M01

11/05/20 COMPLETION DATE

PRINCE GEORGE

Min: Max:

01/24/2020Date Printed:

(NFO)0630-074-213, M501, CM-5A27(511);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) HOWARD BROTHERS
CONTRACTOR, INC.

(3) SHOOSMITH
CONSTRUCTION, INC.

0002 ADDITIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1200 10609

ASPHALT CONCRETE TY. SM-
12.5E ADDITIVE SURFACE
MATERIAL

618.000

TON

135.47000 83,720.46 125.00000 77,250.00 138.00000 85,284.00

1210 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2" ADDITIVE PLANING

7,470.000

SY

4.26000 31,822.20 4.50000 33,615.00 6.00000 44,820.00

1220 24160

TEMPORARY (CONSTRUCTION)
SIGN ADDITIVE CONSTRUCTION
SIGN

444.000

SF

28.94000 12,849.36 25.00000 11,100.00 21.00000 9,324.00

1230 24278

GROUP 2 CHANNELIZING
DEVICES ADDITIVE
CHANNELIZING DEVICES

300.000

DAY

0.31000 93.00 0.10000 30.00 1.00000 300.00

1240 24281

ELECTRONIC ARROW BOARD
ADDITIVE ARROW BOARD

456.000

HR

1.27000 579.12 5.00000 2,280.00 10.00000 4,560.00

1250 24282

FLAGGER SERVICE ADDITIVE
FLAGGER

100.000

HR

26.75000 2,675.00 40.00000 4,000.00 40.00000 4,000.00
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Call Order:
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Contract ID:

District(s):
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11/05/20 COMPLETION DATE

PRINCE GEORGE
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01/24/2020Date Printed:

(NFO)0630-074-213, M501, CM-5A27(511);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CURTIS CONTRACTING,
INC.

(2) HOWARD BROTHERS
CONTRACTOR, INC.

(3) SHOOSMITH
CONSTRUCTION, INC.

0002 ADDITIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

1260 42765

ADJUST EXIST FRAME & COVER
ADDITIVE ADJUST FRAME &
COVER

4.000

EA

578.81000 2,315.24 600.00000 2,400.00 500.00000 2,000.00

Section Total with LCC: $134,054.38 $130,675.00 $150,288.00

Life Cycle Costs:

$150,288.00$134,054.38 $130,675.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,680,149.92$1,483,057.24 $1,699,709.54

$1,483,057.24

Contract Item Totals

$1,680,149.92 1,699,709.54Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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District(s):
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Contract Time:

December 18, 2019

Contract Description:

C0000082849M01

11/05/20 COMPLETION DATE

PRINCE GEORGE

Min: Max:

01/24/2020Date Printed:

(NFO)0630-074-213, M501, CM-5A27(511);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 C333 CURTIS CONTRACTING, INC. $1,483,057.24 100.00%

2 H301 HOWARD BROTHERS CONTRACTOR, INC. $1,680,149.92 113.29%

3 S1303 SHOOSMITH CONSTRUCTION, INC. $1,699,709.54 114.61%

Vendor Ranking

Contract ID:

SMART SCALE - INTERSECTION IMPROVEMENT

RICHMOND / PETERSBURGLetting Date:

Contract Description:

District(s):

11/05/20 COMPLETION DATE

C0000082849M01

December 18, 2019 10:00 A.M

(NFO)0630-074-213, M501, CM-5A27(511);

PRINCE GEORGE

B80

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/24/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J. SANDERS
CONSTRUCTION CO.

(2) ABERNATHY
CONSTRUCTION
CORPORATION

(3) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

165,000.00000 165,000.00 195,000.00000 195,000.00 175,000.00000 175,000.00

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

(1)

LS

23,000.00000 23,000.00 26,000.00000 26,000.00 40,000.00000 40,000.00

0030 00125

GRADING

(1)

LS

18,000.00000 18,000.00 135,000.00000 135,000.00 150,000.00000 150,000.00

0040 00128

EXTRA EXCAVATION

34.000

CY

10.00000 340.00 70.00000 2,380.00 90.00000 3,060.00

0050 00140

BORROW EXCAVATION

427.000

CY

10.00000 4,270.00 39.00000 16,653.00 10.00000 4,270.00

0060 00155

GEOTEXTILE EMBANKMENT
STABILIZATION

56.000

SY

3.00000 168.00 5.50000 308.00 9.00000 504.00

0070 00515

TEMPORARY SHEET PILING

2,000.000

SF

35.00000 70,000.00 49.00000 98,000.00 71.00000 142,000.00
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SGR - BRIDGE REHAB SBL OVER DRAGON RUN

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):B82

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C000110110B09

11/09/21 COMPLETION DATE

MIDDLESEX

Min: Max:

01/24/2020Date Printed:

0017-059-611,B609, STP-059-6(020); 0017-059-611,M501, STP-059-6(020);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J. SANDERS
CONSTRUCTION CO.

(2) ABERNATHY
CONSTRUCTION
CORPORATION

(3) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 01150

15" PIPE

52.000

LF

100.00000 5,200.00 91.00000 4,732.00 250.00000 13,000.00

0090 06150

15" END SECTION ES-1 OR 2

2.000

EA

1,800.00000 3,600.00 450.00000 900.00 700.00000 1,400.00

0100 08965

DROP INLET DI-13 TY.II

2.000

EA

9,500.00000 19,000.00 5,100.00000 10,200.00 5,400.00000 10,800.00

0110 09150

EROSION CONTROL STONE
CLASS I, EC-1

5.200

TON

120.00000 624.00 135.00000 702.00 280.00000 1,456.00

0120 10128

AGGR. BASE MATL. TY. I NO. 21B

1,150.000

TON

31.00000 35,650.00 45.00000 51,750.00 45.00000 51,750.00

0130 10250

NS AGGR. MATERIAL VA. SIZE #3
STONE

24.000

TON

40.00000 960.00 70.00000 1,680.00 125.00000 3,000.00

0140 10488

NS AGGREGATE NO 57 STONE

1,121.000

TON

38.00000 42,598.00 55.00000 61,655.00 55.00000 61,655.00

0150 10608

ASPHALT CONCRETE TY. SM-
12.5D

387.000

TON

155.00000 59,985.00 168.00000 65,016.00 140.00000 54,180.00
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SGR - BRIDGE REHAB SBL OVER DRAGON RUN

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):B82

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C000110110B09

11/09/21 COMPLETION DATE

MIDDLESEX

Min: Max:

01/24/2020Date Printed:

0017-059-611,B609, STP-059-6(020); 0017-059-611,M501, STP-059-6(020);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J. SANDERS
CONSTRUCTION CO.

(2) ABERNATHY
CONSTRUCTION
CORPORATION

(3) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 10611

ASPHALT CONCRETE TY. IM-19.0D

101.000

TON

307.00000 31,007.00 177.00000 17,877.00 205.00000 20,705.00

0170 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

2,261.000

SY

9.62000 21,750.82 15.00000 33,915.00 6.00000 13,566.00

0180 10642

ASPHALT CONCRETE TY. BM-
25.0A

146.000

TON

238.55000 34,828.30 163.00000 23,798.00 200.00000 29,200.00

0190 11070

NS SAW-CUT ASPH CONC  (FULL
DEPTH)

1,571.000

LF

1.56000 2,450.76 13.00000 20,423.00 3.00000 4,713.00

0200 11070

NS SAW-CUT ASPH CONC (2"
DEPTH)

150.000

LF

1.04000 156.00 11.00000 1,650.00 2.50000 375.00

0210 12030

STD. CURB CG-3

50.000

LF

35.00000 1,750.00 50.00000 2,500.00 60.00000 3,000.00

0220 12322

ASPHALT CONC. CURB TY. MC-3B

10.000

LF

130.00000 1,300.00 265.00000 2,650.00 500.00000 5,000.00

0230 12505

ASPHALT CONCRETE, CURB
BACKUP MATERIAL

4.000

TON

455.00000 1,820.00 700.00000 2,800.00 250.00000 1,000.00
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SGR - BRIDGE REHAB SBL OVER DRAGON RUN

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):B82

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C000110110B09

11/09/21 COMPLETION DATE

MIDDLESEX

Min: Max:

01/24/2020Date Printed:

0017-059-611,B609, STP-059-6(020); 0017-059-611,M501, STP-059-6(020);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J. SANDERS
CONSTRUCTION CO.

(2) ABERNATHY
CONSTRUCTION
CORPORATION

(3) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 13282

GUARDRAIL GR-MGS1, 9' POST

684.000

LF

32.50000 22,230.00 25.00000 17,100.00 26.00000 17,784.00

0250 13287

GUARDRAIL END ANCHORAGE
GR-MGS3

2.000

EA

1,560.00000 3,120.00 1,300.00000 2,600.00 960.00000 1,920.00

0260 13322

GUARDRAIL GR-2 8'  POST

110.000

LF

29.50000 3,245.00 31.00000 3,410.00 25.00000 2,750.00

0270 13383

FIXED OBJECT ATTACH. GR-FOA-
1 TY. I

2.000

EA

3,100.00000 6,200.00 2,900.00000 5,800.00 1,500.00000 3,000.00

0280 13384

FIXED OBJECT ATTACH. GR-FOA-
1 TY. II

2.000

EA

650.00000 1,300.00 700.00000 1,400.00 860.00000 1,720.00

0290 13401

NS GUARDRAIL HEIGHT
TRANSITION GR-MGS4, 9' POST

4.000

EA

1,105.00000 4,420.00 955.00000 3,820.00 1,000.00000 4,000.00

0300 13495

TRAF. BARR. SER. CONC. SINGLE
FACE PAR.MB-10A

312.000

LF

66.00000 20,592.00 90.00000 28,080.00 100.00000 31,200.00
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SGR - BRIDGE REHAB SBL OVER DRAGON RUN

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):B82

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C000110110B09

11/09/21 COMPLETION DATE

MIDDLESEX

Min: Max:

01/24/2020Date Printed:

0017-059-611,B609, STP-059-6(020); 0017-059-611,M501, STP-059-6(020);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J. SANDERS
CONSTRUCTION CO.

(2) ABERNATHY
CONSTRUCTION
CORPORATION

(3) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 13496

TRAF. BARR. SER. CONC. DOUBLE
FACE PAR.MB-11A

200.000

LF

60.00000 12,000.00 69.00000 13,800.00 100.00000 20,000.00

0320 24100

ALLAYING DUST

100.000

HR

32.00000 3,200.00 30.00000 3,000.00 2.00000 200.00

0330 24160

TEMPORARY (CONSTRUCTION)
SIGN

697.000

SF

14.00000 9,758.00 38.00000 26,486.00 80.00000 55,760.00

0340 24272

TRUCK MOUNTED ATTENUATOR

1,610.000

HR

12.00000 19,320.00 29.00000 46,690.00 20.00000 32,200.00

0350 24278

GROUP 2 CHANNELIZING
DEVICES

19,590.000

DAY

0.50000 9,795.00 1.10000 21,549.00 0.50000 9,795.00

0360 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

1,150.000

HR

4.00000 4,600.00 6.20000 7,130.00 10.00000 11,500.00

0370 24281

ELECTRONIC ARROW BOARD

17,450.000

HR

2.00000 34,900.00 4.00000 69,800.00 0.10000 1,745.00

0380 24290

TRAFFIC BARRIER SERVICE
CONC. MB-7D PC

540.000

LF

60.00000 32,400.00 32.00000 17,280.00 65.00000 35,100.00
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SGR - BRIDGE REHAB SBL OVER DRAGON RUN

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):B82

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C000110110B09

11/09/21 COMPLETION DATE

MIDDLESEX

Min: Max:

01/24/2020Date Printed:

0017-059-611,B609, STP-059-6(020); 0017-059-611,M501, STP-059-6(020);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J. SANDERS
CONSTRUCTION CO.

(2) ABERNATHY
CONSTRUCTION
CORPORATION

(3) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0390 24292

TRAFFIC BARR. SERVICE, CONC.
LATERAL SUPPORT

2.000

EA

1,500.00000 3,000.00 700.00000 1,400.00 1,600.00000 3,200.00

0400 24410

DEMOLITION OF PAVEMENT
COMBINATION

444.000

SY

18.00000 7,992.00 19.00000 8,436.00 15.00000 6,660.00

0410 24600

REMOVE EXISTING GUARDRAIL

1,142.000

LF

2.00000 2,284.00 3.90000 4,453.80 10.00000 11,420.00

0420 25565

PROGRESS SCHEDULE BASELINE

(1)

LS

2,600.00000 2,600.00 10,200.00000 10,200.00 80,000.00000 80,000.00

0430 25567

PROGRESS SCHEDULE UPDATES

14.000

EA

260.00000 3,640.00 2,200.00000 30,800.00 500.00000 7,000.00

0440 26126

DRY RIPRAP CL.I 26"

82.000

SY

150.00000 12,300.00 165.00000 13,530.00 170.00000 13,940.00

0450 27101

TEMPORARY SEED

26.000

LB

13.00000 338.00 45.00000 1,170.00 58.00000 1,508.00

0460 27102

REGULAR SEED

39.000

LB

25.35000 988.65 45.00000 1,755.00 58.00000 2,262.00
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SGR - BRIDGE REHAB SBL OVER DRAGON RUN

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):B82

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C000110110B09

11/09/21 COMPLETION DATE

MIDDLESEX

Min: Max:

01/24/2020Date Printed:

0017-059-611,B609, STP-059-6(020); 0017-059-611,M501, STP-059-6(020);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J. SANDERS
CONSTRUCTION CO.

(2) ABERNATHY
CONSTRUCTION
CORPORATION

(3) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0470 27103

OVERSEEDING

31.000

LB

13.00000 403.00 45.00000 1,395.00 58.00000 1,798.00

0480 27112

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 3

1,258.000

SY

12.35000 15,536.30 2.60000 3,270.80 1.14000 1,434.12

0490 27113

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 4

1,573.000

SY

13.65000 21,471.45 3.20000 5,033.60 1.14000 1,793.22

0500 27230

FERTILIZER NITROGEN - N

25.000

LB

4.00000 100.00 7.00000 175.00 17.50000 437.50

0510 27231

FERTILIZER PHOSPHOROUS - P

34.000

LB

4.00000 136.00 7.00000 238.00 17.50000 595.00

0520 27232

FERTILIZER POTASSIUM - K

17.000

LB

4.00000 68.00 7.00000 119.00 17.50000 297.50

0530 27250

LIME

1.170

TON

325.00000 380.25 1,100.00000 1,287.00 2,000.00000 2,340.00

0540 27319

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 2

718.000

SY

3.00000 2,154.00 4.90000 3,518.20 5.00000 3,590.00
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SGR - BRIDGE REHAB SBL OVER DRAGON RUN

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):B82

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C000110110B09

11/09/21 COMPLETION DATE

MIDDLESEX

Min: Max:

01/24/2020Date Printed:

0017-059-611,B609, STP-059-6(020); 0017-059-611,M501, STP-059-6(020);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J. SANDERS
CONSTRUCTION CO.

(2) ABERNATHY
CONSTRUCTION
CORPORATION

(3) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0550 27415

CHECK DAM ROCK TY. II

6.000

EA

200.00000 1,200.00 260.00000 1,560.00 1,500.00000 9,000.00

0560 27422

DEWATERING BASIN EC-8

2.000

EA

750.00000 1,500.00 1,020.00000 2,040.00 1,000.00000 2,000.00

0570 27430

SILTATION CONTROL
EXCAVATION

280.000

CY

12.00000 3,360.00 14.00000 3,920.00 1.00000 280.00

0580 27461

INLET PROTECTION TYPE B

2.000

EA

500.00000 1,000.00 560.00000 1,120.00 800.00000 1,600.00

0590 27505

TEMP. SILT FENCE TYPE A

1,526.000

LF

3.50000 5,341.00 4.60000 7,019.60 8.00000 12,208.00

0600 50108

SIGN PANEL

21.000

SF

68.00000 1,428.00 61.00000 1,281.00 30.00000 630.00

0610 50436

SIGN POST STP-1, 2 1/2", 12
GAUGE

36.000

LF

63.00000 2,268.00 47.00000 1,692.00 30.00000 1,080.00

0620 50485

CONCRETE SIGN FOUNDATION
STP-1, TYPE A

3.000

EA

357.00000 1,071.00 540.00000 1,620.00 320.00000 960.00
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SGR - BRIDGE REHAB SBL OVER DRAGON RUN

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):B82

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C000110110B09

11/09/21 COMPLETION DATE

MIDDLESEX

Min: Max:

01/24/2020Date Printed:

0017-059-611,B609, STP-059-6(020); 0017-059-611,M501, STP-059-6(020);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J. SANDERS
CONSTRUCTION CO.

(2) ABERNATHY
CONSTRUCTION
CORPORATION

(3) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0630 54032

TYPE B CLASS I PVMT LINE MRKG
4"

2,991.000

LF

1.30000 3,888.30 0.90000 2,691.90 0.63000 1,884.33

0640 54079

TYPE B CLASS VI CONTRAST
PVMT MRKG 4"

153.000

LF

6.50000 994.50 6.90000 1,055.70 10.00000 1,530.00

0650 54080

TYPE B CLASS VI CONTRAST
PVMT MRKG 6"

306.000

LF

9.10000 2,784.60 9.20000 2,815.20 10.00000 3,060.00

0660 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

1,000.000

LF

1.00000 1,000.00 1.30000 1,300.00 5.00000 5,000.00

0670 54219

INLAID PAVEMENT MARKER
ASPHALT

14.000

EA

165.00000 2,310.00 210.00000 2,940.00 230.00000 3,220.00

0680 54542

TYPE D, CLASS III TEMP. PVMT
MRKG 4"

2,048.000

LF

2.00000 4,096.00 2.50000 5,120.00 2.60000 5,324.80

0690 54544

TYPE D, CLASS III TEMP. PVMT
MRKG 8"

11,680.000

LF

3.20000 37,376.00 3.60000 42,048.00 0.10000 1,168.00
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SGR - BRIDGE REHAB SBL OVER DRAGON RUN

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):B82

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C000110110B09

11/09/21 COMPLETION DATE

MIDDLESEX

Min: Max:

01/24/2020Date Printed:

0017-059-611,B609, STP-059-6(020); 0017-059-611,M501, STP-059-6(020);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J. SANDERS
CONSTRUCTION CO.

(2) ABERNATHY
CONSTRUCTION
CORPORATION

(3) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0700 60411

CONC. CLASS A4 MOD.
LIGHTWEIGHT LOW SHRINKAGE

157.400

CY

500.00000 78,700.00 2,100.00000 330,540.00 1,400.00000 220,360.00

0710 60452

REINF. STEEL BRIDGE APPR.
SLAB

13,180.000

LB

2.00000 26,360.00 1.55000 20,429.00 1.00000 13,180.00

0720 60490

BRIDGE DECK GROOVING

731.000

SY

18.00000 13,158.00 11.20000 8,187.20 10.00000 7,310.00

0730 60495

COVER DEPTH SURVEY

614.000

SY

7.00000 4,298.00 18.00000 11,052.00 4.00000 2,456.00

0740 61713

CORROSION RESISTANT REINF.
STEEL CL. III

53,980.000

LB

3.00000 161,940.00 3.60000 194,328.00 2.00000 107,960.00

0750 62034

RAILING, CPSR 2 RAIL

317.000

LF

100.00000 31,700.00 385.00000 122,045.00 125.00000 39,625.00

0760 62411

ADHESIVE BASED JOINT SEALER
CLASS I, 1-1/2"

68.000

LF

70.00000 4,760.00 120.00000 8,160.00 67.00000 4,556.00

0770 62536

NS BRIDGE SUPERSTRUCTURE
TEMPORARY SUPPORT BEAMS

(1)

LS

125,000.00000 125,000.00 75,000.00000 75,000.00 185,000.00000 185,000.00
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SGR - BRIDGE REHAB SBL OVER DRAGON RUN

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):B82

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C000110110B09

11/09/21 COMPLETION DATE

MIDDLESEX

Min: Max:

01/24/2020Date Printed:

0017-059-611,B609, STP-059-6(020); 0017-059-611,M501, STP-059-6(020);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J. SANDERS
CONSTRUCTION CO.

(2) ABERNATHY
CONSTRUCTION
CORPORATION

(3) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0780 64011

STRUCTURE EXCAVATION

1,035.000

CY

15.00000 15,525.00 27.00000 27,945.00 40.00000 41,400.00

0790 64032

GEOCOMPOSITE WALL DRAIN

45.000

SY

20.00000 900.00 45.00000 2,025.00 40.00000 1,800.00

0800 64045

TEMPORARY SHEET PILING

601.000

SF

35.00000 21,035.00 96.00000 57,696.00 60.00000 36,060.00

0810 65013

CONCRETE CLASS A3

56.900

CY

550.00000 31,295.00 3,360.00000 191,184.00 5,000.00000 284,500.00

0820 65211

CORROSION RESISTANT REINF.
STEEL CL. I

6,800.000

LB

1.75000 11,900.00 3.70000 25,160.00 5.00000 34,000.00

0830 66120

COFFERDAM

4.000

EA

25,000.00000 100,000.00 74,100.00000 296,400.00 47,000.00000 188,000.00

0840 66126

DRY RIPRAP CL.I 26"

309.000

SY

150.00000 46,350.00 101.00000 31,209.00 160.00000 49,440.00

0850 66926

NS BRIDGE SUBSTRUCTURE
ELASTIC INCLUSION, 10"

16.000

SY

250.00000 4,000.00 220.00000 3,520.00 230.00000 3,680.00
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SGR - BRIDGE REHAB SBL OVER DRAGON RUN

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):B82

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C000110110B09

11/09/21 COMPLETION DATE

MIDDLESEX

Min: Max:

01/24/2020Date Printed:

0017-059-611,B609, STP-059-6(020); 0017-059-611,M501, STP-059-6(020);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J. SANDERS
CONSTRUCTION CO.

(2) ABERNATHY
CONSTRUCTION
CORPORATION

(3) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0860 67910

NS NBIS ACCESS, UNDER BRIDGE
STR. NO 1961

2.000

DAY

7,000.00000 14,000.00 2,900.00000 5,800.00 4,200.00000 8,400.00

0870 68108

STR.STEEL PLATE GIRDER ASTM
A 709 GR. 50W

(71400)

LB

750,000.00000 750,000.00 215,000.00000 215,000.00 170,241.53000 170,241.53

0880 68172

CRACK REPAIR TYPE B

20.000

LF

150.00000 3,000.00 550.00000 11,000.00 500.00000 10,000.00

0890 68197

CONCRETE SURFACE
PENETRANT SEALER

280.000

SY

25.00000 7,000.00 35.00000 9,800.00 35.00000 9,800.00

0900 68265

CONC. CLASS A-4 BRIDGE APPR.
SLAB

86.200

CY

600.00000 51,720.00 890.00000 76,718.00 400.00000 34,480.00

0910 68900

NS REM. PORT. OF EX.STR. NO
1961

(1)

LS

390,000.00000 390,000.00 316,000.00000 316,000.00 770,000.00000 770,000.00

0920 69500

CONCRETE SUBSTRUCT.
SURFACE REPAIR

35.000

SY

100.00000 3,500.00 770.00000 26,950.00 2,000.00000 70,000.00

Page 12 of 25

SGR - BRIDGE REHAB SBL OVER DRAGON RUN

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):B82
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Contract Time:

December 18, 2019
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C000110110B09

11/09/21 COMPLETION DATE

MIDDLESEX
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01/24/2020Date Printed:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J. SANDERS
CONSTRUCTION CO.

(2) ABERNATHY
CONSTRUCTION
CORPORATION

(3) ALLAN MYERS VA, INC.

Section Total with LCC: $2,769,687.93 $3,274,687.00 $3,497,777.00

Life Cycle Costs:

$3,497,777.00$2,769,687.93 $3,274,687.00Section Totals:

( ) indicates item is bid as Lump Sum

$3,274,687.00$2,769,687.93 $3,497,777.00

$2,769,687.93

Contract Item Totals

$3,274,687.00 3,497,777.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CORMAN KOKOSING
CONSTRUCTION COMPANY

(5) KIEWIT INFRASTRUCTURE
SOUTH CO.

(6) CURTIS CONTRACTING,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

200,000.00000 200,000.00 200,000.00000 200,000.00 250,000.00000 250,000.00

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

(1)

LS

150,000.00000 150,000.00 16,000.00000 16,000.00 6,500.00000 6,500.00

0030 00125

GRADING

(1)

LS

125,000.00000 125,000.00 100,000.00000 100,000.00 53,336.19000 53,336.19

0040 00128

EXTRA EXCAVATION

34.000

CY

100.00000 3,400.00 68.00000 2,312.00 104.20000 3,542.80

0050 00140

BORROW EXCAVATION

427.000

CY

45.00000 19,215.00 50.00000 21,350.00 49.77000 21,251.79

0060 00155

GEOTEXTILE EMBANKMENT
STABILIZATION

56.000

SY

6.00000 336.00 10.00000 560.00 8.68000 486.08

0070 00515

TEMPORARY SHEET PILING

2,000.000

SF

30.00000 60,000.00 12.20000 24,400.00 36.21000 72,420.00

0080 01150

15" PIPE

52.000

LF

130.00000 6,760.00 310.00000 16,120.00 179.42000 9,329.84

0090 06150

15" END SECTION ES-1 OR 2

2.000

EA

1,200.00000 2,400.00 635.00000 1,270.00 1,277.87000 2,555.74
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CORMAN KOKOSING
CONSTRUCTION COMPANY

(5) KIEWIT INFRASTRUCTURE
SOUTH CO.

(6) CURTIS CONTRACTING,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0100 08965

DROP INLET DI-13 TY.II

2.000

EA

7,000.00000 14,000.00 9,200.00000 18,400.00 6,791.11000 13,582.22

0110 09150

EROSION CONTROL STONE
CLASS I, EC-1

5.200

TON

400.00000 2,080.00 200.00000 1,040.00 211.66000 1,100.63

0120 10128

AGGR. BASE MATL. TY. I NO. 21B

1,150.000

TON

22.00000 25,300.00 82.00000 94,300.00 43.04000 49,496.00

0130 10250

NS AGGR. MATERIAL VA. SIZE #3
STONE

24.000

TON

65.00000 1,560.00 57.00000 1,368.00 138.89000 3,333.36

0140 10488

NS AGGREGATE NO 57 STONE

1,121.000

TON

24.00000 26,904.00 52.00000 58,292.00 48.64000 54,525.44

0150 10608

ASPHALT CONCRETE TY. SM-
12.5D

387.000

TON

140.00000 54,180.00 192.00000 74,304.00 210.64000 81,517.68

0160 10611

ASPHALT CONCRETE TY. IM-19.0D

101.000

TON

260.00000 26,260.00 385.00000 38,885.00 423.94000 42,817.94

0170 10628

FLEXIBLE PAVEMENT PLANING  0"
- 2"

2,261.000

SY

5.00000 11,305.00 111.00000 250,971.00 8.09000 18,291.49
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CORMAN KOKOSING
CONSTRUCTION COMPANY

(5) KIEWIT INFRASTRUCTURE
SOUTH CO.

(6) CURTIS CONTRACTING,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 10642

ASPHALT CONCRETE TY. BM-
25.0A

146.000

TON

260.00000 37,960.00 315.00000 45,990.00 344.75000 50,333.50

0190 11070

NS SAW-CUT ASPH CONC  (FULL
DEPTH)

1,571.000

LF

2.00000 3,142.00 2.70000 4,241.70 6.04000 9,488.84

0200 11070

NS SAW-CUT ASPH CONC (2"
DEPTH)

150.000

LF

1.00000 150.00 0.80000 120.00 6.04000 906.00

0210 12030

STD. CURB CG-3

50.000

LF

40.00000 2,000.00 35.50000 1,775.00 47.45000 2,372.50

0220 12322

ASPHALT CONC. CURB TY. MC-3B

10.000

LF

250.00000 2,500.00 330.00000 3,300.00 362.14000 3,621.40

0230 12505

ASPHALT CONCRETE, CURB
BACKUP MATERIAL

4.000

TON

650.00000 2,600.00 825.00000 3,300.00 996.75000 3,987.00

0240 13282

GUARDRAIL GR-MGS1, 9' POST

684.000

LF

24.00000 16,416.00 28.00000 19,152.00 23.83000 16,299.72

0250 13287

GUARDRAIL END ANCHORAGE
GR-MGS3

2.000

EA

900.00000 1,800.00 1,320.00000 2,640.00 1,221.77000 2,443.54
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CORMAN KOKOSING
CONSTRUCTION COMPANY

(5) KIEWIT INFRASTRUCTURE
SOUTH CO.

(6) CURTIS CONTRACTING,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 13322

GUARDRAIL GR-2 8'  POST

110.000

LF

24.00000 2,640.00 25.00000 2,750.00 33.81000 3,719.10

0270 13383

FIXED OBJECT ATTACH. GR-FOA-
1 TY. I

2.000

EA

2,800.00000 5,600.00 2,613.00000 5,226.00 2,386.73000 4,773.46

0280 13384

FIXED OBJECT ATTACH. GR-FOA-
1 TY. II

2.000

EA

800.00000 1,600.00 550.00000 1,100.00 1,087.98000 2,175.96

0290 13401

NS GUARDRAIL HEIGHT
TRANSITION GR-MGS4, 9' POST

4.000

EA

1,000.00000 4,000.00 935.00000 3,740.00 1,279.36000 5,117.44

0300 13495

TRAF. BARR. SER. CONC. SINGLE
FACE PAR.MB-10A

312.000

LF

100.00000 31,200.00 140.00000 43,680.00 69.37000 21,643.44

0310 13496

TRAF. BARR. SER. CONC. DOUBLE
FACE PAR.MB-11A

200.000

LF

70.00000 14,000.00 105.00000 21,000.00 98.75000 19,750.00

0320 24100

ALLAYING DUST

100.000

HR

45.00000 4,500.00 240.00000 24,000.00 1.00000 100.00

0330 24160

TEMPORARY (CONSTRUCTION)
SIGN

697.000

SF

25.00000 17,425.00 9.00000 6,273.00 36.21000 25,238.37
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CORMAN KOKOSING
CONSTRUCTION COMPANY

(5) KIEWIT INFRASTRUCTURE
SOUTH CO.

(6) CURTIS CONTRACTING,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0340 24272

TRUCK MOUNTED ATTENUATOR

1,610.000

HR

10.00000 16,100.00 35.00000 56,350.00 1.00000 1,610.00

0350 24278

GROUP 2 CHANNELIZING
DEVICES

19,590.000

DAY

0.30000 5,877.00 0.52000 10,186.80 0.01000 195.90

0360 24279

PORTABLE CHANGEABLE
MESSAGE SIGN

1,150.000

HR

3.00000 3,450.00 5.50000 6,325.00 5.00000 5,750.00

0370 24281

ELECTRONIC ARROW BOARD

17,450.000

HR

1.00000 17,450.00 1.40000 24,430.00 1.00000 17,450.00

0380 24290

TRAFFIC BARRIER SERVICE
CONC. MB-7D PC

540.000

LF

35.00000 18,900.00 109.00000 58,860.00 47.23000 25,504.20

0390 24292

TRAFFIC BARR. SERVICE, CONC.
LATERAL SUPPORT

2.000

EA

1,500.00000 3,000.00 3,100.00000 6,200.00 1,279.55000 2,559.10

0400 24410

DEMOLITION OF PAVEMENT
COMBINATION

444.000

SY

20.00000 8,880.00 20.00000 8,880.00 17.10000 7,592.40

0410 24600

REMOVE EXISTING GUARDRAIL

1,142.000

LF

5.00000 5,710.00 2.00000 2,284.00 4.01000 4,579.42
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CORMAN KOKOSING
CONSTRUCTION COMPANY

(5) KIEWIT INFRASTRUCTURE
SOUTH CO.

(6) CURTIS CONTRACTING,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0420 25565

PROGRESS SCHEDULE BASELINE

(1)

LS

3,000.00000 3,000.00 15,000.00000 15,000.00 6,035.62000 6,035.62

0430 25567

PROGRESS SCHEDULE UPDATES

14.000

EA

300.00000 4,200.00 1,000.00000 14,000.00 603.56000 8,449.84

0440 26126

DRY RIPRAP CL.I 26"

82.000

SY

190.00000 15,580.00 270.00000 22,140.00 246.76000 20,234.32

0450 27101

TEMPORARY SEED

26.000

LB

60.00000 1,560.00 16.00000 416.00 24.14000 627.64

0460 27102

REGULAR SEED

39.000

LB

60.00000 2,340.00 16.00000 624.00 12.07000 470.73

0470 27103

OVERSEEDING

31.000

LB

60.00000 1,860.00 10.00000 310.00 12.07000 374.17

0480 27112

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 3

1,258.000

SY

4.00000 5,032.00 1.00000 1,258.00 3.62000 4,553.96

0490 27113

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 4

1,573.000

SY

4.00000 6,292.00 1.50000 2,359.50 4.83000 7,597.59

0500 27230

FERTILIZER NITROGEN - N

25.000

LB

80.00000 2,000.00 2.00000 50.00 1.21000 30.25
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CORMAN KOKOSING
CONSTRUCTION COMPANY

(5) KIEWIT INFRASTRUCTURE
SOUTH CO.

(6) CURTIS CONTRACTING,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0510 27231

FERTILIZER PHOSPHOROUS - P

34.000

LB

25.00000 850.00 2.00000 68.00 2.41000 81.94

0520 27232

FERTILIZER POTASSIUM - K

17.000

LB

13.00000 221.00 2.00000 34.00 2.41000 40.97

0530 27250

LIME

1.170

TON

4,500.00000 5,265.00 215.00000 251.55 362.14000 423.70

0540 27319

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 2

718.000

SY

3.50000 2,513.00 2.50000 1,795.00 6.04000 4,336.72

0550 27415

CHECK DAM ROCK TY. II

6.000

EA

1,200.00000 7,200.00 720.00000 4,320.00 291.08000 1,746.48

0560 27422

DEWATERING BASIN EC-8

2.000

EA

1,500.00000 3,000.00 5,000.00000 10,000.00 946.72000 1,893.44

0570 27430

SILTATION CONTROL
EXCAVATION

280.000

CY

25.00000 7,000.00 55.00000 15,400.00 1.00000 280.00

0580 27461

INLET PROTECTION TYPE B

2.000

EA

500.00000 1,000.00 134.00000 268.00 279.36000 558.72

0590 27505

TEMP. SILT FENCE TYPE A

1,526.000

LF

4.00000 6,104.00 3.50000 5,341.00 3.92000 5,981.92
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CORMAN KOKOSING
CONSTRUCTION COMPANY

(5) KIEWIT INFRASTRUCTURE
SOUTH CO.

(6) CURTIS CONTRACTING,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0600 50108

SIGN PANEL

21.000

SF

45.00000 945.00 52.00000 1,092.00 56.13000 1,178.73

0610 50436

SIGN POST STP-1, 2 1/2", 12
GAUGE

36.000

LF

50.00000 1,800.00 56.00000 2,016.00 61.56000 2,216.16

0620 50485

CONCRETE SIGN FOUNDATION
STP-1, TYPE A

3.000

EA

350.00000 1,050.00 379.00000 1,137.00 415.25000 1,245.75

0630 54032

TYPE B CLASS I PVMT LINE MRKG
4"

2,991.000

LF

1.00000 2,991.00 0.80000 2,392.80 1.21000 3,619.11

0640 54079

TYPE B CLASS VI CONTRAST
PVMT MRKG 4"

153.000

LF

5.00000 765.00 12.00000 1,836.00 6.04000 924.12

0650 54080

TYPE B CLASS VI CONTRAST
PVMT MRKG 6"

306.000

LF

7.00000 2,142.00 12.00000 3,672.00 8.45000 2,585.70

0660 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

1,000.000

LF

0.75000 750.00 1.60000 1,600.00 0.87000 870.00

0670 54219

INLAID PAVEMENT MARKER
ASPHALT

14.000

EA

125.00000 1,750.00 231.00000 3,234.00 150.89000 2,112.46
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CORMAN KOKOSING
CONSTRUCTION COMPANY

(5) KIEWIT INFRASTRUCTURE
SOUTH CO.

(6) CURTIS CONTRACTING,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0680 54542

TYPE D, CLASS III TEMP. PVMT
MRKG 4"

2,048.000

LF

1.50000 3,072.00 2.20000 4,505.60 1.77000 3,624.96

0690 54544

TYPE D, CLASS III TEMP. PVMT
MRKG 8"

11,680.000

LF

2.40000 28,032.00 3.60000 42,048.00 2.90000 33,872.00

0700 60411

CONC. CLASS A4 MOD.
LIGHTWEIGHT LOW SHRINKAGE

157.400

CY

2,400.00000 377,760.00 2,700.00000 424,980.00 2,698.12000 424,684.09

0710 60452

REINF. STEEL BRIDGE APPR.
SLAB

13,180.000

LB

2.00000 26,360.00 1.50000 19,770.00 1.89000 24,910.20

0720 60490

BRIDGE DECK GROOVING

731.000

SY

15.00000 10,965.00 14.00000 10,234.00 7.93000 5,796.83

0730 60495

COVER DEPTH SURVEY

614.000

SY

3.50000 2,149.00 5.60000 3,438.40 4.83000 2,965.62

0740 61713

CORROSION RESISTANT REINF.
STEEL CL. III

53,980.000

LB

5.00000 269,900.00 3.75000 202,425.00 3.59000 193,788.20

0750 62034

RAILING, CPSR 2 RAIL

317.000

LF

400.00000 126,800.00 264.00000 83,688.00 343.46000 108,876.82
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SGR - BRIDGE REHAB SBL OVER DRAGON RUN

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):B82

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C000110110B09

11/09/21 COMPLETION DATE

MIDDLESEX

Min: Max:

01/24/2020Date Printed:

0017-059-611,B609, STP-059-6(020); 0017-059-611,M501, STP-059-6(020);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CORMAN KOKOSING
CONSTRUCTION COMPANY

(5) KIEWIT INFRASTRUCTURE
SOUTH CO.

(6) CURTIS CONTRACTING,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0760 62411

ADHESIVE BASED JOINT SEALER
CLASS I, 1-1/2"

68.000

LF

55.00000 3,740.00 40.00000 2,720.00 120.71000 8,208.28

0770 62536

NS BRIDGE SUPERSTRUCTURE
TEMPORARY SUPPORT BEAMS

(1)

LS

295,000.00000 295,000.00 103,000.00000 103,000.00 1,056,000.00000 1,056,000.00

0780 64011

STRUCTURE EXCAVATION

1,035.000

CY

22.00000 22,770.00 49.00000 50,715.00 45.06000 46,637.10

0790 64032

GEOCOMPOSITE WALL DRAIN

45.000

SY

64.00000 2,880.00 12.00000 540.00 94.94000 4,272.30

0800 64045

TEMPORARY SHEET PILING

601.000

SF

75.00000 45,075.00 78.00000 46,878.00 231.45000 139,101.45

0810 65013

CONCRETE CLASS A3

56.900

CY

5,000.00000 284,500.00 2,700.00000 153,630.00 5,215.73000 296,775.04

0820 65211

CORROSION RESISTANT REINF.
STEEL CL. I

6,800.000

LB

3.00000 20,400.00 3.60000 24,480.00 2.52000 17,136.00

0830 66120

COFFERDAM

4.000

EA

4,000.00000 16,000.00 75,500.00000 302,000.00 24,729.21000 98,916.84
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SGR - BRIDGE REHAB SBL OVER DRAGON RUN

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):B82

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C000110110B09

11/09/21 COMPLETION DATE

MIDDLESEX

Min: Max:

01/24/2020Date Printed:

0017-059-611,B609, STP-059-6(020); 0017-059-611,M501, STP-059-6(020);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CORMAN KOKOSING
CONSTRUCTION COMPANY

(5) KIEWIT INFRASTRUCTURE
SOUTH CO.

(6) CURTIS CONTRACTING,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0840 66126

DRY RIPRAP CL.I 26"

309.000

SY

200.00000 61,800.00 226.00000 69,834.00 236.91000 73,205.19

0850 66926

NS BRIDGE SUBSTRUCTURE
ELASTIC INCLUSION, 10"

16.000

SY

360.00000 5,760.00 65.00000 1,040.00 150.89000 2,414.24

0860 67910

NS NBIS ACCESS, UNDER BRIDGE
STR. NO 1961

2.000

DAY

2,000.00000 4,000.00 3,400.00000 6,800.00 1,783.61000 3,567.22

0870 68108

STR.STEEL PLATE GIRDER ASTM
A 709 GR. 50W

(71400)

LB

270,000.00000 270,000.00 400,000.00000 400,000.00 274,561.86000 274,561.86

0880 68172

CRACK REPAIR TYPE B

20.000

LF

450.00000 9,000.00 623.00000 12,460.00 60.36000 1,207.20

0890 68197

CONCRETE SURFACE
PENETRANT SEALER

280.000

SY

30.00000 8,400.00 48.00000 13,440.00 120.71000 33,798.80

0900 68265

CONC. CLASS A-4 BRIDGE APPR.
SLAB

86.200

CY

1,000.00000 86,200.00 1,000.00000 86,200.00 960.79000 82,820.10

0910 68900

NS REM. PORT. OF EX.STR. NO
1961

(1)

LS

725,000.00000 725,000.00 720,000.00000 720,000.00 400,000.00000 400,000.00
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SGR - BRIDGE REHAB SBL OVER DRAGON RUN

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):B82

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C000110110B09

11/09/21 COMPLETION DATE

MIDDLESEX

Min: Max:

01/24/2020Date Printed:

0017-059-611,B609, STP-059-6(020); 0017-059-611,M501, STP-059-6(020);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CORMAN KOKOSING
CONSTRUCTION COMPANY

(5) KIEWIT INFRASTRUCTURE
SOUTH CO.

(6) CURTIS CONTRACTING,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0920 69500

CONCRETE SUBSTRUCT.
SURFACE REPAIR

35.000

SY

1,500.00000 52,500.00 1,950.00000 68,250.00 844.99000 29,574.65

Section Total with LCC: $3,800,873.00 $4,245,066.35 $4,366,483.52

Life Cycle Costs:

$4,366,483.52$3,800,873.00 $4,245,066.35Section Totals:

( ) indicates item is bid as Lump Sum

$4,245,066.35$3,800,873.00 $4,366,483.52

$3,800,873.00

Contract Item Totals

$4,245,066.35 4,366,483.52Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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SGR - BRIDGE REHAB SBL OVER DRAGON RUN

Call Order:

Letting Date: FREDERICKSBURG / SALUDA

Contract ID:

District(s):

Counties:

Project(s):B82

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C000110110B09

11/09/21 COMPLETION DATE

MIDDLESEX

Min: Max:

01/24/2020Date Printed:

0017-059-611,B609, STP-059-6(020); 0017-059-611,M501, STP-059-6(020);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 S837 J. SANDERS CONSTRUCTION CO. $2,769,687.93 100.00%

2 A003 ABERNATHY CONSTRUCTION CORPORATION $3,274,687.00 118.23%

3 G303 ALLAN MYERS VA, INC. $3,497,777.00 126.29%

4 C3607 CORMAN KOKOSING CONSTRUCTION COMPANY $3,800,873.00 137.23%

5 G136 KIEWIT INFRASTRUCTURE SOUTH CO. $4,245,066.35 153.27%

6 C333 CURTIS CONTRACTING, INC. $4,366,483.52 157.65%

Vendor Ranking

Contract ID:

SGR - BRIDGE REHAB SBL OVER DRAGON RUN

FREDERICKSBURG / SALUDALetting Date:

Contract Description:

District(s):

11/09/21 COMPLETION DATE

C000110110B09

December 18, 2019 10:00 A.M

0017-059-611,B609, STP-059-6(020); 0017-059-611,M501, STP-059-6(020);

MIDDLESEX

B82

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/24/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NATIONAL BRIDGE
BUILDERS, LLC.

(2) KANAWHA STONE
COMPANY, INC.

(3) FRANCO'S LIBERTY
BRIDGE, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

58,000.00000 58,000.00 91,570.00000 91,570.00 65,820.00000 65,820.00

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

(1)

LS

10,000.00000 10,000.00 15,000.00000 15,000.00 22,135.00000 22,135.00

0030 00125

GRADING

(1)

LS

125,000.00000 125,000.00 55,390.00000 55,390.00 35,800.00000 35,800.00

0040 00141

NS BORROW EXCAVATION
MINIMUM CBR 5

555.000

CY

40.00000 22,200.00 45.00000 24,975.00 48.50000 26,917.50

0050 00355

GEOTEXTILE SUBGRADE
STABILIZATION

227.000

SY

5.00000 1,135.00 7.00000 1,589.00 12.00000 2,724.00

0060 00506

NS BEDDING MATL. AGGR. NO.
NO. 3

18.000

TON

50.00000 900.00 28.00000 504.00 28.00000 504.00

0070 00591

CROSSDRAIN CD-2

40.000

LF

25.00000 1,000.00 35.00000 1,400.00 53.00000 2,120.00
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BRIDGE REPLACEMENT OVER SMITH CREEK

Call Order:

Letting Date: STAUNTON / EDINBURG

Contract ID:

District(s):

Counties:

Project(s):B83

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000100765B68

12/18/20 COMPLETION DATE

SHENANDOAH

Min: Max:

01/24/2020Date Printed:

0620-085-759, M501, STP-085-8(078); 0620-085-759, B668, STP-085-8(078);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NATIONAL BRIDGE
BUILDERS, LLC.

(2) KANAWHA STONE
COMPANY, INC.

(3) FRANCO'S LIBERTY
BRIDGE, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 00595

OUTLET PIPE

16.000

LF

40.00000 640.00 35.00000 560.00 53.00000 848.00

0090 00596

ENDWALL EW-12

2.000

EA

450.00000 900.00 555.00000 1,110.00 1,250.00000 2,500.00

0100 01152

15" CONC. PIPE

30.000

LF

85.00000 2,550.00 60.00000 1,800.00 58.00000 1,740.00

0110 10100

AGGR. MATL. NO. 21B

353.000

TON

35.00000 12,355.00 75.00000 26,475.00 32.50000 11,472.50

0120 10610

ASPHALT CONCRETE TY. IM-19.0A

100.000

TON

154.65000 15,465.00 175.00000 17,500.00 193.00000 19,300.00

0130 10625

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

114.000

SY

54.30000 6,190.20 50.00000 5,700.00 85.00000 9,690.00

0140 10635

ASPHALT CONC.TY. SM-9.5A

85.000

TON

180.25000 15,321.25 200.00000 17,000.00 193.00000 16,405.00

0150 11070

NS SAW-CUT ASPH CONC
PAVEMENT FULL DEPTH

44.000

LF

5.00000 220.00 25.00000 1,100.00 25.00000 1,100.00

0160 13212

R/W MONUMENT RM-2

7.000

EA

300.00000 2,100.00 450.00000 3,150.00 325.00000 2,275.00
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BRIDGE REPLACEMENT OVER SMITH CREEK

Call Order:

Letting Date: STAUNTON / EDINBURG

Contract ID:

District(s):

Counties:

Project(s):B83

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000100765B68

12/18/20 COMPLETION DATE

SHENANDOAH

Min: Max:

01/24/2020Date Printed:

0620-085-759, M501, STP-085-8(078); 0620-085-759, B668, STP-085-8(078);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NATIONAL BRIDGE
BUILDERS, LLC.

(2) KANAWHA STONE
COMPANY, INC.

(3) FRANCO'S LIBERTY
BRIDGE, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 13215

MAILBOX POST, SINGLE

1.000

EA

100.00000 100.00 700.00000 700.00 350.00000 350.00

0180 24100

ALLAYING DUST

300.000

HR

50.00000 15,000.00 12.25000 3,675.00 97.80000 29,340.00

0190 24152

TYPE 3 BARRICADE 8'

4.000

EA

350.00000 1,400.00 650.00000 2,600.00 385.00000 1,540.00

0200 24160

TEMPORARY (CONSTRUCTION)
SIGN

400.000

SF

15.00000 6,000.00 33.00000 13,200.00 32.50000 13,000.00

0210 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

10.000

DAY

150.00000 1,500.00 1,345.00000 13,450.00 125.00000 1,250.00

0220 24282

FLAGGER SERVICE

80.000

HR

35.00000 2,800.00 44.00000 3,520.00 21.00000 1,680.00

0230 24400

OBSCURING ROADWAY

9.000

UNIT

250.00000 2,250.00 350.00000 3,150.00 1,320.00000 11,880.00

0240 24430

DEMOLITION OF PAVEMENT
FLEXIBLE

936.000

SY

12.00000 11,232.00 7.00000 6,552.00 15.35000 14,367.60

Page 3 of 16

BRIDGE REPLACEMENT OVER SMITH CREEK

Call Order:

Letting Date: STAUNTON / EDINBURG

Contract ID:

District(s):

Counties:

Project(s):B83

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000100765B68

12/18/20 COMPLETION DATE

SHENANDOAH

Min: Max:

01/24/2020Date Printed:

0620-085-759, M501, STP-085-8(078); 0620-085-759, B668, STP-085-8(078);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NATIONAL BRIDGE
BUILDERS, LLC.

(2) KANAWHA STONE
COMPANY, INC.

(3) FRANCO'S LIBERTY
BRIDGE, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 25507

FIELD OFFICE TY.III

10.000

MO

2,000.00000 20,000.00 2,500.00000 25,000.00 3,265.00000 32,650.00

0260 26440

NS  GROUTED RIPRAP CLASS II
38"

76.800

SY

225.00000 17,280.00 377.00000 28,953.60 62.00000 4,761.60

0270 27024

NS TOPSOIL 3" TYPE B

0.450

ACRE

12,500.00000 5,625.00 36,120.00000 16,254.00 27,520.00000 12,384.00

0280 27101

TEMPORARY SEED

50.000

LB

15.00000 750.00 12.25000 612.50 31.20000 1,560.00

0290 27102

REGULAR SEED

68.000

LB

20.00000 1,360.00 15.14000 1,029.52 31.20000 2,121.60

0300 27103

OVERSEEDING

54.000

LB

10.00000 540.00 4.26000 230.04 25.00000 1,350.00

0310 27111

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 2

2,118.000

SY

3.00000 6,354.00 0.46000 974.28 15.50000 32,829.00

0320 27112

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 3

605.000

SY

3.00000 1,815.00 0.58000 350.90 12.00000 7,260.00
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BRIDGE REPLACEMENT OVER SMITH CREEK

Call Order:

Letting Date: STAUNTON / EDINBURG

Contract ID:

District(s):

Counties:

Project(s):B83

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000100765B68

12/18/20 COMPLETION DATE

SHENANDOAH

Min: Max:

01/24/2020Date Printed:

0620-085-759, M501, STP-085-8(078); 0620-085-759, B668, STP-085-8(078);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NATIONAL BRIDGE
BUILDERS, LLC.

(2) KANAWHA STONE
COMPANY, INC.

(3) FRANCO'S LIBERTY
BRIDGE, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 27230

FERTILIZER NITROGEN - N

38.000

LB

5.00000 190.00 0.99000 37.62 5.00000 190.00

0340 27231

FERTILIZER PHOSPHOROUS - P

24.000

LB

5.00000 120.00 0.99000 23.76 5.00000 120.00

0350 27232

FERTILIZER POTASSIUM - K

24.000

LB

5.00000 120.00 0.99000 23.76 5.00000 120.00

0360 27250

LIME

1.580

TON

400.00000 632.00 186.00000 293.88 163.00000 257.54

0370 27318

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 1

140.000

SY

5.00000 700.00 2.50000 350.00 13.20000 1,848.00

0375 27422

DEWATERING BASIN EC-8

2.000

EA

1,000.00000 2,000.00 800.00000 1,600.00 6,280.00000 12,560.00

0380 27415

CHECK DAM ROCK TY. II

9.000

EA

500.00000 4,500.00 160.00000 1,440.00 785.00000 7,065.00

0390 27430

SILTATION CONTROL
EXCAVATION

100.000

CY

15.00000 1,500.00 16.00000 1,600.00 65.00000 6,500.00

0400 27505

TEMP. SILT FENCE TYPE A

530.000

LF

5.00000 2,650.00 5.00000 2,650.00 5.25000 2,782.50
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BRIDGE REPLACEMENT OVER SMITH CREEK

Call Order:

Letting Date: STAUNTON / EDINBURG

Contract ID:

District(s):

Counties:

Project(s):B83

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000100765B68

12/18/20 COMPLETION DATE

SHENANDOAH

Min: Max:

01/24/2020Date Printed:

0620-085-759, M501, STP-085-8(078); 0620-085-759, B668, STP-085-8(078);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NATIONAL BRIDGE
BUILDERS, LLC.

(2) KANAWHA STONE
COMPANY, INC.

(3) FRANCO'S LIBERTY
BRIDGE, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0410 50108

SIGN PANEL

12.000

SF

50.00000 600.00 32.00000 384.00 32.50000 390.00

0420 60409

CONC. CLASS A4 MOD. LOW
SHRINKAGE

26.100

CY

1,500.00000 39,150.00 1,800.00000 46,980.00 1,870.00000 48,807.00

0430 60490

BRIDGE DECK GROOVING

148.000

SY

60.00000 8,880.00 37.17000 5,501.16 45.50000 6,734.00

0440 61200

NS PRESTRESSED CONCRETE
BEAM 3'-6" X 1'-7 1/2" X 60'

7.000

EA

20,000.00000 140,000.00 33,000.00000 231,000.00 31,200.00000 218,400.00

0450 61711

CORROSION RESISTANT REINF.
STEEL CL. I

2,585.000

LB

2.50000 6,462.50 3.50000 9,047.50 18.80000 48,598.00

0460 62031

RAILING,KANSAS CORRAL 27"
W/OUT CURB

120.000

LF

250.00000 30,000.00 387.00000 46,440.00 365.00000 43,800.00

0470 64011

STRUCTURE EXCAVATION

404.000

CY

125.00000 50,500.00 52.00000 21,008.00 85.00000 34,340.00

0480 64015

SELECT BACKFILL ABUTMENT
ZONE

1,394.200

TON

50.00000 69,710.00 27.00000 37,643.40 31.50000 43,917.30
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BRIDGE REPLACEMENT OVER SMITH CREEK

Call Order:

Letting Date: STAUNTON / EDINBURG

Contract ID:

District(s):

Counties:

Project(s):B83

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000100765B68

12/18/20 COMPLETION DATE

SHENANDOAH

Min: Max:

01/24/2020Date Printed:

0620-085-759, M501, STP-085-8(078); 0620-085-759, B668, STP-085-8(078);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NATIONAL BRIDGE
BUILDERS, LLC.

(2) KANAWHA STONE
COMPANY, INC.

(3) FRANCO'S LIBERTY
BRIDGE, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0490 64032

GEOCOMPOSITE WALL DRAIN

55.000

SY

65.00000 3,575.00 525.00000 28,875.00 125.00000 6,875.00

0500 65013

CONCRETE CLASS A3

165.300

CY

800.00000 132,240.00 800.00000 132,240.00 1,415.00000 233,899.50

0510 65095

NS CONCRETE CLASS A3
(UNREINFORCED)

36.100

CY

850.00000 30,685.00 250.00000 9,025.00 1,025.00000 37,002.50

0520 65200

REINF. STEEL

13,523.000

LB

1.25000 16,903.75 2.00000 27,046.00 2.25000 30,426.75

0530 66120

COFFERDAM

3.000

EA

20,000.00000 60,000.00 61,000.00000 183,000.00 15,200.00000 45,600.00

0540 66239

DRY RIPRAP CL.II 38"

73.800

TON

60.00000 4,428.00 137.00000 10,110.60 67.80000 5,003.64

0550 67900

NS DISM. & REM. EXIST. STR. 6351

(1)

LS

190,000.00000 190,000.00 40,000.00000 40,000.00 38,500.00000 38,500.00

0560 70000

NS DEMO. OF BLDG. D1

(1)

LS

2,500.00000 2,500.00 10,000.00000 10,000.00 13,200.00000 13,200.00
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BRIDGE REPLACEMENT OVER SMITH CREEK

Call Order:

Letting Date: STAUNTON / EDINBURG

Contract ID:

District(s):

Counties:

Project(s):B83

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000100765B68

12/18/20 COMPLETION DATE

SHENANDOAH

Min: Max:

01/24/2020Date Printed:

0620-085-759, M501, STP-085-8(078); 0620-085-759, B668, STP-085-8(078);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NATIONAL BRIDGE
BUILDERS, LLC.

(2) KANAWHA STONE
COMPANY, INC.

(3) FRANCO'S LIBERTY
BRIDGE, INC.

Section Total with LCC: $1,166,028.70 $1,231,394.52 $1,276,611.53

Life Cycle Costs:

$1,276,611.53$1,166,028.70 $1,231,394.52Section Totals:

( ) indicates item is bid as Lump Sum

$1,231,394.52$1,166,028.70 $1,276,611.53

$1,166,028.70

Contract Item Totals

$1,231,394.52 1,276,611.53Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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BRIDGE REPLACEMENT OVER SMITH CREEK

Call Order:

Letting Date: STAUNTON / EDINBURG

Contract ID:

District(s):

Counties:

Project(s):B83

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000100765B68

12/18/20 COMPLETION DATE

SHENANDOAH

Min: Max:

01/24/2020Date Printed:

0620-085-759, M501, STP-085-8(078); 0620-085-759, B668, STP-085-8(078);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAIRFIELD-ECHOLS, LLC (5) CLEARWATER
CONSTRUCTION, INC.

(6) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

93,900.00000 93,900.00 94,596.12000 94,596.12 100,000.00000 100,000.00

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

(1)

LS

12,700.00000 12,700.00 19,069.03000 19,069.03 24,000.00000 24,000.00

0030 00125

GRADING

(1)

LS

51,966.30000 51,966.30 35,000.00000 35,000.00 125,000.00000 125,000.00

0040 00141

NS BORROW EXCAVATION
MINIMUM CBR 5

555.000

CY

42.95000 23,837.25 49.51000 27,478.05 40.00000 22,200.00

0050 00355

GEOTEXTILE SUBGRADE
STABILIZATION

227.000

SY

5.95000 1,350.65 4.65000 1,055.55 4.00000 908.00

0060 00506

NS BEDDING MATL. AGGR. NO.
NO. 3

18.000

TON

173.10000 3,115.80 90.16000 1,622.88 56.00000 1,008.00

0070 00591

CROSSDRAIN CD-2

40.000

LF

10.95000 438.00 31.21000 1,248.40 28.00000 1,120.00

0080 00595

OUTLET PIPE

16.000

LF

16.85000 269.60 33.10000 529.60 28.00000 448.00
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BRIDGE REPLACEMENT OVER SMITH CREEK

Call Order:

Letting Date: STAUNTON / EDINBURG

Contract ID:

District(s):

Counties:

Project(s):B83

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000100765B68

12/18/20 COMPLETION DATE

SHENANDOAH

Min: Max:

01/24/2020Date Printed:

0620-085-759, M501, STP-085-8(078); 0620-085-759, B668, STP-085-8(078);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAIRFIELD-ECHOLS, LLC (5) CLEARWATER
CONSTRUCTION, INC.

(6) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 00596

ENDWALL EW-12

2.000

EA

565.00000 1,130.00 792.12000 1,584.24 1,130.00000 2,260.00

0100 01152

15" CONC. PIPE

30.000

LF

140.75000 4,222.50 149.84000 4,495.20 65.00000 1,950.00

0110 10100

AGGR. MATL. NO. 21B

353.000

TON

41.90000 14,790.70 38.34000 13,534.02 32.00000 11,296.00

0120 10610

ASPHALT CONCRETE TY. IM-19.0A

100.000

TON

172.60000 17,260.00 145.00000 14,500.00 183.00000 18,300.00

0130 10625

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

114.000

SY

60.60000 6,908.40 74.72000 8,518.08 74.00000 8,436.00

0140 10635

ASPHALT CONC.TY. SM-9.5A

85.000

TON

201.20000 17,102.00 175.00000 14,875.00 215.00000 18,275.00

0150 11070

NS SAW-CUT ASPH CONC
PAVEMENT FULL DEPTH

44.000

LF

15.85000 697.40 20.45000 899.80 13.00000 572.00

0160 13212

R/W MONUMENT RM-2

7.000

EA

212.00000 1,484.00 762.09000 5,334.63 225.00000 1,575.00
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BRIDGE REPLACEMENT OVER SMITH CREEK

Call Order:

Letting Date: STAUNTON / EDINBURG

Contract ID:

District(s):

Counties:

Project(s):B83

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000100765B68

12/18/20 COMPLETION DATE

SHENANDOAH

Min: Max:

01/24/2020Date Printed:

0620-085-759, M501, STP-085-8(078); 0620-085-759, B668, STP-085-8(078);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAIRFIELD-ECHOLS, LLC (5) CLEARWATER
CONSTRUCTION, INC.

(6) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 13215

MAILBOX POST, SINGLE

1.000

EA

250.00000 250.00 400.00000 400.00 400.00000 400.00

0180 24100

ALLAYING DUST

300.000

HR

10.00000 3,000.00 25.00000 7,500.00 55.00000 16,500.00

0190 24152

TYPE 3 BARRICADE 8'

4.000

EA

1,000.00000 4,000.00 600.00000 2,400.00 400.00000 1,600.00

0200 24160

TEMPORARY (CONSTRUCTION)
SIGN

400.000

SF

29.65000 11,860.00 25.00000 10,000.00 28.00000 11,200.00

0210 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

10.000

DAY

94.85000 948.50 505.00000 5,050.00 225.00000 2,250.00

0220 24282

FLAGGER SERVICE

80.000

HR

22.35000 1,788.00 45.00000 3,600.00 32.00000 2,560.00

0230 24400

OBSCURING ROADWAY

9.000

UNIT

1,049.15000 9,442.35 1,055.81000 9,502.29 270.00000 2,430.00

0240 24430

DEMOLITION OF PAVEMENT
FLEXIBLE

936.000

SY

15.90000 14,882.40 13.14000 12,299.04 5.00000 4,680.00
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BRIDGE REPLACEMENT OVER SMITH CREEK

Call Order:

Letting Date: STAUNTON / EDINBURG

Contract ID:

District(s):

Counties:

Project(s):B83

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000100765B68

12/18/20 COMPLETION DATE

SHENANDOAH

Min: Max:

01/24/2020Date Printed:

0620-085-759, M501, STP-085-8(078); 0620-085-759, B668, STP-085-8(078);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAIRFIELD-ECHOLS, LLC (5) CLEARWATER
CONSTRUCTION, INC.

(6) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 25507

FIELD OFFICE TY.III

10.000

MO

1,000.00000 10,000.00 3,128.72000 31,287.20 2,600.00000 26,000.00

0260 26440

NS  GROUTED RIPRAP CLASS II
38"

76.800

SY

406.70000 31,234.56 222.44000 17,083.39 240.00000 18,432.00

0270 27024

NS TOPSOIL 3" TYPE B

0.450

ACRE

36,949.00000 16,627.05 28,058.60000 12,626.37 25,000.00000 11,250.00

0280 27101

TEMPORARY SEED

50.000

LB

15.65000 782.50 10.00000 500.00 14.00000 700.00

0290 27102

REGULAR SEED

68.000

LB

11.20000 761.60 15.00000 1,020.00 17.00000 1,156.00

0300 27103

OVERSEEDING

54.000

LB

3.35000 180.90 10.00000 540.00 4.26000 230.04

0310 27111

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 2

2,118.000

SY

1.25000 2,647.50 1.70000 3,600.60 0.60000 1,270.80

0320 27112

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 3

605.000

SY

2.00000 1,210.00 1.75000 1,058.75 0.80000 484.00
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BRIDGE REPLACEMENT OVER SMITH CREEK

Call Order:

Letting Date: STAUNTON / EDINBURG

Contract ID:

District(s):

Counties:

Project(s):B83

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000100765B68

12/18/20 COMPLETION DATE

SHENANDOAH

Min: Max:

01/24/2020Date Printed:

0620-085-759, M501, STP-085-8(078); 0620-085-759, B668, STP-085-8(078);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAIRFIELD-ECHOLS, LLC (5) CLEARWATER
CONSTRUCTION, INC.

(6) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 27230

FERTILIZER NITROGEN - N

38.000

LB

3.10000 117.80 3.00000 114.00 1.00000 38.00

0340 27231

FERTILIZER PHOSPHOROUS - P

24.000

LB

3.10000 74.40 3.00000 72.00 1.00000 24.00

0350 27232

FERTILIZER POTASSIUM - K

24.000

LB

3.10000 74.40 3.00000 72.00 1.00000 24.00

0360 27250

LIME

1.580

TON

290.20000 458.52 250.00000 395.00 200.00000 316.00

0370 27318

ROLLED EROSION CTRL
PRODUCT EC-2 TYPE 1

140.000

SY

3.90000 546.00 2.00000 280.00 5.00000 700.00

0375 27422

DEWATERING BASIN EC-8

2.000

EA

4,220.00000 8,440.00 2,831.28000 5,662.56 2,600.00000 5,200.00

0380 27415

CHECK DAM ROCK TY. II

9.000

EA

371.00000 3,339.00 787.15000 7,084.35 450.00000 4,050.00

0390 27430

SILTATION CONTROL
EXCAVATION

100.000

CY

5.55000 555.00 1.00000 100.00 20.00000 2,000.00
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BRIDGE REPLACEMENT OVER SMITH CREEK

Call Order:

Letting Date: STAUNTON / EDINBURG

Contract ID:

District(s):

Counties:

Project(s):B83

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000100765B68

12/18/20 COMPLETION DATE

SHENANDOAH

Min: Max:

01/24/2020Date Printed:

0620-085-759, M501, STP-085-8(078); 0620-085-759, B668, STP-085-8(078);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAIRFIELD-ECHOLS, LLC (5) CLEARWATER
CONSTRUCTION, INC.

(6) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0400 27505

TEMP. SILT FENCE TYPE A

530.000

LF

1.95000 1,033.50 5.09000 2,697.70 5.00000 2,650.00

0410 50108

SIGN PANEL

12.000

SF

56.00000 672.00 55.00000 660.00 75.00000 900.00

0420 60409

CONC. CLASS A4 MOD. LOW
SHRINKAGE

26.100

CY

1,992.00000 51,991.20 2,490.65000 65,005.97 2,675.00000 69,817.50

0430 60490

BRIDGE DECK GROOVING

148.000

SY

42.10000 6,230.80 44.78000 6,627.44 38.00000 5,624.00

0440 61200

NS PRESTRESSED CONCRETE
BEAM 3'-6" X 1'-7 1/2" X 60'

7.000

EA

33,000.00000 231,000.00 62,841.72000 439,892.04 33,500.00000 234,500.00

0450 61711

CORROSION RESISTANT REINF.
STEEL CL. I

2,585.000

LB

5.75000 14,863.75 4.71000 12,175.35 5.00000 12,925.00

0460 62031

RAILING,KANSAS CORRAL 27"
W/OUT CURB

120.000

LF

416.50000 49,980.00 529.46000 63,535.20 450.00000 54,000.00

0470 64011

STRUCTURE EXCAVATION

404.000

CY

113.25000 45,753.00 40.69000 16,438.76 100.00000 40,400.00
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BRIDGE REPLACEMENT OVER SMITH CREEK

Call Order:

Letting Date: STAUNTON / EDINBURG

Contract ID:

District(s):

Counties:

Project(s):B83

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000100765B68

12/18/20 COMPLETION DATE

SHENANDOAH

Min: Max:

01/24/2020Date Printed:

0620-085-759, M501, STP-085-8(078); 0620-085-759, B668, STP-085-8(078);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAIRFIELD-ECHOLS, LLC (5) CLEARWATER
CONSTRUCTION, INC.

(6) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0480 64015

SELECT BACKFILL ABUTMENT
ZONE

1,394.200

TON

38.00000 52,979.60 32.92000 45,897.06 36.00000 50,191.20

0490 64032

GEOCOMPOSITE WALL DRAIN

55.000

SY

51.90000 2,854.50 38.43000 2,113.65 45.00000 2,475.00

0500 65013

CONCRETE CLASS A3

165.300

CY

907.00000 149,927.10 978.10000 161,679.93 1,525.00000 252,082.50

0510 65095

NS CONCRETE CLASS A3
(UNREINFORCED)

36.100

CY

324.00000 11,696.40 355.90000 12,847.99 620.00000 22,382.00

0520 65200

REINF. STEEL

13,523.000

LB

2.65000 35,835.95 2.15000 29,074.45 3.20000 43,273.60

0530 66120

COFFERDAM

3.000

EA

42,000.00000 126,000.00 10,004.71000 30,014.13 55,000.00000 165,000.00

0540 66239

DRY RIPRAP CL.II 38"

73.800

TON

173.00000 12,767.40 61.34000 4,526.89 100.00000 7,380.00

0550 67900

NS DISM. & REM. EXIST. STR. 6351

(1)

LS

87,841.72000 87,841.72 57,000.00000 57,000.00 40,000.00000 40,000.00
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BRIDGE REPLACEMENT OVER SMITH CREEK

Call Order:

Letting Date: STAUNTON / EDINBURG

Contract ID:

District(s):

Counties:

Project(s):B83

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000100765B68

12/18/20 COMPLETION DATE

SHENANDOAH

Min: Max:

01/24/2020Date Printed:

0620-085-759, M501, STP-085-8(078); 0620-085-759, B668, STP-085-8(078);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAIRFIELD-ECHOLS, LLC (5) CLEARWATER
CONSTRUCTION, INC.

(6) ALLEGHENY
CONSTRUCTION COMPANY,

INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0560 70000

NS DEMO. OF BLDG. D1

(1)

LS

27,850.00000 27,850.00 35,225.29000 35,225.29 600.00000 600.00

Section Total with LCC: $1,283,670.00 $1,362,000.00 $1,455,043.64

Life Cycle Costs:

$1,455,043.64$1,283,670.00 $1,362,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,362,000.00$1,283,670.00 $1,455,043.64

$1,283,670.00

Contract Item Totals

$1,362,000.00 1,455,043.64Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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BRIDGE REPLACEMENT OVER SMITH CREEK

Call Order:

Letting Date: STAUNTON / EDINBURG

Contract ID:

District(s):

Counties:

Project(s):B83

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000100765B68

12/18/20 COMPLETION DATE

SHENANDOAH

Min: Max:

01/24/2020Date Printed:

0620-085-759, M501, STP-085-8(078); 0620-085-759, B668, STP-085-8(078);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 N1625 NATIONAL BRIDGE BUILDERS, LLC. $1,166,028.70 100.00%

2 K108 KANAWHA STONE COMPANY, INC. $1,231,394.52 105.61%

3 F991 FRANCO'S LIBERTY BRIDGE, INC. $1,276,611.53 109.48%

4 F440 FAIRFIELD-ECHOLS, LLC $1,283,670.00 110.09%

5 C1499 CLEARWATER CONSTRUCTION, INC. $1,362,000.00 116.81%

6 A013 ALLEGHENY CONSTRUCTION COMPANY, INC. $1,455,043.64 124.79%

Vendor Ranking

Contract ID:

BRIDGE REPLACEMENT OVER SMITH CREEK

STAUNTON / EDINBURGLetting Date:

Contract Description:

District(s):

12/18/20 COMPLETION DATE

C0000100765B68

December 18, 2019 10:00 A.M

0620-085-759, M501, STP-085-8(078); 0620-085-759, B668, STP-085-8(078);

SHENANDOAH

B83

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/24/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KANAWHA STONE
COMPANY, INC.

(2) FAIRFIELD-ECHOLS, LLC (3) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

129,540.00000 129,540.00 163,148.78000 163,148.78 131,000.00000 131,000.00

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

(1)

LS

30,000.00000 30,000.00 10,563.38000 10,563.38 20,000.00000 20,000.00

0030 00125

GRADING

(1)

LS

110,165.00000 110,165.00 110,803.08000 110,803.08 25,000.00000 25,000.00

0040 00136

BORROW EXCAVATION

370.000

CY

41.00000 15,170.00 42.70000 15,799.00 26.00000 9,620.00

0050 00506

NS BEDDING MATL. AGGR. NO.
NO. 3

18.000

TON

38.00000 684.00 115.00000 2,070.00 86.00000 1,548.00

0060 00591

CROSSDRAIN CD-2

74.900

LF

35.00000 2,621.50 11.02000 825.40 38.00000 2,846.20

0070 00595

OUTLET PIPE

27.000

LF

40.00000 1,080.00 16.95000 457.65 44.00000 1,188.00

0080 00596

ENDWALL EW-12

4.000

EA

700.00000 2,800.00 568.63000 2,274.52 920.00000 3,680.00

Page 1 of 18

BRIDGE REPLACEMENT OVER CEDAR CREEK

Call Order:

Letting Date: STAUNTON / EDINBURG

Contract ID:

District(s):

Counties:

Project(s):B93

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000090173B26

06/04/21 COMPLETION DATE

FREDERICK, SHENANDOAH

Min: Max:

01/24/2020Date Printed:

0623-034-733,M501, BROS-5138(150); 0623-034-733,B626, BROS-5138(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KANAWHA STONE
COMPANY, INC.

(2) FAIRFIELD-ECHOLS, LLC (3) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 01600

60" PIPE

30.000

LF

450.00000 13,500.00 203.72000 6,111.60 689.00000 20,670.00

0100 04110

17" X 13" ARCH PIPE

145.000

LF

110.00000 15,950.00 135.41000 19,634.45 288.00000 41,760.00

0110 09148

EROSION CONTROL STONE
CLASS A1 EC-1

2.000

TON

300.00000 600.00 87.66000 175.32 370.00000 740.00

0120 09150

EROSION CONTROL STONE
CLASS I, EC-1

58.000

TON

58.00000 3,364.00 62.93000 3,649.94 96.00000 5,568.00

0130 10100

AGGR. MATL. NO. 21B

3,073.000

TON

34.00000 104,482.00 30.90000 94,955.70 30.00000 92,190.00

0140 10416

LIQUID ASPHALT

10,000.000

GAL

4.17000 41,700.00 4.50000 45,000.00 4.00000 40,000.00

0150 10468

COVER MATL. AGGR. NO. 68

123.000

TON

57.36000 7,055.28 61.81000 7,602.63 55.00000 6,765.00

0160 10478

COVER MATL. AGGR. NO. 78

106.310

TON

62.58000 6,652.88 67.43000 7,168.48 60.00000 6,378.60

0170 10480

COVER MATL. AGGR. NO. 8

85.050

TON

67.79000 5,765.54 73.04000 6,212.05 65.00000 5,528.25
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BRIDGE REPLACEMENT OVER CEDAR CREEK

Call Order:

Letting Date: STAUNTON / EDINBURG

Contract ID:

District(s):

Counties:

Project(s):B93

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000090173B26

06/04/21 COMPLETION DATE

FREDERICK, SHENANDOAH

Min: Max:

01/24/2020Date Printed:

0623-034-733,M501, BROS-5138(150); 0623-034-733,B626, BROS-5138(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KANAWHA STONE
COMPANY, INC.

(2) FAIRFIELD-ECHOLS, LLC (3) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 10607

ASPHALT CONCRETE TY. SM-
12.5A

56.350

TON

208.59000 11,754.05 224.75000 12,664.66 243.89000 13,743.20

0190 10625

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

12.000

SY

208.59000 2,503.08 224.75000 2,697.00 243.89000 2,926.68

0200 13310

GUARDRAIL TERMINAL GR-6
NCHRP 350

12.500

LF

166.88000 2,086.00 179.80000 2,247.50 160.00000 2,000.00

0210 13320

GUARDRAIL GR-2

150.000

LF

31.29000 4,693.50 31.47000 4,720.50 30.00000 4,500.00

0220 13383

FIXED OBJECT ATTACH. GR-FOA-
1 TY. I

1.000

EA

3,650.40000 3,650.40 4,495.05000 4,495.05 3,500.00000 3,500.00

0230 23560

TEMP. SAFETY FENCE 4'

40.000

LF

7.95000 318.00 2.50000 100.00 3.00000 120.00

0240 24100

ALLAYING DUST

100.000

HR

12.25000 1,225.00 11.24000 1,124.00 90.00000 9,000.00

0250 24152

TYPE 3 BARRICADE 8'

8.000

EA

550.00000 4,400.00 400.00000 3,200.00 215.00000 1,720.00
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BRIDGE REPLACEMENT OVER CEDAR CREEK

Call Order:

Letting Date: STAUNTON / EDINBURG

Contract ID:

District(s):

Counties:

Project(s):B93

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000090173B26

06/04/21 COMPLETION DATE

FREDERICK, SHENANDOAH

Min: Max:

01/24/2020Date Printed:

0623-034-733,M501, BROS-5138(150); 0623-034-733,B626, BROS-5138(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KANAWHA STONE
COMPANY, INC.

(2) FAIRFIELD-ECHOLS, LLC (3) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 24160

TEMPORARY (CONSTRUCTION)
SIGN

594.000

SF

26.07000 15,485.58 3.96000 2,352.24 32.00000 19,008.00

0270 24272

TRUCK MOUNTED ATTENUATOR

240.000

HR

25.00000 6,000.00 10.00000 2,400.00 52.00000 12,480.00

0280 24278

GROUP 2 CHANNELIZING
DEVICES

3,060.000

DAY

1.04000 3,182.40 0.50000 1,530.00 1.00000 3,060.00

0290 24282

FLAGGER SERVICE

1,000.000

HR

45.00000 45,000.00 28.77000 28,770.00 20.00000 20,000.00

0300 24430

DEMOLITION OF PAVEMENT
FLEXIBLE

3,740.000

SY

1.30000 4,862.00 15.97000 59,727.80 2.00000 7,480.00

0310 24500

NS REMOVE EXIST. CONCRETE
PAVEMENT

57.000

SY

9.00000 513.00 25.00000 1,425.00 91.00000 5,187.00

0320 25507

FIELD OFFICE TY.III

18.000

MO

2,000.00000 36,000.00 2,000.00000 36,000.00 2,035.00000 36,630.00

0330 26100

ROCKFILL

200.000

TON

60.00000 12,000.00 48.32000 9,664.00 57.00000 11,400.00
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BRIDGE REPLACEMENT OVER CEDAR CREEK

Call Order:

Letting Date: STAUNTON / EDINBURG

Contract ID:

District(s):

Counties:

Project(s):B93

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000090173B26

06/04/21 COMPLETION DATE

FREDERICK, SHENANDOAH

Min: Max:

01/24/2020Date Printed:

0623-034-733,M501, BROS-5138(150); 0623-034-733,B626, BROS-5138(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KANAWHA STONE
COMPANY, INC.

(2) FAIRFIELD-ECHOLS, LLC (3) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0340 26440

NS  GROUTED RIPRAP CLASS II
38"

161.000

SY

280.00000 45,080.00 365.00000 58,765.00 298.00000 47,978.00

0350 27022

TOPSOIL CLASS B 2"

0.760

ACRE

19,700.00000 14,972.00 24,553.46000 18,660.63 23,228.00000 17,653.28

0360 27102

REGULAR SEED

114.640

LB

15.79000 1,810.17 12.36000 1,416.95 15.00000 1,719.60

0370 27110

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 1

0.010

SY

15.00000 0.15 562.00000 5.62 11.00000 0.11

0380 27112

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 3

0.950

SY

0.60000 0.57 3.38000 3.21 11.00000 10.45

0390 27230

FERTILIZER NITROGEN - N

58.000

LB

1.03000 59.74 3.09000 179.22 3.00000 174.00

0400 27231

FERTILIZER PHOSPHOROUS - P

71.000

LB

1.03000 73.13 3.09000 219.39 3.00000 213.00

0410 27232

FERTILIZER POTASSIUM - K

36.000

LB

1.03000 37.08 3.93000 141.48 3.00000 108.00
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BRIDGE REPLACEMENT OVER CEDAR CREEK

Call Order:

Letting Date: STAUNTON / EDINBURG

Contract ID:

District(s):

Counties:

Project(s):B93

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000090173B26

06/04/21 COMPLETION DATE

FREDERICK, SHENANDOAH

Min: Max:

01/24/2020Date Printed:

0623-034-733,M501, BROS-5138(150); 0623-034-733,B626, BROS-5138(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KANAWHA STONE
COMPANY, INC.

(2) FAIRFIELD-ECHOLS, LLC (3) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0420 27250

LIME

3.000

TON

193.99000 581.97 280.94000 842.82 250.00000 750.00

0430 27325

ROLLED EROSION CTRL
PRODUCT EC-3 TYPE 1

286.000

SY

6.22000 1,778.92 12.47000 3,566.42 6.00000 1,716.00

0440 27415

CHECK DAM ROCK TY. II

99.000

EA

175.00000 17,325.00 373.31000 36,957.69 184.00000 18,216.00

0450 27422

DEWATERING BASIN EC-8

3.000

EA

1,100.00000 3,300.00 5,000.00000 15,000.00 3,700.00000 11,100.00

0460 27430

SILTATION CONTROL
EXCAVATION

350.000

CY

9.19000 3,216.50 5.62000 1,967.00 60.00000 21,000.00

0470 27504

TEMP. SILT FENCE TYPE B

1,835.000

LF

6.50000 11,927.50 5.39000 9,890.65 3.00000 5,505.00

0480 27505

TEMP. SILT FENCE TYPE A

750.000

LF

4.50000 3,375.00 1.80000 1,350.00 3.00000 2,250.00

0490 51911

NS SAW CUT (FULL DEPTH)

86.000

LF

8.78000 755.08 5.00000 430.00 15.00000 1,290.00
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BRIDGE REPLACEMENT OVER CEDAR CREEK

Call Order:

Letting Date: STAUNTON / EDINBURG

Contract ID:

District(s):

Counties:

Project(s):B93

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000090173B26

06/04/21 COMPLETION DATE

FREDERICK, SHENANDOAH

Min: Max:

01/24/2020Date Printed:

0623-034-733,M501, BROS-5138(150); 0623-034-733,B626, BROS-5138(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KANAWHA STONE
COMPANY, INC.

(2) FAIRFIELD-ECHOLS, LLC (3) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0500 60409

CONC. CLASS A4 MOD. LOW
SHRINKAGE

61.700

CY

1,200.00000 74,040.00 1,650.00000 101,805.00 1,520.00000 93,784.00

0510 60490

BRIDGE DECK GROOVING

348.000

SY

14.39000 5,007.72 21.70000 7,551.60 13.00000 4,524.00

0520 61200

NS PRESTRESSED CONCRETE
BEAM 3'-4" X 1'-4 1/2" X 50'

20.000

EA

20,000.00000 400,000.00 30,500.00000 610,000.00 32,000.00000 640,000.00

0530 61711

CORROSION RESISTANT REINF.
STEEL CL. I

6,576.000

LB

2.50000 16,440.00 4.50000 29,592.00 2.90000 19,070.40

0540 62031

RAILING,KANSAS CORRAL 27"
W/OUT CURB

200.000

LF

297.25000 59,450.00 375.00000 75,000.00 366.00000 73,200.00

0550 64011

STRUCTURE EXCAVATION

2,483.000

CY

40.00000 99,320.00 37.75000 93,733.25 86.00000 213,538.00

0560 64015

SELECT BACKFILL ABUTMENT
ZONE

1,395.000

TON

30.00000 41,850.00 60.85000 84,885.75 44.00000 61,380.00

0570 64032

GEOCOMPOSITE WALL DRAIN

233.000

SY

14.00000 3,262.00 21.85000 5,091.05 47.00000 10,951.00
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BRIDGE REPLACEMENT OVER CEDAR CREEK

Call Order:

Letting Date: STAUNTON / EDINBURG

Contract ID:

District(s):

Counties:

Project(s):B93

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000090173B26

06/04/21 COMPLETION DATE

FREDERICK, SHENANDOAH

Min: Max:

01/24/2020Date Printed:

0623-034-733,M501, BROS-5138(150); 0623-034-733,B626, BROS-5138(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KANAWHA STONE
COMPANY, INC.

(2) FAIRFIELD-ECHOLS, LLC (3) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0580 65013

CONCRETE CLASS A3

389.800

CY

536.00000 208,932.80 900.00000 350,820.00 1,025.00000 399,545.00

0590 65095

NS CONCRETE CLASS A3
(UNREINFORCED)

59.300

CY

214.78000 12,736.45 425.00000 25,202.50 360.00000 21,348.00

0600 65200

REINF. STEEL

33,315.000

LB

1.31000 43,642.65 2.25000 74,958.75 1.60000 53,304.00

0610 66115

TEMP. CAUSEWAY

(1)

LS

0.01000 0.01 25,000.00000 25,000.00 1,000.00000 1,000.00

0620 66120

COFFERDAM

2.000

EA

100,000.00000 200,000.00 80,000.00000 160,000.00 130,000.00000 260,000.00

0630 66127

DRY RIPRAP CL.I 26" PG3 Ditch

8.000

TON

90.00000 720.00 80.35000 642.80 190.00000 1,520.00

0640 66239

DRY RIPRAP CL.II 38"

120.000

TON

80.00000 9,600.00 170.00000 20,400.00 93.00000 11,160.00

0650 67110

TRAFFIC BARRIER SERVICE
CONCRETE

40.000

LF

60.00000 2,400.00 40.00000 1,600.00 102.00000 4,080.00
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BRIDGE REPLACEMENT OVER CEDAR CREEK

Call Order:

Letting Date: STAUNTON / EDINBURG

Contract ID:

District(s):

Counties:

Project(s):B93

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000090173B26

06/04/21 COMPLETION DATE

FREDERICK, SHENANDOAH

Min: Max:

01/24/2020Date Printed:

0623-034-733,M501, BROS-5138(150); 0623-034-733,B626, BROS-5138(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KANAWHA STONE
COMPANY, INC.

(2) FAIRFIELD-ECHOLS, LLC (3) CORMAN KOKOSING
CONSTRUCTION COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0660 67900

NS DISM. & REM. EXIST. STR.
EXIST. STR. NO. 6908

(1)

LS

65,887.00000 65,887.00 181,709.92000 181,709.92 190,000.00000 190,000.00

0670 85175

PORTABLE CHANGEABLE
MESSAGE SIGN

144.000

HR

11.70000 1,684.80 30.00000 4,320.00 7.00000 1,008.00

Section Total with LCC: $1,994,069.45 $2,671,278.43 $2,756,332.77

Life Cycle Costs:

$2,756,332.77$1,994,069.45 $2,671,278.43Section Totals:

( ) indicates item is bid as Lump Sum

$2,671,278.43$1,994,069.45 $2,756,332.77

$1,994,069.45

Contract Item Totals

$2,671,278.43 2,756,332.77Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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BRIDGE REPLACEMENT OVER CEDAR CREEK

Call Order:

Letting Date: STAUNTON / EDINBURG

Contract ID:

District(s):

Counties:

Project(s):B93

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000090173B26

06/04/21 COMPLETION DATE

FREDERICK, SHENANDOAH

Min: Max:

01/24/2020Date Printed:

0623-034-733,M501, BROS-5138(150); 0623-034-733,B626, BROS-5138(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SHIRLEY CONTRACTING
COMPANY, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00100

MOBILIZATION

(1)

LS

225,000.00000 225,000.00

0020 00101

CONSTRUCTION SURVEYING
CONSTRUCTION

(1)

LS

50,000.00000 50,000.00

0030 00125

GRADING

(1)

LS

125,000.00000 125,000.00

0040 00136

BORROW EXCAVATION

370.000

CY

100.00000 37,000.00

0050 00506

NS BEDDING MATL. AGGR. NO.
NO. 3

18.000

TON

400.00000 7,200.00

0060 00591

CROSSDRAIN CD-2

74.900

LF

40.00000 2,996.00

0070 00595

OUTLET PIPE

27.000

LF

100.00000 2,700.00

0080 00596

ENDWALL EW-12

4.000

EA

1,500.00000 6,000.00

0090 01600

60" PIPE

30.000

LF

1,500.00000 45,000.00
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BRIDGE REPLACEMENT OVER CEDAR CREEK

Call Order:

Letting Date: STAUNTON / EDINBURG

Contract ID:

District(s):

Counties:

Project(s):B93

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000090173B26

06/04/21 COMPLETION DATE

FREDERICK, SHENANDOAH

Min: Max:

01/24/2020Date Printed:

0623-034-733,M501, BROS-5138(150); 0623-034-733,B626, BROS-5138(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SHIRLEY CONTRACTING
COMPANY, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0100 04110

17" X 13" ARCH PIPE

145.000

LF

400.00000 58,000.00

0110 09148

EROSION CONTROL STONE
CLASS A1 EC-1

2.000

TON

500.00000 1,000.00

0120 09150

EROSION CONTROL STONE
CLASS I, EC-1

58.000

TON

500.00000 29,000.00

0130 10100

AGGR. MATL. NO. 21B

3,073.000

TON

50.00000 153,650.00

0140 10416

LIQUID ASPHALT

10,000.000

GAL

6.00000 60,000.00

0150 10468

COVER MATL. AGGR. NO. 68

123.000

TON

90.00000 11,070.00

0160 10478

COVER MATL. AGGR. NO. 78

106.310

TON

90.00000 9,567.90

0170 10480

COVER MATL. AGGR. NO. 8

85.050

TON

100.00000 8,505.00
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BRIDGE REPLACEMENT OVER CEDAR CREEK

Call Order:

Letting Date: STAUNTON / EDINBURG

Contract ID:

District(s):

Counties:

Project(s):B93

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000090173B26

06/04/21 COMPLETION DATE

FREDERICK, SHENANDOAH

Min: Max:

01/24/2020Date Printed:

0623-034-733,M501, BROS-5138(150); 0623-034-733,B626, BROS-5138(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SHIRLEY CONTRACTING
COMPANY, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 10607

ASPHALT CONCRETE TY. SM-
12.5A

56.350

TON

380.00000 21,413.00

0190 10625

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

12.000

SY

350.00000 4,200.00

0200 13310

GUARDRAIL TERMINAL GR-6
NCHRP 350

12.500

LF

300.00000 3,750.00

0210 13320

GUARDRAIL GR-2

150.000

LF

45.00000 6,750.00

0220 13383

FIXED OBJECT ATTACH. GR-FOA-
1 TY. I

1.000

EA

6,000.00000 6,000.00

0230 23560

TEMP. SAFETY FENCE 4'

40.000

LF

14.00000 560.00

0240 24100

ALLAYING DUST

100.000

HR

75.00000 7,500.00

0250 24152

TYPE 3 BARRICADE 8'

8.000

EA

700.00000 5,600.00

Page 12 of 18

BRIDGE REPLACEMENT OVER CEDAR CREEK

Call Order:

Letting Date: STAUNTON / EDINBURG

Contract ID:

District(s):

Counties:

Project(s):B93

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000090173B26

06/04/21 COMPLETION DATE

FREDERICK, SHENANDOAH

Min: Max:

01/24/2020Date Printed:

0623-034-733,M501, BROS-5138(150); 0623-034-733,B626, BROS-5138(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SHIRLEY CONTRACTING
COMPANY, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 24160

TEMPORARY (CONSTRUCTION)
SIGN

594.000

SF

55.00000 32,670.00

0270 24272

TRUCK MOUNTED ATTENUATOR

240.000

HR

25.00000 6,000.00

0280 24278

GROUP 2 CHANNELIZING
DEVICES

3,060.000

DAY

5.00000 15,300.00

0290 24282

FLAGGER SERVICE

1,000.000

HR

35.00000 35,000.00

0300 24430

DEMOLITION OF PAVEMENT
FLEXIBLE

3,740.000

SY

5.50000 20,570.00

0310 24500

NS REMOVE EXIST. CONCRETE
PAVEMENT

57.000

SY

130.00000 7,410.00

0320 25507

FIELD OFFICE TY.III

18.000

MO

5,000.00000 90,000.00

0330 26100

ROCKFILL

200.000

TON

130.00000 26,000.00

Page 13 of 18

BRIDGE REPLACEMENT OVER CEDAR CREEK

Call Order:

Letting Date: STAUNTON / EDINBURG

Contract ID:

District(s):

Counties:

Project(s):B93

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000090173B26

06/04/21 COMPLETION DATE

FREDERICK, SHENANDOAH

Min: Max:

01/24/2020Date Printed:

0623-034-733,M501, BROS-5138(150); 0623-034-733,B626, BROS-5138(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SHIRLEY CONTRACTING
COMPANY, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0340 26440

NS  GROUTED RIPRAP CLASS II
38"

161.000

SY

300.00000 48,300.00

0350 27022

TOPSOIL CLASS B 2"

0.760

ACRE

41,000.00000 31,160.00

0360 27102

REGULAR SEED

114.640

LB

35.00000 4,012.40

0370 27110

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 1

0.010

SY

200.00000 2.00

0380 27112

HYDRAULIC EROSION CONTROL
PRODUCT TYPE 3

0.950

SY

200.00000 190.00

0390 27230

FERTILIZER NITROGEN - N

58.000

LB

5.00000 290.00

0400 27231

FERTILIZER PHOSPHOROUS - P

71.000

LB

5.00000 355.00

0410 27232

FERTILIZER POTASSIUM - K

36.000

LB

2.00000 72.00
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BRIDGE REPLACEMENT OVER CEDAR CREEK

Call Order:

Letting Date: STAUNTON / EDINBURG

Contract ID:

District(s):

Counties:

Project(s):B93

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000090173B26

06/04/21 COMPLETION DATE

FREDERICK, SHENANDOAH

Min: Max:

01/24/2020Date Printed:

0623-034-733,M501, BROS-5138(150); 0623-034-733,B626, BROS-5138(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SHIRLEY CONTRACTING
COMPANY, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0420 27250

LIME

3.000

TON

300.00000 900.00

0430 27325

ROLLED EROSION CTRL
PRODUCT EC-3 TYPE 1

286.000

SY

10.00000 2,860.00

0440 27415

CHECK DAM ROCK TY. II

99.000

EA

1,000.00000 99,000.00

0450 27422

DEWATERING BASIN EC-8

3.000

EA

4,500.00000 13,500.00

0460 27430

SILTATION CONTROL
EXCAVATION

350.000

CY

20.00000 7,000.00

0470 27504

TEMP. SILT FENCE TYPE B

1,835.000

LF

10.00000 18,350.00

0480 27505

TEMP. SILT FENCE TYPE A

750.000

LF

10.00000 7,500.00

0490 51911

NS SAW CUT (FULL DEPTH)

86.000

LF

4.00000 344.00
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BRIDGE REPLACEMENT OVER CEDAR CREEK

Call Order:

Letting Date: STAUNTON / EDINBURG

Contract ID:

District(s):

Counties:

Project(s):B93

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000090173B26

06/04/21 COMPLETION DATE

FREDERICK, SHENANDOAH

Min: Max:

01/24/2020Date Printed:

0623-034-733,M501, BROS-5138(150); 0623-034-733,B626, BROS-5138(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SHIRLEY CONTRACTING
COMPANY, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0500 60409

CONC. CLASS A4 MOD. LOW
SHRINKAGE

61.700

CY

2,300.00000 141,910.00

0510 60490

BRIDGE DECK GROOVING

348.000

SY

10.00000 3,480.00

0520 61200

NS PRESTRESSED CONCRETE
BEAM 3'-4" X 1'-4 1/2" X 50'

20.000

EA

31,500.00000 630,000.00

0530 61711

CORROSION RESISTANT REINF.
STEEL CL. I

6,576.000

LB

3.00000 19,728.00

0540 62031

RAILING,KANSAS CORRAL 27"
W/OUT CURB

200.000

LF

360.00000 72,000.00

0550 64011

STRUCTURE EXCAVATION

2,483.000

CY

200.00000 496,600.00

0560 64015

SELECT BACKFILL ABUTMENT
ZONE

1,395.000

TON

90.00000 125,550.00

0570 64032

GEOCOMPOSITE WALL DRAIN

233.000

SY

25.00000 5,825.00
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BRIDGE REPLACEMENT OVER CEDAR CREEK

Call Order:

Letting Date: STAUNTON / EDINBURG

Contract ID:

District(s):

Counties:

Project(s):B93

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000090173B26

06/04/21 COMPLETION DATE

FREDERICK, SHENANDOAH

Min: Max:

01/24/2020Date Printed:

0623-034-733,M501, BROS-5138(150); 0623-034-733,B626, BROS-5138(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SHIRLEY CONTRACTING
COMPANY, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0580 65013

CONCRETE CLASS A3

389.800

CY

850.00000 331,330.00

0590 65095

NS CONCRETE CLASS A3
(UNREINFORCED)

59.300

CY

450.00000 26,685.00

0600 65200

REINF. STEEL

33,315.000

LB

1.50000 49,972.50

0610 66115

TEMP. CAUSEWAY

(1)

LS

250,000.00000 250,000.00

0620 66120

COFFERDAM

2.000

EA

100,000.00000 200,000.00

0630 66127

DRY RIPRAP CL.I 26" PG3 Ditch

8.000

TON

1,200.00000 9,600.00

0640 66239

DRY RIPRAP CL.II 38"

120.000

TON

250.00000 30,000.00

0650 67110

TRAFFIC BARRIER SERVICE
CONCRETE

40.000

LF

200.00000 8,000.00
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BRIDGE REPLACEMENT OVER CEDAR CREEK

Call Order:

Letting Date: STAUNTON / EDINBURG

Contract ID:

District(s):

Counties:

Project(s):B93

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000090173B26

06/04/21 COMPLETION DATE

FREDERICK, SHENANDOAH

Min: Max:

01/24/2020Date Printed:

0623-034-733,M501, BROS-5138(150); 0623-034-733,B626, BROS-5138(150);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SHIRLEY CONTRACTING
COMPANY, LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0660 67900

NS DISM. & REM. EXIST. STR.
EXIST. STR. NO. 6908

(1)

LS

240,000.00000 240,000.00

0670 85175

PORTABLE CHANGEABLE
MESSAGE SIGN

144.000

HR

10.00000 1,440.00

Section Total with LCC: $3,996,367.80

Life Cycle Costs:

$3,996,367.80Section Totals:

( ) indicates item is bid as Lump Sum

$3,996,367.80

$3,996,367.80

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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BRIDGE REPLACEMENT OVER CEDAR CREEK

Call Order:

Letting Date: STAUNTON / EDINBURG

Contract ID:

District(s):

Counties:

Project(s):B93

Tabulation of Bids

Contract Time:

December 18, 2019

Contract Description:

C0000090173B26

06/04/21 COMPLETION DATE

FREDERICK, SHENANDOAH

Min: Max:

01/24/2020Date Printed:

0623-034-733,M501, BROS-5138(150); 0623-034-733,B626, BROS-5138(150);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 K108 KANAWHA STONE COMPANY, INC. $1,994,069.45 100.00%

2 F440 FAIRFIELD-ECHOLS, LLC $2,671,278.43 133.96%

3 C3607 CORMAN KOKOSING CONSTRUCTION COMPANY $2,756,332.77 138.23%

4 S018 SHIRLEY CONTRACTING COMPANY, LLC $3,996,367.80 200.41%

Vendor Ranking

Contract ID:

BRIDGE REPLACEMENT OVER CEDAR CREEK

STAUNTON / EDINBURGLetting Date:

Contract Description:

District(s):

06/04/21 COMPLETION DATE

C0000090173B26

December 18, 2019 10:00 A.M

0623-034-733,M501, BROS-5138(150); 0623-034-733,B626, BROS-5138(150);

FREDERICK, SHENANDOAH

B93

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 01/24/2020




