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1) Painting of Girders - Does the painting of the new girders 5' each side of a joint and the fascia 

girder apply or will this be at the discretion of the designer.  (One or both or areas)   
 
Bridge type and layout shall be based on reducing long term maintenance costs for VDOT. To the 
maximum extent possible expansion joints in deck slabs shall be minimized. For weathering steel 
girder alternatives the Design-Builder will be responsible for applying paint five (5) feet each side 
of a deck joint and the entire outside surface of the fascia girders in accordance with Section 
411.06 (a) 1 and 2. of the VDOT Road and Bridge Specifications. 

 
2) Can a portion of the existing abutments be left in place as a retaining structure, not as part of the 

new bridge?   
 
The existing northern abutment (Abutment B) may be reused as a retaining structure only under 
the following conditions: If the Design-Builder elects to use existing Abutment B as a retaining 
structure they will be responsible for removing the backwall down to the bridge seat elevation. 
The existing Abutment B shall not be used to support the new proposed structure. The Design-
Builder will also be responsible for assessing the condition of the existing abutment and develop 
required rehabilitation/repair plans for its intended use as a retaining structure. All deteriorated 
and delaminated concrete, cracks and spalls shall be addressed repaired. The condition 
assessment and rehabilitation/repair plans shall be submitted to VDOT for review and approval. 
 
The use of the existing northern abutment (Abutment B) as a retaining structure will be included 
in an upcoming addendum to the RFP. 
 
Dismantling and removing the existing southern abutment (Abutment A) and piers shall be in 
accordance with Section 413 of the VDOT Road and Bridge Specifications. 

 
3) If a crossing of the trail is necessary for construction access, will VDOT or the bidder be 

responsible for obtaining access, and notifying the owners?   
 

All right-of-way and easements required for the construction of the project have been acquired by 
VDOT. It is anticipated that no additional right-of -way and/or easements are necessary. 
 
Any additional easements for the convenience of construction access shall be the responsibility of 
the Design-Builder.  
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4) Does the rights of way obtained by VDOT allow for a crossing of the trail?   

 
A permanent easement was acquired by VDOT from Nelson County for the trail on the 
northern end of the bridge. This permanent easement allows the Design-Builder to cross the 
trail, keeping in mind that access to the trail must be kept open to the public except as noted in the 
answer to the following question. 

 
5) When are closures allowed on the trail for demolition and the setting of girders etc.?   

 
Certain construction activities such as demolition of the existing structure and erecting girders 
will warrant closure of the trail to ensure the safety of the public. Any closure of the trail for these 
activities must be coordinated with VDOT.   

 
6) Given the potential for mussel populations, will the bidder be permitted to utilize explosives to 

remove the pier footers, or construct new ones?   
 
The use of explosives to remove or construct pier footings will not be permitted, given that the Tye 
River supports one of the best known Green Floater mussel populations. 

 
7) Can the contractor work within cofferdams during the time of year restrictions?  What about using 

explosives?   
 
Cofferdams and causeways shall be constructed and removed considering the time of year 
restrictions. Please refer to Part 2 Section 2.3 of the RFP and the Special Provisions included in 
the RFP Information Package – CD-ROM. The Design-Builder will be permitted to work within 
the cofferdams during the time of year restrictions.  
 
In regards to the use of explosives, see answer for question 6. 

 
8) Does VDOT have a current model or old model for this crossing?  If so, can we get a copy?   

 
VDOT does not have a current or old model for this crossing. The Design-Builder will need to 
obtain any existing model information from FEMA.  
 

9) Does VDOT have the scour analysis and H&HA Report for the newer of the two bridge 
structures?  If so, can we get a copy?   
 
VDOT does not have a Scour Analysis or H&HA report for either of the two existing bridge 
structures.   

 
10) Has there been any existing or past maintenance of the footer due to flood damage or scour? 

 
Piers 3 and 4 were repaired in 1972 as part of a bridge repair project, Plan No. 91-19A included 
in the RFP Information Package. The footings and lower portion of the stems were overlaid with 
concrete.  

 
11) What stormwater management regulation will the designers be held to? 

 
The Stormwater Management Plan must be prepared and implemented in accordance with the 
requirements listed in Part 2 Section 2.6.3 of the RFP. 
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12) Will the final H&HA modeling be used to develop final pier and abutment locations?   

 
The Design-Builder will be responsible for completing the final H&HA and Scour Analysis for the 
proposed bridge. These analyses shall be submitted to VDOT for review and approval prior to the 
commencement of bridge construction. The Design-Builder shall model the structure they are 
proposing with the finalized pier and abutment locations. Refer to Part 2 Section 2.6 of the RFP. 

 
13) Will stormwater runoff from the new bridge be allowed to directly discharge to the Tye River and 

associated floodplain via bridge scuppers? 
 
Yes, bridge deck drains discharging directly into the Tye River and floodplain will be allowed. 
 

14) What is the design builder’s responsibility with respect to assessment of condition and repair of 
existing drainage structures that will remain within the project limits?   
 
The Design-Builder will be responsible for the drainage design work and the design of 
stormwater management facilities within the project limits. The Design-Builder will also be 
responsible for assessing the condition of and repairing existing drainage structures that are 
located within the project limits.  
 

15) The RFP requires that the roadway profile “increase to approximately match that of the Route 29 
SBL Bridge.”  Is this intended to apply to the bridge deck elevation, or the girder bottom chord 
elevation?   
 
The proposed Rte. 29 NBL bridge deck elevation will approximately match the deck elevation of 
the Rte. 29 SBL bridge.  
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