vDOT

Virginia Department of Transportation

Special Advertisement

April 7, 2009

Economic Stimulus Package
The American Recovery and Reinvestment Act of 2009

This is a special advertisement of projects that are funded under the American Recovery and Reinvestment Act of 2009
(ARRA). Since these projects are federally funded, they contain all the regular provisions that normally accompany a
federal project. In addition there will be some additional monthly reporting required of the contractor. Please read the
attached Special Provision carefully to ensure that you understand your obligations should you be awarded one of these
special funded projects. The prime contractor will also be responsible for reporting the work of all subcontractors. It is
therefore suggested that each subcontract contains the necessary controls to ensure subcontractors report the required
information in a timely manner.

Bids to be received on a Special Letting Date of April 29, 2009




ARRA PROJECT REQUIREMENTS - The Contractor is advised this project has been identified by the
Department for advertisement, award and construction subject to criteria and conditions established under the
American Recovery and Reinvestment Act of 2009 (ARRA). Standard Special Provisions and Special
Provision Copied Notes used for federal-aid projects will remain the same under this Act with additional
requirements as stated herein after.

The following additional requirements will apply to all projects receiving federal funding under the American
Recovery and Reinvestment Act of 2009 (ARRA).

The prime Contractor will be required to submit via electronic media (supplied by the Department), the total
number of company\firm employees used on the job site, in the project office, in the home office, or
teleworked from an alternate location, the number of hours they worked, and the payroll of all persons who
performed work on this project for each month of project duration. Payroll includes only wages, and does
not include overhead or indirect costs. The prime Contractor also will be required to report the same
information stated above with regard to the work performed by all subcontractors used on the job site, in the
project office, in the home office, or teleworked from an alternate location, regardless of tier, during the
month. This requirement does not apply to material suppliers. The Contractor will be required to file this
report, as directed by the Department, no later than the 10" of each month.

The reporting criteria will be mandatory upon the Contractor and any subcontractors and must be
accomplished within the timeframe(s) and to the full extent requested. Incomplete reporting of requested
information will not be tolerated and will be interpreted as failure to meet the requirements of this provision
and, therefore, subject to the sanctions contained herein. Failure to meet these requirements will result in
the Contractor being disqualified from bidding on any future contracts for a period of 6 months in
accordance with the provisions of Section 102.08 of the Specifications and any other remedy applicable and
available under law.

Section 902 of the American Recovery and Reinvestment Act (ARRA) of 2009 provides the U.S.
Comptroller General and his representatives with the authority to:

(1) to examine any records of the Contractor or any of its subcontractors, or any State or local agency
administering such contract, that directly pertain to, and involve transactions relating to, the
contract or subcontract; and

(2) to interview any officer or employee of the Contractor or any of its subcontractors, or of any State
or local government agency administering the contract, regarding such transactions.”

Accordingly, the Comptroller General and his representatives shall have the authority and rights as provided
under Section 902 of the ARRA with respect to this contract, which is funded with funds made available
under the ARRA. Section 902 further states that nothing in this section shall be interpreted to limit or
restrict in any way any existing authority of the Comptroller General.

Additionally, Section 1515(a) of the ARRA provides authority for any representatives of the U.S. Inspector
General to examine any records or interview any employee or officers working on this contract. The
Contractor is advised that representatives of the Inspector General have the authority to examine any record
and interview any employee or officer of the Contractor, its subcontractors or other firms working on this
contract. Section 1515(b) further provides that nothing in this section shall be interpreted to limit or restrict
in any way any existing authority of an Inspector General.

3-26-09 (SPCN)



ORDER FORM
PLANS AND PROPOSALS
BIDS TO BE RECEIVED WEDNESDAY, APRIL 29, 2009

FIRM NAME
COMPLETE MAILING
ADDRESS

(PLEASE GIVE BOTH STREET ADDRESS AND POSTAL DELIVERY ADDRESS)
FIRM TELEPHONE NUMBER FIRM FAX NUMBER
SIGNED:
VENDOR NO.

PLANS AND/OR PROPOSALS WILL NOT BE ISSUED PRIOR TO RECEIPT OF PAYMENT

MR. DON E. SILIES, CONTRACT ENGINEER 1. TO ORDER PLANS AND/OR PROPOSALS BY TELEPHONE CALL
VIRGINIA DEPARTMENT OF TRANSPORTATION (804)786-1898, 786-5161 OR 371-9868, 804-786-2353
1401 EAST BROAD STREET 2 FAXTELEPHONE NO. (804)786-2788 (PREFERRED METHOD)

RICHMOND, VIRGINIA 23219
MASTERCARD/VISA NO.

EXPIRATION DATE:

3. Email order form to: vdotcoplanroom@vdot.virginia.gov

Please send the plans and/or proposals designated below. Enclosed is check No. in the amount of $ , made payable to the Treasurer of
Virginia, to cover the costs of plans and/or proposals and applicable 5% Virginia Sales Tax.

FOR THE LATEST LIST OF CERTIFIED MINORITY-OWNED ENTERPRISES GO TO THE WEBSITE ADDRESS LISTED BELOW

http://www.virginiadot.org/business/const/resources/certified-list.pdf

ORDER | PROJECT PROPOSALS HALF-SIZE FULL-SIZE FULL-SIZE P/S TOTAL
NO. REQUESTED PLANS PLANS CROSS SECTIONS | **
# $ # $ # $ # $
$8.76
1A1 PM1R-098-F09 + PROPOSAL PROPOSAL PROPOSAL
$0.44 ONLY ONLY ONLY
$8.76
1A7 PM1P-095-F09 + PROPOSAL PROPOSAL PROPOSAL
$0.44 ONLY ONLY ONLY
$8.76
2A1 (FO)0081-011-724,N501 + PROPOSAL PROPOSAL PROPOSAL
$0.44 ONLY ONLY ONLY
$8.76
3A1 0460-073-573,N501 + PROPOSAL PROPOSAL PROPOSAL
$0.44 ONLY ONLY ONLY
$8.76
4A1 (FO)0295-043-742,N501 + PROPOSAL PROPOSAL PROPOSAL
$0.44 ONLY ONLY ONLY

* PLEASE INDICATE WHETHER YOU DESIRE TO HAVE YOUR FIRM SHOWN AS A PRIME CONTRACTOR (P) OR SUPPLY QUOTES AS A
SUBCONTRACTOR(S)

FOR DEPARTMENTAL USE ONLY

PROPOSALS MAILED MAILED BY

TO BE MAILED CHECKED BY




ORDER FORM FOR NOTICE OF ADVERTISEMENT

PAGE 2
ORDER | PROJECT PROPOSALS HALF-SIZE FULL-SIZE FULL-SIZE P/S TOTAL
NO. REQUESTED PLANS PLANS CROSS SECTIONS | **
# $ $ $ # $

$8.76

4A4 PM4C-964-027,N501 + PROPOSAL PROPOSAL PROPOSAL
$0.44 ONLY ONLY ONLY
$8.76

5A3 (FO)0064-131-719,N501 + PROPOSAL PROPOSAL PROPOSAL
$0.44 ONLY ONLY ONLY
$8.76

5A4 0464-131-206,N501 + PROPOSAL PROPOSAL PROPOSAL
$0.44 ONLY ONLY ONLY
$8.76

6A3 PM6N-089-F09 + PROPOSAL PROPOSAL PROPOSAL
$0.44 ONLY ONLY ONLY
$8.76

6A7 PM6L-079-F09 + PROPOSAL PROPOSAL PROPOSAL
$0.44 ONLY ONLY ONLY
$8.76

TAl PM7S-030-F09,P401 + PROPOSAL PROPOSAL PROPOSAL
$0.44 ONLY ONLY ONLY
$8.76

TA3 PM7Q-023-F09,P401 + PROPOSAL PROPOSAL PROPOSAL
$0.44 ONLY ONLY ONLY
$8.76

TA5 PM7P-002-F09,P401 + PROPOSAL PROPOSAL PROPOSAL
$0.44 ONLY ONLY ONLY
$8.76

8AT 0066-093-722,N501 + PROPOSAL PROPOSAL PROPOSAL
$0.44 ONLY ONLY ONLY
$8.76

9A7 (NFO)PM9S-053-954,N501 + PROPOSAL PROPOSAL PROPOSAL
$0.44 ONLY ONLY ONLY
$8.76

9A9 (NF0O)9999-076-988,N501 + PROPOSAL PROPOSAL PROPOSAL
$0.44 ONLY ONLY ONLY

* PLEASE INDICATE WHETHER YOU DESIRE TO HAVE YOUR FIRM SHOWN AS A PRIME CONTRACTOR (P) OR SUPPLY QUOTES AS A
SUBCONTRACTOR(S)

PROPOSALS MAILED

FOR DEPARTMENTAL USE ONLY

TO BE MAILED

MAILED BY

CHECKED BY




ADVERTISEMENT FOR BIDS TO BE RECEIVED ON APRIL 29, 2009

COMMONWEALTH OF VIRGINIA, DEPARTMENT OF TRANSPORTATION, RICHMOND, VIRGINIA, TUESDAY, APRIL 7,
2009. Electronic Bids WILL BE RECEIVED ANYTIME UP TO 10 A.M. ON WEDNESDAY, APRIL 29, 2009.

NO PAPER SUBMISSIONS

ALL BIDS WILL BE READ IN THE 12™ FLOOR CONFERENCE ROOM, 1401 EAST BROAD STREET,
RICHMOND, VIRGINIA AT 10 A.M. ON WEDNESDAY, APRIL 29, 2009.

MINIMUM WAGE RATES FOR ALL FEDERAL-AID PROJECTS HAVE BEEN PREDETERMINED AS REQUIRED BY LAW
AND ARE SET FORTH IN THE BIDDING PROPOSAL.

PLANS AND/OR PROPOSALS WILL NOT BE MAILED PRIOR TO RECEIPT OF PAYMENT OF COSTS AS SHOWN ON
THIS ADVERTISEMENT. ALL PLANS AND/OR PROPOSALS MAILED VIA UNITED PARCEL SERVICE WHERE SERVICE
IS AVAILABLE; OTHERWISE, VIA PARCEL POST - NO EXCEPTIONS!!!

PLANS AND SPECIFICATIONS ARE ON FILE AT THE RICHMOND CENTRAL OFFICE, LOCAL DISTRICT AND
RESIDENCY OFFICES.

NO REFUND WILL BE ALLOWED FOR RETURNED PLANS AND/OR PROPOSALS.

BIDDERS ARE REQUIRED TO HAVE ON FILE APPROVED PREQUALIFICATION PAPERS PRIOR TO SUBMITTING A
BID.

THE COMMONWEALTH TRANSPORTATION BOARD RESERVES THE RIGHT TO REJECT ANY OR ALL PROPOSALS
SUBMITTED IN RESPONSE TO THIS ADVERTISEMENT AND TO WAIVE TECHNICALITIES AS IT MAY DEEM BEST
FOR THE INTEREST OF THE COMMONWEALTH.

FOR MINIMUM DBE/MBE ACHIEVEMENTS AND/OR REQUIREMENTS FOR THIS ADVERTISEMENT, SEE ATTACHED
SHEETS.

THE DEPARTMENT ASSURES COMPLIANCE WITH TITLE VI REQUIREMENTS OF NON-DISCRIMINATION IN ALL
ACTIVITIES PURSUANT TO THIS ADVERTISEMENT.

YOU ARE REQUESTED TO USE THE ORDER FORM FURNISHED FOR THIS ADVERTISEMENT WHEN ORDERING
PLANS AND/OR PROPOSALS.

ALL COSTS FOR PLANS AND/OR PROPOSALS AS SHOWN ON THIS ADVERTISEMENT DOES NOT INCLUDE THE FIVE
PERCENT (5%) VIRGINIA SALES TAX.

CONTINGENT LETTING DATE FOR THIS MONTH IS MAY 6, 2009 FOR RECEIPT OF BIDS WITH THE OPENING
AND READING ON MAY 6, 2009. THIS WILL APPLY ONLY WHEN A VDOT OFFICE IS CLOSED OR IN CASE OF
CATASTROPHIC EVENT ON THE NORMAL DATE THAT BIDS ARE RECEIVED, IN ACCORDANCE WITH THE
CONTINGENT LETTING POLICY DATED DECEMBER 1, 2004.

LEGEND OF SPECIAL SYMBOLS AND ABBREVIATIONS USED IN THE FOLLOWING ADVERTISEMENT:

** - SAME PLANS MAY BE USED; NEW PROPOSAL MUST BE OBTAINED.

@ -CONTRACTORS MUST ATTEND PROJECT SHOWING IN ORDER TO SUBMIT A BID ON THIS PROJECT.
BI.S.C. - BLOTTED SEAL COAT

CIl - CRITICAL INFRASTRUCTURE INFORMATION

M - PREQUALIFICATION WAIVED



ADVERTISEMENT FOR BIDS TO BE RECEIVED ON APRIL 29, 2009

ORDER NO 1A1 1A7 2A1 3A1
ROUTE/UPC Various/92696 81/92698 81/92691 460/92551
PROJECT
NUMBER (NFO)PM1R-098-F09, N501 (NFO)PM1P-095-F09,C501 (FO)0081-011-724,N501 0460-073-573,N501
FHWA NO ARRA-FS09(004) ARRA-FS09(005) ARRA-FS09(001) ARRA-FS09(006)
VALUE $6,600,000 $3,100,000 $16,200,000 $5,300,000
COUNTY Wythe Washington Botetourt Prince Edward

PM-1R-2009 Pavement Milling, Paving & Guardrail Slab Jacking, Asp. Conc. Overlay
DISEEIFILEN Schedule Upgrade on 1-81 SBL & Upgrade Guardrail./Shoulders 460 EBL REHAB.
FROM Various Locations M. P. 19.63 N. End of Rte. 779 Bridge M.P.262.58
TO M. P. 25.36 S. End of Rte. 640 Bridge Nottoway Co. Line
DISTRICT Bristol Bristol Salem Lynchburg
RESIDENCY Wytheville Abingdon Salem Dillwyn
CN END DATE November 15, 2010 October 10, 2009 October 4, 2010 April 29, 2010
BRIDGES None None None None
RAILROAD
INVOLVEMENT | NO No No No
gli(_)r\lleING No Showing No Showing April 14,2009 10am Now Showing

Salem District Material
SHOWING Conference Room
PLACE 731 Harrison Ave.
Salem VA 24153
SEE VDOT WEBSITE AT WWW.VIRGINIADOT.ORG/BUSINESS/CONST CLICK ON ORDER NO. TO SEE SCHEDULE OF ITEMS

ORDER NO 4A1 4A4 5A3 5A4
ROUTE/UPC 295/92529 360 & 460/92715 64/92557 464/92556
PROJECT
NUMBER (FO) 0295-043-742, N501 (NFO)PM4C-964-027, N501 (FO)0064-131-719, N501 (NFO)0464-131-206, N501
FHWA NO ARRA-FS09(002) ARRA-FS09(007) ARRA-FS09(003) ARRA-FS09(008)
VALUE $12,000,000 $3,100,000 $19,100,000 $5,900,000
COUNTY Henrico District Wide Chesapeake Chesapeake

Resurfacing 295 SB LANES/ . . . . .
DESCRIPTION Update Guardrail Resurfacing and Guardrail ltems CRCP patching with overlay Plant Mix
FROM SB 295 (RTE 33) MP 52.35 Various Various Various
TO SB 295 (RTE 64) MP 49.07
DISTRICT Richmond Richmond Hampton Roads Hampton Roads
RESIDENCY Sandston Chesterfield Norfolk Hampton Roads
CN END DATE July 11, 2010 September 22, 2009 August 5, 2011 September 3, 2010
BRIDGES None None None None
RAILROAD
INVOLVEMENT | O No No No
gli?\lleING No Showing No Showing No Showing No Showing




ADVERTISEMENT FOR BIDS TO BE RECEIVED ON APRIL 29, 2009

ORDER NO 6A3 6A7 7Al 7A3
ROUTE/UPC Various/ 92440 Variou/92438s Various/92375 Various/92371
ZTJ%I]EE; (NFO)PM6N-089-F09, P401 (NFO)PM6L-079-F09, P401 (NFO)PM7S-030-F09, P401 (NFO)PM7Q-023-F09, P401
FHWA NO ARRA-FS09(009) ARRA-FS09(010) ARRA-FS09(011) ARRA-FS09(012)
VALUE $15,100,000 $3,300,000 $5,900,000 $4,600,000
COUNTY Stafford Various Various Various
DESCRIPTION Plant Mix Plant Mix Plant Mix Plant Mix

FROM Various Various Various Various

TO

DISTRICT Fredericksburg Fredericksburg Culpeper Culpeper
RESIDENCY Fredericksburg Northern Neck Warrenton Culpeper

CN END DATE August 31, 2010 October 21, 2009 December 1, 2009 December 1, 2009
BRIDGES None None None None
R | No No No

SDi?_\évING No Showing No Showing No Showing No Showing

SEE VDOT WEBSITE AT WWW.VIRGINIADOT.ORG/BUSINESS/CONST CLICK ON ORDER NO. TO SEE SCHEDULE OF ITEMS

ORDER NO TA5 8A7 9A7 9A9
ROUTE/UPC Various/92368 66/92692 Various/92513 Various/92515
ZIEOM]EE; (NFO)PM7P-002-F09, P401 (NFO) 0066-093-722, N501 (NFO)PM9S-053-954, N501 (NFO)PM9U-076-988, N501
FHWA NO ARRA-FS09(013) ARRA-FS09(014) ARRA-FS09(015) ARRA-FS09(016)
VALUE $4,900,000 $1,700,000 $8,500,000 $5,000,000
COUNTY Various Warren Loudoun Prince William
DESCRIPTION | Plant Mix gﬁ:ﬁ;&%‘gggg“mb'e SUPS, | plant Mix Plant Mix

FROM Various MM 10.7 Various Various

TO MM 6.6

DISTRICT Culpeper Staunton Northern Virginia Northern Virginia
RESIDENCY Charlottesville Luray Leesburg Manassas

CN END DATE December 1, 2009 June 30, 2010 December 1, 2009 December 1, 2009
BRIDGES None None None None
e | " s S -

SDi?\IIEVING No Showing No Showing No Showing No Showing




ADVERTISEMENT FOR BIDS TO BE RECEIVED ON APRIL 29, 2009

MBE POTENTIAL ACHIEVEMENTS

FEDERAL-AID PROJECTS
DBE REQUIREMENTS

ORDER NUMBER DBE PARTICIPATION
1A1 1%
1A7 1%
2A1 1%
3A1 1%
4A1 3%
4A4 2%
5A3 1%
5A4 0%
6A3 1%
6A7 1%
TAl 1%
7A3 1%
TA5 1%
8A7 1%
9A7 1%
9A9 4%

Form C-111 and C-112 can be faxed to 804-225-2447 attention Nicole Gilliam
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