
       

BID TABULATIONS 

JANUARY 18, 2023 BID LETTING 

Attached are tabulations of bids for all projects, which have been awarded by the Virginia Department of Transportation for the above letting. 

The following project(s) has/have been rejected: 

Order Numbers:  411 (6122067); 511 (121065); 515 (120882); H49 (121076); P35 (121096); P37 (122155); P39 (122153); 


	Structure Bookmarks
	BID TABULATIONS JANUARY 18, 2023 BID LETTING 
	BID TABULATIONS JANUARY 18, 2023 BID LETTING 
	Attached are tabulations of bids for all projects, which have been awarded by the Virginia Department of Transportation for the above letting. 
	The following project(s) has/have been rejected: Order Numbers:  411 (6122067); 511 (121065); 515 (120882); H49 (121076); P35 (121096); P37 (122155); P39 (122153); 
	Contract ID: CM123PMH120962 Counties: BLAND, SMYTH, WYTHE 
	Letting Date: January 18, 2023 District(s): BRISTOL / DISTRICTWIDE OR OFFICE Call Order: 111 Project(s): PM1H-961-F23,N501, PM01(348); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: SGR - 2023 PLANT MIX - INTERSTATE 
	Line No / Item ID 
	(1) W-L CONSTRUCTION &PAVING, INC. 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	SECTION: 0001 
	SECTION: 0001 
	0010 10417 
	TACK COAT 
	0020 10700 
	RUMBLE STRIP CYLINDRICAL ASPHALT 0030 16350 ASPHALT CONC. TY. 0040 16360 ASPHALT CONC. TY. 0050 16371 ASPHALT CONC. TY. 0060 16522 
	SM-12.5A 
	SM-12.5E 
	IM-19.0E 

	REGULAR BID ITEMS 
	15,870.000 GAL 63,485.000 LF 
	4,533.470 TON 13,039.250 TON 5,642.800 TON 108,644.810 
	FLEXIBLE PAVEMENT PLANING 0" -SY 
	2" 
	2" 
	2" 

	0070 
	0070 
	16523 
	51,298.130 

	FLEXIBLE PAVEMENT PLANING ABOVE 2" - 4" 
	FLEXIBLE PAVEMENT PLANING ABOVE 2" - 4" 
	SY 


	Cat Alt Set: Cat Alt Member: LCC: 
	3.00000 0.66000 
	3.00000 0.66000 
	3.00000 0.66000 
	47,610.00 41,900.10 

	120.94000 131.87000 125.26000 4.77000 
	120.94000 131.87000 125.26000 4.77000 
	548,277.86 1,719,485.90 706,817.13 518,235.74 

	6.68000 
	6.68000 
	342,671.51 


	Contract ID: CM123PMH120962 Counties: BLAND, SMYTH, WYTHE 
	Letting Date: January 18, 2023 District(s): BRISTOL / DISTRICTWIDE OR OFFICE Call Order: 111 Project(s): PM1H-961-F23,N501, PM01(348); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: SGR - 2023 PLANT MIX - INTERSTATE 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) W-L CONSTRUCTION &

	Item Description 
	Item Description 
	PAVING, INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	0080 
	0080 
	0080 
	24265 
	(1) 

	NS MAINTENANCE OF TRAFFIC 
	NS MAINTENANCE OF TRAFFIC 
	LS 

	PLANT MIX 
	PLANT MIX 

	0090 
	0090 
	54042 
	65.000 

	TYPE B CLASS I PAVE. LINE 
	TYPE B CLASS I PAVE. LINE 
	LF 

	MARKING 24" 
	MARKING 24" 

	0100 
	0100 
	54076 
	82,050.000 

	TYPE B CLASS VI PVMT LINE 
	TYPE B CLASS VI PVMT LINE 
	LF 

	MRKG 6" 
	MRKG 6" 

	0110 
	0110 
	54077 
	2,295.000 

	TYPE B CLASS VI PVMT LINE 
	TYPE B CLASS VI PVMT LINE 
	LF 

	MRKG 8" 
	MRKG 8" 

	0120 
	0120 
	54219 
	465.000 

	INLAID PAVEMENT MARKER 
	INLAID PAVEMENT MARKER 
	EA 

	ASPHALT 
	ASPHALT 

	0130 
	0130 
	54571 
	2.000 


	PVMT SYMB MRKG THRU ARROW EA TY B, CL I 
	Section Totals: Life Cycle Costs: Section Total with LCC: 
	Contract Item Totals Contract Time Totals 
	Contract Item Totals Contract Time Totals 
	Cat Alt Set: 
	285,847.10000 
	26.51000 
	4.55000 
	5.90000 
	48.15000 
	459.85000 
	459.85000 
	285,847.10 
	285,847.10 


	1,723.15 
	1,723.15 

	373,327.50 
	373,327.50 

	13,540.50 
	13,540.50 

	22,389.75 
	22,389.75 

	919.70 
	$
	4,622,745.94 

	$
	4,622,745.94 

	Cat Alt Member: 
	Cat Alt Member: 
	LCC: 

	$4,622,745.94 
	Contract ID: CM123PMH120962 Counties: BLAND, SMYTH, WYTHE 
	Letting Date: January 18, 2023 District(s): BRISTOL / DISTRICTWIDE OR OFFICE Call Order: 111 Project(s): PM1H-961-F23,N501, PM01(348); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Time Totals SGR - 2023 PLANT MIX - INTERSTATE Contract Description: 
	Contract Time Totals SGR - 2023 PLANT MIX - INTERSTATE Contract Description: 
	Contract Time Totals SGR - 2023 PLANT MIX - INTERSTATE Contract Description: 

	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	$0.00 

	Contract Grand Totals 
	Contract Grand Totals 
	$4,622,745.94 



	( ) indicates item is bid as Lump Sum 
	( ) indicates item is bid as Lump Sum 
	Contract ID: CM123PMH120962 Counties: BLAND, SMYTH, WYTHE Letting Date: January 18, 2023 10:00 A.M. District(s): BRISTOL / DISTRICTWIDE OR OFFICE Call Order: 111 Project(s): PM1H-961-F23,N501, PM01(348); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: SGR - 2023 PLANT MIX - INTERSTATE 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 

	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Bid 

	1 
	1 
	W048 
	W-L CONSTRUCTION & PAVING, INC. 
	$4,622,745.94 
	100.00% 


	Contract ID: CM123PMJ120963 Counties: SMYTH, WASHINGTON 
	Letting Date: January 18, 2023 District(s): BRISTOL / DISTRICTWIDE OR OFFICE Call Order: 112 Project(s): PM1J-961-F23,N501, PM01(348); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Line No / Item ID 
	(1) W-L CONSTRUCTION &PAVING, INC. 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	SECTION: 
	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 

	0010 
	0010 
	10417 
	13,200.000 

	TACK COAT 
	TACK COAT 
	GAL 

	0020 
	0020 
	16242 
	645.330 


	AGGR. BASE MATL. TY. I OR II NO. TON 21A OR 21B 0030 16350 6,438.800 ASPHALT CONC. TY. TON 0040 16360 1,655.280 ASPHALT CONC. TY. TON 
	SM-12.5A 
	SM-12.5E 

	0050 16516 281.600 FLEXIBLE PAVE. TIE-IN PLANING SY 0" - 2" 
	0060 16522 32,859.200 
	FLEXIBLE PAVEMENT PLANING 0" -SY 2" 0070 24262 21.000 PORTABLE TEMPORARY RUMBLE DAY 
	STRIP ARRAY 
	Cat Alt Set: Cat Alt Member: LCC: 
	0.22000 
	0.22000 
	2,904.00 

	47.59000 
	30,711.25 

	114.62000 
	114.62000 
	738,015.26 

	128.82000 
	128.82000 
	213,233.17 

	37.95000 
	37.95000 
	10,686.72 

	4.83000 
	158,709.94 

	310.37000 
	310.37000 
	6,517.77 

	Contract ID: CM123PMJ120963 Counties: SMYTH, WASHINGTON 
	Letting Date: January 18, 2023 District(s): BRISTOL / DISTRICTWIDE OR OFFICE Call Order: 112 Project(s): PM1J-961-F23,N501, PM01(348); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) W-L CONSTRUCTION &

	Item Description 
	Item Description 
	PAVING, INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 


	0001 REGULAR BID ITEMS SECTION: 
	0001 REGULAR BID ITEMS SECTION: 
	0001 REGULAR BID ITEMS SECTION: 
	Cat Alt Set: 

	0080 24265 (1) 
	0080 24265 (1) 
	102,733.16000 

	NS MAINTENANCE OF TRAFFIC LS 
	NS MAINTENANCE OF TRAFFIC LS 

	PLANT MIX 
	PLANT MIX 

	0090 24282 350.000 
	0090 24282 350.000 
	43.70000 

	FLAGGER SERVICE HR 
	FLAGGER SERVICE HR 

	0100 54032 74,530.000 
	0100 54032 74,530.000 
	0.75000 

	TYPE B CLASS I PVMT LINE MRKG LF 
	TYPE B CLASS I PVMT LINE MRKG LF 

	4" 
	4" 

	0110 54040 80.000 
	0110 54040 80.000 
	12.00000 

	TYPE B CLASS I PVMT LINE MRKG LF 
	TYPE B CLASS I PVMT LINE MRKG LF 

	12" 
	12" 

	0120 54042 57.000 
	0120 54042 57.000 
	15.00000 

	TYPE B CLASS I PAVE. LINE LF 
	TYPE B CLASS I PAVE. LINE LF 

	MARKING 24" 
	MARKING 24" 

	0130 54219 100.000 
	0130 54219 100.000 
	55.00000 

	INLAID PAVEMENT MARKER EA 
	INLAID PAVEMENT MARKER EA 

	ASPHALT 
	ASPHALT 

	0140 54401 1.000 
	0140 54401 1.000 
	1,300.00000 

	PVMT MESSAGE MARK. SCHOOL EA 
	PVMT MESSAGE MARK. SCHOOL EA 

	ZONE 
	ZONE 

	0150 54428 
	0150 54428 
	59,380.000 
	0.08000 

	TEMP. PVMT MRKG, TY. A, 4" 
	TEMP. PVMT MRKG, TY. A, 4" 
	LF 


	102,733.16 
	102,733.16 

	15,295.00 
	15,295.00 

	55,897.50 
	55,897.50 

	960.00 
	855.00 
	5,500.00 
	5,500.00 

	1,300.00 
	1,300.00 

	4,750.40 
	4,750.40 

	Cat Alt Member: 
	Cat Alt Member: 
	LCC: 

	Contract ID: CM123PMJ120963 Counties: SMYTH, WASHINGTON 
	Letting Date: January 18, 2023 District(s): BRISTOL / DISTRICTWIDE OR OFFICE Call Order: 112 Project(s): PM1J-961-F23,N501, PM01(348); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Contract ID: CM123PMJ120963 Counties: SMYTH, WASHINGTON 

	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) W-L CONSTRUCTION &PAVING, INC. 

	Alt Set / Alt Member 0001 SECTION: 
	Alt Set / Alt Member 0001 SECTION: 
	Quantity and Units REGULAR BID ITEMS 
	Unit Price Ext Amount Cat Alt Set: 
	Unit Price Cat Alt Member: 
	Ext Amount 
	Unit Price LCC: 
	Ext Amount 

	0160 54574 PVMT SYMB MRKG SGL TURN ARROW TY B, CL I 0170 54577 PVMT SYMB MRKG DBL TURN ARROW THRU/LT OR RT TY B, CL I Section Total with LCC: Life Cycle Costs: Section Totals: 
	0160 54574 PVMT SYMB MRKG SGL TURN ARROW TY B, CL I 0170 54577 PVMT SYMB MRKG DBL TURN ARROW THRU/LT OR RT TY B, CL I Section Total with LCC: Life Cycle Costs: Section Totals: 
	3.000 EA 2.000 EA 
	185.00000 200.00000 
	555.00 400.00 $1,349,024.17 $1,349,024.17 


	Letting Date: January 18, 2023 District(s): BRISTOL / DISTRICTWIDE OR OFFICE Call Order: 112 Project(s): PM1J-961-F23,N501, PM01(348); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY Line No / Item ID 
	(1) W-L CONSTRUCTION &PAVING, INC. 
	Item Description 
	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount SECTION: 0002 ALTERNATE ITEM Cat Alt Set: Cat Alt Member: LCC: 
	70.00000 70.00 
	0180 00306 1.000 
	NS SELECT MATERIAL ALTERNATE TON SHOULDER MATERIAL Section Totals: $70.00 
	Life Cycle Costs: 
	Section Total with LCC: $70.00 
	$
	1,349,094.17 







	Contract Item Totals Contract Time Totals Contract Life Cycle Costs Totals 
	Contract Item Totals Contract Time Totals Contract Life Cycle Costs Totals 
	$0.00 
	$
	1,349,094.17 

	Contract Grand Totals 
	( ) indicates item is bid as Lump Sum 
	Contract ID: CM123PMJ120963 Counties: SMYTH, WASHINGTON Letting Date: January 18, 2023 10:00 A.M. District(s): BRISTOL / DISTRICTWIDE OR OFFICE Call Order: 112 Project(s): PM1J-961-F23,N501, PM01(348); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 

	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Bid 

	1 
	1 
	W048 
	W-L CONSTRUCTION & PAVING, INC. 
	$1,349,094.17 
	100.00% 


	Contract ID: CM123PMK121353 Counties: SMYTH, WASHINGTON 
	Letting Date: January 18, 2023 District(s): BRISTOL / DISTRICTWIDE OR OFFICE Call Order: 113 Project(s): PM1K-961-F23, N501, PM01(348); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: SGR - 2023 PLANT MIX - INTERSTATE 
	Line No / Item ID 
	(1) W-L CONSTRUCTION &PAVING, INC. 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 



	SECTION: 0001 
	SECTION: 0001 
	0010 10417 
	TACK COAT 
	0020 10700 
	RUMBLE STRIP CYLINDRICAL ASPHALT 0030 16350 ASPHALT CONC. TY. 0040 16360 ASPHALT CONC. TY. 0050 16371 ASPHALT CONC. TY. 0060 16522 
	SM-12.5A 
	SM-12.5E 
	IM-19.0E 

	REGULAR BID ITEMS 
	10,980.000 GAL 42,830.000 LF 
	3,180.210 TON 8,925.950 TON 2,230.270 TON 89,472.530 
	FLEXIBLE PAVEMENT PLANING 0" -SY 
	2" 
	2" 
	2" 

	0070 
	0070 
	16523 
	20,275.200 

	FLEXIBLE PAVEMENT PLANING ABOVE 2" - 4" 
	FLEXIBLE PAVEMENT PLANING ABOVE 2" - 4" 
	SY 


	Cat Alt Set: Cat Alt Member: LCC: 
	3.00000 0.70000 
	3.00000 0.70000 
	3.00000 0.70000 
	32,940.00 29,981.00 

	118.97000 129.83000 123.71000 4.35000 
	118.97000 129.83000 123.71000 4.35000 
	378,349.58 1,158,856.09 275,906.70 389,205.51 

	6.35000 
	6.35000 
	128,747.52 


	Contract ID: CM123PMK121353 Counties: SMYTH, WASHINGTON 
	Letting Date: January 18, 2023 District(s): BRISTOL / DISTRICTWIDE OR OFFICE Call Order: 113 Project(s): PM1K-961-F23, N501, PM01(348); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: SGR - 2023 PLANT MIX - INTERSTATE 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) W-L CONSTRUCTION &

	Item Description 
	Item Description 
	PAVING, INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	0080 
	0080 
	0080 
	24265 
	(1) 

	NS MAINTENANCE OF TRAFFIC PLANT MIX 
	NS MAINTENANCE OF TRAFFIC PLANT MIX 
	LS 

	0090 
	0090 
	54042 
	40.000 

	TYPE B CLASS I PAVE. LINE MARKING 24" 
	TYPE B CLASS I PAVE. LINE MARKING 24" 
	LF 

	0100 
	0100 
	54076 
	53,150.000 

	TYPE B CLASS VI PVMT LINE MRKG 6" 
	TYPE B CLASS VI PVMT LINE MRKG 6" 
	LF 

	0110 
	0110 
	54077 
	160.000 

	TYPE B CLASS VI PVMT LINE MRKG 8" 
	TYPE B CLASS VI PVMT LINE MRKG 8" 
	LF 

	0120 
	0120 
	54219 
	310.000 

	INLAID PAVEMENT MARKER ASPHALT 
	INLAID PAVEMENT MARKER ASPHALT 
	EA 

	0130 
	0130 
	54574 
	2.000 

	PVMT SYMB MRKG SGL TURN ARROW TY B, CL I Section Totals: 
	PVMT SYMB MRKG SGL TURN ARROW TY B, CL I Section Totals: 
	EA 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: 
	Section Total with LCC: 


	Contract Item Totals Contract Time Totals 
	Cat Alt Set: 
	160,371.91000 
	26.51000 
	4.50000 
	5.90000 
	48.15000 
	459.85000 
	459.85000 
	160,371.91 
	160,371.91 


	1,060.40 
	1,060.40 

	239,175.00 
	239,175.00 

	944.00 
	14,926.50 
	14,926.50 

	919.70 
	$
	2,811,383.91 

	$
	2,811,383.91 

	Cat Alt Member: 
	Cat Alt Member: 
	LCC: 

	$2,811,383.91 
	Contract ID: CM123PMK121353 Counties: SMYTH, WASHINGTON 
	Letting Date: January 18, 2023 District(s): BRISTOL / DISTRICTWIDE OR OFFICE Call Order: 113 Project(s): PM1K-961-F23, N501, PM01(348); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Time Totals SGR - 2023 PLANT MIX - INTERSTATE Contract Description: 
	Contract Time Totals SGR - 2023 PLANT MIX - INTERSTATE Contract Description: 
	Contract Time Totals SGR - 2023 PLANT MIX - INTERSTATE Contract Description: 

	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	$0.00 

	Contract Grand Totals 
	Contract Grand Totals 
	$2,811,383.91 


	( ) indicates item is bid as Lump Sum 
	( ) indicates item is bid as Lump Sum 
	Contract ID: CM123PMK121353 Counties: SMYTH, WASHINGTON Letting Date: January 18, 2023 10:00 A.M. District(s): BRISTOL / DISTRICTWIDE OR OFFICE Call Order: 113 Project(s): PM1K-961-F23, N501, PM01(348); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: SGR - 2023 PLANT MIX - INTERSTATE 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 

	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Bid 

	1 
	1 
	W048 
	W-L CONSTRUCTION & PAVING, INC. 
	$2,811,383.91 
	100.00% 


	Contract ID: CM123PMM121355 Counties: SMYTH, WASHINGTON, WYTHE 
	Letting Date: January 18, 2023 District(s): BRISTOL / DISTRICTWIDE OR OFFICE Call Order: 114 Project(s): PM1M-961-F24,N501, PM01(348); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - INTERSTATE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) W-L CONSTRUCTION &PAVING, INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0010 10417 
	0010 10417 
	0010 10417 
	19,694.000 

	TACK COAT 
	TACK COAT 
	GAL 

	0020 10700 
	0020 10700 
	62,030.000 

	RUMBLE STRIP CYLINDRICAL 
	RUMBLE STRIP CYLINDRICAL 
	LF 

	ASPHALT 
	ASPHALT 

	0030 16350 
	0030 16350 
	4,890.990 

	ASPHALT CONC. TY. SM-12.5A 
	ASPHALT CONC. TY. SM-12.5A 
	TON 

	0040 16360 
	0040 16360 
	14,967.770 

	ASPHALT CONC. TY. SM-12.5E 
	ASPHALT CONC. TY. SM-12.5E 
	TON 

	0050 16522 
	0050 16522 
	179,537.610 


	FLEXIBLE PAVEMENT PLANING 0" -SY 
	2" 
	2" 
	2" 

	0060 24265 
	0060 24265 
	(1) 

	NS MAINTENANCE OF TRAFFIC 
	NS MAINTENANCE OF TRAFFIC 
	LS 

	PLANT MIX 
	PLANT MIX 

	0070 54042 
	0070 54042 
	60.000 

	TYPE B CLASS I PAVE. LINE 
	TYPE B CLASS I PAVE. LINE 
	LF 

	MARKING 24" 
	MARKING 24" 


	1.52000 0.70000 
	1.52000 0.70000 
	1.52000 0.70000 
	29,934.88 43,421.00 

	121.96000 130.56000 4.71000 
	121.96000 130.56000 4.71000 
	596,505.14 1,954,192.05 845,622.14 

	267,245.73000 
	267,245.73000 
	267,245.73 

	26.51000 
	26.51000 
	1,590.60 


	Contract ID: CM123PMM121355 Counties: SMYTH, WASHINGTON, WYTHE 
	Letting Date: January 18, 2023 District(s): BRISTOL / DISTRICTWIDE OR OFFICE Call Order: 114 Project(s): PM1M-961-F24,N501, PM01(348); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - INTERSTATE 
	Line No / Item ID 
	(1) W-L CONSTRUCTION &PAVING, INC. 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	SECTION: 0001 REGULAR BID ITEMS 0080 54076 85,810.000 
	TYPE B CLASS VI PVMT LINE 
	TYPE B CLASS VI PVMT LINE 
	TYPE B CLASS VI PVMT LINE 
	LF 

	MRKG 6" 
	MRKG 6" 

	0090 54077 
	0090 54077 
	3,250.000 

	TYPE B CLASS VI PVMT LINE 
	TYPE B CLASS VI PVMT LINE 
	LF 

	MRKG 8" 
	MRKG 8" 

	0100 54219 
	0100 54219 
	515.000 

	INLAID PAVEMENT MARKER 
	INLAID PAVEMENT MARKER 
	EA 

	ASPHALT 
	ASPHALT 

	0110 54571 
	0110 54571 
	1.000 

	PVMT SYMB MRKG THRU ARROW 
	PVMT SYMB MRKG THRU ARROW 
	EA 

	TY B, CL I 
	TY B, CL I 

	0120 54589 
	0120 54589 
	4.000 

	PVMT SYMB MRKG LANE 
	PVMT SYMB MRKG LANE 
	EA 

	REDUCTION ARROW TY B, CL I 
	REDUCTION ARROW TY B, CL I 

	Section Totals: 
	Section Totals: 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: 
	Section Total with LCC: 


	Cat Alt Set: Cat Alt Member: LCC: 
	4.44000 
	4.44000 
	4.44000 
	380,996.40 

	5.90000 
	5.90000 
	19,175.00 

	48.15000 
	48.15000 
	24,797.25 

	459.85000 
	459.85000 
	459.85 

	1,076.59000 
	1,076.59000 
	4,306.36 

	TR
	$4,168,246.40 

	TR
	$4,168,246.40 


	Contract Item Totals 
	Contract Item Totals 
	Contract Item Totals 
	$4,168,246.40 

	Contract Time Totals 
	Contract Time Totals 

	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	$0.00 

	Contract Grand Totals 
	Contract Grand Totals 
	$4,168,246.40 


	Contract ID: CM123PMM121355 Counties: SMYTH, WASHINGTON, WYTHE 
	Letting Date: January 18, 2023 District(s): BRISTOL / DISTRICTWIDE OR OFFICE Call Order: 114 Project(s): PM1M-961-F24,N501, PM01(348); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

	Contract Description: 2023 PLANT MIX - INTERSTATE ( ) indicates item is bid as Lump Sum 
	Contract Description: 2023 PLANT MIX - INTERSTATE ( ) indicates item is bid as Lump Sum 
	Contract ID: CM123PMM121355 Counties: SMYTH, WASHINGTON, WYTHE 
	Letting Date: January 18, 2023 10:00 A.M. District(s): BRISTOL / DISTRICTWIDE OR OFFICE 
	Call Order: 114 Project(s): PM1M-961-F24,N501, PM01(348); 
	Contract Time: 11/17/23 COMPLETION DATE Min: Max: Contract Description: 2023 PLANT MIX - INTERSTATE 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 

	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Bid 

	1 
	1 
	W048 
	W-L CONSTRUCTION & PAVING, INC. 
	$4,168,246.40 
	100.00% 


	Contract ID: CM223PMA121709 Counties: CARROLL, FRANKLIN 
	Letting Date: January 18, 2023 District(s): SALEM / DISTRICTWIDE OR OFFICE Call Order: 219 Project(s): PM2A-962-F23, P401, STP-962-2(127); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) ADAMS CONSTRUCTIONCOMPANY 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0010 10417 TACK COAT 0020 16242 AGGR. BASE MATL. TY. I OR II NO. 
	21A OR 21B 0030 16368 PAVEMENT SHOULDER WEDGE 
	PREP. 
	0040 16392 
	ASPH. CONC. TY. 
	BM-25.0D 

	0050 16455 
	ASPH. CONC. BMD P+VO SM-9.5D 
	0060 16515 
	NS FLEXIBLE PAVEMENT PLANING 
	6.0" DEEP MILLING 0070 16515 NS FLEXIBLE PAVEMENT PLANING 
	8.0" DEEP MILLING 
	8.0" DEEP MILLING 
	8,845.000 GAL 
	885.500 TON 
	885.500 TON 
	45,259.000 LF 
	2,050.400 TON 9,459.610 TON 
	821.330 SY 
	821.330 SY 
	3,432.000 SY 
	3.00000 
	3.00000 
	3.00000 
	26,535.00 

	55.00000 
	55.00000 
	48,702.50 

	0.11000 
	0.11000 
	4,978.49 

	109.32000 
	109.32000 
	224,149.73 

	109.93000 
	109.93000 
	1,039,894.93 

	23.17000 
	23.17000 
	19,030.22 

	18.26000 
	18.26000 
	62,668.32 


	Contract ID: CM223PMA121709 Counties: CARROLL, FRANKLIN 
	Letting Date: January 18, 2023 District(s): SALEM / DISTRICTWIDE OR OFFICE Call Order: 219 Project(s): PM2A-962-F23, P401, STP-962-2(127); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) ADAMS CONSTRUCTION

	Item Description 
	Item Description 
	COMPANY 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 


	0001 REGULAR BID ITEMS SECTION: 
	0001 REGULAR BID ITEMS SECTION: 
	0001 REGULAR BID ITEMS SECTION: 
	Cat Alt Set: 

	0080 16522 79,823.880 
	0080 16522 79,823.880 
	2.42000 

	FLEXIBLE PAVEMENT PLANING 0" SY 
	FLEXIBLE PAVEMENT PLANING 0" SY 
	-


	2" 
	2" 

	0090 24262 108.000 
	0090 24262 108.000 
	58.07000 

	PORTABLE TEMPORARY RUMBLE DAY 
	PORTABLE TEMPORARY RUMBLE DAY 

	STRIP ARRAY 
	STRIP ARRAY 

	0100 24265 (1) 
	0100 24265 (1) 
	33,329.69000 

	NS MAINTENANCE OF TRAFFIC LS 
	NS MAINTENANCE OF TRAFFIC LS 

	PLANT MIX 
	PLANT MIX 

	0110 24282 1,721.000 
	0110 24282 1,721.000 
	30.00000 

	FLAGGER SERVICE HR 
	FLAGGER SERVICE HR 

	0120 54032 102,725.000 
	0120 54032 102,725.000 
	0.80000 

	TYPE B CLASS I PVMT LINE MRKG LF 
	TYPE B CLASS I PVMT LINE MRKG LF 

	4" 
	4" 

	0130 54048 162.000 
	0130 54048 162.000 
	25.97000 

	TYPE B CLASS II PAVE. LINE LF 
	TYPE B CLASS II PAVE. LINE LF 

	MARKING 24" 
	MARKING 24" 

	0140 54219 570.000 
	0140 54219 570.000 
	47.17000 

	INLAID PAVEMENT MARKER EA 
	INLAID PAVEMENT MARKER EA 

	ASPHALT 
	ASPHALT 

	0150 54396 2.000 
	0150 54396 2.000 
	842.70000 

	PVMT MSG. MARK. “SCHOOL” TY EA 
	PVMT MSG. MARK. “SCHOOL” TY EA 

	B, CL II, 6' 
	B, CL II, 6' 


	193,173.79 
	193,173.79 

	6,271.56 
	6,271.56 

	33,329.69 
	33,329.69 

	51,630.00 
	51,630.00 

	82,180.00 
	82,180.00 

	4,207.14 
	4,207.14 

	26,886.90 
	26,886.90 

	1,685.40 
	1,685.40 

	Cat Alt Member: 
	Cat Alt Member: 
	LCC: 

	Contract ID: CM223PMA121709 Counties: CARROLL, FRANKLIN 
	Letting Date: January 18, 2023 District(s): SALEM / DISTRICTWIDE OR OFFICE Call Order: 219 Project(s): PM2A-962-F23, P401, STP-962-2(127); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Line No / Item ID 
	(1) ADAMS CONSTRUCTIONCOMPANY 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	SECTION: 0001 REGULAR BID ITEMS 
	0160 
	0160 
	0160 
	54428 
	201,821.000 

	TEMP. PVMT MRKG, TY. A, 4" 
	TEMP. PVMT MRKG, TY. A, 4" 
	LF 

	0170 
	0170 
	54530 
	134.000 

	NS TEMP. PVMT MRKG TEMP. PAVE. MESS. MARK (STOP BAR12") 
	NS TEMP. PVMT MRKG TEMP. PAVE. MESS. MARK (STOP BAR12") 
	LF 

	0180 
	0180 
	54575 
	9.000 

	PVMT SYMB MRKG SGL TURN ARROW TY B, CL II Section Totals: 
	PVMT SYMB MRKG SGL TURN ARROW TY B, CL II Section Totals: 
	EA 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: 
	Section Total with LCC: 


	Cat Alt Set: Cat Alt Member: LCC: 
	0.27000 5.83000 
	0.27000 5.83000 
	0.27000 5.83000 
	54,491.67 781.22 

	450.50000 
	450.50000 
	4,054.50 $1,884,651.06 $1,884,651.06 


	Contract ID: CM223PMA121709 Counties: CARROLL, FRANKLIN 
	Letting Date: January 18, 2023 District(s): SALEM / DISTRICTWIDE OR OFFICE Call Order: 219 Project(s): PM2A-962-F23, P401, STP-962-2(127); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY Line No / Item ID 
	(1) ADAMS CONSTRUCTIONCOMPANY 
	(1) ADAMS CONSTRUCTIONCOMPANY 
	Item Description 

	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount SECTION: 0002 ALTERNATE ITEM Cat Alt Set: Cat Alt Member: LCC: 
	0.00000 0.00 
	0190 00306 1.000 
	NS SELECT MATERIAL ALTERNATE TON SHOULDER MATERIAL Section Totals: $0.00 
	Life Cycle Costs: 
	Section Total with LCC: $0.00 
	$
	1,884,651.06 





	Contract Item Totals Contract Time Totals Contract Life Cycle Costs Totals 
	Contract Item Totals Contract Time Totals Contract Life Cycle Costs Totals 
	$0.00 
	$
	1,884,651.06 

	Contract Grand Totals 
	( ) indicates item is bid as Lump Sum 
	Contract ID: CM223PMA121709 Counties: CARROLL, FRANKLIN Letting Date: January 18, 2023 10:00 A.M. District(s): SALEM / DISTRICTWIDE OR OFFICE Call Order: 219 Project(s): PM2A-962-F23, P401, STP-962-2(127); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 

	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Bid 

	1 
	1 
	A006 
	ADAMS CONSTRUCTION COMPANY 
	$1,884,651.06 
	100.00% 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	CM223PML121707 
	Counties: 
	BEDFORD 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	SALEM / BEDFORD 

	Call Order: 
	Call Order: 
	220 
	Project(s): 
	9999-962-698, N501, HSIP-962-2(125); 9999-962-702, N501, HSIP-962-2(120);


	PM2L-009-F23, P401, STP-009-2(065); Contract Time: 11/17/23 COMPLETION DATE Min: Max: Contract Description: 2023 PLANT MIX - PRIMARY 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) ADAMS CONSTRUCTIONCOMPANY 
	Unit Price Ext Amount Unit Price (2) BOXLEY MATERIALSCOMPANY Cat Alt Member: LCC: 3.35000 49,650.35 
	Ext Amount 

	TR
	0.30000 
	6,160.50 

	TR
	0.30000 
	47,393.70 

	TR
	1.25000 
	37,192.50 

	TR
	55.40000 
	22,625.36 

	TR
	102.00000 
	697,225.08 

	TR
	0.40000 
	9,542.00 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR BID ITEMS 
	Cat Alt Set: 

	0010 10417 
	0010 10417 
	14,821.000 
	2.86000 
	42,388.06 

	TACK COAT 
	TACK COAT 
	GAL 

	0020 10700 
	0020 10700 
	20,535.000 
	0.21000 
	4,312.35 

	RUMBLE STRIP CYLINDR
	RUMBLE STRIP CYLINDR
	ICAL 
	LF 

	ASPHALT CENTERLINE (R
	ASPHALT CENTERLINE (R
	S-3) 

	0030 10700 
	0030 10700 
	157,979.000 
	0.21000 
	33,175.59 

	RUMBLE STRIP CYLINDR
	RUMBLE STRIP CYLINDR
	ICAL 
	LF 

	ASPHALT EDGELINE (RS
	ASPHALT EDGELINE (RS
	-

	6) 

	0040 10701 
	0040 10701 
	29,754.000 
	0.82000 
	24,398.28 

	LIQUID ASPHALT RUMBL
	LIQUID ASPHALT RUMBL
	E STRIP 
	SY 

	COATING 
	COATING 

	0050 16242 
	0050 16242 
	408.400 
	58.75000 
	23,993.50 

	AGGR. BASE MATL. TY. I 
	AGGR. BASE MATL. TY. I 
	OR II NO. 
	TON 

	21A OR 21B 
	21A OR 21B 

	0060 16335 
	0060 16335 
	6,835.540 
	103.75000 
	709,187.28 

	ASPHALT CONC. TY. SM
	ASPHALT CONC. TY. SM
	-

	9.5A 
	TON 

	0070 16368 
	0070 16368 
	23,855.000 
	0.20000 
	4,771.00 

	PAVEMENT SHOULDER WEDGE 
	PAVEMENT SHOULDER WEDGE 
	LF 

	PREP. 
	PREP. 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	CM223PML121707 
	Counties: 
	BEDFORD 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	SALEM / BEDFORD 

	Call Order: 
	Call Order: 
	220 
	Project(s): 
	9999-962-698, N501, HSIP-962-2(125); 9999-962-702, N501, HSIP-962-2(120);


	PM2L-009-F23, P401, STP-009-2(065); Contract Time: 11/17/23 COMPLETION DATE Min: Max: Contract Description: 2023 PLANT MIX - PRIMARY 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) ADAMS CONSTRUCTIONCOMPANY 
	Unit Price Ext Amount Unit Price (2) BOXLEY MATERIALSCOMPANY Cat Alt Member: LCC: 98.25000 542,691.74 
	Ext Amount 

	TR
	95.00000 
	512,541.15 

	TR
	5.50000 
	13,730.04 

	TR
	2.40000 
	112,820.62 

	TR
	5.50000 
	124,678.40 

	TR
	50.00000 
	6,100.00 

	TR
	10,000.00000 
	10,000.00 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR BID ITEMS 
	Cat Alt Set: 

	0080 16370 
	0080 16370 
	5,523.580 
	94.50000 
	521,978.31 

	ASPHALT CONC. TY. IM-1
	ASPHALT CONC. TY. IM-1
	9.0D 
	TON 

	0090 16392 
	0090 16392 
	5,395.170 
	90.25000 
	486,914.09 

	ASPH. CONC. TY. BM-25.0
	ASPH. CONC. TY. BM-25.0
	D 
	TON 

	0100 16516 
	0100 16516 
	2,496.370 
	9.25000 
	23,091.42 

	FLEXIBLE PAVE. TIE-IN P
	FLEXIBLE PAVE. TIE-IN P
	LANING 
	SY 

	0" - 2" 
	0" - 2" 

	0110 16522 
	0110 16522 
	47,008.590 
	1.50000 
	70,512.89 

	FLEXIBLE PAVEMENT PL
	FLEXIBLE PAVEMENT PL
	ANING 0" SY 
	-


	2" 
	2" 

	0120 16523 
	0120 16523 
	22,668.800 
	4.25000 
	96,342.40 

	FLEXIBLE PAVEMENT PL
	FLEXIBLE PAVEMENT PL
	ANING 
	SY 

	ABOVE 2" - 4" 
	ABOVE 2" - 4" 

	0130 24262 
	0130 24262 
	122.000 
	126.50000 
	15,433.00 

	PORTABLE TEMPORARY 
	PORTABLE TEMPORARY 
	RUMBLE 
	DAY 

	STRIP ARRAY 
	STRIP ARRAY 

	0140 24265 
	0140 24265 
	(1) 
	66,000.00000 
	66,000.00 

	NS MAINTENANCE OF TRAFFIC 
	NS MAINTENANCE OF TRAFFIC 
	LS 

	PLANT MIX 
	PLANT MIX 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	CM223PML121707 
	Counties: 
	BEDFORD 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	SALEM / BEDFORD 

	Call Order: 
	Call Order: 
	220 
	Project(s): 
	9999-962-698, N501, HSIP-962-2(125); 9999-962-702, N501, HSIP-962-2(120);


	PM2L-009-F23, P401, STP-009-2(065); Contract Time: 11/17/23 COMPLETION DATE Min: Max: Contract Description: 2023 PLANT MIX - PRIMARY 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) ADAMS CONSTRUCTION
	(2) BOXLEY MATERIALS

	Item Description 
	Item Description 
	COMPANY 
	COMPANY 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 


	0001 REGULAR BID ITEMS SECTION: 
	0001 REGULAR BID ITEMS SECTION: 
	0001 REGULAR BID ITEMS SECTION: 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	0150 24265 
	0150 24265 
	(1) 
	7,250.00000 
	7,250.00 
	22,000.00000 
	22,000.00 

	NS MAINTENANCE OF TRAFFIC 
	NS MAINTENANCE OF TRAFFIC 
	LS 

	RUMBLE STRIPS 
	RUMBLE STRIPS 

	0160 24282 
	0160 24282 
	1,795.000 
	28.00000 
	50,260.00 
	25.65000 
	46,041.75 

	FLAGGER SERVICE 
	FLAGGER SERVICE 
	HR 

	0170 54032 
	0170 54032 
	91,091.000 
	0.87000 
	79,249.17 
	0.92000 
	83,803.72 

	TYPE B CLASS I PVMT LINE MRKG 
	TYPE B CLASS I PVMT LINE MRKG 
	LF 

	4" 
	4" 

	0180 54219 
	0180 54219 
	574.000 
	36.39000 
	20,887.86 
	38.50000 
	22,099.00 

	INLAID PAVEMENT MARKER 
	INLAID PAVEMENT MARKER 
	EA 

	ASPHALT 
	ASPHALT 

	0190 54428 
	0190 54428 
	243,393.000 
	0.26000 
	63,282.18 
	0.27000 
	65,716.11 

	TEMP. PVMT MRKG, TY. A, 4" 
	TEMP. PVMT MRKG, TY. A, 4" 
	LF 

	Section Totals: 
	Section Totals: 
	$2,343,427.38 
	$2,432,012.02 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: 
	Section Total with LCC: 
	$2,343,427.38 
	$2,432,012.02 


	Contract ID: CM223PML121707 Counties: BEDFORD Letting Date: January 18, 2023 District(s): SALEM / BEDFORD Call Order: 220 Project(s): 9999-962-698, N501, HSIP-962-2(125); 9999-962-702, N501, HSIP-962-2(120);PM2L-009-F23, P401, STP-009-2(065); Contract Time: 11/17/23 COMPLETION DATE Min: Max: Contract Description: 2023 PLANT MIX - PRIMARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) ADAMS CONSTRUCTIONCOMPANY 
	(2) BOXLEY MATERIALSCOMPANY 

	Alt Set / Alt Member 0002 SECTION: 
	Alt Set / Alt Member 0002 SECTION: 
	Quantity and Units ALTERNATE ITEM 
	Unit Price Ext Amount Cat Alt Set: 
	Unit Price Ext Amount Cat Alt Member: 
	Unit Price LCC: 
	Ext Amount 

	0200 
	0200 
	00306 
	1.000 
	58.75000 
	58.75 
	52.00000 
	52.00 


	NS SELECT MATERIAL ALTERNATE TON SHOULDER MATERIAL Section Totals: $58.75 $52.00 Life Cycle Costs: Section Total with LCC: $58.75 $52.00 
	$
	2,343,486.13 

	$Contract Time Totals Contract Life Cycle Costs Totals 
	2,432,064.02 


	Contract Item Totals 
	Contract Item Totals 
	$0.00 

	$0.00 Contract Grand Totals 
	$0.00 Contract Grand Totals 
	$
	2,343,486.13 


	$( ) indicates item is bid as Lump Sum 
	$( ) indicates item is bid as Lump Sum 
	2,432,064.02 

	Table
	TR
	Vendor Ranking 
	Page 1 of 1 Date Printed: 02/17/2023 

	Contract ID: 
	Contract ID: 
	CM223PML121707 
	Counties: 
	BEDFORD 

	Letting Date: January 18, 2023 10:00 A.M. 220 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	Letting Date: January 18, 2023 10:00 A.M. 220 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	SALEM / BEDFORD District(s): 9999-962-698, N501, HSIP-962-2(125); 9999-962-702, N501, HSIP-962-2(120);PM2L-009-F23, P401, STP-009-2(065); Project(s): Min: Max: 


	Contract Description: 2023 PLANT MIX - PRIMARY 
	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	A006 
	ADAMS CONSTRUCTION COMPANY 
	$2,343,486.13 
	100.00% 

	2 
	2 
	B896 
	BOXLEY MATERIALS COMPANY 
	$2,432,064.02 
	103.78% 


	Contract ID: CM223PMF119369 Counties: HENRY, PATRICK 
	Letting Date: January 18, 2023 District(s): SALEM / MARTINSVILLE Call Order: 221 Project(s): PM2G-070-F23, P401, NHPP-070-2(037); PM2F-044-F23, P401, PM02(477); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Contract ID: CM223PMF119369 Counties: HENRY, PATRICK 

	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) ADAMS CONSTRUCTIONCOMPANY 
	(2) APAC-ATLANTIC, INC. (3) J. C. JOYCE TRUCKINGAND PAVING COMPANY, INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount Unit Price Ext Amount Cat Alt Member: LCC: 

	TR
	2.90000 60,021.30 3.50000 72,439.50 

	TR
	49.00000 36,701.00 75.00000 56,175.00 

	TR
	0.20000 7,916.00 1.00000 39,580.00 

	TR
	98.50000 878,449.60 108.00000 963,173.16 

	TR
	100.50000 1,674,883.76 111.72000 1,861,870.78 

	TR
	2.70000 295,588.49 2.65000 290,114.63 

	TR
	6.70000 323,533.15 6.50000 313,875.45 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR BID ITEMS 
	Cat Alt Set: 

	0010 10417 
	0010 10417 
	20,697.000 
	1.00000 
	20,697.00 

	TACK COAT 
	TACK COAT 
	GAL 

	0020 16242 
	0020 16242 
	749.000 
	45.00000 
	33,705.00 

	AGGR. BASE MATL. TY. I 
	AGGR. BASE MATL. TY. I 
	OR II NO. TON 

	21A OR 21B 
	21A OR 21B 

	0030 16368 
	0030 16368 
	39,580.000 
	0.30000 
	11,874.00 

	PAVEMENT SHOULDER W
	PAVEMENT SHOULDER W
	EDGE LF 

	PREP. 
	PREP. 

	0040 16392 
	0040 16392 
	8,918.270 
	95.00000 
	847,235.65 

	ASPH. CONC. TY. BM-25.0
	ASPH. CONC. TY. BM-25.0
	D TON 

	0050 16455 
	0050 16455 
	16,665.510 
	102.00000 
	1,699,882.02 

	ASPH. CONC. BMD P+VO 
	ASPH. CONC. BMD P+VO 
	SM-9.5D TON 

	0060 16522 
	0060 16522 
	109,477.220 
	1.50000 
	164,215.83 

	FLEXIBLE PAVEMENT PL
	FLEXIBLE PAVEMENT PL
	ANING 0" SY 
	-


	2" 
	2" 

	0070 16524 
	0070 16524 
	48,288.530 
	3.50000 
	169,009.86 

	FLEXIBLE PAVEMENT PLANING SY 
	FLEXIBLE PAVEMENT PLANING SY 

	ABOVE 4" 
	ABOVE 4" 


	Letting Date: January 18, 2023 District(s): SALEM / MARTINSVILLE Call Order: 221 Project(s): PM2G-070-F23, P401, NHPP-070-2(037); PM2F-044-F23, P401, PM02(477); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) ADAMS CONSTRUCTION

	(3) J. C. JOYCE TRUCKING

	(2) APAC-ATLANTIC, INC. 

	COMPANY 
	COMPANY 
	AND PAVING COMPANY, INC. 

	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Cat Alt Set: 
	50.00000 
	38,355.73000 
	62,311.53000 
	25,000.00000 
	29.00000 
	0.95000 
	1.21000 
	23.97000 
	Table
	TR
	Cat Alt Member: 
	LCC: 

	5,700.00 
	5,700.00 
	90.00000 
	10,260.00 150.00000 
	17,100.00 

	38,355.73 
	38,355.73 
	35,000.00000 
	35,000.00 82,900.00000 
	82,900.00 

	62,311.53 
	62,311.53 
	25,000.00000 
	25,000.00 114,905.00000 
	114,905.00 

	25,000.00 
	25,000.00 
	50,000.00000 
	50,000.00 84,300.00000 
	84,300.00 

	49,155.00 
	49,155.00 
	27.00000 
	45,765.00 36.75000 
	62,291.25 

	70,681.90 
	70,681.90 
	0.95000 
	70,681.90 1.07000 
	79,610.14 

	52,468.02 
	52,468.02 
	1.21000 
	52,468.02 1.36000 
	58,972.32 

	14,765.52 
	14,765.52 
	24.00000 
	14,784.00 27.00000 
	16,632.00 


	SECTION: 0001 REGULAR BID ITEMS 
	0080 24262 
	PORTABLE TEMPORARY RUMBLE STRIP ARRAY 0090 24265 NS MAINTENANCE OF TRAFFIC 
	PLANT MIX - RTE. 57 0100 24265 NS MAINTENANCE OF TRAFFIC 
	PLANT MIX - RTE. 58 0110 24265 NS MAINTENANCE OF TRAFFIC 
	PLANT MIX - RTE. 87 0120 24282 FLAGGER SERVICE 
	0130 54032 
	TYPE B CLASS I PVMT LINE MRKG 4" 0140 54034 TYPE B CLASS I PVMT LINE MRKG 
	6" 0150 54048 TYPE B CLASS II PAVE. LINE 
	MARKING 24" 
	114.000 DAY 
	114.000 DAY 
	LS 
	LS 
	(1) 

	LS 
	(1) 

	LS 
	(1) 


	1,695.000 HR 74,402.000 LF 
	43,362.000 LF 
	616.000 LF 
	616.000 LF 
	Contract ID: CM223PMF119369 Counties: HENRY, PATRICK 
	Letting Date: January 18, 2023 District(s): SALEM / MARTINSVILLE Call Order: 221 Project(s): PM2G-070-F23, P401, NHPP-070-2(037); PM2F-044-F23, P401, PM02(477); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Contract ID: CM223PMF119369 Counties: HENRY, PATRICK 

	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) ADAMS CONSTRUCTIONCOMPANY 
	Unit Price Ext Amount Unit Price Ext Amount (2) APAC-ATLANTIC, INC. (3) J. C. JOYCE TRUCKINGAND PAVING COMPANY, INC. Cat Alt Member: LCC: 54.20000 1,300.80 61.00000 1,464.00 

	TR
	77.29000 
	17,235.67 
	87.00000 
	19,401.00 

	TR
	1,095.00000 
	1,095.00 
	1,231.81000 
	1,231.81 

	TR
	801.00000 
	1,602.00 
	900.00000 
	1,800.00 

	TR
	0.28000 
	56,197.12 
	0.32000 
	64,225.28 

	TR
	0.42000 
	18,212.04 
	0.47000 
	20,380.14 

	TR
	3.95000 
	2,433.20 
	4.43000 
	2,728.88 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR BID ITEMS 
	Cat Alt Set: 

	0160 54100 
	0160 54100 
	24.000 
	54.20000 
	1,300.80 

	NS PAVEMENT MARKING 
	NS PAVEMENT MARKING 
	LF 

	PREFORMED THERMO P
	PREFORMED THERMO P
	AVE. LINE 

	MARK. RUMBLE STRIPS 4
	MARK. RUMBLE STRIPS 4
	" 

	0170 54219 
	0170 54219 
	223.000 
	100.00000 
	22,300.00 

	INLAID PAVEMENT MARK
	INLAID PAVEMENT MARK
	ER 
	EA 

	ASPHALT 
	ASPHALT 

	0180 54399 
	0180 54399 
	1.000 
	1,094.94000 
	1,094.94 

	PVMT MESSAGE MARK. R
	PVMT MESSAGE MARK. R
	/R
	EA 

	CROSSING TY B, CL II 
	CROSSING TY B, CL II 

	0190 54402 
	0190 54402 
	2.000 
	800.73000 
	1,601.46 

	NS PAVE. MESSAGE MAR
	NS PAVE. MESSAGE MAR
	KING 
	EA 

	WRONG WAY ARROW 
	WRONG WAY ARROW 

	0200 54428 
	0200 54428 
	200,704.000 
	0.28000 
	56,197.12 

	TR
	LF 

	TEMP. PVMT MRKG, TY. A
	TEMP. PVMT MRKG, TY. A
	, 4" 

	0210 54430 
	0210 54430 
	43,362.000 
	0.42000 
	18,212.04 

	TR
	LF 

	TEMP. PVMT MRKG, TY. A
	TEMP. PVMT MRKG, TY. A
	, 6" 

	0220 54530 
	0220 54530 
	616.000 
	3.94000 
	2,427.04 

	NS TEMP. PVMT MRKG TEMP. 
	NS TEMP. PVMT MRKG TEMP. 
	LF 

	PAVE. MESS. MARK (STOP BAR
	PAVE. MESS. MARK (STOP BAR

	12" ) 
	12" ) 


	Letting Date: January 18, 2023 District(s): SALEM / MARTINSVILLE Call Order: 221 Project(s): PM2G-070-F23, P401, NHPP-070-2(037); PM2F-044-F23, P401, PM02(477); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Contract ID: CM223PMF119369 Counties: HENRY, PATRICK 

	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) ADAMS CONSTRUCTIONCOMPANY 
	(2) APAC-ATLANTIC, INC. 
	(3) J. C. JOYCE TRUCKINGAND PAVING COMPANY, INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0230 
	0230 
	0230 
	54575 
	11.000 
	320.28000 
	3,523.08 
	320.50000 
	3,525.50 
	360.32000 
	3,963.52 

	PVMT SYMB MRKG SGL TURN ARROW TY B, CL II 
	PVMT SYMB MRKG SGL TURN ARROW TY B, CL II 
	EA 

	0240 
	0240 
	54578 
	1.000 
	691.46000 
	691.46 
	700.00000 
	700.00 
	777.89000 
	777.89 

	PVMT SYMB MRKG DBL TURN ARROW THRU/LT OR RT TY B, CL II Section Totals: 
	PVMT SYMB MRKG DBL TURN ARROW THRU/LT OR RT TY B, CL II Section Totals: 
	EA 
	$3,372,405.00 
	$3,683,353.55 
	$4,229,911.75 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: 
	Section Total with LCC: 
	$3,372,405.00 
	$3,683,353.55 
	$4,229,911.75 


	Letting Date: January 18, 2023 District(s): SALEM / MARTINSVILLE Call Order: 221 Project(s): PM2G-070-F23, P401, NHPP-070-2(037); PM2F-044-F23, P401, PM02(477); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) ADAMS CONSTRUCTIONCOMPANY 
	(2) APAC-ATLANTIC, INC. 
	(3) J. C. JOYCE TRUCKINGAND PAVING COMPANY, INC. 

	Alt Set / Alt Member 0002 SECTION: 
	Alt Set / Alt Member 0002 SECTION: 
	Quantity and Units ALTERNATE ITEM 
	Unit Price Ext Amount Cat Alt Set: 
	Unit Price Cat Alt Member: 
	Ext Amount 
	Unit Price LCC: 
	Ext Amount 

	0250 
	0250 
	00306 
	1.000 
	45.00000 
	45.00 
	50.00000 
	50.00 
	85.00000 
	85.00 

	NS SELECT MATERIAL ASHOULDER MATERIAL 
	NS SELECT MATERIAL ASHOULDER MATERIAL 
	LTERNATE 
	TON 


	Life Cycle Costs: Section Totals: 
	Life Cycle Costs: Section Totals: 
	Life Cycle Costs: Section Totals: 
	$45.00 
	$50.00 
	$85.00 

	Section Total with LCC: 
	Section Total with LCC: 
	$45.00 
	$50.00 
	$85.00 

	( ) indicates item is bid as Lump Sum Contract Item Totals Contract Grand Totals Contract Time Totals Contract Life Cycle Costs Totals 
	( ) indicates item is bid as Lump Sum Contract Item Totals Contract Grand Totals Contract Time Totals Contract Life Cycle Costs Totals 
	$3,372,450.00 $3,372,450.00 $0.00 
	$3,683,403.55 $3,683,403.55 $0.00 
	$4,229,996.75 4,229,996.75 $0.00 


	Vendor Ranking 
	Vendor Ranking 
	Vendor Ranking 
	Page 1 of 1 Date Printed: 02/17/2023 

	Contract ID: Letting Date: 
	Contract ID: Letting Date: 
	CM223PMF119369 January 18, 2023 10:00 A.M. 
	District(s): Counties: 
	SALEM / MARTINSVILLE HENRY, PATRICK 


	Call Order: 221 Project(s): PM2G-070-F23, P401, NHPP-070-2(037); PM2F-044-F23, P401, PM02(477); Contract Time: 11/17/23 COMPLETION DATE Min: Max: Contract Description: 2023 PLANT MIX - PRIMARY 
	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	A006 
	ADAMS CONSTRUCTION COMPANY 
	$3,372,450.00 
	100.00% 

	2 
	2 
	A837 
	APAC-ATLANTIC, INC. 
	$3,683,403.55 
	109.22% 

	3 
	3 
	J101 
	J. C. JOYCE TRUCKING AND PAVING COMPANY, INC. 
	$4,229,996.75 
	125.43% 





	Contract ID: CM223PMC121706 Counties: PULASKI 
	Contract ID: CM223PMC121706 Counties: PULASKI 
	Letting Date: January 18, 2023 District(s): SALEM / CHRISTIANSBURG Call Order: 222 Project(s): PM2C-077-F23, P401, NHPP-077-2(349); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) ADAMS CONSTRUCTIONCOMPANY 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0010 10417 TACK COAT 0020 16242 AGGR. BASE MATL. TY. I OR II NO. 
	21A OR 21B 
	0030 16335 
	ASPHALT CONC. TY. SM-9.5A 
	0040 16340 
	ASPHALT CONC. TY. SM-9.5D 
	0050 16368 
	PAVEMENT SHOULDER WEDGE 
	PREP. 
	0060 16370 
	ASPHALT CONC. TY. 
	IM-19.0D 

	0070 16392 
	ASPH. CONC. TY. 
	BM-25.0D 

	10,161.700 GAL 
	593.000 TON 
	593.000 TON 
	6,636.590 TON 1,432.450 TON 30,867.000 LF 
	2,001.290 TON 3,147.890 TON 
	3.10000 
	3.10000 
	3.10000 
	31,501.27 

	58.00000 
	58.00000 
	34,394.00 

	110.99000 
	110.99000 
	736,595.12 

	114.36000 
	114.36000 
	163,814.98 

	0.10000 
	0.10000 
	3,086.70 

	106.49000 
	106.49000 
	213,117.37 

	118.62000 
	118.62000 
	373,402.71 




	Contract ID: CM223PMC121706 Counties: PULASKI 
	Contract ID: CM223PMC121706 Counties: PULASKI 
	Letting Date: January 18, 2023 District(s): SALEM / CHRISTIANSBURG Call Order: 222 Project(s): PM2C-077-F23, P401, NHPP-077-2(349); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) ADAMS CONSTRUCTION

	Item Description 
	Item Description 
	COMPANY 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	0080 16522 60,124.570 
	FLEXIBLE PAVEMENT PLANING 0" -SY 
	2" 0090 16523 FLEXIBLE PAVEMENT PLANING 
	ABOVE 2" - 4" 0100 16524 FLEXIBLE PAVEMENT PLANING 
	ABOVE 4" 0110 24262 PORTABLE TEMPORARY RUMBLE 
	STRIP ARRAY 0120 24265 NS MAINTENANCE OF TRAFFIC 
	PLANT MIX 
	0130 24282 
	FLAGGER SERVICE 
	0140 54032 
	TYPE B CLASS I PVMT LINE MRKG 4" 0150 54034 TYPE B CLASS I PVMT LINE MRKG 
	6" 
	18,610.240 SY 
	5,544.000 SY 
	72.000 DAY 
	72.000 DAY 
	(1) LS 
	860.000 HR 
	860.000 HR 
	74,510.000 LF 
	11,670.000 LF 
	Cat Alt Set: 
	3.30000 
	5.75000 
	16.30000 
	50.00000 
	41,840.00000 
	35.23000 
	0.80000 
	1.22000 
	1.22000 
	198,411.08 
	198,411.08 


	107,008.88 
	107,008.88 

	90,367.20 
	90,367.20 

	3,600.00 
	3,600.00 

	41,840.00 
	41,840.00 

	30,297.80 
	30,297.80 

	59,608.00 
	59,608.00 

	14,237.40 
	14,237.40 

	Cat Alt Member: 
	Cat Alt Member: 
	LCC: 




	Contract ID: CM223PMC121706 Counties: PULASKI 
	Contract ID: CM223PMC121706 Counties: PULASKI 
	Letting Date: January 18, 2023 District(s): SALEM / CHRISTIANSBURG Call Order: 222 Project(s): PM2C-077-F23, P401, NHPP-077-2(349); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Line No / Item ID 
	(1) ADAMS CONSTRUCTIONCOMPANY 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	SECTION: 0001 REGULAR BID ITEMS 
	0160 
	0160 
	0160 
	54048 
	43.000 

	TYPE B CLASS II PAVE. LINE MARKING 24" 
	TYPE B CLASS II PAVE. LINE MARKING 24" 
	LF 

	0170 
	0170 
	54219 
	64.000 

	INLAID PAVEMENT MARKER ASPHALT 
	INLAID PAVEMENT MARKER ASPHALT 
	EA 

	0180 
	0180 
	54428 
	171,940.000 

	TEMP. PVMT MRKG, TY. A, 4" 
	TEMP. PVMT MRKG, TY. A, 4" 
	LF 

	0190 
	0190 
	54530 
	14.000 

	NS TEMP. PVMT MRKG TEMP. PAVE. MESS. MARK (STOP BAR12" ) Section Totals: 
	NS TEMP. PVMT MRKG TEMP. PAVE. MESS. MARK (STOP BAR12" ) Section Totals: 
	LF 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: 
	Section Total with LCC: 


	Cat Alt Set: Cat Alt Member: LCC: 
	25.97000 
	25.97000 
	25.97000 
	1,116.71 

	47.17000 
	47.17000 
	3,018.88 

	0.37000 5.83000 
	0.37000 5.83000 
	63,617.80 81.62 

	TR
	$2,169,117.52 $2,169,117.52 



	Contract ID: CM223PMC121706 Counties: PULASKI 
	Contract ID: CM223PMC121706 Counties: PULASKI 
	Letting Date: January 18, 2023 District(s): SALEM / CHRISTIANSBURG Call Order: 222 Project(s): PM2C-077-F23, P401, NHPP-077-2(349); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY Line No / Item ID 
	(1) ADAMS CONSTRUCTIONCOMPANY 
	(1) ADAMS CONSTRUCTIONCOMPANY 
	Item Description 

	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount SECTION: 0002 ALTERNATE ITEM Cat Alt Set: Cat Alt Member: LCC: 
	0.00000 0.00 
	0200 00306 1.000 
	NS SELECT MATERIAL ALTERNATE TON SHOULDER MATERIAL Section Totals: $0.00 
	Life Cycle Costs: 
	Section Total with LCC: $0.00 
	$
	2,169,117.52 


	Contract Item Totals Contract Time Totals Contract Life Cycle Costs Totals 
	Contract Item Totals Contract Time Totals Contract Life Cycle Costs Totals 
	$0.00 
	$
	2,169,117.52 

	Contract Grand Totals 
	( ) indicates item is bid as Lump Sum 
	Contract ID: CM223PMC121706 Counties: PULASKI Letting Date: January 18, 2023 10:00 A.M. District(s): SALEM / CHRISTIANSBURG Call Order: 222 Project(s): PM2C-077-F23, P401, NHPP-077-2(349); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 

	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Bid 

	1 
	1 
	A006 
	ADAMS CONSTRUCTION COMPANY 
	$2,169,117.52 
	100.00% 


	Contract ID: CM223PMK121708 Counties: CRAIG, ROANOKE 
	Letting Date: January 18, 2023 District(s): SALEM / SALEM Call Order: 223 Project(s): PM2K-962-F23, P401, STP-962-2(126); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) ADAMS CONSTRUCTION

	(2) BOXLEY MATERIALS

	COMPANY 
	COMPANY 
	COMPANY 

	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	SECTION: 0001 REGULAR BID ITEMS 
	0010 10417 6,880.000 
	TACK COAT GAL 
	0020 16242 
	AGGR. BASE MATL. TY. I OR II NO. 21A OR 21B 0030 16355 ASPHALT CONC. TY. 0040 16362 ASPHALT CONC. TY. 0050 16368 PAVEMENT SHOULDER WEDGE 
	SM-12.5D 
	SM-19.0A 

	PREP. 0060 16522 
	365.000 TON 
	365.000 TON 
	4,895.440 TON 3,772.170 TON 23,476.000 LF 
	42,669.680 
	FLEXIBLE PAVEMENT PLANING 0" -SY 
	2" 
	2" 
	2" 

	0070 
	0070 
	16523 
	26,071.470 

	FLEXIBLE PAVEMENT PLANING ABOVE 2" - 4" 
	FLEXIBLE PAVEMENT PLANING ABOVE 2" - 4" 
	SY 


	Cat Alt Set: Cat Alt Member: LCC: 
	3.00000 
	3.00000 
	20,640.00 

	3.05000 
	20,984.00 

	61.00000 
	22,265.00 

	58.50000 
	21,352.50 

	92.32000 
	451,947.02 

	101.50000 
	496,887.16 

	96.14000 
	362,656.42 

	115.00000 
	433,799.55 

	0.11000 
	2,582.36 

	0.37000 
	8,686.12 

	2.62000 
	111,794.56 

	2.75000 
	117,341.62 


	3.48000 
	3.48000 
	90,728.72 

	6.50000 
	169,464.56 

	Contract ID: CM223PMK121708 Counties: CRAIG, ROANOKE 
	Letting Date: January 18, 2023 District(s): SALEM / SALEM Call Order: 223 Project(s): PM2K-962-F23, P401, STP-962-2(126); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Contract ID: CM223PMK121708 Counties: CRAIG, ROANOKE 

	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) ADAMS CONSTRUCTIONCOMPANY 
	Unit Price Ext Amount Unit Price (2) BOXLEY MATERIALSCOMPANY Cat Alt Member: LCC: 51.00000 1,632.00 
	Ext Amount 

	TR
	55,000.00000 
	55,000.00 

	TR
	27.00000 
	18,657.00 

	TR
	1.05000 
	47,086.20 

	TR
	1.30000 
	37,488.10 

	TR
	19.75000 
	7,979.00 

	TR
	48.25000 
	26,055.00 

	TR
	0.22000 
	16,473.82 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULA
	R BID ITEMS 
	Cat Alt Set: 

	0080 24262 
	0080 24262 
	32.000 
	50.00000 
	1,600.00 

	PORTABLE TEMPORARY 
	PORTABLE TEMPORARY 
	RUMBLE 
	DAY 

	STRIP ARRAY 
	STRIP ARRAY 

	0090 24265 
	0090 24265 
	(1) 
	23,329.70000 
	23,329.70 

	NS MAINTENANCE OF TRAFFIC 
	NS MAINTENANCE OF TRAFFIC 
	LS 

	PLANT MIX 
	PLANT MIX 

	0100 24282 
	0100 24282 
	691.000 
	29.83000 
	20,612.53 

	FLAGGER SERVICE 
	FLAGGER SERVICE 
	HR 

	0110 54032 
	0110 54032 
	44,844.000 
	0.80000 
	35,875.20 

	TYPE B CLASS I PVMT LINE MRKG 
	TYPE B CLASS I PVMT LINE MRKG 
	LF 

	4" 
	4" 

	0120 54034 
	0120 54034 
	28,837.000 
	1.22000 
	35,181.14 

	TYPE B CLASS I PVMT LINE MRKG 
	TYPE B CLASS I PVMT LINE MRKG 
	LF 

	6" 
	6" 

	0130 54048 
	0130 54048 
	404.000 
	25.97000 
	10,491.88 

	TYPE B CLASS II PAVE. LINE 
	TYPE B CLASS II PAVE. LINE 
	LF 

	MARKING 24" 
	MARKING 24" 

	0140 54219 
	0140 54219 
	540.000 
	47.17000 
	25,471.80 

	INLAID PAVEMENT MARKER 
	INLAID PAVEMENT MARKER 
	EA 

	ASPHALT 
	ASPHALT 

	0150 54428 
	0150 54428 
	74,881.000 
	0.27000 
	20,217.87 

	TEMP. PVMT MRKG, TY. A, 4" 
	TEMP. PVMT MRKG, TY. A, 4" 
	LF 


	Letting Date: January 18, 2023 District(s): SALEM / SALEM Call Order: 223 Project(s): PM2K-962-F23, P401, STP-962-2(126); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) ADAMS CONSTRUCTION

	(2) BOXLEY MATERIALS

	COMPANY 
	COMPANY 
	COMPANY 

	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	SECTION: 0001 REGULAR BID ITEMS 0160 54430 28,837.000 
	Cat Alt Member: LCC: 
	0.25000 2.25000 
	0.25000 2.25000 
	0.25000 2.25000 
	7,209.25 609.75 

	329.00000 
	329.00000 
	1,645.00 

	313.00000 
	313.00000 
	12,207.00 

	574.00000 
	574.00000 
	574.00 $1,501,131.63 $1,501,131.63 


	Cat Alt Set: 
	0.37000 
	10,669.69 

	5.83000 
	1,579.93 

	450.50000 
	450.50000 
	2,252.50 

	450.50000 
	17,569.50 

	948.70000 948.70 
	$
	1,268,414.52 

	$
	1,268,414.52 

	TEMP. PVMT MRKG, TY. A, 6" 
	TEMP. PVMT MRKG, TY. A, 6" 
	TEMP. PVMT MRKG, TY. A, 6" 
	LF 

	0170 54530 
	0170 54530 
	271.000 

	NS TEMP. PVMT MRKG TEMP. 
	NS TEMP. PVMT MRKG TEMP. 
	LF 

	PAVE. MESS. MARK (STOP BAR
	PAVE. MESS. MARK (STOP BAR

	12" ) 
	12" ) 

	0180 54572 
	0180 54572 
	5.000 

	PVMT SYMB MRKG THRU ARROW 
	PVMT SYMB MRKG THRU ARROW 
	EA 

	TY B, CL II 
	TY B, CL II 

	0190 54575 
	0190 54575 
	39.000 

	PVMT SYMB MRKG SGL TURN 
	PVMT SYMB MRKG SGL TURN 
	EA 

	ARROW TY B, CL II 
	ARROW TY B, CL II 

	0200 54578 
	0200 54578 
	1.000 

	PVMT SYMB MRKG DBL TURN 
	PVMT SYMB MRKG DBL TURN 
	EA 

	ARROW THRU/LT OR RT TY B, CL II 
	ARROW THRU/LT OR RT TY B, CL II 

	Section Totals: 
	Section Totals: 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: 
	Section Total with LCC: 


	Contract ID: CM223PMK121708 Counties: CRAIG, ROANOKE 
	Letting Date: January 18, 2023 District(s): SALEM / SALEM Call Order: 223 Project(s): PM2K-962-F23, P401, STP-962-2(126); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY Line No / Item ID 
	(1) ADAMS CONSTRUCTION
	(2) BOXLEY MATERIALSCOMPANY 
	COMPANY 
	COMPANY 
	Item Description 

	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount SECTION: 0002 ALTERNATE ITEM Cat Alt Set: Cat Alt Member: LCC: 
	0.00000 0.00 
	1.00000 1.00 
	0210 00306 1.000 
	NS SELECT MATERIAL ALTERNATE TON SHOULDER MATERIAL Section Totals: $0.00 $1.00 
	Life Cycle Costs: 
	Section Total with LCC: $0.00 $1.00 
	$
	1,268,414.52 

	$
	1,501,132.63 





	Contract Item Totals Contract Time Totals Contract Life Cycle Costs Totals 
	Contract Item Totals Contract Time Totals Contract Life Cycle Costs Totals 
	$0.00 
	$0.00 
	$
	1,268,414.52 

	$
	1,501,132.63 

	Contract Grand Totals 
	( ) indicates item is bid as Lump Sum 
	Date Printed: 02/17/2023 
	Date Printed: 02/17/2023 
	Date Printed: 02/17/2023 

	Vendor Ranking 
	Vendor Ranking 
	Page 1 of 1 

	Contract ID: Letting Date: CM223PMK121708 January 18, 2023 10:00 A.M. 223 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	Contract ID: Letting Date: CM223PMK121708 January 18, 2023 10:00 A.M. 223 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	SALEM / SALEM District(s): CRAIG, ROANOKE Counties: PM2K-962-F23, P401, STP-962-2(126); Project(s): Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	A006 
	ADAMS CONSTRUCTION COMPANY 
	$1,268,414.52 
	100.00% 

	2 
	2 
	B896 
	BOXLEY MATERIALS COMPANY 
	$1,501,132.63 
	118.35% 


	Contract ID: CM423PM7122069 Counties: GOOCHLAND 
	Letting Date: January 18, 2023 District(s): RICHMOND / ASHLAND Call Order: 412 Project(s): PM47-037-F23, P401, PM04(516); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Line No / Item ID 
	(1) ALLAN MYERS VA, INC. 
	Item Description 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	SECTION: 
	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 

	0010 
	0010 
	10417 
	2,914.000 

	TACK COAT 
	TACK COAT 
	GAL 

	0020 
	0020 
	10700 
	10,930.000 


	RUMBLE STRIP CYLINDRICAL LF ASPHALT 0030 16360 3,310.020 ASPHALT CONC. TY. TON 
	SM-12.5E 

	0040 16522 1,255.760 FLEXIBLE PAVEMENT PLANING 0" -SY 2" 
	0050 24262 25.000 
	PORTABLE TEMPORARY RUMBLE DAY STRIP ARRAY 0060 24265 (1) NS MAINTENANCE OF TRAFFIC LS 
	MAINTENANCE OF TRAFFIC 0070 24282 279.000 FLAGGER SERVICE HR 
	Cat Alt Set: Cat Alt Member: LCC: 
	2.81000 
	2.81000 
	8,188.34 

	1.10000 
	12,023.00 

	94.69000 
	313,425.79 

	0.25000 313.94 
	0.01000 0.25 
	10,002.93000 
	10,002.93 

	30.00000 
	30.00000 
	8,370.00 

	Contract ID: CM423PM7122069 Counties: GOOCHLAND 
	Letting Date: January 18, 2023 District(s): RICHMOND / ASHLAND Call Order: 412 Project(s): PM47-037-F23, P401, PM04(516); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Line No / Item ID 
	(1) ALLAN MYERS VA, INC. 
	Item Description 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	SECTION: 0001 REGULAR BID ITEMS 0080 54032 43,718.000 
	TYPE B CLASS I PVMT LINE MRKG 
	TYPE B CLASS I PVMT LINE MRKG 
	TYPE B CLASS I PVMT LINE MRKG 
	LF 

	4" 
	4" 

	0090 
	0090 
	54042 
	28.000 

	TYPE B CLASS I PAVE. LINE 
	TYPE B CLASS I PAVE. LINE 
	LF 


	MARKING 24" 0100 54428 21,859.000 TEMP. PVMT MRKG, TY. A, 4" LF 
	0110 54436 28.000 TEMP. PVMT MRKG, TY. A, 12" LF 
	Section Totals: Life Cycle Costs: Section Total with LCC: 
	Cat Alt Set: Cat Alt Member: LCC: 
	0.70000 
	0.70000 
	0.70000 
	30,602.60 

	25.00000 
	25.00000 
	700.00 

	0.15000 0.20000 
	0.15000 0.20000 
	3,278.85 5.60 $386,911.30 $386,911.30 


	Contract ID: CM423PM7122069 Counties: GOOCHLAND 
	Letting Date: January 18, 2023 District(s): RICHMOND / ASHLAND Call Order: 412 Project(s): PM47-037-F23, P401, PM04(516); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Contract ID: CM423PM7122069 Counties: GOOCHLAND 

	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) ALLAN MYERS VA, INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0003 
	ALTERNATE B - CIR (COLD IN
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	(PLACE RECYCLING 
	(PLACE RECYCLING 
	(PLACE RECYCLING 

	0120 16522 29,145.600 
	0120 16522 29,145.600 
	0.00000 
	0.00 

	FLEXIBLE PAVEMENT PLANING 0" SY 
	FLEXIBLE PAVEMENT PLANING 0" SY 
	-


	2" 
	2" 

	0130 16541 160.000 
	0130 16541 160.000 
	0.00000 
	0.00 

	LIQUID ASPHALT FOAMED TON 
	LIQUID ASPHALT FOAMED TON 

	0140 16542 29,145.000 
	0140 16542 29,145.000 
	0.00000 
	0.00 

	NS COLD IN PLACE RECYCLING 4" SY 
	NS COLD IN PLACE RECYCLING 4" SY 

	MANIPULATION 
	MANIPULATION 

	Section Totals: 
	Section Totals: 
	$0.00 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: 
	Section Total with LCC: 
	$0.00 


	Letting Date: January 18, 2023 District(s): RICHMOND / ASHLAND Call Order: 412 Project(s): PM47-037-F23, P401, PM04(516); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Contract ID: CM423PM7122069 Counties: GOOCHLAND 

	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) ALLAN MYERS VA, INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0004 
	ALTERNATE C - (COLD IN CENTRAL(PLANT RECYCLING 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	0150 
	0150 
	16515 
	29,145.600 
	0.00000 
	0.00 

	NS FLEXIBLE PAVEMENT PLANING 6" PLANNING 
	NS FLEXIBLE PAVEMENT PLANING 6" PLANNING 
	SY 

	0160 
	0160 
	16543 
	6,412.000 
	0.00000 
	0.00 

	COLD CENTRAL PLANT RECYCLING MATERIAL 
	COLD CENTRAL PLANT RECYCLING MATERIAL 
	TON 

	Section Totals: 
	Section Totals: 
	$0.00 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: 
	Section Total with LCC: 
	$0.00 


	Letting Date: January 18, 2023 District(s): RICHMOND / ASHLAND Call Order: 412 Project(s): PM47-037-F23, P401, PM04(516); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) ALLAN MYERS VA, INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0005 
	ALTERNATE D - HMA (HOT MIX
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	(ASPHALT 
	(ASPHALT 
	(ASPHALT 

	0170 10417 2,914.000 
	0170 10417 2,914.000 
	2.81000 
	8,188.34 

	TACK COAT GAL 
	TACK COAT GAL 

	0180 16371 4,007.520 
	0180 16371 4,007.520 
	104.33000 
	418,104.56 

	ASPHALT CONC. TY. IM-19.0E TON 
	ASPHALT CONC. TY. IM-19.0E TON 

	0190 16515 29,145.600 
	0190 16515 29,145.600 
	0.50000 
	14,572.80 

	NS FLEXIBLE PAVEMENT PLANING SY 
	NS FLEXIBLE PAVEMENT PLANING SY 

	4.5" PLANNING 
	4.5" PLANNING 

	Section Totals: 
	Section Totals: 
	$440,865.70 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: 
	Section Total with LCC: 
	$440,865.70 

	Contract Item Totals 
	Contract Item Totals 
	$827,777.00 

	Contract Time Totals 
	Contract Time Totals 

	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	$0.00 

	Contract Grand Totals 
	Contract Grand Totals 
	$827,777.00 

	( ) indicates item is bid as Lump Sum 
	( ) indicates item is bid as Lump Sum 


	Contract ID: CM423PM7122069 Counties: GOOCHLAND Letting Date: January 18, 2023 10:00 A.M. District(s): RICHMOND / ASHLAND Call Order: 412 Project(s): PM47-037-F23, P401, PM04(516); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	G303 
	ALLAN MYERS VA, INC. 
	$827,777.00 
	100.00% 

	TR
	L015 
	LEE HY PAVING CORPORATION 
	$1,689,217.08 


	Contract ID: CM423PM8122107 Counties: CHESTERFIELD 
	Letting Date: January 18, 2023 District(s): RICHMOND / CHESTERFIELD Call Order: 413 Project(s): PM48-020-F23, P401, PM04(516); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) ALLAN MYERS VA, INC. 
	(2) LEE HY PAVINGCORPORATION 
	(3) BRANSCOME INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0010 00128 EXTRA EXCAVATION 0020 00506 NS BEDDING MATL. AGGR. NO. 
	21A OR 21B 0030 10417 TACK COAT 
	0040 10700 
	RUMBLE STRIP CYLINDRICAL ASPHALT 0050 15305 PATCH CEMENT CONC. PAVE., 
	TYPE IV-A 0060 15332 NS TRAVEL LANE PATCHING 
	(PATCH MIX TYPE) 0070 16242 AGGR. BASE MATL. TY. I OR II NO. 
	IM-19.0D 

	21A OR 21B 


	469.000 CY 
	469.000 CY 
	929.000 TON 
	7,323.000 GAL 30,729.000 LF 
	2,112.000 SY 
	406.000 TON 
	37.430 TON 
	19.00000 
	19.00000 
	19.00000 
	8,911.00 
	112.00000 
	52,528.00 
	125.99000 
	59,089.31 

	16.00000 
	16.00000 
	14,864.00 
	165.00000 
	153,285.00 
	66.72000 
	61,982.88 

	0.01000 
	0.01000 
	73.23 
	0.01000 
	73.23 
	0.01000 
	73.23 

	0.46000 
	0.46000 
	14,135.34 
	0.45000 
	13,828.05 
	0.95000 
	29,192.55 

	285.00000 
	285.00000 
	601,920.00 
	646.50000 
	1,365,408.00 
	640.82000 
	1,353,411.84 

	65.00000 
	65.00000 
	26,390.00 
	82.50000 
	33,495.00 
	131.09000 
	53,222.54 

	100.00000 
	100.00000 
	3,743.00 
	125.00000 
	4,678.75 
	146.60000 
	5,487.24 


	Contract ID: CM423PM8122107 Counties: CHESTERFIELD 
	Letting Date: January 18, 2023 District(s): RICHMOND / CHESTERFIELD Call Order: 413 Project(s): PM48-020-F23, P401, PM04(516); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Contract ID: CM423PM8122107 Counties: CHESTERFIELD 

	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) ALLAN MYERS VA, INC. 
	(2) LEE HY PAVINGCORPORATION 
	(3) BRANSCOME INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: 
	Unit Price Ext Amount LCC: 


	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 
	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 
	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

	0080 16350 ASPHALT CONC. TY. SM-12.5A 2,485.820 TON 86.00000 213,780.52 
	0080 16350 ASPHALT CONC. TY. SM-12.5A 2,485.820 TON 86.00000 213,780.52 

	0090 16360 ASPHALT CONC. TY. SM-12.5E 5,710.560 TON 152.09000 868,519.07 
	0090 16360 ASPHALT CONC. TY. SM-12.5E 5,710.560 TON 152.09000 868,519.07 

	0100 16389 FLEXIBLE PAVEMENT EDGE PLANING MAINTENANCE 222.930 SY 0110 16516 FLEXIBLE PAVE. TIE-IN PLANING 0" - 2" 1,126.400 SY 0120 16522 FLEXIBLE PAVEMENT PLANING 0" 2" 69,960.000 SY 0130 16532 RIGID PAVEMENT TIE-IN PLANING 0" - 2" 422.000 SY 0140 24265 NS MAINTENANCE OF TRAFFIC MAINTENANCE OF TRAFFIC (1) LS 0150 54032 TYPE B CLASS I PVMT LINE MRKG 4" 2,534.000 LF 0.01000 2.23 0.01000 11.26 0.20000 13,992.00 0.01000 4.22 20,011.33000 20,011.33 0.74000 1,875.16 
	0100 16389 FLEXIBLE PAVEMENT EDGE PLANING MAINTENANCE 222.930 SY 0110 16516 FLEXIBLE PAVE. TIE-IN PLANING 0" - 2" 1,126.400 SY 0120 16522 FLEXIBLE PAVEMENT PLANING 0" 2" 69,960.000 SY 0130 16532 RIGID PAVEMENT TIE-IN PLANING 0" - 2" 422.000 SY 0140 24265 NS MAINTENANCE OF TRAFFIC MAINTENANCE OF TRAFFIC (1) LS 0150 54032 TYPE B CLASS I PVMT LINE MRKG 4" 2,534.000 LF 0.01000 2.23 0.01000 11.26 0.20000 13,992.00 0.01000 4.22 20,011.33000 20,011.33 0.74000 1,875.16 
	-



	87.35000 
	87.35000 
	87.35000 
	217,136.38 
	75.98000 
	188,872.60 

	99.05000 
	99.05000 
	565,630.97 
	97.70000 
	557,921.71 

	25.00000 
	25.00000 
	5,573.25 
	34.25000 
	7,635.35 

	25.00000 
	25.00000 
	28,160.00 
	20.33000 
	22,899.71 

	1.29000 
	1.29000 
	90,248.40 
	1.20000 
	83,952.00 

	21.00000 
	21.00000 
	8,862.00 
	20.54000 
	8,667.88 

	95,575.43000 
	95,575.43000 
	95,575.43 
	239,682.51000 
	239,682.51 

	0.82000 
	0.82000 
	2,077.88 
	0.79000 
	2,001.86 


	Letting Date: January 18, 2023 District(s): RICHMOND / CHESTERFIELD Call Order: 413 Project(s): PM48-020-F23, P401, PM04(516); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(2) LEE HY PAVING

	(1) ALLAN MYERS VA, INC. 

	(3) BRANSCOME INC. 
	CORPORATION 
	CORPORATION 
	CORPORATION 
	CORPORATION 
	CORPORATION 
	Item Description Alt Set / Alt Member Quantity and Units 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	SECTION: 0001 REGULAR BID ITEMS 
	0160 54034 
	TYPE B CLASS I PVMT LINE MRKG 6" 0170 54076 TYPE B CLASS VI PVMT LINE 
	MRKG 6" 0180 54078 TYPE B CLASS VI PVMT LINE 
	MRKG 12" 0190 54100 
	9,504.000 LF 
	25,067.000 LF 
	830.000 LF 
	21,729.000 
	NS PAVEMENT MARKING ASPHALT LF PAVEMENT GROOVING (7") 
	0200 54105 
	0200 54105 
	0200 54105 
	2,534.000 

	ERADICATE EXIST. LINEAR PVMT 
	ERADICATE EXIST. LINEAR PVMT 
	LF 

	MARKING 
	MARKING 

	0210 54219 
	0210 54219 
	230.000 

	INLAID PAVEMENT MARKER 
	INLAID PAVEMENT MARKER 
	EA 

	ASPHALT 
	ASPHALT 

	0220 54428 
	0220 54428 
	2,534.000 

	TEMP. PVMT MRKG, TY. A, 4" 
	TEMP. PVMT MRKG, TY. A, 4" 
	LF 

	0230 54430 
	0230 54430 
	34,571.000 

	TEMP. PVMT MRKG, TY. A, 6" 
	TEMP. PVMT MRKG, TY. A, 6" 
	LF 


	Cat Alt Set: 0.79000 
	Cat Alt Set: 0.79000 
	Cat Alt Set: 0.79000 
	7,508.16 

	3.89000 
	3.89000 
	97,510.63 

	19.99000 
	19.99000 
	16,591.70 

	0.79000 
	0.79000 
	17,165.91 

	0.01000 
	0.01000 
	25.34 

	34.99000 
	34.99000 
	8,047.70 

	0.19000 0.24000 
	0.19000 0.24000 
	481.46 8,297.04 


	Cat Alt Member: LCC: 
	0.88000 
	0.88000 
	0.88000 
	8,363.52 
	0.84000 
	7,983.36 

	4.32000 
	4.32000 
	108,289.44 
	4.15000 
	104,028.05 

	22.22000 
	22.22000 
	18,442.60 
	21.35000 
	17,720.50 

	0.88000 
	0.88000 
	19,121.52 
	0.84000 
	18,252.36 

	1.10000 
	1.10000 
	2,787.40 
	1.06000 
	2,686.04 

	38.89000 
	38.89000 
	8,944.70 
	37.37000 
	8,595.10 

	0.22000 
	0.22000 
	557.48 
	0.20000 
	506.80 

	0.28000 
	0.28000 
	9,679.88 
	0.26000 
	8,988.46 


	Contract ID: CM423PM8122107 Counties: CHESTERFIELD 
	Letting Date: January 18, 2023 District(s): RICHMOND / CHESTERFIELD Call Order: 413 Project(s): PM48-020-F23, P401, PM04(516); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Contract ID: CM423PM8122107 Counties: CHESTERFIELD 

	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) ALLAN MYERS VA, INC. 
	(2) LEE HY PAVINGCORPORATION 
	(3) BRANSCOME INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0240 
	0240 
	0240 
	54436 
	830.000 
	0.99000 
	821.70 
	1.11000 
	921.30 
	1.06000 
	879.80 

	TEMP. PVMT MRKG, TY. A, 12" 
	TEMP. PVMT MRKG, TY. A, 12" 
	LF 

	Section Totals: 
	Section Totals: 
	$1,944,682.00 
	$2,813,668.18 
	$2,843,733.68 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: 
	Section Total with LCC: 
	$1,944,682.00 
	$2,813,668.18 
	$2,843,733.68 


	Letting Date: January 18, 2023 District(s): RICHMOND / CHESTERFIELD Call Order: 413 Project(s): PM48-020-F23, P401, PM04(516); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) ALLAN MYERS VA, INC. 
	(2) LEE HY PAVINGCORPORATION 
	(3) BRANSCOME INC. 

	Alt Set / Alt Member 0002 SECTION: 
	Alt Set / Alt Member 0002 SECTION: 
	Quantity and Units ALTERNATE ITEM 
	Unit Price Ext Amount Cat Alt Set: 
	Unit Price Ext Cat Alt Member: Am
	ount 
	Unit Price LCC: 
	Ext Amount 

	0250 
	0250 
	00306 
	1.000 
	95.00000 
	95.00 
	100.00000 100.00 
	21.36000 
	21.36 

	NS SELECT MATERIAL ASHOULDER MATERIAL 
	NS SELECT MATERIAL ASHOULDER MATERIAL 
	LTERNATE 
	TON 


	Life Cycle Costs: Section Totals: 
	Life Cycle Costs: Section Totals: 
	Life Cycle Costs: Section Totals: 
	$95.00 
	$100.00 
	$21.36 

	Section Total with LCC: 
	Section Total with LCC: 
	$95.00 
	$100.00 
	$21.36 

	( ) indicates item is bid as Lump Sum Contract Item Totals Contract Grand Totals Contract Time Totals Contract Life Cycle Costs Totals 
	( ) indicates item is bid as Lump Sum Contract Item Totals Contract Grand Totals Contract Time Totals Contract Life Cycle Costs Totals 
	$1,944,777.00 $1,944,777.00 $0.00 
	$2,813,768.18 $2,813,768.18 $0.00 
	$2,843,755.04 2,843,755.04 $0.00 


	Vendor Ranking 
	Vendor Ranking 
	Vendor Ranking 
	Page 1 of 1 Date Printed: 02/17/2023 

	Contract ID: 
	Contract ID: 
	CM423PM8122107 
	Counties: 
	CHESTERFIELD 

	Letting Date: January 18, 2023 10:00 A.M. 413 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	Letting Date: January 18, 2023 10:00 A.M. 413 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	RICHMOND / CHESTERFIELD District(s): PM48-020-F23, P401, PM04(516); Project(s): Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	G303 
	ALLAN MYERS VA, INC. 
	$1,944,777.00 
	100.00% 

	2 
	2 
	L015 
	LEE HY PAVING CORPORATION 
	$2,813,768.18 
	144.68% 

	3 
	3 
	B850 
	BRANSCOME INC. 
	$2,843,755.04 
	146.23% 


	Contract ID: CM423PMC122059 Counties: CHESTERFIELD 
	Letting Date: January 18, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE Call Order: 417 Project(s): PM4C-964-F23, P401, NONE; PM4C-964-F23, P401, PM04-(516); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Contract ID: CM423PMC122059 Counties: CHESTERFIELD 

	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) BRANSCOME INC. 
	(2) ALLAN MYERS VA, INC. 
	(3) LEE HY PAVING

	Item Description 
	Item Description 
	CORPORATION 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 


	0001 REGULAR BID ITEMS SECTION: 
	0001 REGULAR BID ITEMS SECTION: 
	0001 REGULAR BID ITEMS SECTION: 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	0010 10417 
	0010 10417 
	17,490.000 
	0.01000 
	174.90 
	0.01000 
	174.90 
	0.01000 
	174.90 

	TACK COAT 
	TACK COAT 
	GAL 

	0020 15332 
	0020 15332 
	4,007.520 
	94.83000 
	380,033.12 
	94.50000 
	378,710.64 
	88.20000 
	353,463.26 

	NS TRAVEL LANE PATCHING 
	NS TRAVEL LANE PATCHING 
	TON 

	(PATCH MIX TYPE) BM-25.0D 
	(PATCH MIX TYPE) BM-25.0D 

	0030 16340 
	0030 16340 
	2,112.890 
	91.84000 
	194,047.82 
	91.00000 
	192,272.99 
	96.25000 
	203,365.66 

	ASPHALT CONC. TY. SM-9.5D 
	ASPHALT CONC. TY. SM-9.5D 
	TON 

	0040 16360 
	0040 16360 
	16,341.390 
	98.54000 
	1,610,280.57 
	120.17000 
	1,963,744.84 
	108.65000 
	1,775,492.02 

	ASPHALT CONC. TY. SM-12.5E 
	ASPHALT CONC. TY. SM-12.5E 
	TON 

	0050 16522 
	0050 16522 
	174,155.250 
	1.35000 
	235,109.59 
	0.20000 
	34,831.05 
	1.50000 
	261,232.88 

	FLEXIBLE PAVEMENT PLANING 0" SY 
	FLEXIBLE PAVEMENT PLANING 0" SY 
	-


	2" 
	2" 

	0060 24265 
	0060 24265 
	(1) 
	17,919.78000 
	17,919.78 
	9,920.09000 
	9,920.09 
	48,000.00000 
	48,000.00 

	NS MAINTENANCE OF TRAFFIC 
	NS MAINTENANCE OF TRAFFIC 
	LS 

	UPC: 122059 
	UPC: 122059 

	0070 24265 
	0070 24265 
	(1) 
	59,430.55000 
	59,430.55 
	10,000.00000 
	10,000.00 
	15,000.00000 
	15,000.00 

	NS MAINTENANCE OF TRAFFIC 
	NS MAINTENANCE OF TRAFFIC 
	LS 

	UPC: 122060 
	UPC: 122060 


	Letting Date: January 18, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE Call Order: 417 Project(s): PM4C-964-F23, P401, NONE; PM4C-964-F23, P401, PM04-(516); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) BRANSCOME INC. 
	(2) ALLAN MYERS VA, INC. 
	(3) LEE HY PAVINGCORPORATION 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0080 24282 FLAGGER SERVICE 0090 24360 NS SAFETY UNIFORM FLAGGERS 0100 54032 TYPE B CLASS I PVMT LINE MRKG 
	4" 0110 54034 TYPE B CLASS I PVMT LINE MRKG 
	6" 0120 54037 TYPE B CLASS I PVMT LINE MRKG 
	8" 0130 54042 TYPE B CLASS I PAVE. LINE 
	MARKING 24" 0140 54101 NS PAVEMENT MARKING PVMNT 
	MESS. MARK. "NO PARKING FIRE 
	LANE" TY B, CL I 
	1,220.000 HR 
	580.000 HR 
	76,321.000 LF 
	16,908.000 LF 
	124.000 LF 
	6,654.000 LF 
	12.000 EA 
	12.000 EA 
	37.64000 
	37.64000 
	37.64000 
	45,920.80 
	29.00000 
	35,380.00 
	37.00000 
	45,140.00 

	48.40000 
	48.40000 
	28,072.00 
	52.00000 
	30,160.00 
	60.00000 
	34,800.00 

	0.58000 
	0.58000 
	44,266.18 
	0.54000 
	41,213.34 
	0.54000 
	41,213.34 

	0.85000 
	0.85000 
	14,371.80 
	0.79000 
	13,357.32 
	0.79000 
	13,357.32 

	1.06000 
	1.06000 
	131.44 
	0.99000 
	122.76 
	0.99000 
	122.76 

	4.29000 
	4.29000 
	28,545.66 
	3.99000 
	26,549.46 
	3.99000 
	26,549.46 

	855.00000 
	855.00000 
	10,260.00 
	795.00000 
	9,540.00 
	795.00000 
	9,540.00 


	Contract ID: CM423PMC122059 Counties: CHESTERFIELD 
	Letting Date: January 18, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE Call Order: 417 Project(s): PM4C-964-F23, P401, NONE; PM4C-964-F23, P401, PM04-(516); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Contract ID: CM423PMC122059 Counties: CHESTERFIELD 

	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) BRANSCOME INC. 
	(2) ALLAN MYERS VA, INC. 
	(3) LEE HY PAVINGCORPORATION 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0150 54101 
	0150 54101 
	0150 54101 
	2.000 

	NS PAVEMENT MARKING PVMNT 
	NS PAVEMENT MARKING PVMNT 
	EA 

	MESS. MARK. "NO PARKING" TY B. 
	MESS. MARK. "NO PARKING" TY B. 

	CL I 
	CL I 

	0160 54101 
	0160 54101 
	2.000 

	NS PAVEMENT MARKING PVMNT 
	NS PAVEMENT MARKING PVMNT 
	EA 

	MESS. MARK. "POLICE ONLY" TY 
	MESS. MARK. "POLICE ONLY" TY 

	B, CL I 
	B, CL I 

	0170 54219 
	0170 54219 
	1,020.000 

	INLAID PAVEMENT MARKER 
	INLAID PAVEMENT MARKER 
	EA 

	ASPHALT 
	ASPHALT 

	0180 54392 
	0180 54392 
	5.000 

	PVMT MSG. MARK. “ONLY” TY B, 
	PVMT MSG. MARK. “ONLY” TY B, 
	EA 

	CL. I, 6' 
	CL. I, 6' 

	0190 54395 
	0190 54395 
	4.000 

	PVMT MSG. MARK. “SCHOOL” TY 
	PVMT MSG. MARK. “SCHOOL” TY 
	EA 

	B, CL I, 6' 
	B, CL I, 6' 

	0200 54402 
	0200 54402 
	1.000 

	NS PAVE. MESSAGE MARKING 
	NS PAVE. MESSAGE MARKING 
	EA 

	PVMT MSG MARK. "95" SYMBOL 
	PVMT MSG MARK. "95" SYMBOL 

	TY B, CL I 
	TY B, CL I 


	537.74000 
	537.74000 
	537.74000 
	1,075.48 
	500.00000 
	1,000.00 
	500.00000 
	1,000.00 

	806.61000 
	806.61000 
	1,613.22 
	750.00000 
	1,500.00 
	750.00000 
	1,500.00 

	32.21000 268.87000 268.87000 3,221.04000 
	32.21000 268.87000 268.87000 3,221.04000 
	32,854.20 1,344.35 1,075.48 3,221.04 
	29.95000 250.00000 250.00000 2,995.00000 
	30,549.00 1,250.00 1,000.00 2,995.00 
	29.95000 250.00000 250.00000 2,995.00000 
	30,549.00 1,250.00 1,000.00 2,995.00 


	Letting Date: January 18, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE Call Order: 417 Project(s): PM4C-964-F23, P401, NONE; PM4C-964-F23, P401, PM04-(516); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Line No / Item ID 
	(3) LEE HY PAVINGCORPORATION 
	(3) LEE HY PAVINGCORPORATION 
	(1) BRANSCOME INC. 

	(2) ALLAN MYERS VA, INC. 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Cat Alt Set: 
	537.74000 537.74 
	161.32000 161.32 
	0.20000 
	0.20000 
	36,831.00 

	0.85000 
	1,193.40 

	75.28000 
	8,280.80 

	102.17000 102.17 
	537.74000 
	1,613.22 

	Cat Alt Member: LCC: 
	500.00000 500.00 
	500.00000 500.00 
	150.00000 150.00 
	150.00000 150.00 
	0.19000 
	34,989.45 

	0.19000 
	34,989.45 

	0.79000 
	1,109.16 

	0.79000 
	1,109.16 

	87.50000 
	9,625.00 

	70.00000 
	7,700.00 

	95.00000 95.00 
	95.00000 95.00 
	500.00000 
	1,500.00 

	500.00000 
	1,500.00 

	SECTION: 0001 REGULAR BID ITEMS 
	0210 
	0210 
	0210 
	54402 
	1.000 

	NS PAVE. MESSAGE MARKING 
	NS PAVE. MESSAGE MARKING 
	EA 

	PVMT MSG MARK. "NORTH" TY B, 
	PVMT MSG MARK. "NORTH" TY B, 


	CL I 0220 54402 NS PAVE. MESSAGE MARKING 
	PVMT MSG MARK. "TO" TYB, CL I 0230 54428 TEMP. PVMT MRKG, TY. A, 4" 
	0240 54436 TEMP. PVMT MRKG, TY. A, 12" 0250 54574 PVMT SYMB MRKG SGL TURN 
	ARROW TY B, CL I 0260 54577 PVMT SYMB MRKG DBL TURN 
	ARROW THRU/LT OR RT TY B, CL I 0270 54589 PVMT SYMB MRKG LANE 
	REDUCTION ARROW TY B, CL I 



	1.000 EA 
	1.000 EA 
	184,155.000 
	LF 1,404.000 LF 
	110.000 EA 

	1.000 EA 
	1.000 EA 
	3.000 EA 
	3.000 EA 
	Contract ID: CM423PMC122059 Counties: CHESTERFIELD 
	Letting Date: January 18, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE Call Order: 417 Project(s): PM4C-964-F23, P401, NONE; PM4C-964-F23, P401, PM04-(516); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Contract ID: CM423PMC122059 Counties: CHESTERFIELD 

	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) BRANSCOME INC. 
	(2) ALLAN MYERS VA, INC. 
	(3) LEE HY PAVINGCORPORATION 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0280 54659 PVMT SYMB MRKG HELMETED BICYCLIST TY B CL I Section Total with LCC: Life Cycle Costs: Section Totals: 
	0280 54659 PVMT SYMB MRKG HELMETED BICYCLIST TY B CL I Section Total with LCC: Life Cycle Costs: Section Totals: 
	0280 54659 PVMT SYMB MRKG HELMETED BICYCLIST TY B CL I Section Total with LCC: Life Cycle Costs: Section Totals: 
	63.000 EA 
	214.02000 
	13,483.26 $2,771,950.89 $2,771,950.89 
	199.00000 
	12,537.00 $2,844,777.00 $2,844,777.00 
	199.00000 
	12,537.00 $2,924,326.21 $2,924,326.21 

	( ) indicates item is bid as Lump Sum Contract Item Totals Contract Grand Totals Contract Time Totals Contract Life Cycle Costs Totals 
	( ) indicates item is bid as Lump Sum Contract Item Totals Contract Grand Totals Contract Time Totals Contract Life Cycle Costs Totals 
	$2,771,950.89 $2,771,950.89 $0.00 
	$2,844,777.00 $2,844,777.00 $0.00 
	$2,924,326.21 2,924,326.21 $0.00 


	Letting Date: January 18, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE Call Order: 417 Project(s): PM4C-964-F23, P401, NONE; PM4C-964-F23, P401, PM04-(516); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(4) COLONY CONSTRUCTION,

	(5) ADAMS CONSTRUCTION

	INC. 
	COMPANY 
	COMPANY 
	COMPANY 
	COMPANY 
	COMPANY 
	Item Description Alt Set / Alt Member Quantity and Units 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	SECTION: 0001 REGULAR BID ITEMS 
	0010 10417 
	0010 10417 
	0010 10417 
	17,490.000 

	TACK COAT 
	TACK COAT 
	GAL 

	0020 15332 
	0020 15332 
	4,007.520 

	NS TRAVEL LANE PATCHING 
	NS TRAVEL LANE PATCHING 
	TON 

	(PATCH MIX TYPE) BM-25.0D 
	(PATCH MIX TYPE) BM-25.0D 

	0030 16340 
	0030 16340 
	2,112.890 

	ASPHALT CONC. TY. SM-9.5D 
	ASPHALT CONC. TY. SM-9.5D 
	TON 

	0040 16360 
	0040 16360 
	16,341.390 

	ASPHALT CONC. TY. SM-12.5E 
	ASPHALT CONC. TY. SM-12.5E 
	TON 

	0050 16522 
	0050 16522 
	174,155.250 


	FLEXIBLE PAVEMENT PLANING 0" -SY 
	2" 
	2" 
	2" 

	0060 24265 
	0060 24265 
	(1) 

	NS MAINTENANCE OF TRAFFIC 
	NS MAINTENANCE OF TRAFFIC 
	LS 

	UPC: 122059 
	UPC: 122059 

	0070 24265 
	0070 24265 
	(1) 

	NS MAINTENANCE OF TRAFFIC 
	NS MAINTENANCE OF TRAFFIC 
	LS 

	UPC: 122060 
	UPC: 122060 

	0080 24282 
	0080 24282 
	1,220.000 

	FLAGGER SERVICE 
	FLAGGER SERVICE 
	HR 


	Cat Alt Set: 
	0.01000 174.90 
	45.00000 
	45.00000 
	180,338.40 

	100.00000 
	211,289.00 

	115.00000 
	1,879,259.85 

	1.57000 
	273,423.74 

	20,008.03000 
	20,008.03 

	120,000.00000 
	120,000.00 

	30.00000 
	30.00000 
	36,600.00 

	Cat Alt Member: LCC: 
	3.20000 153.00000 
	3.20000 153.00000 
	3.20000 153.00000 
	55,968.00 613,150.56 

	102.10000 115.50000 1.50000 
	102.10000 115.50000 1.50000 
	215,726.07 1,887,430.55 261,232.88 

	55,328.09000 
	55,328.09000 
	55,328.09 

	14,500.00000 
	14,500.00000 
	14,500.00 

	29.00000 
	29.00000 
	35,380.00 


	Contract ID: CM423PMC122059 Counties: CHESTERFIELD 
	Letting Date: January 18, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE Call Order: 417 Project(s): PM4C-964-F23, P401, NONE; PM4C-964-F23, P401, PM04-(516); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(4) COLONY CONSTRUCTION,INC. 
	(5) ADAMS CONSTRUCTIONCOMPANY 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0090 24360 NS SAFETY UNIFORM FLAGGERS 0100 54032 TYPE B CLASS I PVMT LINE MRKG 
	4" 0110 54034 TYPE B CLASS I PVMT LINE MRKG 
	6" 0120 54037 TYPE B CLASS I PVMT LINE MRKG 
	8" 0130 54042 TYPE B CLASS I PAVE. LINE 
	MARKING 24" 0140 54101 NS PAVEMENT MARKING PVMNT 
	MESS. MARK. "NO PARKING FIRE 
	LANE" TY B, CL I 
	0150 54101 NS PAVEMENT MARKING PVMNT MESS. MARK. "NO PARKING" TY B. CL I 




	580.000 HR 
	580.000 HR 
	76,321.000 LF 
	16,908.000 LF 
	124.000 LF 
	6,654.000 LF 
	12.000 EA 
	2.000 EA 
	2.000 EA 
	50.00000 
	50.00000 
	50.00000 
	29,000.00 
	50.00000 
	29,000.00 

	1.00000 
	1.00000 
	76,321.00 
	1.00000 
	76,321.00 

	1.20000 
	1.20000 
	20,289.60 
	1.20000 
	20,289.60 

	2.00000 
	2.00000 
	248.00 
	2.00000 
	248.00 

	9.00000 
	9.00000 
	59,886.00 
	9.00000 
	59,886.00 

	450.00000 
	450.00000 
	5,400.00 
	450.00000 
	5,400.00 

	700.00000 
	700.00000 
	1,400.00 
	700.00000 
	1,400.00 


	Contract ID: CM423PMC122059 Counties: CHESTERFIELD 
	Letting Date: January 18, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE Call Order: 417 Project(s): PM4C-964-F23, P401, NONE; PM4C-964-F23, P401, PM04-(516); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Contract ID: CM423PMC122059 Counties: CHESTERFIELD 

	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(4) COLONY CONSTRUCTION,INC. 
	(5) ADAMS CONSTRUCTIONCOMPANY 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0160 54101 
	0160 54101 
	0160 54101 
	2.000 

	NS PAVEMENT MARKING PVMNT 
	NS PAVEMENT MARKING PVMNT 
	EA 

	MESS. MARK. "POLICE ONLY" TY 
	MESS. MARK. "POLICE ONLY" TY 

	B, CL I 
	B, CL I 

	0170 54219 
	0170 54219 
	1,020.000 

	INLAID PAVEMENT MARKER 
	INLAID PAVEMENT MARKER 
	EA 

	ASPHALT 
	ASPHALT 

	0180 54392 
	0180 54392 
	5.000 

	PVMT MSG. MARK. “ONLY” TY B, 
	PVMT MSG. MARK. “ONLY” TY B, 
	EA 

	CL. I, 6' 
	CL. I, 6' 

	0190 54395 
	0190 54395 
	4.000 

	PVMT MSG. MARK. “SCHOOL” TY 
	PVMT MSG. MARK. “SCHOOL” TY 
	EA 

	B, CL I, 6' 
	B, CL I, 6' 

	0200 54402 
	0200 54402 
	1.000 

	NS PAVE. MESSAGE MARKING 
	NS PAVE. MESSAGE MARKING 
	EA 

	PVMT MSG MARK. "95" SYMBOL 
	PVMT MSG MARK. "95" SYMBOL 

	TY B, CL I 
	TY B, CL I 

	0210 54402 
	0210 54402 
	1.000 

	NS PAVE. MESSAGE MARKING 
	NS PAVE. MESSAGE MARKING 
	EA 

	PVMT MSG MARK. "NORTH" TY B, 
	PVMT MSG MARK. "NORTH" TY B, 

	CL I 
	CL I 

	0220 54402 
	0220 54402 
	1.000 

	NS PAVE. MESSAGE MARKING 
	NS PAVE. MESSAGE MARKING 
	EA 

	PVMT MSG MARK. "TO" TYB, CL I 
	PVMT MSG MARK. "TO" TYB, CL I 


	475.00000 
	475.00000 
	475.00000 
	950.00 
	475.00000 
	950.00 

	36.00000 465.00000 800.00000 3,600.00000 
	36.00000 465.00000 800.00000 3,600.00000 
	36,720.00 2,325.00 3,200.00 3,600.00 
	36.00000 465.00000 800.00000 3,600.00000 
	36,720.00 2,325.00 3,200.00 3,600.00 

	500.00000 
	500.00000 
	500.00 
	500.00000 
	500.00 

	300.00000 
	300.00000 
	300.00 
	300.00000 
	300.00 


	Letting Date: January 18, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE Call Order: 417 Project(s): PM4C-964-F23, P401, NONE; PM4C-964-F23, P401, PM04-(516); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(4) COLONY CONSTRUCTION,
	(5) ADAMS CONSTRUCTION

	Item Description 
	Item Description 
	INC. 
	COMPANY 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 


	0001 REGULAR BID ITEMS SECTION: 
	0001 REGULAR BID ITEMS SECTION: 
	0001 REGULAR BID ITEMS SECTION: 
	Cat Alt Set: 
	Cat Alt Member: 

	0230 54428 184,155.000 
	0230 54428 184,155.000 
	0.27000 
	49,721.85 
	0.27000 
	49,721.85 

	TEMP. PVMT MRKG, TY. A, 4" LF 
	TEMP. PVMT MRKG, TY. A, 4" LF 

	0240 54436 1,404.000 
	0240 54436 1,404.000 
	0.60000 
	842.40 
	0.60000 
	842.40 

	TEMP. PVMT MRKG, TY. A, 12" LF 
	TEMP. PVMT MRKG, TY. A, 12" LF 

	0250 54574 110.000 
	0250 54574 110.000 
	110.00000 
	12,100.00 
	110.00000 
	12,100.00 

	PVMT SYMB MRKG SGL TURN EA 
	PVMT SYMB MRKG SGL TURN EA 

	ARROW TY B, CL I 
	ARROW TY B, CL I 

	0260 54577 1.000 
	0260 54577 1.000 
	200.00000 
	200.00 
	200.00000 
	200.00 

	PVMT SYMB MRKG DBL TURN EA 
	PVMT SYMB MRKG DBL TURN EA 

	ARROW THRU/LT OR RT TY B, CL I 
	ARROW THRU/LT OR RT TY B, CL I 

	0270 54589 3.000 
	0270 54589 3.000 
	200.00000 
	600.00 
	200.00000 
	600.00 

	PVMT SYMB MRKG LANE EA 
	PVMT SYMB MRKG LANE EA 

	REDUCTION ARROW TY B, CL I 
	REDUCTION ARROW TY B, CL I 

	0280 54659 63.000 
	0280 54659 63.000 
	260.00000 
	16,380.00 
	260.00000 
	16,380.00 

	PVMT SYMB MRKG HELMETED EA 
	PVMT SYMB MRKG HELMETED EA 

	BICYCLIST TY B CL I 
	BICYCLIST TY B CL I 

	Section Totals: 
	Section Totals: 
	$3,041,077.77 
	$3,458,700.00 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: 
	Section Total with LCC: 
	$3,041,077.77 
	$3,458,700.00 

	Contract Item Totals 
	Contract Item Totals 
	$3,041,077.77 
	$3,458,700.00 

	Contract Time Totals 
	Contract Time Totals 

	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 


	LCC: 
	Contract ID: CM423PMC122059 Counties: CHESTERFIELD Letting Date: January 18, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE Call Order: 417 Project(s): PM4C-964-F23, P401, NONE; PM4C-964-F23, P401, PM04-(516); 
	Contract Life Cycle Costs Totals 2023 PLANT MIX - PRIMARY Contract Time: Contract Description: 11/17/23 COMPLETION DATE 
	Contract Life Cycle Costs Totals 2023 PLANT MIX - PRIMARY Contract Time: Contract Description: 11/17/23 COMPLETION DATE 
	Contract Life Cycle Costs Totals 2023 PLANT MIX - PRIMARY Contract Time: Contract Description: 11/17/23 COMPLETION DATE 
	Min: 
	$0.00 
	Max: 
	$0.00 

	Contract Grand Totals 
	Contract Grand Totals 
	$3,041,077.77 
	$3,458,700.00 





	( ) indicates item is bid as Lump Sum 
	( ) indicates item is bid as Lump Sum 
	Table
	TR
	Vendor Ranking 
	Page 1 of 1 Date Printed: 02/17/2023 

	Contract ID: 
	Contract ID: 
	CM423PMC122059 
	Counties: 
	CHESTERFIELD 

	Letting Date: January 18, 2023 10:00 A.M. 417 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	Letting Date: January 18, 2023 10:00 A.M. 417 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	RICHMOND / DISTRICTWIDE OR OFFICE District(s): PM4C-964-F23, P401, NONE; PM4C-964-F23, P401, PM04-(516); Project(s): Min: Max: 


	Percent Of Low 
	Percent Of Low 
	Percent Of Low 

	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Bid 

	1 
	1 
	B850 
	BRANSCOME INC. 
	$2,771,950.89 
	100.00% 

	2 
	2 
	G303 
	ALLAN MYERS VA, INC. 
	$2,844,777.00 
	102.63% 

	3 
	3 
	L015 
	LEE HY PAVING CORPORATION 
	$2,924,326.21 
	105.50% 

	4 
	4 
	C750 
	COLONY CONSTRUCTION, INC. 
	$3,041,077.77 
	109.71% 

	5 
	5 
	A006 
	ADAMS CONSTRUCTION COMPANY 
	$3,458,700.00 
	124.77% 


	Contract ID: CM423PMS121196 Counties: CHARLES CITY, GOOCHLAND, HANOVER 
	Letting Date: January 18, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE Call Order: 421 Project(s): PM4S-964-F23,P401, PM04(516); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: SGR* - 2023 PLANT MIX - PRIMARY 
	Contract Description: SGR* - 2023 PLANT MIX - PRIMARY 
	Contract ID: CM423PMS121196 Counties: CHARLES CITY, GOOCHLAND, HANOVER 

	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) LEE HY PAVINGCORPORATION 
	(2) ALLAN MYERS VA, INC. (3) BRANSCOME INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount Unit Price Ext Amount Cat Alt Member: LCC: 

	TR
	0.01000 105.72 0.01000 105.72 

	TR
	0.63000 13,372.38 0.97000 20,589.22 

	TR
	135.00000 112,210.65 114.39000 95,079.82 

	TR
	115.86000 1,335,026.97 99.12000 1,142,135.97 

	TR
	0.01000 303.81 0.01000 303.81 

	TR
	0.20000 20,851.91 1.45000 151,176.35 

	TR
	0.01000 0.26 154.57000 4,018.82 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR BID ITEMS 
	Cat Alt Set: 

	0010 10417 
	0010 10417 
	10,572.000 
	0.01000 
	105.72 

	TACK COAT 
	TACK COAT 
	GAL 

	0020 10700 
	0020 10700 
	21,226.000 
	0.64000 
	13,584.64 

	RUMBLE STRIP CYLINDR
	RUMBLE STRIP CYLINDR
	ICAL LF 

	ASPHALT 
	ASPHALT 

	0030 15332 
	0030 15332 
	831.190 
	74.48000 
	61,907.03 

	NS TRAVEL LANE PATCH
	NS TRAVEL LANE PATCH
	ING TON 

	(PATCH MIX TYPE) IM-19.
	(PATCH MIX TYPE) IM-19.
	0D 

	0040 16360 
	0040 16360 
	11,522.760 
	95.70000 
	1,102,728.13 

	ASPHALT CONC. TY. SM
	ASPHALT CONC. TY. SM
	-

	12.5E TON 

	0050 16368 
	0050 16368 
	30,381.000 
	0.01000 
	303.81 

	PAVEMENT SHOULDER W
	PAVEMENT SHOULDER W
	EDGE LF 

	PREP. 
	PREP. 

	0060 16522 
	0060 16522 
	104,259.550 
	1.20000 
	125,111.46 

	FLEXIBLE PAVEMENT PL
	FLEXIBLE PAVEMENT PL
	ANING 0" SY 
	-


	2" 
	2" 

	0070 24262 
	0070 24262 
	26.000 
	0.01000 
	0.26 

	PORTABLE TEMPORARY RUMBLE DAY 
	PORTABLE TEMPORARY RUMBLE DAY 

	STRIP ARRAY 
	STRIP ARRAY 


	Letting Date: January 18, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE Call Order: 421 Project(s): PM4S-964-F23,P401, PM04(516); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: SGR* - 2023 PLANT MIX - PRIMARY 
	Contract Description: SGR* - 2023 PLANT MIX - PRIMARY 
	Contract ID: CM423PMS121196 Counties: CHARLES CITY, GOOCHLAND, HANOVER 

	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) LEE HY PAVINGCORPORATION 
	Unit Price Ext Amount Unit Price Ext Amount (2) ALLAN MYERS VA, INC. (3) BRANSCOME INC. Cat Alt Member: LCC: 15,055.95000 15,055.95 134,205.93000 134,205.93 

	TR
	54.20000 
	28,455.00 
	38.68000 
	20,307.00 

	TR
	52.00000 
	8,840.00 
	49.73000 
	8,454.10 

	TR
	0.54000 
	62,860.86 
	0.60000 
	69,845.40 

	TR
	3.99000 
	3,499.23 
	4.41000 
	3,867.57 

	TR
	29.95000 
	13,028.25 
	33.10000 
	14,398.50 

	TR
	250.00000 
	500.00 
	276.27000 
	552.54 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR BID ITEMS 
	Cat Alt Set: 

	0080 24265 
	0080 24265 
	(1) 
	16,001.08000 
	16,001.08 

	NS MAINTENANCE OF TR
	NS MAINTENANCE OF TR
	AFFIC LS 
	LS 

	MOT 
	MOT 

	0090 24282 
	0090 24282 
	525.000 
	36.00000 
	18,900.00 

	FLAGGER SERVICE 
	FLAGGER SERVICE 
	HR 

	0100 24360 
	0100 24360 
	170.000 
	55.00000 
	9,350.00 

	NS SAFETY UNIFORMED 
	NS SAFETY UNIFORMED 
	HR 

	FLAGGERS 
	FLAGGERS 

	0110 54032 
	0110 54032 
	116,409.000 
	0.75000 
	87,306.75 

	TYPE B CLASS I PVMT LI
	TYPE B CLASS I PVMT LI
	NE MRKG 
	LF 

	4" 
	4" 

	0120 54042 
	0120 54042 
	877.000 
	13.00000 
	11,401.00 

	TYPE B CLASS I PAVE. LI
	TYPE B CLASS I PAVE. LI
	NE 
	LF 

	MARKING 24" 
	MARKING 24" 

	0130 54219 
	0130 54219 
	435.000 
	42.00000 
	18,270.00 

	INLAID PAVEMENT MARK
	INLAID PAVEMENT MARK
	ER 
	EA 

	ASPHALT 
	ASPHALT 

	0140 54395 
	0140 54395 
	2.000 
	950.00000 
	1,900.00 

	PVMT MSG. MARK. “SCHOOL” TY 
	PVMT MSG. MARK. “SCHOOL” TY 
	EA 

	B, CL I, 6' 
	B, CL I, 6' 


	Letting Date: January 18, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE Call Order: 421 Project(s): PM4S-964-F23,P401, PM04(516); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: SGR* - 2023 PLANT MIX - PRIMARY 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) LEE HY PAVING
	(2) ALLAN MYERS VA, INC. 
	(3) BRANSCOME INC. 

	Item Description 
	Item Description 
	CORPORATION 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 


	0001 REGULAR BID ITEMS SECTION: 
	0001 REGULAR BID ITEMS SECTION: 
	0001 REGULAR BID ITEMS SECTION: 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	0150 54402 2.000 
	0150 54402 2.000 
	750.00000 
	1,500.00 
	250.00000 
	500.00 
	276.27000 
	552.54 

	NS PAVE. MESSAGE MARKING EA 
	NS PAVE. MESSAGE MARKING EA 

	PVMT MSG MARK. "XING" TY B, CL 
	PVMT MSG MARK. "XING" TY B, CL 

	I 
	I 

	0160 54428 194,602.000 
	0160 54428 194,602.000 
	0.11000 
	21,406.22 
	0.19000 
	36,974.38 
	0.21000 
	40,866.42 

	TEMP. PVMT MRKG, TY. A, 4" LF 
	TEMP. PVMT MRKG, TY. A, 4" LF 

	0170 54436 397.000 
	0170 54436 397.000 
	0.12000 
	47.64 
	0.79000 
	313.63 
	0.87000 
	345.39 

	TEMP. PVMT MRKG, TY. A, 12" LF 
	TEMP. PVMT MRKG, TY. A, 12" LF 

	0180 54574 52.000 
	0180 54574 52.000 
	125.00000 
	6,500.00 
	65.00000 
	3,380.00 
	71.83000 
	3,735.16 

	PVMT SYMB MRKG SGL TURN EA 
	PVMT SYMB MRKG SGL TURN EA 

	ARROW TY B, CL I 
	ARROW TY B, CL I 

	0190 54659 2.000 
	0190 54659 2.000 
	500.00000 
	1,000.00 
	249.00000 
	498.00 
	275.17000 
	550.34 

	PVMT SYMB MRKG HELMETED EA 
	PVMT SYMB MRKG HELMETED EA 

	BICYCLIST TY B CL I 
	BICYCLIST TY B CL I 

	Section Totals: 
	Section Totals: 
	$1,497,323.74 
	$1,655,777.00 
	$1,711,090.60 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: 
	Section Total with LCC: 
	$1,497,323.74 
	$1,655,777.00 
	$1,711,090.60 

	Contract Item Totals 
	Contract Item Totals 
	$1,497,323.74 
	$1,655,777.00 
	$1,711,090.60 

	Contract Time Totals 
	Contract Time Totals 

	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	$0.00 
	$0.00 
	$0.00 


	$
	1,497,323.74 

	$
	1,655,777.00 

	1,711,090.60 
	1,711,090.60 

	Contract Grand Totals 

	( ) indicates item is bid as Lump Sum 
	( ) indicates item is bid as Lump Sum 
	Contract ID: CM423PMS121196 Counties: CHARLES CITY, GOOCHLAND, HANOVER 
	Letting Date: January 18, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE Call Order: 421 Project(s): PM4S-964-F23,P401, PM04(516); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

	Contract Description: SGR* - 2023 PLANT MIX - PRIMARY ( ) indicates item is bid as Lump Sum 
	Contract Description: SGR* - 2023 PLANT MIX - PRIMARY ( ) indicates item is bid as Lump Sum 
	Date Printed: 02/17/2023 
	Date Printed: 02/17/2023 
	Date Printed: 02/17/2023 

	Vendor Ranking 
	Vendor Ranking 
	Page 1 of 1 

	Contract ID: Letting Date: CM423PMS121196 January 18, 2023 10:00 A.M. 421 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	Contract ID: Letting Date: CM423PMS121196 January 18, 2023 10:00 A.M. 421 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	RICHMOND / DISTRICTWIDE OR OFFICE District(s): CHARLES CITY, GOOCHLAND, HANOVER Counties: PM4S-964-F23,P401, PM04(516); Project(s): Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	L015 
	LEE HY PAVING CORPORATION 
	$1,497,323.74 
	100.00% 

	2 
	2 
	G303 
	ALLAN MYERS VA, INC. 
	$1,655,777.00 
	110.58% 

	3 
	3 
	B850 
	BRANSCOME INC. 
	$1,711,090.60 
	114.28% 


	Contract ID: CM423PMR121063 Counties: BRUNSWICK, MECKLENBURG, NOTTOWAY 
	Letting Date: January 18, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE Call Order: 422 Project(s): PM4R-964-F23, P401, PM04(516); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: SGR - 2023 PLANT MIX - PRIMARY 
	Contract Description: SGR - 2023 PLANT MIX - PRIMARY 
	Contract ID: CM423PMR121063 Counties: BRUNSWICK, MECKLENBURG, NOTTOWAY 

	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) COLONY CONSTRUCTION,INC. 
	(2) ADAMS CONSTRUCTIONCOMPANY 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount Unit Price Cat Alt Member: LCC: 
	Ext Amount 

	TR
	3.15000 52,645.95 

	TR
	134.80000 259,407.77 

	TR
	106.00000 1,932,986.32 

	TR
	0.15000 9,346.41 

	TR
	0.95000 156,357.96 

	TR
	130.00000 1,170.00 

	TR
	37,242.80000 37,242.80 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR BID ITEMS 
	Cat Alt Set: 

	0010 10417 
	0010 10417 
	16,713.000 
	0.01000 
	167.13 

	TACK COAT 
	TACK COAT 
	GAL 

	0020 15332 
	0020 15332 
	1,924.390 
	35.00000 
	67,353.65 

	NS TRAVEL LANE PATCH
	NS TRAVEL LANE PATCH
	ING TON 

	(PATCH MIX TYPE) IM-19.
	(PATCH MIX TYPE) IM-19.
	0D 

	0030 16360 
	0030 16360 
	18,235.720 
	107.00000 
	1,951,222.04 

	ASPHALT CONC. TY. SM
	ASPHALT CONC. TY. SM
	-

	12.5E TON 

	0040 16368 
	0040 16368 
	62,309.430 
	0.01000 
	623.09 

	PAVEMENT SHOULDER W
	PAVEMENT SHOULDER W
	EDGE LF 

	PREP. 
	PREP. 

	0050 16522 
	0050 16522 
	164,587.330 
	1.00000 
	164,587.33 

	FLEXIBLE PAVEMENT PL
	FLEXIBLE PAVEMENT PL
	ANING 0" SY 
	-


	2" 
	2" 

	0060 24262 
	0060 24262 
	9.000 
	100.00000 
	900.00 

	PORTABLE TEMPORARY 
	PORTABLE TEMPORARY 
	RUMBLE DAY 

	STRIP ARRAY 
	STRIP ARRAY 

	0070 24265 
	0070 24265 
	(1) 
	30,000.56000 
	30,000.56 

	NS MAINTENANCE OF TRAFFIC LS LS 
	NS MAINTENANCE OF TRAFFIC LS LS 

	MOT 
	MOT 


	Letting Date: January 18, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE Call Order: 422 Project(s): PM4R-964-F23, P401, PM04(516); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: SGR - 2023 PLANT MIX - PRIMARY 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) COLONY CONSTRUCTION,

	(2) ADAMS CONSTRUCTION

	INC. 
	COMPANY 
	COMPANY 
	COMPANY 
	COMPANY 
	COMPANY 
	Item Description Alt Set / Alt Member Quantity and Units 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	SECTION: 
	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 

	0080 
	0080 
	24282 
	414.000 

	FLAGGER SERVICE 
	FLAGGER SERVICE 
	HR 

	0090 
	0090 
	24360 
	30.000 

	NS SAFETY UNIFORMED 
	NS SAFETY UNIFORMED 
	HR 

	FLAGGERS 
	FLAGGERS 

	0100 
	0100 
	54032 
	121,559.000 


	TYPE B CLASS I PVMT LINE MRKG LF 4" 
	0110 54042 84.000 TYPE B CLASS I PAVE. LINE LF MARKING 24" 
	0120 54219 517.000 
	INLAID PAVEMENT MARKER EA ASPHALT 0130 54398 4.000 PVMT MESSAGE MARK. R/REA 
	CROSSING TY B, CL I 0140 54428 243,118.000 TEMP. PVMT MRKG, TY. A, 4" LF 
	0150 54436 84.000 TEMP. PVMT MRKG, TY. A, 12" LF 
	Cat Alt Set: 
	30.00000 
	30.00000 
	12,420.00 

	50.00000 
	1,500.00 

	1.05000 
	127,636.95 

	25.00000 
	2,100.00 

	45.00000 
	23,265.00 

	1,250.00000 
	5,000.00 

	0.01000 
	0.01000 
	2,431.18 

	0.01000 0.84 
	Cat Alt Member: LCC: 
	29.00000 50.00000 
	29.00000 50.00000 
	29.00000 50.00000 
	12,006.00 1,500.00 

	1.05000 
	1.05000 
	127,636.95 

	25.00000 
	25.00000 
	2,100.00 

	45.00000 
	45.00000 
	23,265.00 

	1,250.00000 
	1,250.00000 
	5,000.00 

	0.16000 0.19000 
	0.16000 0.19000 
	38,898.88 15.96 


	Contract ID: CM423PMR121063 Counties: BRUNSWICK, MECKLENBURG, NOTTOWAY 
	Letting Date: January 18, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE Call Order: 422 Project(s): PM4R-964-F23, P401, PM04(516); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: SGR - 2023 PLANT MIX - PRIMARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) COLONY CONSTRUCTION,INC. 
	(2) ADAMS CONSTRUCTIONCOMPANY 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0160 54574 PVMT SYMB MRKG SGL TURN ARROW TY B, CL I Section Total with LCC: Life Cycle Costs: Section Totals: 
	0160 54574 PVMT SYMB MRKG SGL TURN ARROW TY B, CL I Section Total with LCC: Life Cycle Costs: Section Totals: 
	0160 54574 PVMT SYMB MRKG SGL TURN ARROW TY B, CL I Section Total with LCC: Life Cycle Costs: Section Totals: 
	16.000 EA 
	145.00000 
	2,320.00 $2,391,527.77 $2,391,527.77 
	145.00000 
	2,320.00 $2,661,900.00 $2,661,900.00 

	( ) indicates item is bid as Lump Sum Contract Item Totals Contract Grand Totals Contract Time Totals Contract Life Cycle Costs Totals 
	( ) indicates item is bid as Lump Sum Contract Item Totals Contract Grand Totals Contract Time Totals Contract Life Cycle Costs Totals 
	$2,391,527.77 $2,391,527.77 $0.00 
	$2,661,900.00 $2,661,900.00 $0.00 


	Date Printed: 02/17/2023 
	Date Printed: 02/17/2023 
	Date Printed: 02/17/2023 

	Vendor Ranking 
	Vendor Ranking 
	Page 1 of 1 

	Contract ID: Letting Date: CM423PMR121063 January 18, 2023 10:00 A.M. 422 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	Contract ID: Letting Date: CM423PMR121063 January 18, 2023 10:00 A.M. 422 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	RICHMOND / DISTRICTWIDE OR OFFICE District(s): BRUNSWICK, MECKLENBURG, NOTTOWAY Counties: PM4R-964-F23, P401, PM04(516); Project(s): Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	C750 
	COLONY CONSTRUCTION, INC. 
	$2,391,527.77 
	100.00% 

	2 
	2 
	A006 
	ADAMS CONSTRUCTION COMPANY 
	$2,661,900.00 
	111.31% 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	CM523PMD119085 
	Counties: 
	SOUTHAMPTON 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	HAMPTON ROADS / FRANKLIN 

	Call Order: 
	Call Order: 
	508 
	Project(s): 
	PM5D-087-710, P401, PM05(521); PM5D-087-772, P401, PM05(521); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) ADAMS CONSTRUCTIONCOMPANY 
	(2) ALLAN MYERS VA, INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount Unit Price Cat Alt Member: LCC: 
	Ext Amount 

	TR
	0.01000 183.51 

	TR
	3.76000 10,716.00 

	TR
	95.00000 11,875.00 

	TR
	20.00000 10,360.20 

	TR
	119.98000 2,056,126.06 

	TR
	0.20000 31,849.49 

	TR
	19,951.68000 19,951.68 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR BID ITEMS 
	Cat Alt Set: 

	0010 10417 
	0010 10417 
	18,351.140 
	3.15000 
	57,806.09 

	TACK COAT 
	TACK COAT 
	GAL 

	0020 10700 
	0020 10700 
	2,850.000 
	4.25000 
	12,112.50 

	RUMBLE STRIP CYLINDR
	RUMBLE STRIP CYLINDR
	ICAL LF 

	ASPHALT 
	ASPHALT 

	0030 15332 
	0030 15332 
	125.000 
	300.00000 
	37,500.00 

	NS TRAVEL LANE PATCH
	NS TRAVEL LANE PATCH
	ING TON 

	(PATCH MIX TYPE) ASPH
	(PATCH MIX TYPE) ASPH
	ALT

	PATCHING SM-12.5D 
	PATCHING SM-12.5D 

	0040 16242 
	0040 16242 
	518.010 
	59.50000 
	30,821.60 

	AGGR. BASE MATL. TY. I 
	AGGR. BASE MATL. TY. I 
	OR II NO. TON 

	21A OR 21B 
	21A OR 21B 

	0050 16457 
	0050 16457 
	17,137.240 
	93.00000 
	1,593,763.32 

	ASPH. CONC. BMD P+VO 
	ASPH. CONC. BMD P+VO 
	SM-12.5D TON 

	0060 16522 
	0060 16522 
	159,247.430 
	1.05000 
	167,209.80 

	FLEXIBLE PAVEMENT PL
	FLEXIBLE PAVEMENT PL
	ANING 0" SY 
	-


	2" 
	2" 

	0070 24265 
	0070 24265 
	(1) 
	45,321.58000 
	45,321.58 

	NS MAINTENANCE OF TRAFFIC LS 
	NS MAINTENANCE OF TRAFFIC LS 

	(MOT) 
	(MOT) 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	CM523PMD119085 
	Counties: 
	SOUTHAMPTON 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	HAMPTON ROADS / FRANKLIN 

	Call Order: 
	Call Order: 
	508 
	Project(s): 
	PM5D-087-710, P401, PM05(521); PM5D-087-772, P401, PM05(521); 


	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) ADAMS CONSTRUCTIONCOMPANY 
	Unit Price Ext Amount Unit Price (2) ALLAN MYERS VA, INC. Cat Alt Member: LCC: 29.00000 34,713.00 
	Ext Amount 

	TR
	3.50000 
	4,924.50 

	TR
	35.00000 
	14,140.00 

	TR
	35.00000 
	420.00 

	TR
	0.54000 
	90,511.29 

	TR
	4.99000 
	3,727.53 

	TR
	0.56000 
	11,075.96 

	TR
	4.99000 
	249.50 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR BID ITEMS 
	Cat Alt Set: 

	0080 24282 
	0080 24282 
	1,197.000 
	29.00000 
	34,713.00 

	FLAGGER SERVICE 
	FLAGGER SERVICE 
	HR 

	0090 51615 
	0090 51615 
	1,407.000 
	3.47000 
	4,882.29 

	TR
	ABLE 
	LF 

	14/1 ENCLOSED COND. C
	14/1 ENCLOSED COND. C

	0100 51912 
	0100 51912 
	404.000 
	19.10000 
	7,716.40 

	LOOP SAW CUT 3/8" 
	LOOP SAW CUT 3/8" 
	LF 

	0110 51913 
	0110 51913 
	12.000 
	22.59000 
	271.08 

	LOOP SAWCUT 5/8" 
	LOOP SAWCUT 5/8" 
	LF 

	0120 54032 
	0120 54032 
	167,613.500 
	0.75000 
	125,710.13 

	TYPE B CLASS I PVMT LI
	TYPE B CLASS I PVMT LI
	NE MRKG 
	LF 

	4" 
	4" 

	0130 54042 
	0130 54042 
	747.000 
	11.00000 
	8,217.00 

	TYPE B CLASS I PAVE. LI
	TYPE B CLASS I PAVE. LI
	NE 
	LF 

	MARKING 24" 
	MARKING 24" 

	0140 54105 
	0140 54105 
	19,778.500 
	0.36000 
	7,120.26 

	ERADICATE EXIST. LINEA
	ERADICATE EXIST. LINEA
	R PVMT 
	LF 

	MARKING 
	MARKING 

	0150 54106 
	0150 54106 
	50.000 
	25.00000 
	1,250.00 

	ERADICATE EXIST. NONLINEAR 
	ERADICATE EXIST. NONLINEAR 
	SF 

	PVMT MRKG 
	PVMT MRKG 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	CM523PMD119085 
	Counties: 
	SOUTHAMPTON 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	HAMPTON ROADS / FRANKLIN 

	Call Order: 
	Call Order: 
	508 
	Project(s): 
	PM5D-087-710, P401, PM05(521); PM5D-087-772, P401, PM05(521); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) ADAMS CONSTRUCTIONCOMPANY 
	(2) ALLAN MYERS VA, INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0160 54219 
	0160 54219 
	0160 54219 
	368.000 
	37.00000 
	13,616.00 
	32.95000 
	12,125.60 

	INLAID PAVEMENT MARKER 
	INLAID PAVEMENT MARKER 
	EA 

	ASPHALT 
	ASPHALT 

	0170 54398 
	0170 54398 
	4.000 
	1,100.00000 
	4,400.00 
	500.00000 
	2,000.00 

	PVMT MESSAGE MARK. R/R
	PVMT MESSAGE MARK. R/R
	EA 

	CROSSING TY B, CL I 
	CROSSING TY B, CL I 

	0180 54428 
	0180 54428 
	162,255.500 
	0.10000 
	16,225.55 
	0.17000 
	27,583.44 

	TEMP. PVMT MRKG, TY. A, 4" 
	TEMP. PVMT MRKG, TY. A, 4" 
	LF 

	0190 54436 
	0190 54436 
	656.000 
	0.11000 
	72.16 
	0.79000 
	518.24 

	TEMP. PVMT MRKG, TY. A, 12" 
	TEMP. PVMT MRKG, TY. A, 12" 
	LF 

	0200 54574 
	0200 54574 
	19.000 
	130.00000 
	2,470.00 
	70.00000 
	1,330.00 

	PVMT SYMB MRKG SGL TURN 
	PVMT SYMB MRKG SGL TURN 
	EA 

	ARROW TY B, CL I 
	ARROW TY B, CL I 

	0210 56021 
	0210 56021 
	18.000 
	3.68000 
	66.24 
	21.00000 
	378.00 

	1" PVC CONDUIT 
	1" PVC CONDUIT 
	LF 

	Section Totals: 
	Section Totals: 
	$2,171,265.00 
	$2,344,759.00 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: 
	Section Total with LCC: 
	$2,171,265.00 
	$2,344,759.00 


	Contract ID: CM523PMD119085 Counties: SOUTHAMPTON 
	Letting Date: January 18, 2023 District(s): HAMPTON ROADS / FRANKLIN Call Order: 508 Project(s): PM5D-087-710, P401, PM05(521); PM5D-087-772, P401, PM05(521); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) ADAMS CONSTRUCTIONCOMPANY 
	(2) ALLAN MYERS VA, INC. 

	Alt Set / Alt Member 0002 SECTION: 
	Alt Set / Alt Member 0002 SECTION: 
	Quantity and Units ALTERNATE ITEM 
	Unit Price Ext Amount Cat Alt Set: 
	Unit Price Cat Alt Member: 
	Ext Amount 
	Unit Price Ext Amount LCC: 

	0220 
	0220 
	00306 
	1.000 
	35.00000 
	35.00 
	18.00000 
	18.00 


	NS SELECT MATERIAL ALTERNATE TON SHOULDER MATERIAL Section Totals: $35.00 $18.00 Life Cycle Costs: Section Total with LCC: $35.00 $18.00 
	$
	2,171,300.00 

	$Contract Time Totals Contract Life Cycle Costs Totals 
	2,344,777.00 




	Contract Item Totals 
	Contract Item Totals 
	$0.00 

	$0.00 Contract Grand Totals 
	$0.00 Contract Grand Totals 
	$
	2,171,300.00 


	$( ) indicates item is bid as Lump Sum 
	$( ) indicates item is bid as Lump Sum 
	2,344,777.00 

	Table
	TR
	Vendor Ranking 
	Page 1 of 1 Date Printed: 02/17/2023 

	Contract ID: 
	Contract ID: 
	CM523PMD119085 
	Counties: 
	SOUTHAMPTON 

	Letting Date: January 18, 2023 10:00 A.M. 508 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	Letting Date: January 18, 2023 10:00 A.M. 508 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	HAMPTON ROADS / FRANKLIN District(s): PM5D-087-710, P401, PM05(521); PM5D-087-772, P401, PM05(521); Project(s): Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	A006 
	ADAMS CONSTRUCTION COMPANY 
	$2,171,300.00 
	100.00% 

	2 
	2 
	G303 
	ALLAN MYERS VA, INC. 
	$2,344,777.00 
	107.99% 


	Table
	TR
	Vendor Ranking 
	Page 1 of 1 Date Printed: 02/17/2023 

	Contract ID: 
	Contract ID: 
	CM523PMB121631 
	Counties: 
	ISLE OF WIGHT 

	Letting Date: January 18, 2023 10:00 A.M. 510 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	Letting Date: January 18, 2023 10:00 A.M. 510 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	HAMPTON ROADS / FRANKLIN District(s): PM5B-046-741, P401, PM05(521); PM5B-046-742, P401, PM05(521); PM5B046-743, P401, NONE; PM5B-046-746, P401, PM05(521); Project(s): Min: Max: 
	-



	Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 
	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	B850 
	BRANSCOME INC. 
	$5,399,426.04 
	100.00% 

	2 
	2 
	G303 
	ALLAN MYERS VA, INC. 
	$5,466,777.00 
	101.25% 


	Date Printed: 02/17/2023 
	Date Printed: 02/17/2023 
	Date Printed: 02/17/2023 

	Vendor Ranking 
	Vendor Ranking 
	Page 1 of 1 

	Contract ID: Letting Date: CM523PMQ121065 January 18, 2023 10:00 A.M. 511 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	Contract ID: Letting Date: CM523PMQ121065 January 18, 2023 10:00 A.M. 511 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	HAMPTON ROADS / FRANKLIN District(s): ISLE OF WIGHT Counties: 9999-046-745, P401, NONE; 0258-046-744, P401, PM05(521); Project(s): Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	B850 
	BRANSCOME INC. 
	$2,317,175.69 
	100.00% 

	2 
	2 
	V1641 
	VIRGINIA CAROLINA CIVIL, INC. 
	$3,521,092.43 
	151.96% 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	CM522PMV120597 
	Counties: 
	NORFOLK CITY, PORTSMOUTH 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	HAMPTON ROADS / NORFOLK 

	Call Order: 
	Call Order: 
	514 
	Project(s): 
	PM5V-122-483, P401, PM05(521); 


	Line No / Item ID 
	(2) EUROVIA ATLANTIC
	(1) ALLAN MYERS VA, INC. 
	(3) BRANSCOME INC. 
	COAST LLC DBA VIRGINIA 
	Item Description 
	PAVING COMPANY 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Cat Alt Set: 
	3.60000 
	3.60000 
	12,960.00 

	0.01000 138.09 
	2.89000 
	162,129.00 

	41.21000 
	13,104.78 

	0.01000 18.18 
	0.01000 18.19 
	133.00000 
	133.00000 
	39,900.00 

	Cat Alt Member: LCC: 
	4.18000 
	4.18000 
	4.18000 
	15,048.00 
	3.49000 
	12,564.00 

	0.01000 
	0.01000 
	138.09 
	0.01000 
	138.09 

	3.47000 
	3.47000 
	194,667.00 
	4.18000 
	234,498.00 

	49.41000 
	49.41000 
	15,712.38 
	64.61000 
	20,545.98 

	8.32000 
	8.32000 
	15,125.76 
	7.55000 
	13,725.90 

	8.32000 
	8.32000 
	15,134.08 
	7.55000 
	13,733.45 

	174.56000 
	174.56000 
	52,368.00 
	141.61000 
	42,483.00 


	SECTION: 0001 
	0010 10416 LIQUID ASPHALT 0020 10417 TACK COAT 0030 10497 NS PAVEMENT CRACK 
	SEALANT/FILLER TYPE B 0040 10701 
	REGULAR BID ITEMS 
	LIQUID ASPHALT RUMBLE STRIP COATING 
	0050 15321 CLEAN AND RESEAL LONGITUDINAL JOINT 
	0060 15322 
	CLEAN AND RESEAL TRANSVERSE  JOINT 0070 16357 ASPH. CONC. TY.  SL 
	SM-12.5D

	SPOT LEVEL 
	3,600.000 GAL 13,809.000 GAL 56,100.000 LB 


	318.000 SY 
	318.000 SY 
	1,818.000 LF 
	1,819.000 LF 
	300.000 TON 
	Contract ID: 
	Contract ID: 
	Contract ID: 
	CM522PMV120597 
	Counties: 
	NORFOLK CITY, PORTSMOUTH 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	HAMPTON ROADS / NORFOLK 

	Call Order: 
	Call Order: 
	514 
	Project(s): 
	PM5V-122-483, P401, PM05(521); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) ALLAN MYERS VA, INC. 
	(2) EUROVIA ATLANTICCOAST LLC DBA VIRGINIA PAVING COMPANY (3) BRANSCOME INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount Unit Price Ext Amount Cat Alt Member: LCC: 

	TR
	124.39000 1,189,873.69 133.33000 1,275,390.78 

	TR
	147.21000 153,470.84 145.63000 151,823.64 

	TR
	4.25000 55,446.73 1.40000 18,264.81 

	TR
	3.39000 283,168.26 2.18000 182,096.40 

	TR
	9.07000 85,961.92 3.84000 36,394.02 

	TR
	22.31000 21,923.14 55.60000 54,635.90 

	TR
	231,262.42000 231,262.42 709,586.59000 709,586.59 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR BID ITEMS 
	Cat Alt Set: 

	0080 16360 
	0080 16360 
	9,565.670 
	162.17000 
	1,551,264.70 

	ASPHALT CONC. TY. SM
	ASPHALT CONC. TY. SM
	-

	12.5E 
	TON 

	0090 16371 
	0090 16371 
	1,042.530 
	120.00000 
	125,103.60 

	ASPHALT CONC. TY. IM-1
	ASPHALT CONC. TY. IM-1
	9.0E 
	TON 

	0100 16516 
	0100 16516 
	13,046.290 
	0.25000 
	3,261.57 

	FLEXIBLE PAVE. TIE-IN P
	FLEXIBLE PAVE. TIE-IN P
	LANING 
	SY 

	0" - 2" 
	0" - 2" 

	0110 16522 
	0110 16522 
	83,530.460 
	0.25000 
	20,882.62 

	FLEXIBLE PAVEMENT PL
	FLEXIBLE PAVEMENT PL
	ANING 0" SY 
	-


	2" 
	2" 

	0120 16523 
	0120 16523 
	9,477.610 
	0.50000 
	4,738.81 

	FLEXIBLE PAVEMENT PL
	FLEXIBLE PAVEMENT PL
	ANING 
	SY 

	ABOVE 2" - 4" 
	ABOVE 2" - 4" 

	0130 16532 
	0130 16532 
	982.660 
	12.75000 
	12,528.92 

	RIGID PAVEMENT TIE-IN 
	RIGID PAVEMENT TIE-IN 
	PLANING 
	SY 

	0" - 2" 
	0" - 2" 

	0140 24265 
	0140 24265 
	(1) 
	19,875.80000 
	19,875.80 

	NS MAINTENANCE OF TRAFFIC 
	NS MAINTENANCE OF TRAFFIC 
	LS 

	PLANT MIX 
	PLANT MIX 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	CM522PMV120597 
	Counties: 
	NORFOLK CITY, PORTSMOUTH 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	HAMPTON ROADS / NORFOLK 

	Call Order: 
	Call Order: 
	514 
	Project(s): 
	PM5V-122-483, P401, PM05(521); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) ALLAN MYERS VA, INC. 
	(2) EUROVIA ATLANTICCOAST LLC DBA VIRGINIA PAVING COMPANY 
	(3) BRANSCOME INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0150 54032 
	TYPE B CLASS I PVMT LINE MRKG 4" 0160 54042 TYPE B CLASS I PAVE. LINE 
	MARKING 24" 0170 54076 TYPE B CLASS VI PVMT LINE 
	MRKG 6" 0180 54077 TYPE B CLASS VI PVMT LINE 
	MRKG 8" 0190 54078 TYPE B CLASS VI PVMT LINE 
	MRKG 12" 0200 54105 ERADICATE EXIST. LINEAR PVMT 
	MARKING 0210 54210 REMOVE EXIST. RAISED 
	PAVEMENT MARKER 
	927.000 LF 
	281.000 LF 
	69,870.000 LF 
	913.000 LF 
	913.000 LF 
	5,512.000 LF 
	3,546.000 LF 
	936.000 EA 
	936.000 EA 
	0220 54219 

	2.50000 
	2.50000 
	2.50000 
	2,317.50 
	6.00000 
	5,562.00 
	5.81000 
	5,385.87 

	25.00000 
	25.00000 
	7,025.00 
	11.99000 
	3,369.19 
	11.62000 
	3,265.22 

	4.35000 
	4.35000 
	303,934.50 
	4.78000 
	333,978.60 
	4.64000 
	324,196.80 

	5.70000 
	5.70000 
	5,204.10 
	5.98000 
	5,459.74 
	5.80000 
	5,295.40 

	8.70000 
	8.70000 
	47,954.40 
	15.58000 
	85,876.96 
	15.10000 
	83,231.20 

	2.50000 
	2.50000 
	8,865.00 
	1.19000 
	4,219.74 
	1.15000 
	4,077.90 

	37.44000 
	37.44000 
	35,043.84 
	1.04000 
	973.44 
	0.01000 
	9.36 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	CM522PMV120597 
	Counties: 
	NORFOLK CITY, PORTSMOUTH 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	HAMPTON ROADS / NORFOLK 

	Call Order: 
	Call Order: 
	514 
	Project(s): 
	PM5V-122-483, P401, PM05(521); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) ALLAN MYERS VA, INC. 
	(2) EUROVIA ATLANTICCOAST LLC DBA VIRGINIA PAVING COMPANY 
	(3) BRANSCOME INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	INLAID PAVEMENT MARKER ASPHALT 0230 54428 TEMP. PVMT MRKG, TY. A, 4" 0240 54430 TEMP. PVMT MRKG, TY. A, 6" 0250 54571 PVMT SYMB MRKG THRU ARROW 
	TY B, CL I 0260 54574 PVMT SYMB MRKG SGL TURN 
	ARROW TY B, CL I 0270 54577 PVMT SYMB MRKG DBL TURN 
	ARROW THRU/LT OR RT TY B, CL I 0280 54589 PVMT SYMB MRKG LANE 
	REDUCTION ARROW TY B, CL I 
	1,474.000 EA 
	3,444.000 LF 73,942.000 LF 
	3.000 EA 
	14.000 EA 
	4.000 EA 
	3.000 EA 
	38.00000 
	38.00000 
	38.00000 
	56,012.00 
	35.91000 
	52,931.34 
	34.81000 
	51,309.94 

	0.05000 
	0.05000 
	172.20 
	0.20000 
	688.80 
	0.20000 
	688.80 

	0.10000 
	0.10000 
	7,394.20 
	0.23000 
	17,006.66 
	0.22000 
	16,267.24 

	155.00000 
	155.00000 
	465.00 
	113.91000 
	341.73 
	110.42000 
	331.26 

	155.00000 
	155.00000 
	2,170.00 
	89.93000 
	1,259.02 
	87.17000 
	1,220.38 

	225.00000 
	225.00000 
	900.00 
	113.91000 
	455.64 
	110.42000 
	441.68 

	215.00000 
	215.00000 
	645.00 
	299.76000 
	899.28 
	290.58000 
	871.74 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	CM522PMV120597 
	Counties: 
	NORFOLK CITY, PORTSMOUTH 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	HAMPTON ROADS / NORFOLK 

	Call Order: 
	Call Order: 
	514 
	Project(s): 
	PM5V-122-483, P401, PM05(521); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) ALLAN MYERS VA, INC. 
	(2) EUROVIA ATLANTICCOAST LLC DBA VIRGINIA PAVING COMPANY 
	(3) BRANSCOME INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0290 54593 PVMT SYMB MRKG WRONG-WAY ARROW TY B, CL I 0300 54625 PVMT SYMB MRKG YIELD (2' X 3')TY B, CL I Section Total with LCC: Life Cycle Costs: Section Totals: 
	0290 54593 PVMT SYMB MRKG WRONG-WAY ARROW TY B, CL I 0300 54625 PVMT SYMB MRKG YIELD (2' X 3')TY B, CL I Section Total with LCC: Life Cycle Costs: Section Totals: 
	0290 54593 PVMT SYMB MRKG WRONG-WAY ARROW TY B, CL I 0300 54625 PVMT SYMB MRKG YIELD (2' X 3')TY B, CL I Section Total with LCC: Life Cycle Costs: Section Totals: 
	2.000 EA 4.000 EA 
	275.00000 50.00000 
	550.00 200.00 $2,444,777.00 $2,444,777.00 
	299.76000 59.95000 
	599.52 239.80 $2,843,161.77 $2,843,161.77 
	290.58000 58.12000 
	581.16 232.48 $3,263,286.99 $3,263,286.99 

	( ) indicates item is bid as Lump Sum Contract Item Totals Contract Grand Totals Contract Time Totals Contract Life Cycle Costs Totals 
	( ) indicates item is bid as Lump Sum Contract Item Totals Contract Grand Totals Contract Time Totals Contract Life Cycle Costs Totals 
	$2,444,777.00 $2,444,777.00 $0.00 
	$2,843,161.77 $2,843,161.77 $0.00 
	$3,263,286.99 3,263,286.99 $0.00 


	Date Printed: 02/17/2023 
	Date Printed: 02/17/2023 
	Date Printed: 02/17/2023 

	Vendor Ranking 
	Vendor Ranking 
	Page 1 of 1 

	Contract ID: Letting Date: CM522PMV120597 January 18, 2023 10:00 A.M. 514 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	Contract ID: Letting Date: CM522PMV120597 January 18, 2023 10:00 A.M. 514 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	HAMPTON ROADS / NORFOLK District(s): NORFOLK CITY, PORTSMOUTH Counties: PM5V-122-483, P401, PM05(521); Project(s): Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	G303 
	ALLAN MYERS VA, INC. 
	$2,444,777.00 
	100.00% 

	2 
	2 
	E1962 
	EUROVIA ATLANTIC COAST LLC DBA VIRGINIA PAVING COMPANY 
	$2,843,161.77 
	116.30% 

	3 
	3 
	B850 
	BRANSCOME INC. 
	$3,263,286.99 
	133.48% 


	Contract ID: CM523PMN120882 Counties: CHESAPEAKE, NORFOLK CITY 
	Letting Date: January 18, 2023 10:00 A.M. District(s): HAMPTON ROADS / NORFOLK 
	Call Order: 515 Project(s): 0464-131-925, P401, PM05(521); 
	Contract Time: 11/17/23 COMPLETION DATE Min: Max: Contract Description: 2023 PLANT MIX/CONCRETE REPAIR - INTERSTATE 
	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	E1962 
	EUROVIA ATLANTIC COAST LLC DBA VIRGINIA PAVING COMPANY 
	$5,686,246.07 
	100.00% 

	2 
	2 
	B850 
	BRANSCOME INC. 
	$6,913,924.10 
	121.59% 


	Contract ID: CM623PMA121857 Counties: CAROLINE, SPOTSYLVANIA, STAFFORD 
	Letting Date: January 18, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE Call Order: 607 Project(s): PM6A-966-F23,P401, PM06403; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - INTERSTATE 
	Contract Description: 2023 PLANT MIX - INTERSTATE 
	Contract ID: CM623PMA121857 Counties: CAROLINE, SPOTSYLVANIA, STAFFORD 

	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) EUROVIA ATLANTICCOAST LLC DBA VIRGINIA PAVING COMPANY 
	(2) ALLAN MYERS VA, INC. (3) SUPERIOR PAVINGCORPORATION 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount Unit Price Ext Amount Cat Alt Member: LCC: 

	TR
	0.01000 853.19 0.01000 853.19 

	TR
	0.35000 23,213.40 0.40000 26,529.60 

	TR
	135.73000 1,137,369.89 100.00000 837,965.00 

	TR
	153.07000 2,508,033.58 155.00000 2,539,656.40 

	TR
	110.00000 430,747.90 130.00000 509,065.70 

	TR
	105.00000 79,275.00 140.00000 105,700.00 

	TR
	0.20000 37,908.72 0.25000 47,385.90 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR BID ITEMS 
	Cat Alt Set: 

	0010 10417 
	0010 10417 
	85,319.000 
	0.01000 
	853.19 

	TACK COAT 
	TACK COAT 
	GAL 

	0020 10700 
	0020 10700 
	66,324.000 
	0.35000 
	23,213.40 

	RUMBLE STRIP CYLINDR
	RUMBLE STRIP CYLINDR
	ICAL LF 

	ASPHALT 
	ASPHALT 

	0030 16350 
	0030 16350 
	8,379.650 
	85.00000 
	712,270.25 

	ASPHALT CONC. TY. SM
	ASPHALT CONC. TY. SM
	-

	12.5A TON 

	0040 16360 
	0040 16360 
	16,384.880 
	109.00000 
	1,785,951.92 

	ASPHALT CONC. TY. SM
	ASPHALT CONC. TY. SM
	-

	12.5E TON 

	0050 16371 
	0050 16371 
	3,915.890 
	105.00000 
	411,168.45 

	ASPHALT CONC. TY. IM-1
	ASPHALT CONC. TY. IM-1
	9.0E TON 

	0060 16393 
	0060 16393 
	755.000 
	122.00000 
	92,110.00 

	ASPH. CONC. PATCH TY. 
	ASPH. CONC. PATCH TY. 
	IM-19.0A TON 

	0070 16522 
	0070 16522 
	189,543.600 
	2.50000 
	473,859.00 

	FLEXIBLE PAVEMENT PLANING 0" SY 
	FLEXIBLE PAVEMENT PLANING 0" SY 
	-


	2" 
	2" 


	Letting Date: January 18, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE Call Order: 607 Project(s): PM6A-966-F23,P401, PM06403; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - INTERSTATE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) EUROVIA ATLANTICCOAST LLC DBA VIRGINIA PAVING COMPANY 
	(2) ALLAN MYERS VA, INC. 
	(3) SUPERIOR PAVINGCORPORATION 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0080 16523 
	FLEXIBLE PAVEMENT PLANING ABOVE 2" - 4" 0090 24265 NS MAINTENANCE OF TRAFFIC 
	PLANT MIX 0100 54034 TYPE B CLASS I PVMT LINE MRKG 
	6" 0110 54037 TYPE B CLASS I PVMT LINE MRKG 
	8" 0120 54040 TYPE B CLASS I PVMT LINE MRKG 
	12" 0130 54042 TYPE B CLASS I PAVE. LINE 
	MARKING 24" 0140 54076 TYPE B CLASS VI PVMT LINE 
	MRKG 6" 
	35,598.940 SY 
	(1) LS 
	2,281.000 LF 
	80.000 LF 
	2,161.000 LF 
	432.000 LF 
	432.000 LF 
	83,869.000 LF 
	4.15000 
	4.15000 
	4.15000 
	147,735.60 
	0.40000 
	14,239.58 
	0.70000 
	24,919.26 

	142,250.00000 
	142,250.00000 
	142,250.00 
	20,031.69000 
	20,031.69 
	150,000.00000 
	150,000.00 

	2.00000 
	2.00000 
	4,562.00 
	2.00000 
	4,562.00 
	2.00000 
	4,562.00 

	6.00000 
	6.00000 
	480.00 
	6.00000 
	480.00 
	6.00000 
	480.00 

	7.00000 
	7.00000 
	15,127.00 
	7.00000 
	15,127.00 
	7.00000 
	15,127.00 

	14.00000 
	14.00000 
	6,048.00 
	14.00000 
	6,048.00 
	14.00000 
	6,048.00 

	3.95000 
	3.95000 
	331,282.55 
	3.95000 
	331,282.55 
	3.95000 
	331,282.55 


	Contract ID: CM623PMA121857 Counties: CAROLINE, SPOTSYLVANIA, STAFFORD 
	Letting Date: January 18, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE Call Order: 607 Project(s): PM6A-966-F23,P401, PM06403; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - INTERSTATE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) EUROVIA ATLANTICCOAST LLC DBA VIRGINIA PAVING COMPANY 
	(2) ALLAN MYERS VA, INC. 
	(3) SUPERIOR PAVINGCORPORATION 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0150 54219 INLAID PAVEMENT MARKER ASPHALT 0160 54430 TEMP. PVMT MRKG, TY. A, 6" Section Total with LCC: Life Cycle Costs: Section Totals: 
	0150 54219 INLAID PAVEMENT MARKER ASPHALT 0160 54430 TEMP. PVMT MRKG, TY. A, 6" Section Total with LCC: Life Cycle Costs: Section Totals: 
	0150 54219 INLAID PAVEMENT MARKER ASPHALT 0160 54430 TEMP. PVMT MRKG, TY. A, 6" Section Total with LCC: Life Cycle Costs: Section Totals: 
	939.000 EA 86,150.000 LF 
	37.00000 0.30000 
	34,743.00 25,845.00 $4,207,499.36 $4,207,499.36 
	37.00000 0.01000 
	34,743.00 861.50 $4,644,777.00 $4,644,777.00 
	37.00000 0.30000 
	34,743.00 25,845.00 $4,660,162.60 $4,660,162.60 

	( ) indicates item is bid as Lump Sum Contract Item Totals Contract Grand Totals Contract Time Totals Contract Life Cycle Costs Totals 
	( ) indicates item is bid as Lump Sum Contract Item Totals Contract Grand Totals Contract Time Totals Contract Life Cycle Costs Totals 
	$4,207,499.36 $4,207,499.36 $0.00 
	$4,644,777.00 $4,644,777.00 $0.00 
	$4,660,162.60 4,660,162.60 $0.00 


	Date Printed: 02/17/2023 
	Date Printed: 02/17/2023 
	Date Printed: 02/17/2023 

	Vendor Ranking 
	Vendor Ranking 
	Page 1 of 1 

	Contract ID: Letting Date: CM623PMA121857 January 18, 2023 10:00 A.M. 607 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	Contract ID: Letting Date: CM623PMA121857 January 18, 2023 10:00 A.M. 607 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE District(s): CAROLINE, SPOTSYLVANIA, STAFFORD Counties: PM6A-966-F23,P401, PM06403; Project(s): Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	E1962 
	EUROVIA ATLANTIC COAST LLC DBA VIRGINIA PAVING COMPANY 
	$4,207,499.36 
	100.00% 

	2 
	2 
	G303 
	ALLAN MYERS VA, INC. 
	$4,644,777.00 
	110.39% 

	3 
	3 
	S066 
	SUPERIOR PAVING CORPORATION 
	$4,660,162.60 
	110.76% 


	Contract ID: CM623PMB121858 Counties: SPOTSYLVANIA, STAFFORD 
	Letting Date: January 18, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE Call Order: 608 Project(s): PM6B-966-F23,P401, PM06403; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Contract ID: CM623PMB121858 Counties: SPOTSYLVANIA, STAFFORD 

	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) SUPERIOR PAVINGCORPORATION 
	Unit Price Ext Amount Unit Price Ext Amount (2) CHEMUNG CONTRACTINGCORPORATION (3) ALLAN MYERS VA, INC. Cat Alt Member: LCC: 0.05000 1,315.45 0.01000 263.09 

	TR
	0.35000 
	42,275.10 
	0.27000 
	32,612.22 

	TR
	90.00000 
	1,688,769.90 
	118.00000 
	2,214,164.98 

	TR
	90.00000 
	718,993.80 
	118.00000 
	942,680.76 

	TR
	0.50000 
	48,108.00 
	0.01000 
	962.16 

	TR
	94.00000 
	87,326.00 
	125.00000 
	116,125.00 

	TR
	2.50000 
	657,706.85 
	0.20000 
	52,616.55 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR BID ITEMS 
	Cat Alt Set: 

	0010 10417 
	0010 10417 
	26,309.000 
	0.01000 
	263.09 

	TACK COAT 
	TACK COAT 
	GAL 

	0020 10700 
	0020 10700 
	120,786.000 
	0.25000 
	30,196.50 

	RUMBLE STRIP CYLINDR
	RUMBLE STRIP CYLINDR
	ICAL LF 

	ASPHALT 
	ASPHALT 

	0030 16350 
	0030 16350 
	18,764.110 
	101.00000 
	1,895,175.11 

	ASPHALT CONC. TY. SM
	ASPHALT CONC. TY. SM
	-

	12.5A TON 

	0040 16355 
	0040 16355 
	7,988.820 
	101.00000 
	806,870.82 

	ASPHALT CONC. TY. SM
	ASPHALT CONC. TY. SM
	-

	12.5D TON 

	0050 16368 
	0050 16368 
	96,216.000 
	0.01000 
	962.16 

	PAVEMENT SHOULDER W
	PAVEMENT SHOULDER W
	EDGE LF 

	PREP. 
	PREP. 

	0060 16393 
	0060 16393 
	929.000 
	60.00000 
	55,740.00 

	ASPH. CONC. PATCH TY. 
	ASPH. CONC. PATCH TY. 
	IM-19.0A TON 

	0070 16522 
	0070 16522 
	263,082.740 
	0.20000 
	52,616.55 

	FLEXIBLE PAVEMENT PLANING 0" SY 
	FLEXIBLE PAVEMENT PLANING 0" SY 
	-


	2" 
	2" 


	Letting Date: January 18, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE Call Order: 608 Project(s): PM6B-966-F23,P401, PM06403; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Contract ID: CM623PMB121858 Counties: SPOTSYLVANIA, STAFFORD 

	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) SUPERIOR PAVINGCORPORATION 
	(2) CHEMUNG CONTRACTINGCORPORATION (3) ALLAN MYERS VA, INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount Unit Price Ext Amount Cat Alt Member: LCC: 


	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 
	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 
	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

	0080 24262 44.000 0.01000 0.44 
	0080 24262 44.000 0.01000 0.44 

	PORTABLE TEMPORARY RUMBLE STRIP ARRAY DAY 0090 24265 (1) 20,000.00000 20,000.00 
	PORTABLE TEMPORARY RUMBLE STRIP ARRAY DAY 0090 24265 (1) 20,000.00000 20,000.00 

	NS MAINTENANCE OF TRAFFIC PLANT MIX LS 0100 24282 1,289.000 30.00000 38,670.00 
	NS MAINTENANCE OF TRAFFIC PLANT MIX LS 0100 24282 1,289.000 30.00000 38,670.00 

	FLAGGER SERVICE HR 
	FLAGGER SERVICE HR 

	0110 51615 2,632.000 1.00000 2,632.00 
	0110 51615 2,632.000 1.00000 2,632.00 

	14/1 ENCLOSED COND. CABLE LF 
	14/1 ENCLOSED COND. CABLE LF 

	0120 51912 978.000 20.00000 19,560.00 
	0120 51912 978.000 20.00000 19,560.00 

	LOOP SAW CUT 3/8" LF 
	LOOP SAW CUT 3/8" LF 

	0130 51913 208.000 30.00000 6,240.00 
	0130 51913 208.000 30.00000 6,240.00 

	LOOP SAWCUT 5/8" LF 
	LOOP SAWCUT 5/8" LF 

	0140 54032 121,367.000 0.84000 101,948.28 
	0140 54032 121,367.000 0.84000 101,948.28 

	TYPE B CLASS I PVMT LINE MRKG 4" LF 0150 54034 103,193.000 1.07000 110,416.51 
	TYPE B CLASS I PVMT LINE MRKG 4" LF 0150 54034 103,193.000 1.07000 110,416.51 

	TYPE B CLASS I PVMT LINE MRKG 6" LF 
	TYPE B CLASS I PVMT LINE MRKG 6" LF 


	50.00000 
	50.00000 
	50.00000 
	2,200.00 
	0.01000 
	0.44 

	95,000.00000 
	95,000.00000 
	95,000.00 
	21,713.44000 
	21,713.44 

	30.00000 
	30.00000 
	38,670.00 
	29.00000 
	37,381.00 

	0.50000 
	0.50000 
	1,316.00 
	0.50000 
	1,316.00 

	20.25000 
	20.25000 
	19,804.50 
	20.25000 
	19,804.50 

	24.50000 
	24.50000 
	5,096.00 
	24.50000 
	5,096.00 

	0.84000 
	0.84000 
	101,948.28 
	0.84000 
	101,948.28 

	1.07000 
	1.07000 
	110,416.51 
	1.07000 
	110,416.51 


	Letting Date: January 18, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE Call Order: 608 Project(s): PM6B-966-F23,P401, PM06403; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Contract ID: CM623PMB121858 Counties: SPOTSYLVANIA, STAFFORD 

	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) SUPERIOR PAVINGCORPORATION 
	(2) CHEMUNG CONTRACTINGCORPORATION (3) ALLAN MYERS VA, INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount Unit Price Ext Amount Cat Alt Member: LCC: 


	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 
	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 
	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

	0160 54040 TYPE B CLASS I PVMT LINE MRKG 12" 70.000 LF 0170 54042 TYPE B CLASS I PAVE. LINE MARKING 24" 1,367.000 LF 0180 54219 INLAID PAVEMENT MARKER ASPHALT 1,358.000 EA 0190 54392 PVMT MSG. MARK. “ONLY” TY B, CL. I, 6' 2.000 EA 0200 54395 PVMT MSG. MARK. “SCHOOL” TY B, CL I, 6' 2.000 EA 0210 54428 TEMP. PVMT MRKG, TY. A, 4" 433,133.000 LF 2.95000 206.50 9.02000 12,330.34 34.18000 46,416.44 312.87000 625.74 623.01000 1,246.02 0.23000 99,620.59 
	0160 54040 TYPE B CLASS I PVMT LINE MRKG 12" 70.000 LF 0170 54042 TYPE B CLASS I PAVE. LINE MARKING 24" 1,367.000 LF 0180 54219 INLAID PAVEMENT MARKER ASPHALT 1,358.000 EA 0190 54392 PVMT MSG. MARK. “ONLY” TY B, CL. I, 6' 2.000 EA 0200 54395 PVMT MSG. MARK. “SCHOOL” TY B, CL I, 6' 2.000 EA 0210 54428 TEMP. PVMT MRKG, TY. A, 4" 433,133.000 LF 2.95000 206.50 9.02000 12,330.34 34.18000 46,416.44 312.87000 625.74 623.01000 1,246.02 0.23000 99,620.59 

	0220 54571 PVMT SYMB MRKG THRU ARROW TY B, CL I 16.000 EA 0230 54574 PVMT SYMB MRKG SGL TURN ARROW TY B, CL I 29.000 EA 131.53000 2,104.48 134.71000 3,906.59 
	0220 54571 PVMT SYMB MRKG THRU ARROW TY B, CL I 16.000 EA 0230 54574 PVMT SYMB MRKG SGL TURN ARROW TY B, CL I 29.000 EA 131.53000 2,104.48 134.71000 3,906.59 


	2.95000 
	2.95000 
	2.95000 
	206.50 
	2.95000 
	206.50 

	9.02000 
	9.02000 
	12,330.34 
	9.02000 
	12,330.34 

	34.18000 
	34.18000 
	46,416.44 
	34.18000 
	46,416.44 

	312.87000 
	312.87000 
	625.74 
	312.87000 
	625.74 

	623.01000 
	623.01000 
	1,246.02 
	623.01000 
	1,246.02 

	0.23000 
	0.23000 
	99,620.59 
	0.23000 
	99,620.59 

	131.53000 
	131.53000 
	2,104.48 
	131.53000 
	2,104.48 

	134.71000 
	134.71000 
	3,906.59 
	134.71000 
	3,906.59 


	Letting Date: January 18, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE Call Order: 608 Project(s): PM6B-966-F23,P401, PM06403; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) SUPERIOR PAVING

	(2) CHEMUNG CONTRACTING

	(3) ALLAN MYERS VA, INC. 

	CORPORATION 
	CORPORATION 
	CORPORATION 

	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	SECTION: 0001 REGULAR BID ITEMS 
	Cat Alt Member: LCC: 
	182.27000 
	182.27000 
	182.27000 
	546.81 
	182.27000 
	546.81 

	623.14000 
	623.14000 
	2,492.56 
	623.14000 
	2,492.56 

	61.00000 
	61.00000 
	305.00 
	61.00000 
	305.00 

	12.50000 
	12.50000 
	1,875.00 $3,790,622.46 $3,790,622.46 
	12.50000 
	1,875.00 $3,828,777.00 $3,828,777.00 


	Cat Alt Set: 
	182.27000 546.81 
	623.14000 
	623.14000 
	2,492.56 

	61.00000 305.00 
	1.00000 150.00 
	$
	3,311,242.53 

	$
	3,311,242.53 

	0240 54577 
	0240 54577 
	0240 54577 
	3.000 

	PVMT SYMB MRKG DBL TURN 
	PVMT SYMB MRKG DBL TURN 
	EA 

	ARROW THRU/LT OR RT TY B, CL I 
	ARROW THRU/LT OR RT TY B, CL I 

	0250 54589 
	0250 54589 
	4.000 

	PVMT SYMB MRKG LANE 
	PVMT SYMB MRKG LANE 
	EA 

	REDUCTION ARROW TY B, CL I 
	REDUCTION ARROW TY B, CL I 

	0260 54625 
	0260 54625 
	5.000 

	PVMT SYMB MRKG YIELD (2' X 3')
	PVMT SYMB MRKG YIELD (2' X 3')
	EA 

	TY B, CL I 
	TY B, CL I 

	0270 56021 
	0270 56021 
	150.000 

	1" PVC CONDUIT 
	1" PVC CONDUIT 
	LF 

	Section Totals: 
	Section Totals: 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: 
	Section Total with LCC: 


	Contract Item Totals 
	Contract Item Totals 
	Contract Item Totals 
	$3,311,242.53 
	$3,790,622.46 
	$3,828,777.00 

	Contract Time Totals 
	Contract Time Totals 

	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	$0.00 
	$0.00 
	$0.00 

	Contract Grand Totals 
	Contract Grand Totals 
	$3,311,242.53 
	$3,790,622.46 
	3,828,777.00 


	( ) indicates item is bid as Lump Sum 
	Contract ID: CM623PMB121858 Counties: SPOTSYLVANIA, STAFFORD 
	Letting Date: January 18, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE Call Order: 608 Project(s): PM6B-966-F23,P401, PM06403; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(4) EUROVIA ATLANTIC

	Item Description 
	Item Description 
	COAST LLC DBA VIRGINIA PAVING COMPANY 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 


	SECTION: 
	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 

	0010 
	0010 
	10417 
	26,309.000 

	TACK COAT 
	TACK COAT 
	GAL 

	0020 
	0020 
	10700 
	120,786.000 


	RUMBLE STRIP CYLINDRICAL LF ASPHALT 0030 16350 18,764.110 ASPHALT CONC. TY. TON 0040 16355 7,988.820 ASPHALT CONC. TY. TON 
	SM-12.5A 
	SM-12.5D 

	0050 16368 96,216.000 PAVEMENT SHOULDER WEDGE LF PREP. 
	0060 16393 929.000 ASPH. CONC. PATCH TY. TON 0070 16522 263,082.740 FLEXIBLE PAVEMENT PLANING 0" -SY 
	IM-19.0A 

	2" 0080 24262 44.000 PORTABLE TEMPORARY RUMBLE DAY 
	STRIP ARRAY 
	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 

	LCC: 

	0.01000 
	0.01000 
	0.01000 
	263.09 

	0.25000 
	0.25000 
	30,196.50 

	113.00000 
	113.00000 
	2,120,344.43 

	113.50000 
	113.50000 
	906,731.07 

	0.01000 
	0.01000 
	962.16 

	150.00000 
	150.00000 
	139,350.00 

	2.40000 
	2.40000 
	631,398.58 

	0.01000 
	0.01000 
	0.44 


	Contract ID: CM623PMB121858 Counties: SPOTSYLVANIA, STAFFORD 
	Letting Date: January 18, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE Call Order: 608 Project(s): PM6B-966-F23,P401, PM06403; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(4) EUROVIA ATLANTIC

	Item Description 
	Item Description 
	COAST LLC DBA VIRGINIA PAVING COMPANY 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 


	0001 REGULAR BID ITEMS SECTION: 
	0001 REGULAR BID ITEMS SECTION: 
	0001 REGULAR BID ITEMS SECTION: 
	Cat Alt Set: 

	0090 24265 (1) 
	0090 24265 (1) 
	175,000.00000 

	NS MAINTENANCE OF TRAFFIC LS 
	NS MAINTENANCE OF TRAFFIC LS 

	PLANT MIX 
	PLANT MIX 

	0100 24282 1,289.000 
	0100 24282 1,289.000 
	35.00000 

	FLAGGER SERVICE HR 
	FLAGGER SERVICE HR 

	0110 51615 2,632.000 
	0110 51615 2,632.000 
	0.50000 

	14/1 ENCLOSED COND. CABLE LF 
	14/1 ENCLOSED COND. CABLE LF 

	0120 51912 978.000 
	0120 51912 978.000 
	20.25000 

	LOOP SAW CUT 3/8" LF 
	LOOP SAW CUT 3/8" LF 

	0130 51913 208.000 
	0130 51913 208.000 
	24.50000 

	LOOP SAWCUT 5/8" LF 
	LOOP SAWCUT 5/8" LF 

	0140 54032 121,367.000 
	0140 54032 121,367.000 
	0.85000 

	TYPE B CLASS I PVMT LINE MRKG LF 
	TYPE B CLASS I PVMT LINE MRKG LF 

	4" 
	4" 

	0150 54034 103,193.000 
	0150 54034 103,193.000 
	1.10000 

	TYPE B CLASS I PVMT LINE MRKG LF 
	TYPE B CLASS I PVMT LINE MRKG LF 

	6" 
	6" 

	0160 54040 70.000 
	0160 54040 70.000 
	2.95000 

	TYPE B CLASS I PVMT LINE MRKG LF 
	TYPE B CLASS I PVMT LINE MRKG LF 

	12" 
	12" 


	175,000.00 
	175,000.00 

	45,115.00 
	45,115.00 

	1,316.00 
	1,316.00 

	19,804.50 
	19,804.50 

	5,096.00 
	5,096.00 

	103,161.95 
	103,161.95 

	113,512.30 
	113,512.30 

	206.50 
	Cat Alt Member: 
	Cat Alt Member: 
	LCC: 

	Contract ID: CM623PMB121858 Counties: SPOTSYLVANIA, STAFFORD 
	Letting Date: January 18, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE Call Order: 608 Project(s): PM6B-966-F23,P401, PM06403; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Line No / Item ID 
	(4) EUROVIA ATLANTICCOAST LLC DBA VIRGINIA 
	(4) EUROVIA ATLANTICCOAST LLC DBA VIRGINIA 
	(4) EUROVIA ATLANTICCOAST LLC DBA VIRGINIA 
	Item Description 

	PAVING COMPANY 

	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	SECTION: 0001 REGULAR BID ITEMS 
	0170 
	0170 
	0170 
	54042 
	1,367.000 

	TYPE B CLASS I PAVE. LINE 
	TYPE B CLASS I PAVE. LINE 
	LF 

	MARKING 24" 
	MARKING 24" 

	0180 
	0180 
	54219 
	1,358.000 

	INLAID PAVEMENT MARKER 
	INLAID PAVEMENT MARKER 
	EA 

	ASPHALT 
	ASPHALT 

	0190 
	0190 
	54392 
	2.000 

	PVMT MSG. MARK. “ONLY” TY B, 
	PVMT MSG. MARK. “ONLY” TY B, 
	EA 

	CL. I, 6' 
	CL. I, 6' 

	0200 
	0200 
	54395 
	2.000 

	PVMT MSG. MARK. “SCHOOL” TY 
	PVMT MSG. MARK. “SCHOOL” TY 
	EA 


	B, CL I, 6' 0210 54428 433,133.000 TEMP. PVMT MRKG, TY. A, 4" LF 
	0220 54571 16.000 
	PVMT SYMB MRKG THRU ARROW EA TY B, CL I 0230 54574 29.000 PVMT SYMB MRKG SGL TURN EA 
	ARROW TY B, CL I 
	Cat Alt Set: Cat Alt Member: LCC: 
	9.05000 
	9.05000 
	9.05000 
	12,371.35 

	34.20000 
	34.20000 
	46,443.60 

	313.00000 
	313.00000 
	626.00 

	623.00000 
	623.00000 
	1,246.00 

	0.20000 
	0.20000 
	86,626.60 

	131.50000 
	131.50000 
	2,104.00 

	134.75000 
	134.75000 
	3,907.75 


	Contract ID: CM623PMB121858 Counties: SPOTSYLVANIA, STAFFORD 
	Letting Date: January 18, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE Call Order: 608 Project(s): PM6B-966-F23,P401, PM06403; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(4) EUROVIA ATLANTICCOAST LLC DBA VIRGINIA PAVING COMPANY 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	182.25000 
	182.25000 
	182.25000 
	546.75 

	623.15000 
	623.15000 
	2,492.60 

	61.00000 
	61.00000 
	305.00 

	12.50000 
	12.50000 
	1,875.00 $4,451,003.17 $4,451,003.17 


	0240 54577 
	0240 54577 
	0240 54577 
	3.000 

	PVMT SYMB MRKG DBL TURN 
	PVMT SYMB MRKG DBL TURN 
	EA 

	ARROW THRU/LT OR RT TY B, CL I 
	ARROW THRU/LT OR RT TY B, CL I 

	0250 54589 
	0250 54589 
	4.000 

	PVMT SYMB MRKG LANE 
	PVMT SYMB MRKG LANE 
	EA 

	REDUCTION ARROW TY B, CL I 
	REDUCTION ARROW TY B, CL I 

	0260 54625 
	0260 54625 
	5.000 

	PVMT SYMB MRKG YIELD (2' X 3')
	PVMT SYMB MRKG YIELD (2' X 3')
	EA 

	TY B, CL I 
	TY B, CL I 

	0270 56021 
	0270 56021 
	150.000 

	1" PVC CONDUIT 
	1" PVC CONDUIT 
	LF 

	Section Totals: 
	Section Totals: 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: 
	Section Total with LCC: 


	Contract Item Totals 
	Contract Item Totals 
	Contract Item Totals 
	$4,451,003.17 

	Contract Time Totals 
	Contract Time Totals 

	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	$0.00 

	Contract Grand Totals 
	Contract Grand Totals 
	$4,451,003.17 


	( ) indicates item is bid as Lump Sum 
	Date Printed: 02/17/2023 
	Date Printed: 02/17/2023 
	Date Printed: 02/17/2023 

	Vendor Ranking 
	Vendor Ranking 
	Page 1 of 1 

	Contract ID: Letting Date: CM623PMB121858 January 18, 2023 10:00 A.M. 608 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	Contract ID: Letting Date: CM623PMB121858 January 18, 2023 10:00 A.M. 608 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE District(s): SPOTSYLVANIA, STAFFORD Counties: PM6B-966-F23,P401, PM06403; Project(s): Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	S066 
	SUPERIOR PAVING CORPORATION 
	$3,311,242.53 
	100.00% 

	2 
	2 
	C224 
	CHEMUNG CONTRACTING CORPORATION 
	$3,790,622.46 
	114.48% 

	3 
	3 
	G303 
	ALLAN MYERS VA, INC. 
	$3,828,777.00 
	115.63% 

	4 
	4 
	E1962 
	EUROVIA ATLANTIC COAST LLC DBA VIRGINIA PAVING COMPANY 
	$4,451,003.17 
	134.42% 


	Contract ID: CM623PMZ121877 Counties: GLOUCESTER 
	Letting Date: January 18, 2023 District(s): FREDERICKSBURG / SALUDA Call Order: 620 Project(s): PM6Z-036-F23, P401, PM06403; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Line No / Item ID 
	(1) SLURRY PAVERS, INC. 
	Item Description 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	SECTION: 0001 REGULAR BID ITEMS 
	0010 10011 HYDRAULIC CEMENT 0020 10417 TACK COAT 0030 10499 NS PAVEMENT 12.0" DEPTH 
	PAVEMENT RECLAMATION 0040 10700 RUMBLE STRIP CYLINDRICAL 
	ASPHALT 0050 16161 MODIFIED SINGLE SEAL 
	0060 16350 ASPHALT CONC. TY. 0070 16365 ASPHALT CONC. TY. 0080 16368 PAVEMENT SHOULDER WEDGE 
	SM-12.5A 
	IM-19.0A 

	PREP. 
	1,800.000 TON 11,603.000 GAL 48,268.000 SY 
	17,424.000 LF 
	48,268.000 SY 7,485.180 TON 5,310.040 TON 36,485.000 LF 
	Cat Alt Set: 
	245.43000 
	3.05000 
	6.00000 
	0.90000 
	2.75000 
	107.50000 
	102.60000 
	1.70000 
	441,774.00 
	441,774.00 

	35,389.15 
	35,389.15 

	289,608.00 
	289,608.00 

	15,681.60 
	15,681.60 

	132,737.00 
	132,737.00 

	804,656.85 
	804,656.85 

	544,810.10 
	544,810.10 

	62,024.50 
	62,024.50 

	Cat Alt Member: 
	Cat Alt Member: 
	LCC: 

	Contract ID: CM623PMZ121877 Counties: GLOUCESTER 
	Letting Date: January 18, 2023 District(s): FREDERICKSBURG / SALUDA Call Order: 620 Project(s): PM6Z-036-F23, P401, PM06403; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) SLURRY PAVERS, INC. 

	Item Description 
	Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 0090 16393 136.000 ASPH. CONC. PATCH TY. TON 0100 16522 19,183.530 FLEXIBLE PAVEMENT PLANING 0" -SY 
	IM-19.0A 

	2" 0110 16524 FLEXIBLE PAVEMENT PLANING 
	ABOVE 4" 0120 24262 PORTABLE TEMPORARY RUMBLE 
	STRIP ARRAY 0130 24265 NS MAINTENANCE OF TRAFFIC 
	PLANT MIX 
	0140 24282 
	FLAGGER SERVICE 
	0150 54032 
	TYPE B CLASS I PVMT LINE MRKG 4" 0160 54034 TYPE B CLASS I PVMT LINE MRKG 
	6" 
	48,268.000 SY 




	80.000 DAY 
	80.000 DAY 
	80.000 DAY 
	(1) LS 
	2,023.000 HR 39,140.000 LF 
	36,488.000 LF 
	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 

	LCC: 

	210.00000 
	210.00000 
	210.00000 
	28,560.00 

	5.95000 
	5.95000 
	114,142.00 

	13.28000 
	13.28000 
	640,999.04 

	145.00000 
	145.00000 
	11,600.00 

	135,500.00000 
	135,500.00000 
	135,500.00 

	37.00000 
	37.00000 
	74,851.00 

	1.15000 
	1.15000 
	45,011.00 

	1.45000 
	1.45000 
	52,907.60 


	Contract ID: CM623PMZ121877 Counties: GLOUCESTER 
	Letting Date: January 18, 2023 District(s): FREDERICKSBURG / SALUDA Call Order: 620 Project(s): PM6Z-036-F23, P401, PM06403; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Contract ID: CM623PMZ121877 Counties: GLOUCESTER 

	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) SLURRY PAVERS, INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	TR
	Cat Alt Member: 
	LCC: 


	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 
	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 
	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

	0170 54042 771.000 17.00000 13,107.00 
	0170 54042 771.000 17.00000 13,107.00 

	TYPE B CLASS I PAVE. LINE MARKING 24" LF 0180 54219 239.000 55.00000 13,145.00 
	TYPE B CLASS I PAVE. LINE MARKING 24" LF 0180 54219 239.000 55.00000 13,145.00 

	INLAID PAVEMENT MARKER ASPHALT EA 0190 54395 2.000 1,400.00000 2,800.00 
	INLAID PAVEMENT MARKER ASPHALT EA 0190 54395 2.000 1,400.00000 2,800.00 

	PVMT MSG. MARK. “SCHOOL” TY B, CL I, 6' EA 0200 54428 151,256.000 0.38000 57,477.28 
	PVMT MSG. MARK. “SCHOOL” TY B, CL I, 6' EA 0200 54428 151,256.000 0.38000 57,477.28 

	TEMP. PVMT MRKG, TY. A, 4" LF 
	TEMP. PVMT MRKG, TY. A, 4" LF 

	0210 54574 18.000 180.00000 3,240.00 
	0210 54574 18.000 180.00000 3,240.00 

	PVMT SYMB MRKG SGL TURN ARROW TY B, CL I EA 0220 54577 1.000 285.00000 285.00 
	PVMT SYMB MRKG SGL TURN ARROW TY B, CL I EA 0220 54577 1.000 285.00000 285.00 

	PVMT SYMB MRKG DBL TURN ARROW THRU/LT OR RT TY B, CL I EA Section Totals: $3,520,306.12 
	PVMT SYMB MRKG DBL TURN ARROW THRU/LT OR RT TY B, CL I EA Section Totals: $3,520,306.12 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: $3,520,306.12 
	Section Total with LCC: $3,520,306.12 

	Contract Item Totals Contract Time Totals Contract Life Cycle Costs Totals $3,520,306.12 
	Contract Item Totals Contract Time Totals Contract Life Cycle Costs Totals $3,520,306.12 


	Letting Date: January 18, 2023 District(s): FREDERICKSBURG / SALUDA Call Order: 620 Project(s): PM6Z-036-F23, P401, PM06403; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY Contract Life Cycle Costs Totals 
	$0.00 
	$
	3,520,306.12 

	Contract Grand Totals 
	( ) indicates item is bid as Lump Sum 
	Contract ID: CM623PMZ121877 Counties: GLOUCESTER Letting Date: January 18, 2023 10:00 A.M. District(s): FREDERICKSBURG / SALUDA Call Order: 620 Project(s): PM6Z-036-F23, P401, PM06403; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 

	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Bid 

	1 
	1 
	S026 
	SLURRY PAVERS, INC. 
	$3,520,306.12 
	100.00% 


	Contract ID: CM723PMD121629 Counties: ALBEMARLE, LOUISA 
	Letting Date: January 18, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE Call Order: 706 Project(s): PM7D-967-F23,P401, PM07325; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - INTERSTATE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) CHEMUNG CONTRACTINGCORPORATION 
	(2) ALLAN MYERS VA, INC. 
	(3) S. L. WILLIAMSONCOMPANY, INCORPORATED 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0010 10417 
	0010 10417 
	0010 10417 
	13,372.350 

	TACK COAT 
	TACK COAT 
	GAL 

	0020 10700 
	0020 10700 
	46,167.000 

	RUMBLE STRIP CYLINDRICAL 
	RUMBLE STRIP CYLINDRICAL 
	LF 

	ASPHALT 
	ASPHALT 

	0030 16350 
	0030 16350 
	4,812.930 

	ASPHALT CONC. TY. SM-12.5A 
	ASPHALT CONC. TY. SM-12.5A 
	TON 

	0040 16368 
	0040 16368 
	200.000 

	PAVEMENT SHOULDER WEDGE 
	PAVEMENT SHOULDER WEDGE 
	LF 

	PREP. 
	PREP. 

	0050 16403 
	0050 16403 
	10,565.270 

	STONE MATRIX ASPHALT SMA
	STONE MATRIX ASPHALT SMA
	-

	TON 

	12.5 64E-22 
	12.5 64E-22 

	0060 16516 
	0060 16516 
	2,065.000 

	FLEXIBLE PAVE. TIE-IN PLANING 
	FLEXIBLE PAVE. TIE-IN PLANING 
	SY 

	0" - 2" 
	0" - 2" 


	0070 16522 130,101.930 
	FLEXIBLE PAVEMENT PLANING 0" -SY 2" 
	0.05000 0.50000 
	0.05000 0.50000 
	0.05000 0.50000 
	668.62 23,083.50 
	0.01000 0.35000 
	133.72 16,158.45 
	0.05000 0.40000 
	668.62 18,466.80 

	94.00000 0.50000 
	94.00000 0.50000 
	452,415.42 100.00 
	125.04000 0.01000 
	601,808.77 2.00 
	92.00000 0.05000 
	442,789.56 10.00 

	110.00000 
	110.00000 
	1,162,179.70 
	160.63000 
	1,697,099.32 
	140.00000 
	1,479,137.80 

	10.00000 
	10.00000 
	20,650.00 
	0.01000 
	20.65 
	5.00000 
	10,325.00 

	2.40000 
	2.40000 
	312,244.63 
	0.20000 
	26,020.39 
	1.20000 
	156,122.32 


	Contract ID: CM723PMD121629 Counties: ALBEMARLE, LOUISA 
	Letting Date: January 18, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE Call Order: 706 Project(s): PM7D-967-F23,P401, PM07325; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - INTERSTATE 
	Contract Description: 2023 PLANT MIX - INTERSTATE 
	Contract ID: CM723PMD121629 Counties: ALBEMARLE, LOUISA 

	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) CHEMUNG CONTRACTINGCORPORATION 
	(2) ALLAN MYERS VA, INC. 
	(3) S. L. WILLIAMSONCOMPANY, INCORPORATED 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0080 24265 
	0080 24265 
	0080 24265 
	(1) 

	NS MAINTENANCE OF TRAFFIC 
	NS MAINTENANCE OF TRAFFIC 
	LS 

	PLANT MIX 
	PLANT MIX 

	0090 54048 
	0090 54048 
	48.000 

	TYPE B CLASS II PAVE. LINE 
	TYPE B CLASS II PAVE. LINE 
	LF 

	MARKING 24" 
	MARKING 24" 

	0100 54076 
	0100 54076 
	72,025.000 

	TYPE B CLASS VI PVMT LINE 
	TYPE B CLASS VI PVMT LINE 
	LF 

	MRKG 6" 
	MRKG 6" 

	0110 54078 
	0110 54078 
	820.000 

	TYPE B CLASS VI PVMT LINE 
	TYPE B CLASS VI PVMT LINE 
	LF 

	MRKG 12" 
	MRKG 12" 

	0120 54080 
	0120 54080 
	551.000 

	TYPE B CLASS VI CONTRAST 
	TYPE B CLASS VI CONTRAST 
	LF 

	PVMT MRKG 6" 
	PVMT MRKG 6" 

	0130 54219 
	0130 54219 
	447.000 

	INLAID PAVEMENT MARKER 
	INLAID PAVEMENT MARKER 
	EA 

	ASPHALT 
	ASPHALT 

	0140 54430 
	0140 54430 
	117,103.000 

	TEMP. PVMT MRKG, TY. A, 6" 
	TEMP. PVMT MRKG, TY. A, 6" 
	LF 


	95,000.00000 
	95,000.00000 
	95,000.00000 
	95,000.00 
	20,129.30000 
	20,129.30 
	350,000.00000 
	350,000.00 

	75.00000 
	75.00000 
	3,600.00 
	45.00000 
	2,160.00 
	45.00000 
	2,160.00 

	4.45000 
	4.45000 
	320,511.25 
	4.05000 
	291,701.25 
	4.05000 
	291,701.25 

	9.00000 
	9.00000 
	7,380.00 
	8.00000 
	6,560.00 
	8.00000 
	6,560.00 

	7.40000 
	7.40000 
	4,077.40 
	6.35000 
	3,498.85 
	6.35000 
	3,498.85 

	42.00000 
	42.00000 
	18,774.00 
	42.00000 
	18,774.00 
	42.00000 
	18,774.00 

	0.10000 
	0.10000 
	11,710.30 
	0.10000 
	11,710.30 
	0.01000 
	1,171.03 


	Letting Date: January 18, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE Call Order: 706 Project(s): PM7D-967-F23,P401, PM07325; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - INTERSTATE Line No / Item ID 
	(1) CHEMUNG CONTRACTING
	(1) CHEMUNG CONTRACTING
	(1) CHEMUNG CONTRACTING
	(3) S. L. WILLIAMSON

	(2) ALLAN MYERS VA, INC. 

	CORPORATION 
	CORPORATION 
	CORPORATION 
	COMPANY, INCORPORATED 

	Item Description 

	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount Section Totals: $$$
	2,432,394.82 
	2,695,777.00 
	2,781,385.23 

	Life Cycle Costs: 
	Section Total with LCC: $$$
	2,432,394.82 
	2,695,777.00 
	2,781,385.23 

	Contract Item Totals 
	Contract Item Totals 
	Contract Item Totals 
	$2,432,394.82 
	$2,695,777.00 
	$2,781,385.23 

	Contract Time Totals 
	Contract Time Totals 

	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	$0.00 
	$0.00 
	$0.00 

	Contract Grand Totals 
	Contract Grand Totals 
	$2,432,394.82 
	$2,695,777.00 
	2,781,385.23 


	( ) indicates item is bid as Lump Sum 
	Date Printed: 02/17/2023 
	Date Printed: 02/17/2023 
	Date Printed: 02/17/2023 

	Vendor Ranking 
	Vendor Ranking 
	Page 1 of 1 

	Contract ID: Letting Date: CM723PMD121629 January 18, 2023 10:00 A.M. 706 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	Contract ID: Letting Date: CM723PMD121629 January 18, 2023 10:00 A.M. 706 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	CULPEPER / DISTRICTWIDE OR OFFICE District(s): ALBEMARLE, LOUISA Counties: PM7D-967-F23,P401, PM07325; Project(s): Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	C224 
	CHEMUNG CONTRACTING CORPORATION 
	$2,432,394.82 
	100.00% 

	2 
	2 
	G303 
	ALLAN MYERS VA, INC. 
	$2,695,777.00 
	110.83% 

	3 
	3 
	W029 
	S. L. WILLIAMSON COMPANY, INCORPORATED 
	$2,781,385.23 
	114.35% 


	Contract ID: CM723PMG121981 Counties: FAUQUIER, RAPPAHANNOCK 
	Letting Date: January 18, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE Call Order: 708 Project(s): PM7G-967-F23,P401, PM07(325); PM7G-967-F23,P401, 0015-156-325; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: SGR - 2023 PLANT MIX - PRIMARY 
	Contract Description: SGR - 2023 PLANT MIX - PRIMARY 
	Contract ID: CM723PMG121981 Counties: FAUQUIER, RAPPAHANNOCK 

	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) SUPERIOR PAVINGCORPORATION 
	Unit Price Ext Amount Unit Price Ext Amount (2) CHEMUNG CONTRACTINGCORPORATION (3) KICKIN ASPHALT PAVINGAND EXCAVATING, LLC Cat Alt Member: LCC: 0.05000 1,372.50 5.00000 137,250.25 

	TR
	1.50000 
	14,526.00 
	1.54000 
	14,913.36 

	TR
	50.00000 
	1,000.00 
	100.00000 
	2,000.00 

	TR
	84.00000 
	535,064.04 
	104.00000 
	662,460.24 

	TR
	0.50000 
	100.00 
	3.00000 
	600.00 

	TR
	87.00000 
	2,192,204.25 
	106.00000 
	2,670,961.50 

	TR
	2.35000 
	645,174.76 
	2.25000 
	617,720.51 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR BID ITEMS 
	Cat Alt Set: 

	0010 10417 
	0010 10417 
	27,450.050 
	0.01000 
	274.50 

	TACK COAT 
	TACK COAT 
	GAL 

	0020 10700 
	0020 10700 
	9,684.000 
	1.55000 
	15,010.20 

	RUMBLE STRIP CYLINDR
	RUMBLE STRIP CYLINDR
	ICAL LF 

	ASPHALT 
	ASPHALT 

	0030 16242 
	0030 16242 
	20.000 
	250.00000 
	5,000.00 

	AGGR. BASE MATL. TY. I 
	AGGR. BASE MATL. TY. I 
	OR II NO. TON 

	21A OR 21B 
	21A OR 21B 

	0040 16350 
	0040 16350 
	6,369.810 
	100.00000 
	636,981.00 

	ASPHALT CONC. TY. SM
	ASPHALT CONC. TY. SM
	-

	12.5A TON 

	0050 16368 
	0050 16368 
	200.000 
	1.00000 
	200.00 

	PAVEMENT SHOULDER W
	PAVEMENT SHOULDER W
	EDGE LF 

	PREP. 
	PREP. 

	0060 16456 
	0060 16456 
	25,197.750 
	102.00000 
	2,570,170.50 

	ASPH. CONC. BMD P+VO 
	ASPH. CONC. BMD P+VO 
	SM-12.5A TON 

	0070 16522 
	0070 16522 
	274,542.450 
	0.20000 
	54,908.49 

	FLEXIBLE PAVEMENT PLANING 0" SY 
	FLEXIBLE PAVEMENT PLANING 0" SY 
	-


	2" 
	2" 


	Letting Date: January 18, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE Call Order: 708 Project(s): PM7G-967-F23,P401, PM07(325); PM7G-967-F23,P401, 0015-156-325; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: SGR - 2023 PLANT MIX - PRIMARY 
	Contract Description: SGR - 2023 PLANT MIX - PRIMARY 
	Contract ID: CM723PMG121981 Counties: FAUQUIER, RAPPAHANNOCK 

	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) SUPERIOR PAVINGCORPORATION 
	(2) CHEMUNG CONTRACTINGCORPORATION (3) KICKIN ASPHALT PAVINGAND EXCAVATING, LLC 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount Unit Price Ext Amount Cat Alt Member: LCC: 


	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 
	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 
	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

	0080 24262 6.000 0.01000 0.06 
	0080 24262 6.000 0.01000 0.06 

	PORTABLE TEMPORARY RUMBLE STRIP ARRAY DAY 0090 24265 (1) 46,992.55000 46,992.55 
	PORTABLE TEMPORARY RUMBLE STRIP ARRAY DAY 0090 24265 (1) 46,992.55000 46,992.55 

	NS MAINTENANCE OF TRAFFIC PLANT MIX LS 0100 24265 (1) 1,000.00000 1,000.00 
	NS MAINTENANCE OF TRAFFIC PLANT MIX LS 0100 24265 (1) 1,000.00000 1,000.00 

	NS MAINTENANCE OF TRAFFIC UPC: 121848 LS 0110 24265 (1) 1,000.00000 1,000.00 
	NS MAINTENANCE OF TRAFFIC UPC: 121848 LS 0110 24265 (1) 1,000.00000 1,000.00 

	NS MAINTENANCE OF TRAFFIC UPC: 121849 LS 0120 24265 (1) 1,000.00000 1,000.00 
	NS MAINTENANCE OF TRAFFIC UPC: 121849 LS 0120 24265 (1) 1,000.00000 1,000.00 

	NS MAINTENANCE OF TRAFFIC UPC: 121850 LS 0130 24282 110.000 40.00000 4,400.00 
	NS MAINTENANCE OF TRAFFIC UPC: 121850 LS 0130 24282 110.000 40.00000 4,400.00 

	FLAGGER SERVICE HR 
	FLAGGER SERVICE HR 

	0140 54020 38,934.000 0.32000 12,458.88 
	0140 54020 38,934.000 0.32000 12,458.88 

	TYPE A PVMT LINE MRKG 4" LF 
	TYPE A PVMT LINE MRKG 4" LF 

	0150 54032 176,379.000 0.96000 169,323.84 
	0150 54032 176,379.000 0.96000 169,323.84 

	TYPE B CLASS I PVMT LINE MRKG 4" LF 
	TYPE B CLASS I PVMT LINE MRKG 4" LF 


	50.00000 
	50.00000 
	50.00000 
	300.00 
	75.00000 
	450.00 

	95,000.00000 
	95,000.00000 
	95,000.00 
	105,000.00000 
	105,000.00 

	15,000.00000 
	15,000.00000 
	15,000.00 
	3,000.00000 
	3,000.00 

	15,000.00000 
	15,000.00000 
	15,000.00 
	3,000.00000 
	3,000.00 

	15,000.00000 
	15,000.00000 
	15,000.00 
	3,000.00000 
	3,000.00 

	50.00000 
	50.00000 
	5,500.00 
	25.00000 
	2,750.00 

	0.32000 
	0.32000 
	12,458.88 
	0.32000 
	12,458.88 

	0.96000 
	0.96000 
	169,323.84 
	0.96000 
	169,323.84 


	Letting Date: January 18, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE Call Order: 708 Project(s): PM7G-967-F23,P401, PM07(325); PM7G-967-F23,P401, 0015-156-325; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: SGR - 2023 PLANT MIX - PRIMARY 
	Contract Description: SGR - 2023 PLANT MIX - PRIMARY 
	Contract ID: CM723PMG121981 Counties: FAUQUIER, RAPPAHANNOCK 

	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) SUPERIOR PAVINGCORPORATION 
	(2) CHEMUNG CONTRACTINGCORPORATION 
	(3) KICKIN ASPHALT PAVINGAND EXCAVATING, LLC 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0160 54040 
	0160 54040 
	0160 54040 
	150.000 

	TYPE B CLASS I PVMT LINE MRKG 
	TYPE B CLASS I PVMT LINE MRKG 
	LF 

	12" 
	12" 

	0170 54044 
	0170 54044 
	200.000 

	TYPE B CLASS II PAVE. LINE 
	TYPE B CLASS II PAVE. LINE 
	LF 

	MARKING 6" 
	MARKING 6" 

	0180 54045 
	0180 54045 
	1,535.000 

	TYPE B CLASS II PAVE. LINE 
	TYPE B CLASS II PAVE. LINE 
	LF 

	MARKING 8" 
	MARKING 8" 

	0190 54047 
	0190 54047 
	815.000 

	TYPE B CLASS II PAVE. LINE 
	TYPE B CLASS II PAVE. LINE 
	LF 

	MARKING 12" 
	MARKING 12" 

	0200 54048 
	0200 54048 
	1,870.000 

	TYPE B CLASS II PAVE. LINE 
	TYPE B CLASS II PAVE. LINE 
	LF 

	MARKING 24" 
	MARKING 24" 

	0210 54100 
	0210 54100 
	120.000 

	NS PAVEMENT MARKING TRANS. 
	NS PAVEMENT MARKING TRANS. 
	LF 

	RUMBLE STRIPS 
	RUMBLE STRIPS 

	0220 54101 
	0220 54101 
	2.000 

	NS PAVEMENT MARKING 
	NS PAVEMENT MARKING 
	EA 

	CROSSING MESSAGE 
	CROSSING MESSAGE 


	14.11000 
	14.11000 
	14.11000 
	2,116.50 
	14.11000 
	2,116.50 
	14.11000 
	2,116.50 

	6.60000 
	6.60000 
	1,320.00 
	6.60000 
	1,320.00 
	6.60000 
	1,320.00 

	7.64000 
	7.64000 
	11,727.40 
	7.64000 
	11,727.40 
	7.64000 
	11,727.40 

	14.11000 
	14.11000 
	11,499.65 
	14.11000 
	11,499.65 
	14.11000 
	11,499.65 

	20.69000 
	20.69000 
	38,690.30 
	20.69000 
	38,690.30 
	20.69000 
	38,690.30 

	31.10000 
	31.10000 
	3,732.00 
	31.10000 
	3,732.00 
	31.10000 
	3,732.00 

	1,129.57000 
	1,129.57000 
	2,259.14 
	1,129.57000 
	2,259.14 
	1,130.00000 
	2,260.00 


	Letting Date: January 18, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE Call Order: 708 Project(s): PM7G-967-F23,P401, PM07(325); PM7G-967-F23,P401, 0015-156-325; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: SGR - 2023 PLANT MIX - PRIMARY 
	Contract Description: SGR - 2023 PLANT MIX - PRIMARY 
	Contract ID: CM723PMG121981 Counties: FAUQUIER, RAPPAHANNOCK 

	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) SUPERIOR PAVINGCORPORATION 
	Unit Price Ext Amount Unit Price Ext Amount (2) CHEMUNG CONTRACTINGCORPORATION (3) KICKIN ASPHALT PAVINGAND EXCAVATING, LLC Cat Alt Member: LCC: 668.93000 1,337.86 670.00000 1,340.00 

	TR
	46.17000 
	48,894.03 
	46.17000 
	48,894.03 

	TR
	1,131.35000 
	3,394.05 
	1,200.00000 
	3,600.00 

	TR
	0.21000 
	81,045.05 
	0.01000 
	3,859.29 

	TR
	1,594.88000 
	1,594.88 
	1,600.00000 
	1,600.00 

	TR
	291.50000 
	12,534.50 
	291.50000 
	12,534.50 

	TR
	703.57000 
	3,517.85 
	703.57000 
	3,517.85 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR BID ITEMS 
	Cat Alt Set: 

	0230 54101 
	0230 54101 
	2.000 
	668.93000 
	1,337.86 

	NS PAVEMENT MARKING
	NS PAVEMENT MARKING
	 PED 
	EA 

	MESSAGE 
	MESSAGE 

	0240 54219 
	0240 54219 
	1,059.000 
	46.17000 
	48,894.03 

	INLAID PAVEMENT MARK
	INLAID PAVEMENT MARK
	ER 
	EA 

	ASPHALT 
	ASPHALT 

	0250 54396 
	0250 54396 
	3.000 
	1,131.35000 
	3,394.05 

	PVMT MSG. MARK. “SCHO
	PVMT MSG. MARK. “SCHO
	OL” TY 
	EA 

	B, CL II, 6' 
	B, CL II, 6' 

	0260 54428 
	0260 54428 
	385,928.800 
	0.01000 
	3,859.29 

	TR
	LF 

	TEMP. PVMT MRKG, TY. A
	TEMP. PVMT MRKG, TY. A
	, 4" 

	0270 54571 
	0270 54571 
	1.000 
	1,594.88000 
	1,594.88 

	PVMT SYMB MRKG THRU
	PVMT SYMB MRKG THRU
	 ARROW 
	EA 

	TY B, CL I 
	TY B, CL I 

	0280 54575 
	0280 54575 
	43.000 
	291.50000 
	12,534.50 

	PVMT SYMB MRKG SGL T
	PVMT SYMB MRKG SGL T
	URN 
	EA 

	ARROW TY B, CL II 
	ARROW TY B, CL II 

	0290 54589 
	0290 54589 
	5.000 
	703.57000 
	3,517.85 

	PVMT SYMB MRKG LANE 
	PVMT SYMB MRKG LANE 
	EA 

	REDUCTION ARROW TY B, CL I 
	REDUCTION ARROW TY B, CL I 


	Letting Date: January 18, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE Call Order: 708 Project(s): PM7G-967-F23,P401, PM07(325); PM7G-967-F23,P401, 0015-156-325; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: SGR - 2023 PLANT MIX - PRIMARY 
	Contract Description: SGR - 2023 PLANT MIX - PRIMARY 
	Contract ID: CM723PMG121981 Counties: FAUQUIER, RAPPAHANNOCK 

	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) SUPERIOR PAVINGCORPORATION 
	(2) CHEMUNG CONTRACTINGCORPORATION 
	(3) KICKIN ASPHALT PAVINGAND EXCAVATING, LLC 

	Quantity and Units Alt Set / Alt Member Section Totals: 
	Quantity and Units Alt Set / Alt Member Section Totals: 
	Unit Price 
	Ext Amount $3,665,197.47 
	Unit Price 
	Ext Amount $3,940,687.48 
	Unit Price 
	Ext Amount $4,551,580.10 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: 
	Section Total with LCC: 
	$3,665,197.47 
	$3,940,687.48 
	$4,551,580.10 


	Letting Date: January 18, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE Call Order: 708 Project(s): PM7G-967-F23,P401, PM07(325); PM7G-967-F23,P401, 0015-156-325; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: SGR - 2023 PLANT MIX - PRIMARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) SUPERIOR PAVINGCORPORATION 
	(2) CHEMUNG CONTRACTINGCORPORATION 
	(3) KICKIN ASPHALT PAVINGAND EXCAVATING, LLC 

	Alt Set / Alt Member 0002 SECTION: 
	Alt Set / Alt Member 0002 SECTION: 
	Quantity and Units ALTERNATE ITEM 
	Unit Price Ext Amount Cat Alt Set: 
	Unit Price Ext Amount Cat Alt Member: 
	Unit Price LCC: 
	Ext Amount 

	0300 
	0300 
	00306 
	1.000 
	250.00000 
	250.00 
	50.00000 
	50.00 
	100.00000 
	100.00 

	NS SELECT MATERIAL ALTERNATE ITEM 
	NS SELECT MATERIAL ALTERNATE ITEM 
	TON 


	Life Cycle Costs: Section Totals: 
	Life Cycle Costs: Section Totals: 
	Life Cycle Costs: Section Totals: 
	$250.00 
	$50.00 
	$100.00 

	Section Total with LCC: 
	Section Total with LCC: 
	$250.00 
	$50.00 
	$100.00 

	( ) indicates item is bid as Lump Sum Contract Item Totals Contract Grand Totals Contract Time Totals Contract Life Cycle Costs Totals 
	( ) indicates item is bid as Lump Sum Contract Item Totals Contract Grand Totals Contract Time Totals Contract Life Cycle Costs Totals 
	$3,665,447.47 $3,665,447.47 $0.00 
	$3,940,737.48 $3,940,737.48 $0.00 
	$4,551,680.10 4,551,680.10 $0.00 


	Date Printed: 02/17/2023 
	Date Printed: 02/17/2023 
	Date Printed: 02/17/2023 

	Vendor Ranking 
	Vendor Ranking 
	Page 1 of 1 

	Contract ID: Letting Date: CM723PMG121981 January 18, 2023 10:00 A.M. 708 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	Contract ID: Letting Date: CM723PMG121981 January 18, 2023 10:00 A.M. 708 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	CULPEPER / DISTRICTWIDE OR OFFICE District(s): FAUQUIER, RAPPAHANNOCK Counties: PM7G-967-F23,P401, PM07(325); PM7G-967-F23,P401, 0015-156-325; Project(s): Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	S066 
	SUPERIOR PAVING CORPORATION 
	$3,665,447.47 
	100.00% 

	2 
	2 
	C224 
	CHEMUNG CONTRACTING CORPORATION 
	$3,940,737.48 
	107.51% 

	3 
	3 
	K611 
	KICKIN ASPHALT PAVING AND EXCAVATING, LLC 
	$4,551,680.10 
	124.18% 


	Contract ID: CM823PMC120966 Counties: HIGHLAND 
	Letting Date: January 18, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE Call Order: 807 Project(s): PM8C-968-F23,N501, PM08(465); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Contract ID: CM823PMC120966 Counties: HIGHLAND 

	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) B & S CONTRACTING, INC. 
	Unit Price Ext Amount Unit Price (2) PAVCON GROUP, INC. Cat Alt Member: LCC: 
	Ext Amount 

	TR
	3.00000 28,200.00 

	TR
	92.65000 6,948.75 

	TR
	55.00000 113,755.95 

	TR
	114.90000 1,185,516.37 

	TR
	5.00000 16,550.00 

	TR
	10.00000 800.00 

	TR
	100.00000 3,500.00 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR BID ITEMS 
	Cat Alt Set: 

	0010 10417 
	0010 10417 
	9,400.000 
	1.80000 
	16,920.00 

	TACK COAT 
	TACK COAT 
	GAL 

	0020 15309 
	0020 15309 
	75.000 
	33.50000 
	2,512.50 

	NS PAVEMENT LIQUID AS
	NS PAVEMENT LIQUID AS
	PHALT 
	SY 

	COATING (PAVEMENT MA
	COATING (PAVEMENT MA
	RKER

	GROOVE_ 
	GROOVE_ 

	0030 16242 
	0030 16242 
	2,068.290 
	41.00000 
	84,799.89 

	AGGR. BASE MATL. TY. I 
	AGGR. BASE MATL. TY. I 
	OR II NO. 
	TON 

	21A OR 21B 
	21A OR 21B 

	0040 16350 
	0040 16350 
	10,317.810 
	100.00000 
	1,031,781.00 

	ASPHALT CONC. TY. SM
	ASPHALT CONC. TY. SM
	-

	12.5A 
	TON 

	0050 16516 
	0050 16516 
	3,310.000 
	2.65000 
	8,771.50 

	FLEXIBLE PAVE. TIE-IN P
	FLEXIBLE PAVE. TIE-IN P
	LANING 
	SY 

	0" - 2" 
	0" - 2" 

	0060 16522 
	0060 16522 
	80.000 
	24.00000 
	1,920.00 

	FLEXIBLE PAVEMENT PL
	FLEXIBLE PAVEMENT PL
	ANING 0" 
	-

	SY 

	2" 
	2" 

	0070 24262 
	0070 24262 
	35.000 
	50.00000 
	1,750.00 

	PORTABLE TEMPORARY RUMBLE 
	PORTABLE TEMPORARY RUMBLE 
	DAY 

	STRIP ARRAY 
	STRIP ARRAY 


	Letting Date: January 18, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE Call Order: 807 Project(s): PM8C-968-F23,N501, PM08(465); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Line No / Item ID 
	(1) B & S CONTRACTING, INC. 
	(2) PAVCON GROUP, INC. 
	Item Description 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	SECTION: 0001 REGULAR BID ITEMS 
	0080 24265 
	NS MAINTENANCE OF TRAFFIC MOT FOR UPC 120966 0090 24282 FLAGGER SERVICE 0100 54020 TYPE A PVMT LINE MRKG 4" 0110 54022 TYPE A PVMT LINE MRKG 6" 0120 54048 TYPE B CLASS II PAVE. LINE 
	MARKING 24" 0130 54106 ERADICATE EXIST. NONLINEAR 
	PVMT MRKG 0140 54219 INLAID PAVEMENT MARKER 
	ASPHALT 0150 54428 TEMP. PVMT MRKG, TY. A, 4" 
	(1) LS 
	654.000 HR 61,700.000 LF 
	67,900.000 LF 
	35.000 LF 
	70.000 SF 
	210.000 EA 
	61,700.000 LF 
	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Set: 

	21,800.00000 
	21,800.00000 
	21,800.00 

	41.75000 
	41.75000 
	27,304.50 

	0.25000 
	0.25000 
	15,425.00 

	0.27000 
	0.27000 
	18,333.00 

	13.00000 
	13.00000 
	455.00 

	1.50000 
	1.50000 
	105.00 

	68.00000 
	68.00000 
	14,280.00 

	0.05000 
	0.05000 
	3,085.00 


	Cat Alt Member: LCC: 
	8,000.00000 
	8,000.00000 
	8,000.00000 
	8,000.00 

	40.00000 0.34000 0.45000 116.62000 
	40.00000 0.34000 0.45000 116.62000 
	26,160.00 20,978.00 30,555.00 4,081.70 

	30.00000 
	30.00000 
	2,100.00 

	85.59000 
	85.59000 
	17,973.90 

	0.22000 
	0.22000 
	13,574.00 


	Contract ID: CM823PMC120966 Counties: HIGHLAND 
	Letting Date: January 18, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE Call Order: 807 Project(s): PM8C-968-F23,N501, PM08(465); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Contract ID: CM823PMC120966 Counties: HIGHLAND 

	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) B & S CONTRACTING, INC. 
	(2) PAVCON GROUP, INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0160 
	0160 
	0160 
	54430 
	67,900.000 
	0.05000 
	3,395.00 
	0.22000 
	14,938.00 

	TEMP. PVMT MRKG, TY. A, 6" 
	TEMP. PVMT MRKG, TY. A, 6" 
	LF 

	0170 
	0170 
	54436 
	35.000 
	0.05000 
	1.75 
	0.50000 
	17.50 

	TEMP. PVMT MRKG, TY. A, 12" 
	TEMP. PVMT MRKG, TY. A, 12" 
	LF 

	Section Totals: 
	Section Totals: 
	$1,252,639.14 
	$1,493,649.17 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: 
	Section Total with LCC: 
	$1,252,639.14 
	$1,493,649.17 


	Letting Date: January 18, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE Call Order: 807 Project(s): PM8C-968-F23,N501, PM08(465); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY Line No / Item ID 
	(1) B & S CONTRACTING, INC. 
	(2) PAVCON GROUP, INC. Item Description Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount SECTION: 0002 ALTERNATE ITEM Cat Alt Set: Cat Alt Member: LCC: 
	0.00000 0.00 
	0.00000 0.00 
	0180 00306 1.000 
	NS SELECT MATERIAL ALTERNATE TON SHOULDER MATERIAL Section Totals: $0.00 $0.00 
	Life Cycle Costs: 
	Section Total with LCC: $0.00 $0.00 
	$
	1,252,639.14 

	$
	1,493,649.17 

	Contract Item Totals Contract Time Totals Contract Life Cycle Costs Totals 
	$0.00 
	$0.00 
	$
	1,252,639.14 

	$
	1,493,649.17 

	Contract Grand Totals 
	( ) indicates item is bid as Lump Sum 
	Table
	TR
	Vendor Ranking 
	Page 1 of 1 Date Printed: 02/17/2023 

	Contract ID: 
	Contract ID: 
	CM823PMC120966 
	Counties: 
	HIGHLAND 

	Letting Date: January 18, 2023 10:00 A.M. 807 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	Letting Date: January 18, 2023 10:00 A.M. 807 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	STAUNTON / DISTRICTWIDE OR OFFICE District(s): PM8C-968-F23,N501, PM08(465); Project(s): Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	B131 
	B & S CONTRACTING, INC. 
	$1,252,639.14 
	100.00% 

	2 
	2 
	P1098 
	PAVCON GROUP, INC. 
	$1,493,649.17 
	119.24% 


	Contract ID: CM823PMH120968 Counties: CLARKE 
	Letting Date: January 18, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE Call Order: 808 Project(s): PM8H-968-F23,N501, PM08(465); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: SGR - 2023 PLANT MIX - PRIMARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) STUART M. PERRY,INCORPORATED 
	(2) SUPERIOR PAVINGCORPORATION 
	(3) KICKIN ASPHALT PAVINGAND EXCAVATING, LLC 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0010 10417 TACK COAT 0020 16242 AGGR. BASE MATL. TY. I OR II NO. 
	21A OR 21B 
	0030 16355 
	ASPHALT CONC. TY. 
	SM-12.5D 

	0040 16368 
	PAVEMENT SHOULDER WEDGE PREP. 0050 16516 FLEXIBLE PAVE. TIE-IN PLANING 
	0" - 2" 0060 16522 
	10,325.000 GAL 
	826.030 TON 
	11,369.360 TON 8,200.000 LF 
	2,500.000 SY 
	14,447.330 
	FLEXIBLE PAVEMENT PLANING 0" 2" 
	FLEXIBLE PAVEMENT PLANING 0" 2" 
	FLEXIBLE PAVEMENT PLANING 0" 2" 
	-

	SY 

	0070 
	0070 
	24265 
	(1) 

	NS MAINTENANCE OF TRAFFIC MOT FOR UPC 120968 
	NS MAINTENANCE OF TRAFFIC MOT FOR UPC 120968 
	LS 


	2.00000 25.00000 
	2.00000 25.00000 
	2.00000 25.00000 
	20,650.00 20,650.75 
	0.01000 50.00000 
	103.25 41,301.50 
	5.00000 45.00000 
	51,625.00 37,171.35 

	83.00000 1.50000 
	83.00000 1.50000 
	943,656.88 12,300.00 
	93.50000 0.50000 
	1,063,035.16 4,100.00 
	95.00000 1.00000 
	1,080,089.20 8,200.00 

	2.50000 
	2.50000 
	6,250.00 
	5.00000 
	12,500.00 
	4.00000 
	10,000.00 

	2.50000 
	2.50000 
	36,118.33 
	3.00000 
	43,341.99 
	2.50000 
	36,118.33 

	48,400.00000 
	48,400.00000 
	48,400.00 
	10,198.57000 
	10,198.57 
	40,000.00000 
	40,000.00 


	Contract ID: CM823PMH120968 Counties: CLARKE 
	Letting Date: January 18, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE Call Order: 808 Project(s): PM8H-968-F23,N501, PM08(465); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: SGR - 2023 PLANT MIX - PRIMARY 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) STUART M. PERRY,

	(2) SUPERIOR PAVING

	(3) KICKIN ASPHALT PAVING

	INCORPORATED 
	INCORPORATED 
	INCORPORATED 
	CORPORATION 

	AND EXCAVATING, LLC 

	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	SECTION: 0001 REGULAR BID ITEMS 
	0080 24282 FLAGGER SERVICE 0090 54020 TYPE A PVMT LINE MRKG 4" 0100 54022 TYPE A PVMT LINE MRKG 6" 0110 54048 TYPE B CLASS II PAVE. LINE 
	MARKING 24" 0120 54428 TEMP. PVMT MRKG, TY. A, 4" 
	0130 54430 TEMP. PVMT MRKG, TY. A, 6" 0140 54436 TEMP. PVMT MRKG, TY. A, 12" 0150 54457 TEMP. PVMT SYMBOL MRKG 
	SINGLE TURN ARROW TY. A 
	172.000 HR 14,200.000 LF 69,400.000 LF 
	1,050.000 LF 
	14,200.000 LF 69,400.000 LF 
	100.000 LF 
	22.000 EA 
	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Set: 

	25.00000 
	25.00000 
	4,300.00 

	0.45000 
	0.45000 
	6,390.00 

	0.47000 
	0.47000 
	32,618.00 

	24.30000 
	24.30000 
	25,515.00 

	0.30000 
	0.30000 
	4,260.00 

	0.32000 
	0.32000 
	22,208.00 

	6.00000 
	6.00000 
	600.00 

	49.61000 
	49.61000 
	1,091.42 


	Cat Alt Member: LCC: 
	30.00000 0.50000 0.50000 25.00000 
	30.00000 0.50000 0.50000 25.00000 
	30.00000 0.50000 0.50000 25.00000 
	5,160.00 7,100.00 34,700.00 26,250.00 
	25.00000 0.45000 0.47000 24.30000 
	4,300.00 6,390.00 32,618.00 25,515.00 

	0.01000 0.01000 15.00000 50.00000 
	0.01000 0.01000 15.00000 50.00000 
	142.00 694.00 1,500.00 1,100.00 
	0.01000 0.01000 0.01000 0.01000 
	142.00 694.00 1.00 0.22 


	Contract ID: CM823PMH120968 Counties: CLARKE 
	Letting Date: January 18, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE Call Order: 808 Project(s): PM8H-968-F23,N501, PM08(465); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: SGR - 2023 PLANT MIX - PRIMARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) STUART M. PERRY,INCORPORATED 
	(2) SUPERIOR PAVINGCORPORATION 
	(3) KICKIN ASPHALT PAVINGAND EXCAVATING, LLC 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0160 
	0160 
	0160 
	54575 
	22.000 
	343.71000 
	7,561.62 
	350.00000 
	7,700.00 
	374.00000 
	8,228.00 

	PVMT SYMB MRKG SGL TURN ARROW TY B, CL II 
	PVMT SYMB MRKG SGL TURN ARROW TY B, CL II 
	EA 

	0170 
	0170 
	54590 
	2.000 
	1,483.02000 
	2,966.04 
	1,500.00000 
	3,000.00 
	1,500.00000 
	3,000.00 

	PVMT SYMB MRKG LANE REDUCTION ARROW TY B, CL II Section Totals: 
	PVMT SYMB MRKG LANE REDUCTION ARROW TY B, CL II Section Totals: 
	EA 
	$1,195,536.04 
	$1,261,926.47 
	$1,344,092.10 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: 
	Section Total with LCC: 
	$1,195,536.04 
	$1,261,926.47 
	$1,344,092.10 


	Contract ID: CM823PMH120968 Counties: CLARKE 
	Letting Date: January 18, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE Call Order: 808 Project(s): PM8H-968-F23,N501, PM08(465); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: SGR - 2023 PLANT MIX - PRIMARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) STUART M. PERRY,INCORPORATED 
	(2) SUPERIOR PAVINGCORPORATION 
	(3) KICKIN ASPHALT PAVINGAND EXCAVATING, LLC 

	Alt Set / Alt Member 0002 SECTION: 
	Alt Set / Alt Member 0002 SECTION: 
	Quantity and Units ALTERNATE ITEM 
	Unit Price Ext Amount Cat Alt Set: 
	Unit Price Ext Amount Cat Alt Member: 
	Unit Price LCC: 
	Ext Amount 

	0180 
	0180 
	00306 
	1.000 
	50.00000 
	50.00 
	50.00000 
	50.00 
	45.00000 
	45.00 

	NS SELECT MATERIAL ASHOULDER MATERIAL 
	NS SELECT MATERIAL ASHOULDER MATERIAL 
	LTERNATE 
	TON 


	Life Cycle Costs: Section Totals: 
	Life Cycle Costs: Section Totals: 
	Life Cycle Costs: Section Totals: 
	$50.00 
	$50.00 
	$45.00 

	Section Total with LCC: 
	Section Total with LCC: 
	$50.00 
	$50.00 
	$45.00 

	( ) indicates item is bid as Lump Sum Contract Item Totals Contract Grand Totals Contract Time Totals Contract Life Cycle Costs Totals 
	( ) indicates item is bid as Lump Sum Contract Item Totals Contract Grand Totals Contract Time Totals Contract Life Cycle Costs Totals 
	$1,195,586.04 $1,195,586.04 $0.00 
	$1,261,976.47 $1,261,976.47 $0.00 
	$1,344,137.10 1,344,137.10 $0.00 


	Contract ID: CM823PMH120968 Counties: CLARKE 
	Letting Date: January 18, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE Call Order: 808 Project(s): PM8H-968-F23,N501, PM08(465); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: SGR - 2023 PLANT MIX - PRIMARY 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(4) W-L CONSTRUCTION &

	(5) CHEMUNG CONTRACTING

	PAVING, INC. 
	CORPORATION 
	CORPORATION 
	CORPORATION 
	CORPORATION 
	CORPORATION 
	Item Description Alt Set / Alt Member Quantity and Units 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	SECTION: 0001 
	0010 10417 
	TACK COAT 
	0020 16242 
	REGULAR BID ITEMS 
	AGGR. BASE MATL. TY. I OR II NO. 21A OR 21B 0030 16355 ASPHALT CONC. TY. 
	SM-12.5D 

	0040 16368 PAVEMENT SHOULDER WEDGE PREP. 
	0050 16516 
	FLEXIBLE PAVE. TIE-IN PLANING 0" - 2" 0060 16522 
	10,325.000 GAL 
	826.030 TON 
	11,369.360 TON 8,200.000 LF 
	2,500.000 SY 
	14,447.330 
	FLEXIBLE PAVEMENT PLANING 0" -SY 
	2" 
	2" 
	2" 

	0070 24265 
	0070 24265 
	(1) 

	NS MAINTENANCE OF TRAFFIC 
	NS MAINTENANCE OF TRAFFIC 
	LS 

	MOT FOR UPC 120968 
	MOT FOR UPC 120968 

	0080 24282 
	0080 24282 
	172.000 

	FLAGGER SERVICE 
	FLAGGER SERVICE 
	HR 


	Cat Alt Set: 
	2.54000 
	26,225.50 

	40.75000 
	33,660.72 

	102.00000 
	1,159,674.72 

	0.80000 
	6,560.00 

	3.00000 
	7,500.00 

	3.65000 
	52,732.75 

	29,154.67000 
	29,154.67 

	29.40000 
	5,056.80 

	Cat Alt Member: LCC: 
	0.05000 55.00000 
	0.05000 55.00000 
	0.05000 55.00000 
	516.25 45,431.65 

	96.50000 0.50000 
	96.50000 0.50000 
	1,097,143.24 4,100.00 

	15.00000 
	15.00000 
	37,500.00 

	6.50000 
	6.50000 
	93,907.65 

	65,000.00000 
	65,000.00000 
	65,000.00 

	30.00000 
	30.00000 
	5,160.00 


	Contract ID: CM823PMH120968 Counties: CLARKE 
	Letting Date: January 18, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE Call Order: 808 Project(s): PM8H-968-F23,N501, PM08(465); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: SGR - 2023 PLANT MIX - PRIMARY 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(4) W-L CONSTRUCTION &

	(5) CHEMUNG CONTRACTING

	PAVING, INC. 
	CORPORATION 
	CORPORATION 
	CORPORATION 
	CORPORATION 
	CORPORATION 
	Item Description Alt Set / Alt Member Quantity and Units 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	SECTION: 0001 REGULAR BID ITEMS 
	0090 54020 TYPE A PVMT LINE MRKG 4" 0100 54022 TYPE A PVMT LINE MRKG 6" 0110 54048 TYPE B CLASS II PAVE. LINE 
	MARKING 24" 0120 54428 TEMP. PVMT MRKG, TY. A, 4" 
	0130 54430 TEMP. PVMT MRKG, TY. A, 6" 0140 54436 TEMP. PVMT MRKG, TY. A, 12" 0150 54457 TEMP. PVMT SYMBOL MRKG 
	SINGLE TURN ARROW TY. A 0160 54575 PVMT SYMB MRKG SGL TURN 
	ARROW TY B, CL II 
	14,200.000 LF 69,400.000 LF 1,050.000 LF 
	14,200.000 LF 69,400.000 LF 
	100.000 LF 
	22.000 EA 
	22.000 EA 
	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Set: 

	0.65000 
	0.65000 
	9,230.00 

	1.00000 
	1.00000 
	69,400.00 

	24.50000 
	24.50000 
	25,725.00 

	0.05000 
	0.05000 
	710.00 

	0.05000 
	0.05000 
	3,470.00 

	0.20000 
	0.20000 
	20.00 

	100.00000 
	100.00000 
	2,200.00 

	425.00000 
	425.00000 
	9,350.00 


	Cat Alt Member: LCC: 
	0.45000 0.47000 24.30000 
	0.45000 0.47000 24.30000 
	0.45000 0.47000 24.30000 
	6,390.00 32,618.00 25,515.00 

	0.30000 0.32000 6.00000 49.61000 
	0.30000 0.32000 6.00000 49.61000 
	4,260.00 22,208.00 600.00 1,091.42 

	343.71000 
	343.71000 
	7,561.62 


	Contract ID: CM823PMH120968 Counties: CLARKE 
	Letting Date: January 18, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE Call Order: 808 Project(s): PM8H-968-F23,N501, PM08(465); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: SGR - 2023 PLANT MIX - PRIMARY Line No / Item ID 
	(4) W-L CONSTRUCTION &
	(4) W-L CONSTRUCTION &
	(4) W-L CONSTRUCTION &
	(5) CHEMUNG CONTRACTING

	PAVING, INC. 

	CORPORATION 
	CORPORATION 
	Item Description 

	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	0170 
	0170 
	0170 
	54590 
	2.000 
	1,050.00000 
	2,100.00 
	1,483.02000 
	2,966.04 

	PVMT SYMB MRKG LANE REDUCTION ARROW TY B, CL II Section Totals: 
	PVMT SYMB MRKG LANE REDUCTION ARROW TY B, CL II Section Totals: 
	EA 
	$1,442,770.16 
	$1,451,968.87 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: 
	Section Total with LCC: 
	$1,442,770.16 
	$1,451,968.87 


	Contract ID: CM823PMH120968 Counties: CLARKE 
	Letting Date: January 18, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE Call Order: 808 Project(s): PM8H-968-F23,N501, PM08(465); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: SGR - 2023 PLANT MIX - PRIMARY Line No / Item ID 
	(4) W-L CONSTRUCTION &
	(4) W-L CONSTRUCTION &
	(5) CHEMUNG CONTRACTING

	PAVING, INC. 
	CORPORATION 
	CORPORATION 
	Item Description 

	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount SECTION: 0002 ALTERNATE ITEM Cat Alt Set: Cat Alt Member: LCC: 
	0180 00306 NS SELECT MATERIAL ALTERNATE SHOULDER MATERIAL Section Total with LCC: Life Cycle Costs: Section Totals: 
	0180 00306 NS SELECT MATERIAL ALTERNATE SHOULDER MATERIAL Section Total with LCC: Life Cycle Costs: Section Totals: 
	0180 00306 NS SELECT MATERIAL ALTERNATE SHOULDER MATERIAL Section Total with LCC: Life Cycle Costs: Section Totals: 
	1.000 TON 
	40.75000 
	40.75 $40.75 $40.75 
	50.00000 
	50.00 $50.00 $50.00 

	( ) indicates item is bid as Lump Sum Contract Item Totals Contract Grand Totals Contract Time Totals Contract Life Cycle Costs Totals 
	( ) indicates item is bid as Lump Sum Contract Item Totals Contract Grand Totals Contract Time Totals Contract Life Cycle Costs Totals 
	$1,442,810.91 $1,442,810.91 $0.00 
	$1,452,018.87 $1,452,018.87 $0.00 


	Table
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	Vendor Ranking 
	Page 1 of 1 Date Printed: 02/17/2023 

	Contract ID: 
	Contract ID: 
	CM823PMH120968 
	Counties: 
	CLARKE 

	Letting Date: January 18, 2023 10:00 A.M. 808 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	Letting Date: January 18, 2023 10:00 A.M. 808 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	STAUNTON / DISTRICTWIDE OR OFFICE District(s): PM8H-968-F23,N501, PM08(465); Project(s): Min: Max: 


	Percent Of Low 
	Percent Of Low 
	Percent Of Low 

	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Bid 

	1 
	1 
	P014 
	STUART M. PERRY, INCORPORATED 
	$1,195,586.04 
	100.00% 

	2 
	2 
	S066 
	SUPERIOR PAVING CORPORATION 
	$1,261,976.47 
	105.55% 

	3 
	3 
	K611 
	KICKIN ASPHALT PAVING AND EXCAVATING, LLC 
	$1,344,137.10 
	112.42% 

	4 
	4 
	W048 
	W-L CONSTRUCTION & PAVING, INC. 
	$1,442,810.91 
	120.68% 

	5 
	5 
	C224 
	CHEMUNG CONTRACTING CORPORATION 
	$1,452,018.87 
	121.45% 


	Contract ID: CM823PMM120970 Counties: AUGUSTA 
	Letting Date: January 18, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE Call Order: 809 Project(s): PM8M-968-F23,N501, PM08(465); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: SGR - 2023 PLANT MIX - INTERSTATE 
	Line No / Item ID 
	(2) S. L. WILLIAMSONCOMPANY, INCORPORATED 
	(2) S. L. WILLIAMSONCOMPANY, INCORPORATED 
	(1) B & S CONTRACTING, INC. 

	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	SECTION: 0001 
	0010 00589 
	UNDERDRAIN UD-5, GEOCOMPOSITE 0020 00595 OUTLET PIPE 0030 00596 ENDWALL EW-12 0040 10417 TACK COAT 0050 10700 
	REGULAR BID ITEMS 
	RUMBLE STRIP CYLINDRICAL ASPHALT 
	0060 10701 
	LIQUID ASPHALT RUMBLE STRIP COATING 
	0070 15309 
	NS PAVEMENT LIQUID ASPHALT COATING (PAVEMENT MARKERGROOVES) 
	32,500.000 LF 
	1,150.000 LF 
	95.000 EA 12,100.000 GAL 
	32,500.000 LF 
	6,100.000 SY 
	70.000 SY 
	Cat Alt Set: Cat Alt Member: LCC: 
	8.40000 
	8.40000 
	8.40000 
	273,000.00 
	14.00000 
	455,000.00 

	40.00000 
	40.00000 
	46,000.00 
	40.00000 
	46,000.00 

	748.00000 
	748.00000 
	71,060.00 
	750.00000 
	71,250.00 

	0.01000 
	0.01000 
	121.00 
	0.05000 
	605.00 

	0.55000 
	0.55000 
	17,875.00 
	0.55000 
	17,875.00 

	3.65000 
	3.65000 
	22,265.00 
	2.00000 
	12,200.00 

	60.00000 
	60.00000 
	4,200.00 
	60.00000 
	4,200.00 


	Contract ID: CM823PMM120970 Counties: AUGUSTA 
	Letting Date: January 18, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE Call Order: 809 Project(s): PM8M-968-F23,N501, PM08(465); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: SGR - 2023 PLANT MIX - INTERSTATE 
	Line No / Item ID 
	(2) S. L. WILLIAMSONCOMPANY, INCORPORATED 
	(2) S. L. WILLIAMSONCOMPANY, INCORPORATED 
	(1) B & S CONTRACTING, INC. 

	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	SECTION: 0001 REGULAR BID ITEMS 
	0080 16392 
	0080 16392 
	0080 16392 
	11,490.810 

	ASPH. CONC. TY. BM-25.0D 
	ASPH. CONC. TY. BM-25.0D 
	TON 

	0090 16402 
	0090 16402 
	7,528.460 

	STONE MATRIX ASPHALT SMA
	STONE MATRIX ASPHALT SMA
	-

	TON 

	12.5 64H-22 
	12.5 64H-22 

	0100 16522 
	0100 16522 
	16,209.600 


	FLEXIBLE PAVEMENT PLANING 0" -SY 
	2" 0110 16524 FLEXIBLE PAVEMENT PLANING 
	ABOVE 4" 0120 24265 NS MAINTENANCE OF TRAFFIC 
	MOT FOR UPC 120970 0130 54034 TYPE B CLASS I PVMT LINE MRKG 
	6" 0140 54076 TYPE B CLASS VI PVMT LINE 
	MRKG 6" 0150 54080 TYPE B CLASS VI CONTRAST 
	PVMT MRKG 6" 
	52,230.930 SY 
	(1) LS 
	11,900.000 LF 
	24,600.000 LF 
	320.000 LF 
	Cat Alt Set: 
	75.00000 
	861,810.75 

	119.00000 
	895,886.74 

	1.50000 
	24,314.40 

	3.15000 
	164,527.43 

	39,415.00000 
	39,415.00 

	13.29000 
	158,151.00 

	7.38000 
	181,548.00 

	17.00000 
	5,440.00 

	Cat Alt Member: LCC: 
	92.00000 
	92.00000 
	92.00000 
	1,057,154.52 

	135.00000 
	135.00000 
	1,016,342.10 

	2.50000 
	2.50000 
	40,524.00 

	8.50000 
	8.50000 
	443,962.91 

	193,183.97000 
	193,183.97000 
	193,183.97 

	1.50000 
	1.50000 
	17,850.00 

	4.50000 
	4.50000 
	110,700.00 

	7.50000 
	7.50000 
	2,400.00 


	Contract ID: CM823PMM120970 Counties: AUGUSTA 
	Letting Date: January 18, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE Call Order: 809 Project(s): PM8M-968-F23,N501, PM08(465); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: SGR - 2023 PLANT MIX - INTERSTATE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) B & S CONTRACTING, INC. 
	(2) S. L. WILLIAMSONCOMPANY, INCORPORATED 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount Unit Price Cat Alt Member: LCC: 
	Ext Amount 

	TR
	6.00000 142,800.00 

	TR
	50.00000 16,000.00 

	TR
	44.50000 9,122.50 

	TR
	1.30000 47,580.00 

	TR
	$3,704,750.00 

	TR
	$3,704,750.00 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR BID ITEMS 
	Cat Alt Set: 

	0160 54100 
	0160 54100 
	23,800.000 
	1.40000 
	33,320.00 

	NS PAVEMENT MARKING
	NS PAVEMENT MARKING
	 ASPHALT LF 

	PAVEMENT GROOVING (7
	PAVEMENT GROOVING (7
	") 

	0170 54105 
	0170 54105 
	320.000 
	3.50000 
	1,120.00 

	ERADICATE EXIST. LINEA
	ERADICATE EXIST. LINEA
	R PVMT 
	LF 

	MARKING 
	MARKING 

	0180 54219 
	0180 54219 
	205.000 
	44.75000 
	9,173.75 

	INLAID PAVEMENT MARK
	INLAID PAVEMENT MARK
	ER 
	EA 

	ASPHALT 
	ASPHALT 

	0190 54430 
	0190 54430 
	36,600.000 
	0.79000 
	28,914.00 

	TEMP. PVMT MRKG, TY. A
	TEMP. PVMT MRKG, TY. A
	, 6" 
	LF 

	Section Total
	Section Total
	s: 
	$2,838,142.07 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LC
	Section Total with LC
	C: 
	$2,838,142.07 


	Contract Item Totals 
	Contract Item Totals 
	Contract Item Totals 
	$2,838,142.07 
	$3,704,750.00 

	Contract Time Totals 
	Contract Time Totals 

	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	$0.00 
	$0.00 

	Contract Grand Totals 
	Contract Grand Totals 
	$2,838,142.07 
	$3,704,750.00 


	( ) indicates item is bid as Lump Sum 
	Table
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	Vendor Ranking 
	Page 1 of 1 Date Printed: 02/17/2023 

	Contract ID: 
	Contract ID: 
	CM823PMM120970 
	Counties: 
	AUGUSTA 

	Letting Date: January 18, 2023 10:00 A.M. 809 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	Letting Date: January 18, 2023 10:00 A.M. 809 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	STAUNTON / DISTRICTWIDE OR OFFICE District(s): PM8M-968-F23,N501, PM08(465); Project(s): Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	B131 
	B & S CONTRACTING, INC. 
	$2,838,142.07 
	100.00% 

	2 
	2 
	W029 
	S. L. WILLIAMSON COMPANY, INCORPORATED 
	$3,704,750.00 
	130.53% 


	Contract ID: CM823PMN120971 Counties: ROCKINGHAM 
	Letting Date: January 18, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE Call Order: 810 Project(s): PM8N-968-F23,N501, PM08(465); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: SGR - 2023 PLANT MIX - INTERSTATE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) ADAMS CONSTRUCTIONCOMPANY 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: 
	Unit Price LCC: 
	Ext Amount 


	0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 
	0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 
	0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

	0010 00589 UNDERDRAIN UD-5, GEOCOMPOSITE 0020 00595 OUTLET PIPE 18,200.000 LF 850.000 LF 13.32000 29.26000 
	0010 00589 UNDERDRAIN UD-5, GEOCOMPOSITE 0020 00595 OUTLET PIPE 18,200.000 LF 850.000 LF 13.32000 29.26000 

	0030 00596 ENDWALL EW-12 55.000 EA 719.62000 
	0030 00596 ENDWALL EW-12 55.000 EA 719.62000 

	0040 10417 TACK COAT 18,346.000 GAL 3.32000 
	0040 10417 TACK COAT 18,346.000 GAL 3.32000 

	0050 10700 RUMBLE STRIP CYLINDRICAL ASPHALT 0060 10701 LIQUID ASPHALT RUMBLE STRIP COATING 0070 15309 NS PAVEMENT LIQUID ASPHALT COATING (PAVEMENT MARKERGROOVE) 55,310.000 LF 11,760.000 SY 151.000 SY 0.61000 2.45000 64.52000 
	0050 10700 RUMBLE STRIP CYLINDRICAL ASPHALT 0060 10701 LIQUID ASPHALT RUMBLE STRIP COATING 0070 15309 NS PAVEMENT LIQUID ASPHALT COATING (PAVEMENT MARKERGROOVE) 55,310.000 LF 11,760.000 SY 151.000 SY 0.61000 2.45000 64.52000 


	242,424.00 
	242,424.00 

	24,871.00 
	24,871.00 

	39,579.10 
	39,579.10 

	60,908.72 
	60,908.72 

	33,739.10 
	33,739.10 

	28,812.00 
	28,812.00 

	9,742.52 
	9,742.52 

	Contract ID: CM823PMN120971 Counties: ROCKINGHAM 
	Letting Date: January 18, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE Call Order: 810 Project(s): PM8N-968-F23,N501, PM08(465); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: SGR - 2023 PLANT MIX - INTERSTATE 
	Line No / Item ID 
	(1) ADAMS CONSTRUCTIONCOMPANY 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	SECTION: 0001 REGULAR BID ITEMS 
	0080 16370 
	0080 16370 
	0080 16370 
	6,390.090 

	ASPHALT CONC. TY. IM-19.0D 
	ASPHALT CONC. TY. IM-19.0D 
	TON 

	0090 16402 
	0090 16402 
	13,823.950 

	STONE MATRIX ASPHALT SMA
	STONE MATRIX ASPHALT SMA
	-

	TON 

	12.5 64H-22 
	12.5 64H-22 

	0100 16522 
	0100 16522 
	67,327.400 


	FLEXIBLE PAVEMENT PLANING 0" -SY 
	2" 
	2" 
	2" 

	0110 16523 
	0110 16523 
	58,091.730 

	FLEXIBLE PAVEMENT PLANING 
	FLEXIBLE PAVEMENT PLANING 
	SY 

	ABOVE 2" - 4" 
	ABOVE 2" - 4" 

	0120 24265 
	0120 24265 
	(1) 

	NS MAINTENANCE OF TRAFFIC 
	NS MAINTENANCE OF TRAFFIC 
	LS 

	MOT FOR UPC 120971 
	MOT FOR UPC 120971 

	0130 54076 
	0130 54076 
	64,470.000 

	TYPE B CLASS VI PVMT LINE 
	TYPE B CLASS VI PVMT LINE 
	LF 

	MRKG 6" 
	MRKG 6" 

	0140 54077 
	0140 54077 
	820.000 

	TYPE B CLASS VI PVMT LINE 
	TYPE B CLASS VI PVMT LINE 
	LF 

	MRKG 8" 
	MRKG 8" 

	0150 54078 
	0150 54078 
	1,500.000 

	TYPE B CLASS VI PVMT LINE 
	TYPE B CLASS VI PVMT LINE 
	LF 

	MRKG 12" 
	MRKG 12" 


	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 

	LCC: 

	118.04000 
	118.04000 
	118.04000 
	754,286.22 

	146.32000 
	146.32000 
	2,022,720.36 

	2.50000 
	2.50000 
	168,318.50 

	5.11000 
	5.11000 
	296,848.74 

	125,000.00000 
	125,000.00000 
	125,000.00 

	5.20000 
	5.20000 
	335,244.00 

	6.03000 
	6.03000 
	4,944.60 

	13.34000 
	13.34000 
	20,010.00 


	Contract ID: CM823PMN120971 Counties: ROCKINGHAM 
	Letting Date: January 18, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE Call Order: 810 Project(s): PM8N-968-F23,N501, PM08(465); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: SGR - 2023 PLANT MIX - INTERSTATE 
	Line No / Item ID 
	(1) ADAMS CONSTRUCTIONCOMPANY 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	SECTION: 0001 REGULAR BID ITEMS 
	0160 
	0160 
	0160 
	54219 
	440.000 

	INLAID PAVEMENT MARKER 
	INLAID PAVEMENT MARKER 
	EA 

	ASPHALT 
	ASPHALT 

	0170 
	0170 
	54430 
	64,470.000 

	TEMP. PVMT MRKG, TY. A, 6" 
	TEMP. PVMT MRKG, TY. A, 6" 
	LF 

	0180 
	0180 
	54432 
	670.000 

	TEMP. PVMT MRKG, TY. A, 8" 
	TEMP. PVMT MRKG, TY. A, 8" 
	LF 

	0190 
	0190 
	54436 
	1,000.000 

	TEMP. PVMT MRKG, TY. A, 12" 
	TEMP. PVMT MRKG, TY. A, 12" 
	LF 

	Section Totals: 
	Section Totals: 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: 
	Section Total with LCC: 


	Contract Item Totals Contract Time Totals Contract Life Cycle Costs Totals Contract Grand Totals 
	( ) indicates item is bid as Lump Sum 
	Cat Alt Set: Cat Alt Member: LCC: 
	49.27000 
	49.27000 
	49.27000 
	21,678.80 

	0.39000 
	0.39000 
	25,143.30 

	0.55000 
	0.55000 
	368.50 

	1.11000 
	1.11000 
	1,110.00 

	TR
	$4,215,749.46 

	TR
	$4,215,749.46 $4,215,749.46 

	TR
	$4,215,749.46 $0.00 


	Contract ID: CM823PMN120971 Counties: ROCKINGHAM Letting Date: January 18, 2023 10:00 A.M. District(s): STAUNTON / DISTRICTWIDE OR OFFICE Call Order: 810 Project(s): PM8N-968-F23,N501, PM08(465); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: SGR - 2023 PLANT MIX - INTERSTATE 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 

	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Bid 

	1 
	1 
	A006 
	ADAMS CONSTRUCTION COMPANY 
	$4,215,749.46 
	100.00% 


	Contract ID: CM823PM2122245 Counties: ALLEGHANY, AUGUSTA, ROCKBRIDGE 
	Letting Date: January 18, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE Call Order: 822 Project(s): PM82-968-F23,N501, NONE; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - INTERSTATE / PATCHING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0010 10417 TACK COAT 0020 10700 RUMBLE STRIP CYLINDRICAL 
	ASPHALT 0030 10701 LIQUID ASPHALT RUMBLE STRIP 
	COATING 0040 15309 NS PAVEMENT LIQUID ASPHALT 
	COATING (PAVEMENT MARKERGROOVE) 0050 16355 ASPHALT CONC. TY. 
	SM-12.5D 

	0060 16522 FLEXIBLE PAVEMENT PLANING 0" 2" 
	-

	0070 24265 NS MAINTENANCE OF TRAFFIC MOT FOR UPC 122245 
	852.000 GAL 
	1,080.000 LF 
	206.000 SY 
	16.000 SY 
	823.000 TON 
	7,270.000 SY 
	(1) LS 
	Contract ID: CM823PM2122245 Counties: ALLEGHANY, AUGUSTA, ROCKBRIDGE 
	Letting Date: January 18, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE Call Order: 822 Project(s): PM82-968-F23,N501, NONE; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - INTERSTATE / PATCHING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0080 54076 
	0080 54076 
	0080 54076 
	3,080.000 

	TYPE B CLASS VI PVMT LINE 
	TYPE B CLASS VI PVMT LINE 
	LF 

	MRKG 6" 
	MRKG 6" 

	0090 54077 
	0090 54077 
	330.000 

	TYPE B CLASS VI PVMT LINE 
	TYPE B CLASS VI PVMT LINE 
	LF 

	MRKG 8" 
	MRKG 8" 

	0100 54219 
	0100 54219 
	26.000 

	INLAID PAVEMENT MARKER 
	INLAID PAVEMENT MARKER 
	EA 

	ASPHALT 
	ASPHALT 

	0110 54430 
	0110 54430 
	3,080.000 

	TEMP. PVMT MRKG, TY. A, 6" 
	TEMP. PVMT MRKG, TY. A, 6" 
	LF 

	0120 54432 
	0120 54432 
	330.000 

	TEMP. PVMT MRKG, TY. A, 8" 
	TEMP. PVMT MRKG, TY. A, 8" 
	LF 

	Section Totals: 
	Section Totals: 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: 
	Section Total with LCC: 


	Contract Item Totals Contract Time Totals Contract Life Cycle Costs Totals Contract Grand Totals 
	( ) indicates item is bid as Lump Sum 
	Contract ID: CM823PM2122245 Counties: ALLEGHANY, AUGUSTA, ROCKBRIDGE Letting Date: January 18, 2023 10:00 A.M. District(s): STAUNTON / DISTRICTWIDE OR OFFICE Call Order: 822 Project(s): PM82-968-F23,N501, NONE; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - INTERSTATE / PATCHING 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 

	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Bid 

	TR
	W959 
	WEATHERMAN-COLLINS CONTRACTING, L.L.C. 
	$428,288.00 


	Contract ID: CM823PM1122246 Counties: FREDERICK, ROCKINGHAM, SHENANDOAH, WARREN 
	Letting Date: January 18, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE Call Order: 823 Project(s): PM81-968-F23,N501, NONE; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - INTERSTATE / PATCHING 
	Contract Description: 2023 PLANT MIX - INTERSTATE / PATCHING 
	Contract ID: CM823PM1122246 Counties: FREDERICK, ROCKINGHAM, SHENANDOAH, WARREN 

	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) KICKIN ASPHALT PAVINGAND EXCAVATING, LLC 
	Unit Price Ext Amount Unit Price (2) WEATHERMAN-COLLINSCONTRACTING, L.L.C. Cat Alt Member: LCC: 3.50000 4,830.00 
	Ext Amount 

	TR
	35.75000 
	15,015.00 

	TR
	5.00000 
	400.00 

	TR
	5.00000 
	130.00 

	TR
	299.00000 
	443,417.00 

	TR
	14.00000 
	183,330.00 

	TR
	45,000.00000 
	45,000.00 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR BID ITEMS 
	Cat Alt Set: 

	0010 10417 
	0010 10417 
	1,380.000 
	6.00000 
	8,280.00 

	TACK COAT 
	TACK COAT 
	GAL 

	0020 10700 
	0020 10700 
	420.000 
	20.00000 
	8,400.00 

	RUMBLE STRIP CYLINDR
	RUMBLE STRIP CYLINDR
	ICAL 
	LF 

	ASPHALT 
	ASPHALT 

	0030 10701 
	0030 10701 
	80.000 
	22.00000 
	1,760.00 

	LIQUID ASPHALT RUMBL
	LIQUID ASPHALT RUMBL
	E STRIP 
	SY 

	COATING 
	COATING 

	0040 15309 
	0040 15309 
	26.000 
	110.00000 
	2,860.00 

	NS PAVEMENT LIQUID AS
	NS PAVEMENT LIQUID AS
	PHALT 
	SY 

	COATING (PAVEMENT MA
	COATING (PAVEMENT MA
	RKER

	GROOVE) 
	GROOVE) 

	0050 16355 
	0050 16355 
	1,483.000 
	160.00000 
	237,280.00 

	ASPHALT CONC. TY. SM
	ASPHALT CONC. TY. SM
	-

	12.5D 
	TON 

	0060 16522 
	0060 16522 
	13,095.000 
	8.00000 
	104,760.00 

	FLEXIBLE PAVEMENT PL
	FLEXIBLE PAVEMENT PL
	ANING 0" 
	-

	SY 

	2" 
	2" 

	0070 24265 
	0070 24265 
	(1) 
	40,000.00000 
	40,000.00 

	NS MAINTENANCE OF TRAFFIC 
	NS MAINTENANCE OF TRAFFIC 
	LS 

	MOT FOR UPC 122246 
	MOT FOR UPC 122246 


	Letting Date: January 18, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE Call Order: 823 Project(s): PM81-968-F23,N501, NONE; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - INTERSTATE / PATCHING 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) KICKIN ASPHALT PAVING

	(2) WEATHERMAN-COLLINS

	AND EXCAVATING, LLC 
	AND EXCAVATING, LLC 
	CONTRACTING, L.L.C. 

	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	SECTION: 0001 REGULAR BID ITEMS 
	0080 54048 
	TYPE B CLASS II PAVE. LINE MARKING 24" 0090 54076 TYPE B CLASS VI PVMT LINE 
	MRKG 6" 0100 54219 INLAID PAVEMENT MARKER 
	ASPHALT 0110 54430 TEMP. PVMT MRKG, TY. A, 6" 
	0120 54436 TEMP. PVMT MRKG, TY. A, 12" 0130 54457 TEMP. PVMT SYMBOL MRKG 
	SINGLE TURN ARROW TY. A 0140 54575 PVMT SYMB MRKG SGL TURN 
	ARROW TY B, CL II 
	Section Totals: Life Cycle Costs: Section Total with LCC: 
	200.000 LF 
	8,570.000 LF 
	57.000 EA 
	8,570.000 LF 
	200.000 LF 
	8.000 EA 
	8.000 EA 
	Cat Alt Set: 
	55.00000 
	11,000.00 

	12.50000 
	107,125.00 

	250.00000 
	14,250.00 

	0.01000 85.70 
	0.01000 2.00 
	0.01000 0.08 
	800.00000 
	6,400.00 

	$
	542,202.78 

	$
	542,202.78 

	Cat Alt Member: LCC: 
	7.92000 
	7.92000 
	7.92000 
	1,584.00 

	6.90000 
	6.90000 
	59,133.00 

	326.00000 
	326.00000 
	18,582.00 

	0.15000 
	0.15000 
	1,285.50 

	1.25000 
	1.25000 
	250.00 

	79.00000 
	79.00000 
	632.00 

	392.00000 
	392.00000 
	3,136.00 


	$
	776,724.50 

	$
	776,724.50 

	Contract ID: CM823PM1122246 Counties: FREDERICK, ROCKINGHAM, SHENANDOAH, WARREN 
	Letting Date: January 18, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE Call Order: 823 Project(s): PM81-968-F23,N501, NONE; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - INTERSTATE / PATCHING 
	Contract Item Totals 
	Contract Item Totals 
	Contract Item Totals 
	$542,202.78 
	$776,724.50 

	Contract Time Totals 
	Contract Time Totals 

	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	$0.00 
	$0.00 

	Contract Grand Totals 
	Contract Grand Totals 
	$542,202.78 
	$776,724.50 


	( ) indicates item is bid as Lump Sum 
	Date Printed: 02/17/2023 
	Date Printed: 02/17/2023 
	Date Printed: 02/17/2023 

	Vendor Ranking 
	Vendor Ranking 
	Page 1 of 1 

	Contract ID: Letting Date: CM823PM1122246 January 18, 2023 10:00 A.M. 823 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	Contract ID: Letting Date: CM823PM1122246 January 18, 2023 10:00 A.M. 823 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	STAUNTON / DISTRICTWIDE OR OFFICE District(s): FREDERICK, ROCKINGHAM, SHENANDOAH, WARREN Counties: PM81-968-F23,N501, NONE; Project(s): Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	K611 
	KICKIN ASPHALT PAVING AND EXCAVATING, LLC 
	$542,202.78 
	100.00% 

	2 
	2 
	W959 
	WEATHERMAN-COLLINS CONTRACTING, L.L.C. 
	$776,724.50 
	143.25% 


	Contract ID: C0000121817N01 Counties: FAIRFAX 
	Letting Date: January 18, 2023 District(s): NORTHERN VA. / FAIRFAX Call Order: 923 Project(s): PM9V-029-F23, N501, NONE; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) EUROVIA ATLANTICCOAST LLC DBA VIRGINIA PAVING COMPANY 
	(2) SUPERIOR PAVINGCORPORATION 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount Unit Price Cat Alt Member: LCC: 
	Ext Amount 

	TR
	0.01000 524.50 

	TR
	150.00000 40,950.00 

	TR
	102.00000 582,626.04 

	TR
	105.00000 3,941,601.30 

	TR
	95.00000 139,073.35 

	TR
	150.00000 45,000.00 

	TR
	1.90000 563,653.15 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR BID ITEMS 
	Cat Alt Set: 

	0010 10417 
	0010 10417 
	52,450.000 
	0.01000 
	524.50 

	TACK COAT 
	TACK COAT 
	GAL 

	0020 16242 
	0020 16242 
	273.000 
	50.00000 
	13,650.00 

	AGGR. BASE MATL. TY. I 
	AGGR. BASE MATL. TY. I 
	OR II NO. TON 

	21A OR 21B 
	21A OR 21B 

	0030 16330 
	0030 16330 
	5,712.020 
	86.50000 
	494,089.73 

	ASPHALT CONC. TY. SM
	ASPHALT CONC. TY. SM
	-

	9.0A TON 

	0040 16335 
	0040 16335 
	37,539.060 
	77.25000 
	2,899,892.39 

	ASPHALT CONC. TY. SM
	ASPHALT CONC. TY. SM
	-

	9.5A TON 

	0050 16365 
	0050 16365 
	1,463.930 
	70.00000 
	102,475.10 

	ASPHALT CONC. TY. IM-1
	ASPHALT CONC. TY. IM-1
	9.0A TON 

	0060 16502 
	0060 16502 
	300.000 
	130.00000 
	39,000.00 

	SURF. PREPARATION & 
	SURF. PREPARATION & 
	TON 

	RESTORATION TYPE II 
	RESTORATION TYPE II 

	0070 16522 
	0070 16522 
	296,659.550 
	2.20000 
	652,651.01 

	FLEXIBLE PAVEMENT PLANING 0" SY 
	FLEXIBLE PAVEMENT PLANING 0" SY 
	-


	2" 
	2" 


	Contract ID: C0000121817N01 Counties: FAIRFAX 
	Letting Date: January 18, 2023 District(s): NORTHERN VA. / FAIRFAX Call Order: 923 Project(s): PM9V-029-F23, N501, NONE; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - SECONDARY 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) EUROVIA ATLANTICCOAST LLC DBA VIRGINIA PAVING COMPANY 
	Unit Price Ext Amount Unit Price (2) SUPERIOR PAVINGCORPORATION Cat Alt Member: LCC: 3.50000 370,667.78 
	Ext Amount 

	TR
	110,000.00000 
	110,000.00 

	TR
	38.00000 
	132,202.00 

	TR
	6.00000 
	12,438.00 

	TR
	38.00000 
	3,610.00 

	TR
	500.00000 
	18,000.00 

	TR
	0.01000 
	4.95 

	TR
	0.01000 
	0.59 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR BID ITEMS 
	Cat Alt Set: 

	0080 16523 
	0080 16523 
	105,905.080 
	3.35000 
	354,782.02 

	FLEXIBLE PAVEMENT PL
	FLEXIBLE PAVEMENT PL
	ANING 
	SY 

	ABOVE 2" - 4" 
	ABOVE 2" - 4" 

	0090 24265 
	0090 24265 
	(1) 
	103,000.00000 
	103,000.00 

	NS MAINTENANCE OF TR
	NS MAINTENANCE OF TR
	AFFIC 
	LS 

	MOT 
	MOT 

	0100 24282 
	0100 24282 
	3,479.000 
	35.00000 
	121,765.00 

	FLAGGER SERVICE 
	FLAGGER SERVICE 
	HR 

	0110 54032 
	0110 54032 
	2,073.000 
	1.50000 
	3,109.50 

	TYPE B CLASS I PVMT LI
	TYPE B CLASS I PVMT LI
	NE MRKG 
	LF 

	4" 
	4" 

	0120 54042 
	0120 54042 
	95.000 
	10.00000 
	950.00 

	TYPE B CLASS I PAVE. LI
	TYPE B CLASS I PAVE. LI
	NE 
	LF 

	MARKING 24" 
	MARKING 24" 

	0130 54400 
	0130 54400 
	36.000 
	180.00000 
	6,480.00 

	TR
	PVMT MESSAGE MARK. ONLY 
	EA 

	0140 54428 
	0140 54428 
	495.000 
	2.00000 
	990.00 

	TR
	LF 

	TEMP. PVMT MRKG, TY. A
	TEMP. PVMT MRKG, TY. A
	, 4" 

	0150 54440 
	0150 54440 
	59.000 
	5.00000 
	295.00 

	TEMP. PVMT MRKG, TY. A, 24" 
	TEMP. PVMT MRKG, TY. A, 24" 
	LF 


	Contract ID: C0000121817N01 Counties: FAIRFAX 
	Letting Date: January 18, 2023 District(s): NORTHERN VA. / FAIRFAX Call Order: 923 Project(s): PM9V-029-F23, N501, NONE; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - SECONDARY Line No / Item ID 
	(1) EUROVIA ATLANTIC
	(1) EUROVIA ATLANTIC
	(2) SUPERIOR PAVING

	COAST LLC DBA VIRGINIA 
	COAST LLC DBA VIRGINIA 
	COAST LLC DBA VIRGINIA 
	COAST LLC DBA VIRGINIA 
	CORPORATION 

	Item Description 

	PAVING COMPANY 

	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount Section Totals: $$
	4,793,654.25 
	5,960,351.66 

	Life Cycle Costs: 
	Section Total with LCC: $$
	4,793,654.25 
	5,960,351.66 

	Contract ID: C0000121817N01 Counties: FAIRFAX 
	Letting Date: January 18, 2023 District(s): NORTHERN VA. / FAIRFAX Call Order: 923 Project(s): PM9V-029-F23, N501, NONE; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - SECONDARY Line No / Item ID 
	(1)
	(1)
	(1)
	 EUROVIA ATLANTIC

	(2)
	(2)
	 SUPERIOR PAVINGCOAST LLC DBA VIRGINIA 


	CORPORATION 
	CORPORATION 
	CORPORATION 
	Item Description 

	PAVING COMPANY 

	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount SECTION: 0002 ALTERNATE ITEM Cat Alt Set: Cat Alt Member: LCC: 
	45.00000 45.00 
	150.00000 150.00 
	0160 00306 1.000 
	NS SELECT MATERIAL ALTERNATE TON SHOULDER MATERIAL Section Totals: $45.00 $150.00 
	Life Cycle Costs: 
	Section Total with LCC: $45.00 $150.00 
	$
	4,793,699.25 

	$
	5,960,501.66 

	Contract Item Totals Contract Time Totals Contract Life Cycle Costs Totals 
	$0.00 
	$0.00 
	$
	4,793,699.25 

	$
	5,960,501.66 

	Contract Grand Totals 
	( ) indicates item is bid as Lump Sum 
	Contract ID: C0000121817N01 Counties: FAIRFAX Letting Date: January 18, 2023 10:00 A.M. District(s): NORTHERN VA. / FAIRFAX Call Order: 923 Project(s): PM9V-029-F23, N501, NONE; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - SECONDARY 
	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	E1962 
	EUROVIA ATLANTIC COAST LLC DBA VIRGINIA PAVING COMPANY 
	$4,793,699.25 
	100.00% 

	2 
	2 
	S066 
	SUPERIOR PAVING CORPORATION 
	$5,960,501.66 
	124.34% 


	Contract ID: C0000122122N01 Counties: FAIRFAX 
	Letting Date: January 18, 2023 District(s): NORTHERN VA. / DISTRICTWIDE OR OFFICE Call Order: 925 Project(s): PM9A-96A-F23, N501, PM09(369); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - INTERSTATE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) FRANCIS O. DAY CO., INC. 
	(2) EUROVIA ATLANTICCOAST LLC DBA VIRGINIA PAVING COMPANY 
	(3) ALLAN MYERS VA, INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0010 10417 TACK COAT 0020 11070 NS SAW-CUT ASPH CONC (SAW &
	SEAL) 
	0030 16340 
	ASPHALT CONC. TY. SM-9.5D 
	0040 16360 
	ASPHALT CONC. TY. 
	SM-12.5E 

	0050 16365 
	ASPHALT CONC. TY. 
	IM-19.0A 

	0060 16403 
	STONE MATRIX ASPHALT SMA
	-

	12.5 64E-22 0070 16502 SURF. PREPARATION & 
	RESTORATION TYPE II 
	14,585.000 GAL 5,940.000 LF 
	7,716.180 TON 5,851.390 TON 
	181.100 TON 
	1,181.490 TON 
	715.000 TON 
	0.80000 
	0.80000 
	0.80000 
	11,668.00 
	0.01000 
	145.85 
	0.01000 
	145.85 

	8.00000 
	8.00000 
	47,520.00 
	7.70000 
	45,738.00 
	11.75000 
	69,795.00 

	95.00000 
	95.00000 
	733,037.10 
	116.00000 
	895,076.88 
	159.00000 
	1,226,872.62 

	119.50000 
	119.50000 
	699,241.11 
	127.00000 
	743,126.53 
	173.00000 
	1,012,290.47 

	134.00000 
	134.00000 
	24,267.40 
	105.00000 
	19,015.50 
	110.00000 
	19,921.00 

	125.00000 
	125.00000 
	147,686.25 
	140.50000 
	165,999.35 
	180.00000 
	212,668.20 

	355.00000 
	355.00000 
	253,825.00 
	470.00000 
	336,050.00 
	533.00000 
	381,095.00 


	Contract ID: C0000122122N01 Counties: FAIRFAX 
	Letting Date: January 18, 2023 District(s): NORTHERN VA. / DISTRICTWIDE OR OFFICE Call Order: 925 Project(s): PM9A-96A-F23, N501, PM09(369); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - INTERSTATE 
	Line No / Item ID 
	(2) EUROVIA ATLANTIC
	(1) FRANCIS O. DAY CO., INC. 
	(3) ALLAN MYERS VA, INC. 
	COAST LLC DBA VIRGINIA 
	Item Description 
	PAVING COMPANY 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	SECTION: 0001 REGULAR BID ITEMS 
	0080 16522 81,807.430 
	FLEXIBLE PAVEMENT PLANING 0" -SY 
	2" 0090 16523 FLEXIBLE PAVEMENT PLANING 
	ABOVE 2" - 4" 0100 24265 NS MAINTENANCE OF TRAFFIC 
	MOT 0110 54034 TYPE B CLASS I PVMT LINE MRKG 
	6" 0120 54037 TYPE B CLASS I PVMT LINE MRKG 
	8" 0130 54040 TYPE B CLASS I PVMT LINE MRKG 
	12" 0140 54042 TYPE B CLASS I PAVE. LINE 
	MARKING 24" 
	58,812.160 SY 
	(1) LS 
	46,721.000 LF 
	131.000 LF 
	3,537.000 LF 
	391.000 LF 
	Cat Alt Set: Cat Alt Member: LCC: 
	2.75000 
	2.75000 
	2.75000 
	224,970.43 
	2.85000 
	233,151.18 
	0.20000 
	16,361.49 

	3.20000 
	3.20000 
	188,198.91 
	2.90000 
	170,555.26 
	0.40000 
	23,524.86 

	230,500.00000 
	230,500.00000 
	230,500.00 
	134,000.00000 
	134,000.00 
	78,023.60000 
	78,023.60 

	0.95000 
	0.95000 
	44,384.95 
	0.90000 
	42,048.90 
	0.90000 
	42,048.90 

	2.12000 
	2.12000 
	277.72 
	2.00000 
	262.00 
	2.00000 
	262.00 

	4.77000 
	4.77000 
	16,871.49 
	4.50000 
	15,916.50 
	4.50000 
	15,916.50 

	8.48000 
	8.48000 
	3,315.68 
	8.00000 
	3,128.00 
	8.00000 
	3,128.00 


	Contract ID: C0000122122N01 Counties: FAIRFAX 
	Letting Date: January 18, 2023 District(s): NORTHERN VA. / DISTRICTWIDE OR OFFICE Call Order: 925 Project(s): PM9A-96A-F23, N501, PM09(369); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - INTERSTATE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) FRANCIS O. DAY CO., INC. 
	(2) EUROVIA ATLANTICCOAST LLC DBA VIRGINIA PAVING COMPANY 
	(3) ALLAN MYERS VA, INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0150 54076 
	0150 54076 
	0150 54076 
	30,813.000 

	TYPE B CLASS VI PVMT LINE 
	TYPE B CLASS VI PVMT LINE 
	LF 

	MRKG 6" 
	MRKG 6" 

	0160 54077 
	0160 54077 
	1,214.000 

	TYPE B CLASS VI PVMT LINE 
	TYPE B CLASS VI PVMT LINE 
	LF 

	MRKG 8" 
	MRKG 8" 

	0170 54078 
	0170 54078 
	11,022.000 

	TYPE B CLASS VI PVMT LINE 
	TYPE B CLASS VI PVMT LINE 
	LF 

	MRKG 12" 
	MRKG 12" 

	0180 54219 
	0180 54219 
	722.000 

	INLAID PAVEMENT MARKER 
	INLAID PAVEMENT MARKER 
	EA 

	ASPHALT 
	ASPHALT 

	0190 54430 
	0190 54430 
	73,713.000 

	TEMP. PVMT MRKG, TY. A, 6" 
	TEMP. PVMT MRKG, TY. A, 6" 
	LF 

	0200 54436 
	0200 54436 
	131.000 

	TEMP. PVMT MRKG, TY. A, 12" 
	TEMP. PVMT MRKG, TY. A, 12" 
	LF 

	0210 54457 
	0210 54457 
	1.000 

	TEMP. PVMT SYMBOL MRKG 
	TEMP. PVMT SYMBOL MRKG 
	EA 

	SINGLE TURN ARROW TY. A 
	SINGLE TURN ARROW TY. A 


	5.06000 
	5.06000 
	5.06000 
	155,913.78 
	4.80000 
	147,902.40 
	4.77000 
	146,978.01 

	6.89000 
	6.89000 
	8,364.46 
	6.50000 
	7,891.00 
	6.50000 
	7,891.00 

	9.33000 
	9.33000 
	102,835.26 
	8.80000 
	96,993.60 
	8.80000 
	96,993.60 

	33.92000 
	33.92000 
	24,490.24 
	32.00000 
	23,104.00 
	32.00000 
	23,104.00 

	0.32000 3.18000 53.00000 
	0.32000 3.18000 53.00000 
	23,588.16 416.58 53.00 
	0.30000 3.00000 50.00000 
	22,113.90 393.00 50.00 
	0.30000 3.00000 50.00000 
	22,113.90 393.00 50.00 


	Contract ID: C0000122122N01 Counties: FAIRFAX 
	Letting Date: January 18, 2023 District(s): NORTHERN VA. / DISTRICTWIDE OR OFFICE Call Order: 925 Project(s): PM9A-96A-F23, N501, PM09(369); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - INTERSTATE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) FRANCIS O. DAY CO., INC. 
	(2) EUROVIA ATLANTICCOAST LLC DBA VIRGINIA PAVING COMPANY 
	(3) ALLAN MYERS VA, INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0220 54574 PVMT SYMB MRKG SGL TURN ARROW TY B, CL I Section Total with LCC: Life Cycle Costs: Section Totals: 
	0220 54574 PVMT SYMB MRKG SGL TURN ARROW TY B, CL I Section Total with LCC: Life Cycle Costs: Section Totals: 
	0220 54574 PVMT SYMB MRKG SGL TURN ARROW TY B, CL I Section Total with LCC: Life Cycle Costs: Section Totals: 
	2.000 EA 
	106.00000 
	212.00 $2,941,637.52 $2,941,637.52 
	100.00000 
	200.00 $3,102,861.85 $3,102,861.85 
	100.00000 
	200.00 $3,399,777.00 $3,399,777.00 

	( ) indicates item is bid as Lump Sum Contract Item Totals Contract Grand Totals Contract Time Totals Contract Life Cycle Costs Totals 
	( ) indicates item is bid as Lump Sum Contract Item Totals Contract Grand Totals Contract Time Totals Contract Life Cycle Costs Totals 
	$2,941,637.52 $2,941,637.52 $0.00 
	$3,102,861.85 $3,102,861.85 $0.00 
	$3,399,777.00 3,399,777.00 $0.00 


	Table
	TR
	Vendor Ranking 
	Page 1 of 1 Date Printed: 02/17/2023 

	Contract ID: 
	Contract ID: 
	C0000122122N01 
	Counties: 
	FAIRFAX 

	Letting Date: January 18, 2023 10:00 A.M. 925 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	Letting Date: January 18, 2023 10:00 A.M. 925 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE District(s): PM9A-96A-F23, N501, PM09(369); Project(s): Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	D499 
	FRANCIS O. DAY CO., INC. 
	$2,941,637.52 
	100.00% 

	2 
	2 
	E1962 
	EUROVIA ATLANTIC COAST LLC DBA VIRGINIA PAVING COMPANY 
	$3,102,861.85 
	105.48% 

	3 
	3 
	G303 
	ALLAN MYERS VA, INC. 
	$3,399,777.00 
	115.57% 


	Contract ID: C0000122151N01 Counties: ARLINGTON, FAIRFAX 
	Letting Date: January 18, 2023 District(s): NORTHERN VA. / DISTRICTWIDE OR OFFICE Call Order: 926 Project(s): PM9I-96A-F23, N501, PM09(369); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - INTERSTATE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) FRANCIS O. DAY CO., INC. 
	(2) EUROVIA ATLANTICCOAST LLC DBA VIRGINIA PAVING COMPANY 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0010 10417 
	0010 10417 
	0010 10417 
	17,808.000 
	0.80000 
	14,246.40 
	0.01000 
	178.08 

	TACK COAT 
	TACK COAT 
	GAL 

	0020 11070 
	0020 11070 
	9,072.000 
	8.16000 
	74,027.52 
	7.35000 
	66,679.20 

	NS SAW-CUT ASPH CONC (SAW &
	NS SAW-CUT ASPH CONC (SAW &
	LF 

	SEAL) 
	SEAL) 

	0030 16242 
	0030 16242 
	10.000 
	280.00000 
	2,800.00 
	500.00000 
	5,000.00 

	AGGR. BASE MATL. TY. I OR II NO. 
	AGGR. BASE MATL. TY. I OR II NO. 
	TON 

	21A OR 21B 
	21A OR 21B 

	0040 16340 
	0040 16340 
	6,512.670 
	96.00000 
	625,216.32 
	118.00000 
	768,495.06 

	ASPHALT CONC. TY. SM-9.5D 
	ASPHALT CONC. TY. SM-9.5D 
	TON 

	0050 16360 
	0050 16360 
	12,530.720 
	104.50000 
	1,309,460.24 
	137.00000 
	1,716,708.64 

	ASPHALT CONC. TY. SM-12.5E 
	ASPHALT CONC. TY. SM-12.5E 
	TON 

	0060 16502 
	0060 16502 
	1,678.000 
	303.00000 
	508,434.00 
	370.00000 
	620,860.00 

	SURF. PREPARATION & 
	SURF. PREPARATION & 
	TON 

	RESTORATION TYPE II 
	RESTORATION TYPE II 

	0070 16522 
	0070 16522 
	82,632.010 
	2.70000 
	223,106.43 
	2.70000 
	223,106.43 


	FLEXIBLE PAVEMENT PLANING 0" -SY 2" 
	Contract ID: C0000122151N01 Counties: ARLINGTON, FAIRFAX 
	Letting Date: January 18, 2023 District(s): NORTHERN VA. / DISTRICTWIDE OR OFFICE Call Order: 926 Project(s): PM9I-96A-F23, N501, PM09(369); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - INTERSTATE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) FRANCIS O. DAY CO., INC. 
	(2) EUROVIA ATLANTICCOAST LLC DBA VIRGINIA PAVING COMPANY 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0080 16523 
	FLEXIBLE PAVEMENT PLANING ABOVE 2" - 4" 0090 24265 NS MAINTENANCE OF TRAFFIC 
	MOT 0100 54034 TYPE B CLASS I PVMT LINE MRKG 
	6" 0110 54037 TYPE B CLASS I PVMT LINE MRKG 
	8" 0120 54040 TYPE B CLASS I PVMT LINE MRKG 
	12" 0130 54042 TYPE B CLASS I PAVE. LINE 
	MARKING 24" 0140 54076 TYPE B CLASS VI PVMT LINE 
	MRKG 6" 
	92,249.350 SY 
	(1) LS 
	49,014.000 LF 
	852.000 LF 
	2,771.000 LF 
	506.000 LF 
	46,765.000 LF 
	3.10000 
	3.10000 
	3.10000 
	285,972.99 
	3.10000 
	285,972.99 

	304,000.00000 
	304,000.00000 
	304,000.00 
	129,500.00000 
	129,500.00 

	0.95000 
	0.95000 
	46,563.30 
	0.90000 
	44,112.60 

	2.12000 
	2.12000 
	1,806.24 
	2.00000 
	1,704.00 

	4.77000 
	4.77000 
	13,217.67 
	4.50000 
	12,469.50 

	8.48000 
	8.48000 
	4,290.88 
	8.00000 
	4,048.00 

	5.06000 
	5.06000 
	236,630.90 
	4.77000 
	223,069.05 


	Contract ID: C0000122151N01 Counties: ARLINGTON, FAIRFAX 
	Letting Date: January 18, 2023 District(s): NORTHERN VA. / DISTRICTWIDE OR OFFICE Call Order: 926 Project(s): PM9I-96A-F23, N501, PM09(369); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - INTERSTATE 
	Contract Description: 2023 PLANT MIX - INTERSTATE 
	Contract ID: C0000122151N01 Counties: ARLINGTON, FAIRFAX 

	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) FRANCIS O. DAY CO., INC. 
	(2) EUROVIA ATLANTICCOAST LLC DBA VIRGINIA PAVING COMPANY 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0150 54077 
	0150 54077 
	0150 54077 
	2,153.000 

	TYPE B CLASS VI PVMT LINE 
	TYPE B CLASS VI PVMT LINE 
	LF 

	MRKG 8" 
	MRKG 8" 

	0160 54078 
	0160 54078 
	7,664.000 

	TYPE B CLASS VI PVMT LINE 
	TYPE B CLASS VI PVMT LINE 
	LF 

	MRKG 12" 
	MRKG 12" 

	0170 54219 
	0170 54219 
	742.000 

	INLAID PAVEMENT MARKER 
	INLAID PAVEMENT MARKER 
	EA 

	ASPHALT 
	ASPHALT 

	0180 54430 
	0180 54430 
	97,990.000 

	TEMP. PVMT MRKG, TY. A, 6" 
	TEMP. PVMT MRKG, TY. A, 6" 
	LF 

	0190 54432 
	0190 54432 
	435.000 

	TEMP. PVMT MRKG, TY. A, 8" 
	TEMP. PVMT MRKG, TY. A, 8" 
	LF 

	0200 54436 
	0200 54436 
	2,711.000 

	TEMP. PVMT MRKG, TY. A, 12" 
	TEMP. PVMT MRKG, TY. A, 12" 
	LF 

	0210 54589 
	0210 54589 
	2.000 

	PVMT SYMB MRKG LANE 
	PVMT SYMB MRKG LANE 
	EA 

	REDUCTION ARROW TY B, CL I 
	REDUCTION ARROW TY B, CL I 


	6.89000 
	6.89000 
	6.89000 
	14,834.17 
	6.50000 
	13,994.50 

	9.33000 
	9.33000 
	71,505.12 
	8.80000 
	67,443.20 

	31.80000 
	31.80000 
	23,595.60 
	30.00000 
	22,260.00 

	0.32000 0.37000 0.42000 296.80000 
	0.32000 0.37000 0.42000 296.80000 
	31,356.80 160.95 1,138.62 593.60 
	0.30000 0.35000 0.40000 280.00000 
	29,397.00 152.25 1,084.40 560.00 


	Letting Date: January 18, 2023 District(s): NORTHERN VA. / DISTRICTWIDE OR OFFICE Call Order: 926 Project(s): PM9I-96A-F23, N501, PM09(369); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - INTERSTATE Line No / Item ID 
	(2) EUROVIA ATLANTICCOAST LLC DBA VIRGINIA 
	(2) EUROVIA ATLANTICCOAST LLC DBA VIRGINIA 
	(1) FRANCIS O. DAY CO., INC. 

	Item Description 
	Item Description 
	PAVING COMPANY 

	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount Section Totals: $$
	3,792,957.75 
	4,236,794.90 

	Life Cycle Costs: 
	Section Total with LCC: $$
	3,792,957.75 
	4,236,794.90 

	Contract ID: C0000122151N01 Counties: ARLINGTON, FAIRFAX 
	Letting Date: January 18, 2023 District(s): NORTHERN VA. / DISTRICTWIDE OR OFFICE Call Order: 926 Project(s): PM9I-96A-F23, N501, PM09(369); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - INTERSTATE Line No / Item ID 
	(2) EUROVIA ATLANTICCOAST LLC DBA VIRGINIA 
	(2) EUROVIA ATLANTICCOAST LLC DBA VIRGINIA 
	(1) FRANCIS O. DAY CO., INC. 

	Item Description 
	Item Description 
	PAVING COMPANY 

	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount SECTION: 0002 ALTERNATE ITEM Cat Alt Set: Cat Alt Member: LCC: 
	350.00000 350.00 
	495.00000 495.00 
	0220 00306 1.000 
	NS SELECT MATERIAL ALTERNATE TON SHOULDER MATERIAL Section Totals: $350.00 $495.00 
	Life Cycle Costs: 
	Section Total with LCC: $350.00 $495.00 
	$
	3,793,307.75 

	$
	4,237,289.90 

	Contract Item Totals Contract Time Totals Contract Life Cycle Costs Totals 
	$0.00 
	$0.00 
	$
	3,793,307.75 

	$
	4,237,289.90 

	Contract Grand Totals 
	( ) indicates item is bid as Lump Sum 
	Contract ID: C0000122151N01 Counties: ARLINGTON, FAIRFAX Letting Date: January 18, 2023 10:00 A.M. District(s): NORTHERN VA. / DISTRICTWIDE OR OFFICE Call Order: 926 Project(s): PM9I-96A-F23, N501, PM09(369); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - INTERSTATE 
	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	D499 
	FRANCIS O. DAY CO., INC. 
	$3,793,307.75 
	100.00% 

	2 
	2 
	E1962 
	EUROVIA ATLANTIC COAST LLC DBA VIRGINIA PAVING COMPANY 
	$4,237,289.90 
	111.70% 


	Contract ID: C0000121562N01 Counties: ARLINGTON, FAIRFAX 
	Letting Date: January 18, 2023 District(s): NORTHERN VA. / DISTRICTWIDE OR OFFICE Call Order: 927 Project(s): PM9L-96A-F23, N501, PM09(369); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Contract ID: C0000121562N01 Counties: ARLINGTON, FAIRFAX 

	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) EUROVIA ATLANTICCOAST LLC DBA VIRGINIA PAVING COMPANY 
	Unit Price Ext Amount Unit Price Ext Amount (2) FRANCIS O. DAY CO., INC. (3) ALLAN MYERS VA, INC. Cat Alt Member: LCC: 0.80000 25,268.80 0.01000 315.86 

	TR
	8.14000 
	17,582.40 
	14.25000 
	30,780.00 

	TR
	145.50000 
	215,824.52 
	180.00000 
	266,999.40 

	TR
	95.00000 
	2,120,205.25 
	152.95000 
	3,413,530.45 

	TR
	1.25000 
	15,962.50 
	0.01000 
	127.70 

	TR
	157.50000 
	124,267.50 
	130.00000 
	102,570.00 

	TR
	2.30000 
	554,380.36 
	0.20000 
	48,206.99 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR BID ITEMS 
	Cat Alt Set: 

	0010 10417 
	0010 10417 
	31,586.000 
	0.01000 
	315.86 

	TACK COAT 
	TACK COAT 
	GAL 

	0020 11070 
	0020 11070 
	2,160.000 
	7.75000 
	16,740.00 

	NS SAW-CUT ASPH CON
	NS SAW-CUT ASPH CON
	C (SAW &LF 

	SEAL) 
	SEAL) 

	0030 16325 
	0030 16325 
	1,483.330 
	155.00000 
	229,916.15 

	NS ASPHALT CONCRETE
	NS ASPHALT CONCRETE
	 SM-12.5E TON 

	HP 
	HP 

	0040 16340 
	0040 16340 
	22,317.950 
	107.00000 
	2,388,020.65 

	ASPHALT CONC. TY. SM
	ASPHALT CONC. TY. SM
	-

	9.5D TON 

	0050 16368 
	0050 16368 
	12,770.000 
	0.01000 
	127.70 

	PAVEMENT SHOULDER W
	PAVEMENT SHOULDER W
	EDGE LF 

	PREP. 
	PREP. 

	0060 16502 
	0060 16502 
	789.000 
	100.00000 
	78,900.00 

	SURF. PREPARATION & 
	SURF. PREPARATION & 
	TON 

	RESTORATION TYPE II 
	RESTORATION TYPE II 

	0070 16522 
	0070 16522 
	241,034.940 
	2.00000 
	482,069.88 

	FLEXIBLE PAVEMENT PLANING 0" SY 
	FLEXIBLE PAVEMENT PLANING 0" SY 
	-


	2" 
	2" 


	Letting Date: January 18, 2023 District(s): NORTHERN VA. / DISTRICTWIDE OR OFFICE Call Order: 927 Project(s): PM9L-96A-F23, N501, PM09(369); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Contract ID: C0000121562N01 Counties: ARLINGTON, FAIRFAX 

	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) EUROVIA ATLANTICCOAST LLC DBA VIRGINIA PAVING COMPANY 
	(2) FRANCIS O. DAY CO., INC. (3) ALLAN MYERS VA, INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount Unit Price Ext Amount Cat Alt Member: LCC: 


	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 
	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 
	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

	0080 16523 12,122.880 4.35000 52,734.53 
	0080 16523 12,122.880 4.35000 52,734.53 

	FLEXIBLE PAVEMENT PLANING ABOVE 2" - 4" SY 0090 24265 (1) 50,000.00000 50,000.00 
	FLEXIBLE PAVEMENT PLANING ABOVE 2" - 4" SY 0090 24265 (1) 50,000.00000 50,000.00 

	NS MAINTENANCE OF TRAFFIC MOT LS 0100 24282 1,779.000 35.00000 62,265.00 
	NS MAINTENANCE OF TRAFFIC MOT LS 0100 24282 1,779.000 35.00000 62,265.00 

	FLAGGER SERVICE HR 
	FLAGGER SERVICE HR 

	0110 51615 50,673.000 5.00000 253,365.00 
	0110 51615 50,673.000 5.00000 253,365.00 

	14/1 ENCLOSED COND. CABLE LF 
	14/1 ENCLOSED COND. CABLE LF 

	0120 51700 600.000 1.00000 600.00 
	0120 51700 600.000 1.00000 600.00 

	14/2 CONDUCTOR CABLESHIELDED LF 0130 51912 16,767.000 5.00000 83,835.00 
	14/2 CONDUCTOR CABLESHIELDED LF 0130 51912 16,767.000 5.00000 83,835.00 

	LOOP SAW CUT 3/8" LF 
	LOOP SAW CUT 3/8" LF 

	0140 51913 3,879.000 5.00000 19,395.00 
	0140 51913 3,879.000 5.00000 19,395.00 

	LOOP SAWCUT 5/8" LF 
	LOOP SAWCUT 5/8" LF 

	0150 54032 142,767.000 0.90000 128,490.30 
	0150 54032 142,767.000 0.90000 128,490.30 

	TYPE B CLASS I PVMT LINE MRKG 4" LF 
	TYPE B CLASS I PVMT LINE MRKG 4" LF 


	3.15000 
	3.15000 
	3.15000 
	38,187.07 
	0.40000 
	4,849.15 

	232,500.00000 
	232,500.00000 
	232,500.00 
	75,079.52000 
	75,079.52 

	63.00000 
	63.00000 
	112,077.00 
	10.00000 
	17,790.00 

	5.25000 
	5.25000 
	266,033.25 
	5.00000 
	253,365.00 

	1.05000 
	1.05000 
	630.00 
	1.00000 
	600.00 

	5.25000 
	5.25000 
	88,026.75 
	5.00000 
	83,835.00 

	5.25000 
	5.25000 
	20,364.75 
	5.00000 
	19,395.00 

	0.78000 
	0.78000 
	111,358.26 
	0.74000 
	105,647.58 


	Letting Date: January 18, 2023 District(s): NORTHERN VA. / DISTRICTWIDE OR OFFICE Call Order: 927 Project(s): PM9L-96A-F23, N501, PM09(369); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) EUROVIA ATLANTICCOAST LLC DBA VIRGINIA PAVING COMPANY 
	(2) FRANCIS O. DAY CO., INC. 
	(3) ALLAN MYERS VA, INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0160 54034 
	TYPE B CLASS I PVMT LINE MRKG 6" 0170 54037 TYPE B CLASS I PVMT LINE MRKG 
	8" 0180 54040 TYPE B CLASS I PVMT LINE MRKG 
	12" 0190 54042 TYPE B CLASS I PAVE. LINE 
	MARKING 24" 0200 54077 TYPE B CLASS VI PVMT LINE 
	MRKG 8" 0210 54219 INLAID PAVEMENT MARKER 
	ASPHALT 0220 54400 PVMT MESSAGE MARK. ONLY 
	4,306.000 LF 
	682.000 LF 
	814.000 LF 
	10,689.000 LF 
	86.000 LF 
	62.000 EA 
	7.000 EA 
	1.26000 
	1.26000 
	1.26000 
	5,425.56 
	1.58000 
	6,803.48 
	1.50000 
	6,459.00 

	1.50000 
	1.50000 
	1,023.00 
	2.10000 
	1,432.20 
	2.00000 
	1,364.00 

	2.25000 
	2.25000 
	1,831.50 
	4.73000 
	3,850.22 
	4.50000 
	3,663.00 

	9.75000 
	9.75000 
	104,217.75 
	7.88000 
	84,229.32 
	7.50000 
	80,167.50 

	8.65000 
	8.65000 
	743.90 
	6.83000 
	587.38 
	6.50000 
	559.00 

	85.45000 
	85.45000 
	5,297.90 
	73.50000 
	4,557.00 
	70.00000 
	4,340.00 

	340.00000 
	340.00000 
	2,380.00 
	189.00000 
	1,323.00 
	180.00000 
	1,260.00 


	Contract ID: C0000121562N01 Counties: ARLINGTON, FAIRFAX 
	Letting Date: January 18, 2023 District(s): NORTHERN VA. / DISTRICTWIDE OR OFFICE Call Order: 927 Project(s): PM9L-96A-F23, N501, PM09(369); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) EUROVIA ATLANTICCOAST LLC DBA VIRGINIA PAVING COMPANY 
	(2) FRANCIS O. DAY CO., INC. 
	(3) ALLAN MYERS VA, INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0230 54401 
	PVMT MESSAGE MARK. SCHOOL ZONE 0240 54402 NS PAVE. MESSAGE MARKING 
	BICYCLE DETECTOR SYMBOL (FOLLOW THE STANDARDTYPICAL) 
	0250 54428 TEMP. PVMT MRKG, TY. A, 4" 0260 54430 TEMP. PVMT MRKG, TY. A, 6" 0270 54440 TEMP. PVMT MRKG, TY. A, 24" 0280 54457 TEMP. PVMT SYMBOL MRKG 
	SINGLE TURN ARROW TY. A 0290 54574 PVMT SYMB MRKG SGL TURN 
	ARROW TY B, CL I 
	3.000 EA 
	2.000 EA 
	141,677.000 LF 2,207.000 LF 1,943.000 LF 
	51.000 EA 
	233.000 EA 
	821.00000 
	821.00000 
	821.00000 
	2,463.00 
	420.00000 
	1,260.00 
	400.00000 
	1,200.00 

	175.20000 
	175.20000 
	350.40 
	157.50000 
	315.00 
	150.00000 
	300.00 

	0.20000 
	0.20000 
	28,335.40 
	0.26000 
	36,836.02 
	0.25000 
	35,419.25 

	0.25000 
	0.25000 
	551.75 
	0.32000 
	706.24 
	0.30000 
	662.10 

	9.50000 
	9.50000 
	18,458.50 
	3.15000 
	6,120.45 
	3.00000 
	5,829.00 

	70.00000 
	70.00000 
	3,570.00 
	42.00000 
	2,142.00 
	40.00000 
	2,040.00 

	126.00000 
	126.00000 
	29,358.00 
	73.50000 
	17,125.50 
	70.00000 
	16,310.00 


	Contract ID: C0000121562N01 Counties: ARLINGTON, FAIRFAX 
	Letting Date: January 18, 2023 District(s): NORTHERN VA. / DISTRICTWIDE OR OFFICE Call Order: 927 Project(s): PM9L-96A-F23, N501, PM09(369); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Line No / Item ID 
	(1) EUROVIA ATLANTIC
	(2) FRANCIS O. DAY CO., INC. 
	(3) ALLAN MYERS VA, INC. 
	COAST LLC DBA VIRGINIA 
	Item Description 
	PAVING COMPANY 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	SECTION: 0001 REGULAR BID ITEMS 
	Cat Alt Member: LCC: 
	157.50000 
	157.50000 
	157.50000 
	4,725.00 
	150.00000 
	4,500.00 

	126.00000 
	126.00000 
	252.00 
	120.00000 
	240.00 

	315.00000 
	315.00000 
	315.00 
	300.00000 
	300.00 

	2.63000 
	2.63000 
	1,128.27 $4,116,376.49 $4,116,376.49 
	2.50000 
	1,072.50 $4,588,777.00 $4,588,777.00 


	Cat Alt Set: 
	197.50000 
	5,925.00 

	370.00000 740.00 
	775.00000 775.00 
	2.50000 
	1,072.50 

	$
	4,059,294.23 

	$
	4,059,294.23 

	0300 54577 
	0300 54577 
	0300 54577 
	30.000 

	PVMT SYMB MRKG DBL TURN 
	PVMT SYMB MRKG DBL TURN 
	EA 

	ARROW THRU/LT OR RT TY B, CL I 
	ARROW THRU/LT OR RT TY B, CL I 

	0310 54651 
	0310 54651 
	2.000 

	PVMT SYMB MRKG BICYCLE THRU 
	PVMT SYMB MRKG BICYCLE THRU 
	EA 

	ARROW TY B, CL I 
	ARROW TY B, CL I 

	0320 54659 
	0320 54659 
	1.000 

	PVMT SYMB MRKG HELMETED 
	PVMT SYMB MRKG HELMETED 
	EA 

	BICYCLIST TY B CL I 
	BICYCLIST TY B CL I 

	0330 56022 
	0330 56022 
	429.000 

	1" METAL CONDUIT 
	1" METAL CONDUIT 
	LF 

	Section Totals: 
	Section Totals: 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: 
	Section Total with LCC: 


	Contract Item Totals 
	Contract Item Totals 
	Contract Item Totals 
	$4,059,294.23 
	$4,116,376.49 
	$4,588,777.00 

	Contract Time Totals 
	Contract Time Totals 

	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	$0.00 
	$0.00 
	$0.00 

	Contract Grand Totals 
	Contract Grand Totals 
	$4,059,294.23 
	$4,116,376.49 
	4,588,777.00 


	( ) indicates item is bid as Lump Sum 
	Date Printed: 02/17/2023 
	Date Printed: 02/17/2023 
	Date Printed: 02/17/2023 

	Vendor Ranking 
	Vendor Ranking 
	Page 1 of 1 

	Contract ID: Letting Date: C0000121562N01 January 18, 2023 10:00 A.M. 927 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	Contract ID: Letting Date: C0000121562N01 January 18, 2023 10:00 A.M. 927 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE District(s): ARLINGTON, FAIRFAX Counties: PM9L-96A-F23, N501, PM09(369); Project(s): Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	E1962 
	EUROVIA ATLANTIC COAST LLC DBA VIRGINIA PAVING COMPANY 
	$4,059,294.23 
	100.00% 

	2 
	2 
	D499 
	FRANCIS O. DAY CO., INC. 
	$4,116,376.49 
	101.41% 

	3 
	3 
	G303 
	ALLAN MYERS VA, INC. 
	$4,588,777.00 
	113.04% 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000000121075C 
	Counties: 
	AMELIA, BRUNSWICK, CHARLES CITY, CHESTERFIELD, COLONIAL 

	TR
	HEIGHTS, DINWIDDIE, GOOCHLAND, HANOVER, HENRICO, HOPEWELL, 

	TR
	LUNENBURG, MECKLENBURG, NEW KENT, NOTTOWAY, PETERSBURG, 

	TR
	POWHATAN, PRINCE GEORGE, RICHMOND, RICHMOND CITY 

	Letting Date: 
	Letting Date: 
	January 18, 2023 10:00 A.M. 
	District(s): 
	RICHMOND / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	H48 
	Project(s): 
	9999-964-749, N501, BFP-964-4(161); 

	12/31/25 COMPLETION DATE Contract Time: 
	12/31/25 COMPLETION DATE Contract Time: 
	Min: 
	Max: 


	Contract Description: ON-CALL BRIDGE MAINTENANCE 
	Percent Of Low Rank Vendor ID/Name Total Bid Bid 
	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120633B20 
	Counties: 
	YORK 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	HAMPTON ROADS / G P COLEMAN BRDG 

	Call Order: 
	Call Order: 
	H93 
	Project(s): 
	0017-099-698,B614, C501, NONE; 


	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) SOUTHERN ROAD &BRIDGE, LLC 
	Unit Price Ext Amount Unit Price (2) CIANBRO CORPORATION Cat Alt Member: LCC: 670,000.00000 670,000.00 
	Ext Amount 

	TR
	500,000.00000 
	500,000.00 

	TR
	400,000.00000 
	400,000.00 

	TR
	10.00000 
	40,000.00 

	TR
	1,900,000.00000 
	1,900,000.00 

	TR
	9,300,000.00000 
	9,300,000.00 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR ITEMS 
	Cat Alt Set: 

	0010 00100 
	0010 00100 
	(1) 
	325,000.00000 
	325,000.00 

	MOBILIZATION 
	MOBILIZATION 
	LS 

	0020 00101 
	0020 00101 
	(1) 
	50,000.00000 
	50,000.00 

	CONSTRUCTION SURVEY
	CONSTRUCTION SURVEY
	ING 
	LS 

	CONSTRUCTION 
	CONSTRUCTION 

	0030 24265 
	0030 24265 
	(1) 
	50,000.00000 
	50,000.00 

	NS MAINTENANCE OF TR
	NS MAINTENANCE OF TR
	AFFIC 
	LS 

	MOT 
	MOT 

	0040 62533 
	0040 62533 
	4,000.000 
	15.00000 
	60,000.00 

	NS BRIDGE SUPERSTRU
	NS BRIDGE SUPERSTRU
	CTURE 
	LB 

	BALLAST MATERIAL 
	BALLAST MATERIAL 

	0050 62536 
	0050 62536 
	(1) 
	350,000.00000 
	350,000.00 

	NS BRIDGE SUPERSTRU
	NS BRIDGE SUPERSTRU
	CTURE 
	LS 

	SPAN BALANCE 
	SPAN BALANCE 

	0060 66927 
	0060 66927 
	(1) 
	2,650,000.00000 
	2,650,000.00 

	NS BRIDGE SUBSTRUCTURE 
	NS BRIDGE SUBSTRUCTURE 
	LS 

	MECHANICAL WORK 
	MECHANICAL WORK 


	Contract ID: C0000120633B20 Counties: YORK 
	Letting Date: January 18, 2023 District(s): HAMPTON ROADS / G P COLEMAN BRDG Call Order: H93 Project(s): 0017-099-698,B614, C501, NONE; Contract Time: 09/26/24 COMPLETION DATE Min: Max: 
	Contract Description: ANCHOR BOLT AND GROUT REPLACEMENT, COLEMAN BRIDGE Line No / Item ID 
	(1) SOUTHERN ROAD &
	(1) SOUTHERN ROAD &
	(2) CIANBRO CORPORATION 

	BRIDGE, LLC 
	BRIDGE, LLC 
	Item Description 

	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount Section Totals: $$
	3,485,000.00 
	12,810,000.00 

	Life Cycle Costs: 
	Section Total with LCC: $$
	3,485,000.00 
	12,810,000.00 

	Contract Item Totals 
	Contract Item Totals 
	Contract Item Totals 
	$3,485,000.00 
	$12,810,000.00 

	Contract Time Totals 
	Contract Time Totals 

	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	$0.00 
	$0.00 

	Contract Grand Totals 
	Contract Grand Totals 
	$3,485,000.00 
	$12,810,000.00 


	( ) indicates item is bid as Lump Sum 
	Table
	TR
	Vendor Ranking 
	Page 1 of 1 Date Printed: 02/17/2023 

	Contract ID: 
	Contract ID: 
	C0000120633B20 
	Counties: 
	YORK 

	Letting Date: January 18, 2023 10:00 A.M. H93 Call Order: 09/26/24 COMPLETION DATE Contract Time: 
	Letting Date: January 18, 2023 10:00 A.M. H93 Call Order: 09/26/24 COMPLETION DATE Contract Time: 
	HAMPTON ROADS / G P COLEMAN BRDG District(s): 0017-099-698,B614, C501, NONE; Project(s): Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	S1346 
	SOUTHERN ROAD & BRIDGE, LLC 
	$3,485,000.00 
	100.00% 

	2 
	2 
	C078 
	CIANBRO CORPORATION 
	$12,810,000.00 
	367.58% 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000117951N01 
	Counties: 
	BRISTOL, WYTHEVILLE 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	BRISTOL / WYTHEVILLE 

	Call Order: 
	Call Order: 
	J09 
	Project(s): 
	999-102-767, N501, STP-5102(212); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) RICHARDSON-WAYLANDELECTRICAL CO. LLC 
	(2) DAVIS H. ELLIOTCONSTRUCTION COMPANY, INCORPORATED 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0010 00100 
	0010 00100 
	0010 00100 
	(1) 

	MOBILIZATION 
	MOBILIZATION 
	LS 

	0020 00180 
	0020 00180 
	15.000 

	UTILITY TEST PIT UNPAVED 
	UTILITY TEST PIT UNPAVED 
	EA 

	0030 00181 
	0030 00181 
	13.000 

	UTILITY TEST PIT ASPHALT 
	UTILITY TEST PIT ASPHALT 
	EA 

	CONCRETE 
	CONCRETE 

	0040 24272 
	0040 24272 
	960.000 

	TRUCK MOUNTED ATTENUATOR 
	TRUCK MOUNTED ATTENUATOR 
	HR 

	0050 24278 
	0050 24278 
	2,400.000 

	GROUP 2 CHANNELIZING 
	GROUP 2 CHANNELIZING 
	DAY 

	DEVICES 
	DEVICES 

	0060 24279 
	0060 24279 
	1,344.000 

	PORTABLE CHANGEABLE 
	PORTABLE CHANGEABLE 
	HR 

	MESSAGE SIGN 
	MESSAGE SIGN 

	0070 24281 
	0070 24281 
	920.000 

	ELECTRONIC ARROW BOARD 
	ELECTRONIC ARROW BOARD 
	HR 


	34,980.05000 899.12000 1,411.15000 
	34,980.05000 899.12000 1,411.15000 
	34,980.05000 899.12000 1,411.15000 
	34,980.05 13,486.80 18,344.95 
	178,973.87000 283.26000 566.52000 
	178,973.87 4,248.90 7,364.76 

	50.79000 2.07000 
	50.79000 2.07000 
	48,758.40 4,968.00 
	133.88000 8.02000 
	128,524.80 19,248.00 

	21.99000 
	21.99000 
	29,554.56 
	29.48000 
	39,621.12 

	19.16000 
	19.16000 
	17,627.20 
	17.88000 
	16,449.60 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000117951N01 
	Counties: 
	BRISTOL, WYTHEVILLE 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	BRISTOL / WYTHEVILLE 

	Call Order: 
	Call Order: 
	J09 
	Project(s): 
	999-102-767, N501, STP-5102(212); 


	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) RICHARDSON-WAYLANDELECTRICAL CO. LLC 
	Unit Price Ext Amount Unit Price (2) DAVIS H. ELLIOTCONSTRUCTION COMPANY, INCORPORATED Cat Alt Member: LCC: 81.68000 28,097.92 
	Ext Amount 

	TR
	93.28000 
	34,327.04 

	TR
	2.01000 
	2,010.00 

	TR
	5.87000 
	5,165.60 

	TR
	40.22000 
	2,171.88 

	TR
	251.07000 
	1,506.42 

	TR
	394.32000 
	9,463.68 

	TR
	1,139.48000 
	2,278.96 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULA
	R BID ITEMS 
	Cat Alt Set: 

	0080 24282 
	0080 24282 
	344.000 
	52.45000 
	18,042.80 

	FLAGGER SERVICE 
	FLAGGER SERVICE 
	HR 

	0090 24360 
	0090 24360 
	368.000 
	51.75000 
	19,044.00 

	NS SAFETY NS SAFETY UNIFORM 
	NS SAFETY NS SAFETY UNIFORM 
	HR 

	FLAGGER 
	FLAGGER 

	0100 24501 
	0100 24501 
	1,000.000 
	1.40000 
	1,400.00 

	NS REMOVE EXIST. REMOVE 
	NS REMOVE EXIST. REMOVE 
	LF 

	EXISTING CONDUCTOR CABLES 
	EXISTING CONDUCTOR CABLES 

	0110 27505 
	0110 27505 
	880.000 
	8.24000 
	7,251.20 

	TEMP. SILT FENCE TYPE 
	TEMP. SILT FENCE TYPE 
	A 
	LF 

	0120 50108 
	0120 50108 
	54.000 
	38.19000 
	2,062.26 

	SIGN PANEL 
	SIGN PANEL 
	SF 

	0130 50326 
	0130 50326 
	6.000 
	139.86000 
	839.16 

	REMOVE EXISTING OVERHEAD 
	REMOVE EXISTING OVERHEAD 
	EA 

	SIGNAL SIGN PANEL 
	SIGNAL SIGN PANEL 

	0140 51187 
	0140 51187 
	24.000 
	460.08000 
	11,041.92 

	TRAFFIC SIGNAL HEAD SECTION 
	TRAFFIC SIGNAL HEAD SECTION 
	EA 

	12" BLACK BACKPLATE 
	12" BLACK BACKPLATE 

	0150 51245 
	0150 51245 
	2.000 
	2,422.71000 
	4,845.42 

	CONCRETE FOUNDATION CF-1 
	CONCRETE FOUNDATION CF-1 
	EA 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000117951N01 
	Counties: 
	BRISTOL, WYTHEVILLE 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	BRISTOL / WYTHEVILLE 

	Call Order: 
	Call Order: 
	J09 
	Project(s): 
	999-102-767, N501, STP-5102(212); 


	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) RICHARDSON-WAYLANDELECTRICAL CO. LLC 
	Unit Price Ext Amount Unit Price (2) DAVIS H. ELLIOTCONSTRUCTION COMPANY, INCORPORATED Cat Alt Member: LCC: 3.81000 51,073.05 
	Ext Amount 

	TR
	7,719.12000 
	30,876.48 

	TR
	8,987.39000 
	179,747.80 

	TR
	4.11000 
	62,472.00 

	TR
	8,729.87000 
	864,257.13 

	TR
	7,844.68000 
	196,117.00 

	TR
	3.91000 
	9,110.30 

	TR
	4.06000 
	1,989.40 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULA
	R BID ITEMS 
	Cat Alt Set: 

	0160 51508 
	0160 51508 
	13,405.000 
	4.96000 
	66,488.80 

	TR
	LF 

	TR
	VIDEO DETECTION CABLE (16/3) 

	0170 51523 
	0170 51523 
	4.000 
	7,804.81000 
	31,219.24 

	TR
	EVP DETECTION SYSTEM 3-WAY 
	EA 

	0180 51524 
	0180 51524 
	20.000 
	9,096.21000 
	181,924.20 

	TR
	EVP DETECTION SYSTEM 4-WAY 
	EA 

	0190 51525 
	0190 51525 
	15,200.000 
	3.83000 
	58,216.00 

	EVP DETECTOR CABLE 
	EVP DETECTOR CABLE 
	LF 

	0200 51541 
	0200 51541 
	99.000 
	7,802.44000 
	772,441.56 

	NS DETECTOR NS VIDEO 
	NS DETECTOR NS VIDEO 
	EA 

	DETECTION CAMERA, VIDEO 
	DETECTION CAMERA, VIDEO 

	SENSOR UNIT, TYPE II 
	SENSOR UNIT, TYPE II 

	0210 51541 
	0210 51541 
	25.000 
	7,923.53000 
	198,088.25 

	NS DETECTOR NS VIDEO 
	NS DETECTOR NS VIDEO 
	EA 

	DETECTION SYSTEM, VIDEO 
	DETECTION SYSTEM, VIDEO 

	DETECTION, TYPE II 
	DETECTION, TYPE II 

	0220 51602 
	0220 51602 
	2,330.000 
	3.73000 
	8,690.90 

	14/4 CONDUCTOR CABLE 
	14/4 CONDUCTOR CABLE 
	LF 

	0230 51607 
	0230 51607 
	490.000 
	4.17000 
	2,043.30 

	14/7 CONDUCTOR CABLE 
	14/7 CONDUCTOR CABLE 
	LF 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000117951N01 
	Counties: 
	BRISTOL, WYTHEVILLE 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	BRISTOL / WYTHEVILLE 

	Call Order: 
	Call Order: 
	J09 
	Project(s): 
	999-102-767, N501, STP-5102(212); 


	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) RICHARDSON-WAYLANDELECTRICAL CO. LLC 
	Unit Price Ext Amount Unit Price (2) DAVIS H. ELLIOTCONSTRUCTION COMPANY, INCORPORATED Cat Alt Member: LCC: 3.48000 52,722.00 
	Ext Amount 

	TR
	3.98000 
	19,163.70 

	TR
	508.59000 
	3,051.54 

	TR
	376.60000 
	4,519.20 

	TR
	756.43000 
	756.43 

	TR
	572.97000 
	3,437.82 

	TR
	881.96000 
	9,701.56 

	TR
	888.42000 
	1,776.84 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULA
	R BID ITEMS 
	Cat Alt Set: 

	0240 51616 
	0240 51616 
	15,150.000 
	3.55000 
	53,782.50 

	TR
	LF 

	16/3c CONDUCTOR CABLE 
	16/3c CONDUCTOR CABLE 

	0250 51721 
	0250 51721 
	4,815.000 
	3.23000 
	15,552.45 

	TR
	CAT 5E DIRECT BURIAL CABLE 
	LF 

	0260 51830 
	0260 51830 
	6.000 
	508.30000 
	3,049.80 

	HANGER ASSEMBLY SM-3, ONE 
	HANGER ASSEMBLY SM-3, ONE 
	EA 

	WAY 
	WAY 

	0270 51936 
	0270 51936 
	12.000 
	349.66000 
	4,195.92 

	REMOVE EXISTING 
	REMOVE EXISTING 
	CONTROLLER 
	EA 

	0280 51937 
	0280 51937 
	1.000 
	412.11000 
	412.11 

	REMOVE EXISTING 
	REMOVE EXISTING 
	EA 

	MANHOLE/JUNCTION BOX 
	MANHOLE/JUNCTION BOX 

	0290 51951 
	0290 51951 
	6.000 
	389.66000 
	2,337.96 

	TR
	EA 

	INSTALL SIGN (MAST ARM) 
	INSTALL SIGN (MAST ARM) 

	0300 51961 
	0300 51961 
	11.000 
	2,922.47000 
	32,147.17 

	NS MODIFY NS MODIFY EXISTING 
	NS MODIFY NS MODIFY EXISTING 
	EA 

	CONTROLLER CABINET 
	CONTROLLER CABINET 

	0310 51961 
	0310 51961 
	2.000 
	1,523.53000 
	3,047.06 

	NS MODIFY NS MODIFY EXISTING 
	NS MODIFY NS MODIFY EXISTING 
	EA 

	CONTROLLER CABINET 
	CONTROLLER CABINET 

	FOUNDATION 
	FOUNDATION 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000117951N01 
	Counties: 
	BRISTOL, WYTHEVILLE 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	BRISTOL / WYTHEVILLE 

	Call Order: 
	Call Order: 
	J09 
	Project(s): 
	999-102-767, N501, STP-5102(212); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) RICHARDSON-WAYLANDELECTRICAL CO. LLC 
	(2) DAVIS H. ELLIOTCONSTRUCTION COMPANY, INCORPORATED 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0320 51963 
	0320 51963 
	0320 51963 
	54.000 

	NS REMOVE EXIST. CAMERA 
	NS REMOVE EXIST. CAMERA 
	EA 

	(VIDEO DETECTION OR CCTV) 
	(VIDEO DETECTION OR CCTV) 

	0330 51963 
	0330 51963 
	9.000 

	NS REMOVE EXISTING 
	NS REMOVE EXISTING 
	EA 

	GENERATOR 
	GENERATOR 

	0340 51963 
	0340 51963 
	3.000 

	NS REMOVE EXISTING WIRELESS 
	NS REMOVE EXISTING WIRELESS 
	EA 

	RADIO 
	RADIO 

	0350 51963 
	0350 51963 
	9.000 

	NS REMOVE NS REMOVE EXIST. 
	NS REMOVE NS REMOVE EXIST. 
	EA 

	TRAFFIC SIGNAL CABINET 
	TRAFFIC SIGNAL CABINET 

	0360 51963 
	0360 51963 
	25.000 

	NS REMOVE NS REMOVE EXIST. 
	NS REMOVE NS REMOVE EXIST. 
	EA 

	VIDEO DETECTION SYSTEM 
	VIDEO DETECTION SYSTEM 

	0370 51963 
	0370 51963 
	6.000 

	NS REMOVE NS REMOVE 
	NS REMOVE NS REMOVE 
	EA 

	EXISTING TRAFFIC SIGNAL HEAD 
	EXISTING TRAFFIC SIGNAL HEAD 

	ASSEMBLY 
	ASSEMBLY 

	0380 51964 
	0380 51964 
	2.000 

	NS REFURBISH NS REFURBISH 
	NS REFURBISH NS REFURBISH 
	EA 

	EXISTING JUNCTION BOX 
	EXISTING JUNCTION BOX 


	262.24000 1,048.97000 349.66000 349.66000 349.66000 174.83000 
	262.24000 1,048.97000 349.66000 349.66000 349.66000 174.83000 
	262.24000 1,048.97000 349.66000 349.66000 349.66000 174.83000 
	14,160.96 9,440.73 1,048.98 3,146.94 8,741.50 1,048.98 
	188.30000 627.67000 188.30000 376.60000 376.60000 125.53000 
	10,168.20 5,649.03 564.90 3,389.40 9,415.00 753.18 

	1,486.12000 
	1,486.12000 
	2,972.24 
	2,446.37000 
	4,892.74 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000117951N01 
	Counties: 
	BRISTOL, WYTHEVILLE 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	BRISTOL / WYTHEVILLE 

	Call Order: 
	Call Order: 
	J09 
	Project(s): 
	999-102-767, N501, STP-5102(212); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) RICHARDSON-WAYLANDELECTRICAL CO. LLC 
	(2) DAVIS H. ELLIOTCONSTRUCTION COMPANY, INCORPORATED 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0390 51994 
	0390 51994 
	0390 51994 
	10.000 

	UNINTERRUPTIBLE POWER 
	UNINTERRUPTIBLE POWER 
	EA 

	SUPPLY TYPE 2 
	SUPPLY TYPE 2 

	0400 51995 
	0400 51995 
	10.000 

	UNINTERRUPTIBLE POWER 
	UNINTERRUPTIBLE POWER 
	EA 

	SUPPLY BATTERY PACK 
	SUPPLY BATTERY PACK 

	0410 51996 
	0410 51996 
	10.000 

	UNINTERRUPTIBLE POWER 
	UNINTERRUPTIBLE POWER 
	EA 

	SUPPLY CABINET ATTACHED 
	SUPPLY CABINET ATTACHED 

	0420 52002 
	0420 52002 
	3.000 

	NS TRAFFIC SIGNALIZATION 
	NS TRAFFIC SIGNALIZATION 
	EA 

	CONTROLLER CABINET RISER, 
	CONTROLLER CABINET RISER, 

	12" HEIGHT, POWDER COATED 
	12" HEIGHT, POWDER COATED 

	FINISH (BLACK) 
	FINISH (BLACK) 

	0430 52002 
	0430 52002 
	1.000 

	NS TRAFFIC SIGNALIZATION 
	NS TRAFFIC SIGNALIZATION 
	EA 

	LOCAL CONTROLLER CABINET, 
	LOCAL CONTROLLER CABINET, 

	TYPE A, GALVANIZED 
	TYPE A, GALVANIZED 

	0440 52002 
	0440 52002 
	8.000 

	NS TRAFFIC SIGNALIZATION 
	NS TRAFFIC SIGNALIZATION 
	EA 

	LOCAL CONTROLLER CABINET, 
	LOCAL CONTROLLER CABINET, 

	TYPE A, POWDER COATED FINISH 
	TYPE A, POWDER COATED FINISH 

	(BLACK) 
	(BLACK) 


	4,858.56000 2,637.84000 2,039.63000 961.63000 
	4,858.56000 2,637.84000 2,039.63000 961.63000 
	4,858.56000 2,637.84000 2,039.63000 961.63000 
	48,585.60 26,378.40 20,396.30 2,884.89 
	7,097.22000 2,646.00000 6,032.36000 1,918.50000 
	70,972.20 26,460.00 60,323.60 5,755.50 

	24,684.60000 
	24,684.60000 
	24,684.60 
	29,331.47000 
	29,331.47 

	24,934.40000 
	24,934.40000 
	199,475.20 
	31,262.87000 
	250,102.96 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000117951N01 
	Counties: 
	BRISTOL, WYTHEVILLE 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	BRISTOL / WYTHEVILLE 

	Call Order: 
	Call Order: 
	J09 
	Project(s): 
	999-102-767, N501, STP-5102(212); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) RICHARDSON-WAYLANDELECTRICAL CO. LLC 
	(2) DAVIS H. ELLIOTCONSTRUCTION COMPANY, INCORPORATED 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0450 52002 
	0450 52002 
	0450 52002 
	24.000 

	NS TRAFFIC SIGNALIZATION NS 
	NS TRAFFIC SIGNALIZATION NS 
	EA 

	TRAFFIC SIGNAL 
	TRAFFIC SIGNAL 

	SETUP/CONFIGURE ATSPM 
	SETUP/CONFIGURE ATSPM 

	0460 52002 
	0460 52002 
	11.000 

	NS TRAFFIC SIGNALIZATION NS 
	NS TRAFFIC SIGNALIZATION NS 
	EA 

	TRAFFIC SIGNAL UPGRADE 
	TRAFFIC SIGNAL UPGRADE 

	CONTROLLER FIRMWARE (D4) 
	CONTROLLER FIRMWARE (D4) 

	0470 52002 
	0470 52002 
	13.000 

	NS TRAFFIC SIGNALIZATION NS 
	NS TRAFFIC SIGNALIZATION NS 
	EA 

	TRAFFIC SIGNALIZATION LOCAL 
	TRAFFIC SIGNALIZATION LOCAL 

	CONTROLLER (ATC) 
	CONTROLLER (ATC) 

	0480 52425 
	0480 52425 
	1.000 

	ELECTRICAL SERVICE SE-3 TYPE 
	ELECTRICAL SERVICE SE-3 TYPE 
	EA 

	B 
	B 

	0490 55080 
	0490 55080 
	1,075.000 

	8 CONDUCTOR CABLE 
	8 CONDUCTOR CABLE 
	LF 

	0500 55587 
	0500 55587 
	4.000 

	JUNCTION BOX JB-S2 
	JUNCTION BOX JB-S2 
	EA 

	0510 55588 
	0510 55588 
	7.000 

	JUNCTION BOX JB-S3 
	JUNCTION BOX JB-S3 
	EA 


	3,659.19000 
	3,659.19000 
	3,659.19000 
	87,820.56 
	1,255.34000 
	30,128.16 

	2,747.64000 
	2,747.64000 
	30,224.04 
	2,700.73000 
	29,708.03 

	7,568.81000 
	7,568.81000 
	98,394.53 
	5,652.54000 
	73,483.02 

	2,722.44000 3.55000 1,941.97000 2,397.83000 
	2,722.44000 3.55000 1,941.97000 2,397.83000 
	2,722.44 3,816.25 7,767.88 16,784.81 
	1,802.70000 2.85000 2,037.58000 2,291.87000 
	1,802.70 3,063.75 8,150.32 16,043.09 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000117951N01 
	Counties: 
	BRISTOL, WYTHEVILLE 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	BRISTOL / WYTHEVILLE 

	Call Order: 
	Call Order: 
	J09 
	Project(s): 
	999-102-767, N501, STP-5102(212); 


	Line No / Item ID 
	(1) RICHARDSON-WAYLAND
	(2) DAVIS H. ELLIOT
	ELECTRICAL CO. LLC 
	CONSTRUCTION COMPANY, 
	Item Description 
	INCORPORATED 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	SECTION: 0001 REGULAR BID ITEMS 
	0520 56014 
	ELECT. SER. GRD. ELECTRODE 10' 
	0530 56050 
	BORED CONDUIT 2" 
	0540 56051 
	BORED CONDUIT 3" 
	0550 56053 
	2" PVC CONDUIT 0560 56054 3" PVC CONDUIT 
	0570 56200 
	TRENCH EXCAVATION ECI-1 
	0580 57192 
	5.8 GHZ WIRELESS BROADBAND RADIO 
	0590 57200 FIBER OPTIC CABLE 24 STRAND 
	2.000 EA 
	120.000 LF 
	450.000 LF 
	705.000 LF 
	130.000 LF 
	745.000 LF 
	38.000 EA 
	1,025.000 LF 
	Cat Alt Set: 
	231.03000 462.06 
	33.97000 
	4,076.40 

	41.01000 
	18,454.50 

	8.77000 
	6,182.85 

	13.09000 
	1,701.70 

	18.11000 
	13,491.95 

	5,455.50000 
	207,309.00 

	6.84000 
	7,011.00 

	Cat Alt Member: LCC: 
	51.75000 
	51.75000 
	51.75000 
	103.50 

	41.36000 
	41.36000 
	4,963.20 

	48.27000 
	48.27000 
	21,721.50 

	7.52000 
	7.52000 
	5,301.60 

	10.74000 
	10.74000 
	1,396.20 

	7.74000 
	7.74000 
	5,766.30 

	7,513.10000 
	7,513.10000 
	285,497.80 

	26.52000 
	26.52000 
	27,183.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000117951N01 
	Counties: 
	BRISTOL, WYTHEVILLE 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	BRISTOL / WYTHEVILLE 

	Call Order: 
	Call Order: 
	J09 
	Project(s): 
	999-102-767, N501, STP-5102(212); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) RICHARDSON-WAYLANDELECTRICAL CO. LLC 
	(2) DAVIS H. ELLIOTCONSTRUCTION COMPANY, INCORPORATED 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0600 57221 
	0600 57221 
	0600 57221 
	23.000 

	MANAGED FIELD ETHERNET 
	MANAGED FIELD ETHERNET 
	EA 

	SWITCH Gbps 
	SWITCH Gbps 

	0610 57228 
	0610 57228 
	8.000 

	DISTRIBUTION SFP MODULE 
	DISTRIBUTION SFP MODULE 
	EA 

	1Gbps, LC, AND MEDIUM HAUL 
	1Gbps, LC, AND MEDIUM HAUL 

	0620 59050 
	0620 59050 
	1.000 

	NS COMMUNICATION EQUIP. NS 
	NS COMMUNICATION EQUIP. NS 
	EA 

	COMM EQUIP. FIELD OPERATIONS 
	COMM EQUIP. FIELD OPERATIONS 

	FIREWALL (HIGH BANDWIDTH - UP
	FIREWALL (HIGH BANDWIDTH - UP

	TO 5 MBPS) 
	TO 5 MBPS) 

	0630 59050 
	0630 59050 
	1.000 

	NS COMMUNICATION EQUIP. NS 
	NS COMMUNICATION EQUIP. NS 
	EA 

	COMMUNICATION EQUIP. FIELD 
	COMMUNICATION EQUIP. FIELD 

	ROUTER 
	ROUTER 

	0640 59050 
	0640 59050 
	4.000 

	NS COMMUNICATION EQUIP. NS 
	NS COMMUNICATION EQUIP. NS 
	EA 

	COMMUNICATION EQUIP. PRE
	COMMUNICATION EQUIP. PRE
	-


	TERMINATED FIBER PATCH PANEL 
	TERMINATED FIBER PATCH PANEL 

	(COMPACT) 
	(COMPACT) 

	Section Totals: 
	Section Totals: 

	Life Cycle Costs: 
	Life Cycle Costs: 


	4,446.31000 1,642.37000 3,766.92000 
	4,446.31000 1,642.37000 3,766.92000 
	4,446.31000 1,642.37000 3,766.92000 
	102,265.13 13,138.96 3,766.92 
	11,124.84000 8,144.00000 13,127.07000 
	255,871.32 65,152.00 13,127.07 

	2,567.88000 
	2,567.88000 
	2,567.88 
	11,002.53000 
	11,002.53 

	701.87000 
	701.87000 
	2,807.48 
	10,802.94000 
	43,211.76 


	$$
	2,659,615.60 
	3,350,679.83 

	Section Total with LCC: $$
	2,659,615.60 
	3,350,679.83 

	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000117951N01 
	Counties: 
	BRISTOL, WYTHEVILLE 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	BRISTOL / WYTHEVILLE 

	Call Order: 
	Call Order: 
	J09 
	Project(s): 
	999-102-767, N501, STP-5102(212); 


	Contract Item Totals 
	Contract Item Totals 
	Contract Item Totals 
	$2,659,615.60 
	$3,350,679.83 

	Contract Time Totals 
	Contract Time Totals 

	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	$0.00 
	$0.00 

	Contract Grand Totals 
	Contract Grand Totals 
	$2,659,615.60 
	$3,350,679.83 


	( ) indicates item is bid as Lump Sum 
	Contract ID: C0000117951N01 Counties: BRISTOL, WYTHEVILLE Letting Date: January 18, 2023 10:00 A.M. District(s): BRISTOL / WYTHEVILLE Call Order: J09 Project(s): 999-102-767, N501, STP-5102(212); Contract Time: 02/15/24 COMPLETION DATE Min: Max: 
	Contract Description: CIP DETOUR SIGNAL UPGRADES 
	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	R009 
	RICHARDSON-WAYLAND ELECTRICAL CO. LLC 
	$2,659,615.60 
	100.00% 

	2 
	2 
	E005 
	DAVIS H. ELLIOT CONSTRUCTION COMPANY, INCORPORATED 
	$3,350,679.83 
	125.98% 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120899N01 
	Counties: 
	SALEM 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	SALEM / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J11 
	Project(s): 
	9999-962-695,N501, HSIP-962-2(124); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) RICHARDSON-WAYLANDELECTRICAL CO. LLC 
	(2) RAMIREZ CONTRACTING,L.L.C. 
	(3) DAVIS H. ELLIOTCONSTRUCTION COMPANY, INCORPORATED 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0010 00100 
	0010 00100 
	0010 00100 
	(1) 

	MOBILIZATION 
	MOBILIZATION 
	LS 

	0020 24160 
	0020 24160 
	1,375.000 

	TEMPORARY (CONSTRUCTION)
	TEMPORARY (CONSTRUCTION)
	SF 

	SIGN 
	SIGN 

	0030 24262 
	0030 24262 
	493.000 

	PORTABLE TEMPORARY RUMBLE 
	PORTABLE TEMPORARY RUMBLE 
	DAY 

	STRIP ARRAY 
	STRIP ARRAY 

	0040 24272 
	0040 24272 
	898.000 

	TRUCK MOUNTED ATTENUATOR 
	TRUCK MOUNTED ATTENUATOR 
	HR 

	0050 24278 
	0050 24278 
	112.000 

	GROUP 2 CHANNELIZING 
	GROUP 2 CHANNELIZING 
	DAY 

	DEVICES 
	DEVICES 

	0060 24281 
	0060 24281 
	898.000 

	ELECTRONIC ARROW BOARD 
	ELECTRONIC ARROW BOARD 
	HR 

	0070 24282 
	0070 24282 
	3,942.000 

	FLAGGER SERVICE 
	FLAGGER SERVICE 
	HR 


	44,176.33000 21.08000 
	44,176.33000 21.08000 
	44,176.33000 21.08000 
	44,176.33 28,985.00 
	200,000.00000 25.00000 
	200,000.00 34,375.00 
	295,256.88000 132.92000 
	295,256.88 182,765.00 

	188.10000 
	188.10000 
	92,733.30 
	20.00000 
	9,860.00 
	181.62000 
	89,538.66 

	53.84000 3.90000 
	53.84000 3.90000 
	48,348.32 436.80 
	50.00000 1.00000 
	44,900.00 112.00 
	47.54000 7.80000 
	42,690.92 873.60 

	20.49000 53.05000 
	20.49000 53.05000 
	18,400.02 209,123.10 
	5.00000 40.00000 
	4,490.00 157,680.00 
	18.69000 50.74000 
	16,783.62 200,017.08 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120899N01 
	Counties: 
	SALEM 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	SALEM / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J11 
	Project(s): 
	9999-962-695,N501, HSIP-962-2(124); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) RICHARDSON-WAYLANDELECTRICAL CO. LLC 
	(2) RAMIREZ CONTRACTING,L.L.C. 
	(3) DAVIS H. ELLIOTCONSTRUCTION COMPANY, INCORPORATED 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0080 50108 
	0080 50108 
	0080 50108 
	30,367.000 

	SIGN PANEL 
	SIGN PANEL 
	SF 

	0090 50300 
	0090 50300 
	842.000 

	REMOVE EXISTING 1 POST SIGN 
	REMOVE EXISTING 1 POST SIGN 
	EA 

	STRUCTURE 
	STRUCTURE 

	0100 50320 
	0100 50320 
	44.000 

	REMOVE EXISTING 1 POST SIGN 
	REMOVE EXISTING 1 POST SIGN 
	EA 

	PANEL 
	PANEL 

	0110 50430 
	0110 50430 
	15,485.000 

	SIGN POST STP-1, 2", 14 GAUGE 
	SIGN POST STP-1, 2", 14 GAUGE 
	LF 

	0120 50432 
	0120 50432 
	168.000 

	SIGN POST STP-1, 2 3/16", 10
	SIGN POST STP-1, 2 3/16", 10
	LF 

	GAUGE 
	GAUGE 

	0130 50434 
	0130 50434 
	4,675.000 

	SIGN POST STP-1, 2 1/2", 10
	SIGN POST STP-1, 2 1/2", 10
	LF 

	GAUGE 
	GAUGE 

	0140 50436 
	0140 50436 
	2,270.000 

	SIGN POST STP-1, 2 1/2", 12
	SIGN POST STP-1, 2 1/2", 12
	LF 

	GAUGE 
	GAUGE 


	23.12000 307.42000 
	23.12000 307.42000 
	23.12000 307.42000 
	702,085.04 258,847.64 
	40.00000 150.00000 
	1,214,680.00 126,300.00 
	50.21000 267.11000 
	1,524,727.07 224,906.62 

	148.63000 
	148.63000 
	6,539.72 
	75.00000 
	3,300.00 
	235.07000 
	10,343.08 

	34.42000 43.05000 
	34.42000 43.05000 
	532,993.70 7,232.40 
	23.00000 33.00000 
	356,155.00 5,544.00 
	34.83000 43.80000 
	539,342.55 7,358.40 

	42.61000 
	42.61000 
	199,201.75 
	35.00000 
	163,625.00 
	45.08000 
	210,749.00 

	37.53000 
	37.53000 
	85,193.10 
	32.00000 
	72,640.00 
	38.68000 
	87,803.60 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120899N01 
	Counties: 
	SALEM 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	SALEM / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J11 
	Project(s): 
	9999-962-695,N501, HSIP-962-2(124); 


	Line No / Item ID 
	(1) RICHARDSON-WAYLAND
	(2) RAMIREZ CONTRACTING,
	(3) DAVIS H. ELLIOT
	ELECTRICAL CO. LLC 
	L.L.C. 
	CONSTRUCTION COMPANY, 
	Item Description 
	INCORPORATED 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	SECTION: 0001 REGULAR BID ITEMS 
	Cat Alt Member: LCC: 
	600.00000 
	600.00000 
	600.00000 
	321,000.00 
	860.00000 
	460,100.00 

	750.00000 
	750.00000 
	247,500.00 
	956.13000 
	315,522.90 

	430.00000 
	430.00000 
	711,650.00 
	491.43000 
	813,316.65 

	200.00000 
	200.00000 
	2,200.00 
	470.13000 
	5,171.43 


	$$
	3,676,011.00 
	5,027,267.06 

	$$
	3,676,011.00 
	5,027,267.06 

	Cat Alt Set: 
	725.16000 
	387,960.60 

	959.93000 
	316,776.90 

	421.63000 
	697,797.65 

	39.44000 433.84 
	$
	3,637,265.21 

	$
	3,637,265.21 

	0150 50485 
	0150 50485 
	0150 50485 
	535.000 

	CONCRETE SIGN FOUNDATION 
	CONCRETE SIGN FOUNDATION 
	EA 

	STP-1, TYPE A 
	STP-1, TYPE A 

	0160 50486 
	0160 50486 
	330.000 

	CONCRETE SIGN FOUNDATION 
	CONCRETE SIGN FOUNDATION 
	EA 

	STP-1, TYPE B 
	STP-1, TYPE B 

	0170 50488 
	0170 50488 
	1,655.000 

	CONCRETE SIGN FOUNDATION 
	CONCRETE SIGN FOUNDATION 
	EA 

	STP-1, TYPE D 
	STP-1, TYPE D 

	0180 51960 
	0180 51960 
	11.000 

	NS INSTALL RETROREFLECTIVE 
	NS INSTALL RETROREFLECTIVE 
	EA 

	TAPE (YELLOW) 
	TAPE (YELLOW) 

	Section Totals: 
	Section Totals: 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: 
	Section Total with LCC: 


	Contract Item Totals 
	Contract Item Totals 
	Contract Item Totals 
	$3,637,265.21 
	$3,676,011.00 
	$5,027,267.06 

	Contract Time Totals 
	Contract Time Totals 

	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	$0.00 
	$0.00 
	$0.00 

	Contract Grand Totals 
	Contract Grand Totals 
	$3,637,265.21 
	$3,676,011.00 
	5,027,267.06 


	( ) indicates item is bid as Lump Sum 
	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120899N01 
	Counties: 
	SALEM 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	SALEM / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J11 
	Project(s): 
	9999-962-695,N501, HSIP-962-2(124); 


	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(4) CES CONSULTING, LLC 

	Item Description 
	Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 


	0001 REGULAR BID ITEMS SECTION: 
	0001 REGULAR BID ITEMS SECTION: 
	0001 REGULAR BID ITEMS SECTION: 
	Cat Alt Set: 

	0010 00100 (1) 
	0010 00100 (1) 
	500,000.00000 
	500,000.00 

	MOBILIZATION LS 
	MOBILIZATION LS 

	0020 24160 1,375.000 
	0020 24160 1,375.000 
	72.00000 
	99,000.00 

	TEMPORARY (CONSTRUCTION)SF 
	TEMPORARY (CONSTRUCTION)SF 

	SIGN 
	SIGN 

	0030 24262 493.000 
	0030 24262 493.000 
	135.00000 
	66,555.00 

	PORTABLE TEMPORARY RUMBLE DAY 
	PORTABLE TEMPORARY RUMBLE DAY 

	STRIP ARRAY 
	STRIP ARRAY 

	0040 24272 898.000 
	0040 24272 898.000 
	75.00000 
	67,350.00 

	TRUCK MOUNTED ATTENUATOR HR 
	TRUCK MOUNTED ATTENUATOR HR 

	0050 24278 112.000 
	0050 24278 112.000 
	1.00000 
	112.00 

	GROUP 2 CHANNELIZING DAY 
	GROUP 2 CHANNELIZING DAY 

	DEVICES 
	DEVICES 

	0060 24281 898.000 
	0060 24281 898.000 
	3.75000 
	3,367.50 

	ELECTRONIC ARROW BOARD HR 
	ELECTRONIC ARROW BOARD HR 

	0070 24282 3,942.000 
	0070 24282 3,942.000 
	135.00000 
	532,170.00 

	FLAGGER SERVICE HR 
	FLAGGER SERVICE HR 

	0080 50108 
	0080 50108 
	30,367.000 
	50.00000 
	1,518,350.00 

	SIGN PANEL 
	SIGN PANEL 
	SF 


	Cat Alt Member: 
	Cat Alt Member: 
	LCC: 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120899N01 
	Counties: 
	SALEM 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	SALEM / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J11 
	Project(s): 
	9999-962-695,N501, HSIP-962-2(124); 


	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(4) CES CONSULTING, LLC 

	Item Description 
	Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 


	0001 REGULASECTION: 
	0001 REGULASECTION: 
	0001 REGULASECTION: 
	R BID ITEMS 
	Cat Alt Set: 

	0090 50300 
	0090 50300 
	842.000 
	250.00000 

	REMOVE EXISTING 1 POST SIGN 
	REMOVE EXISTING 1 POST SIGN 
	EA 

	STRUCTURE 
	STRUCTURE 

	0100 50320 
	0100 50320 
	44.000 
	250.00000 

	REMOVE EXISTING 1 POST SIGN 
	REMOVE EXISTING 1 POST SIGN 
	EA 

	PANEL 
	PANEL 

	0110 50430 
	0110 50430 
	15,485.000 
	41.50000 

	SIGN POST STP-1, 2", 14 GAUGE 
	SIGN POST STP-1, 2", 14 GAUGE 
	LF 

	0120 50432 
	0120 50432 
	168.000 
	54.00000 

	SIGN POST STP-1, 2 3/16", 10
	SIGN POST STP-1, 2 3/16", 10
	LF 

	GAUGE 
	GAUGE 

	0130 50434 
	0130 50434 
	4,675.000 
	51.00000 

	SIGN POST STP-1, 2 1/2", 10
	SIGN POST STP-1, 2 1/2", 10
	LF 

	GAUGE 
	GAUGE 

	0140 50436 
	0140 50436 
	2,270.000 
	45.00000 

	SIGN POST STP-1, 2 1/2", 12
	SIGN POST STP-1, 2 1/2", 12
	LF 

	GAUGE 
	GAUGE 

	0150 50485 
	0150 50485 
	535.000 
	665.00000 

	CONCRETE SIGN FOUNDATION 
	CONCRETE SIGN FOUNDATION 
	EA 

	STP-1, TYPE A 
	STP-1, TYPE A 

	0160 50486 
	0160 50486 
	330.000 
	970.00000 

	CONCRETE SIGN FOUNDATION 
	CONCRETE SIGN FOUNDATION 
	EA 

	STP-1, TYPE B 
	STP-1, TYPE B 


	210,500.00 
	210,500.00 

	11,000.00 
	11,000.00 

	642,627.50 
	642,627.50 

	9,072.00 
	9,072.00 

	238,425.00 
	238,425.00 

	102,150.00 
	102,150.00 

	355,775.00 
	355,775.00 

	320,100.00 
	320,100.00 

	Cat Alt Member: 
	Cat Alt Member: 
	LCC: 

	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120899N01 
	Counties: 
	SALEM 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	SALEM / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J11 
	Project(s): 
	9999-962-695,N501, HSIP-962-2(124); 


	Line No / Item ID Item Description Alt Set / Alt Member 0001 SECTION: 
	Line No / Item ID Item Description Alt Set / Alt Member 0001 SECTION: 
	Line No / Item ID Item Description Alt Set / Alt Member 0001 SECTION: 
	Quantity and Units REGULAR BID ITEMS 
	Unit Price Ext Amount (4) CES CONSULTING, LLC Cat Alt Set: 
	Unit Price Cat Alt Member: 
	Ext Amount 
	Unit Price LCC: 
	Ext Amount 

	0170 50488 CONCRETE SIGN FOUNDATION STP-1, TYPE D 0180 51960 NS INSTALL RETROREFLECTIVE TAPE (YELLOW) Section Total with LCC: Life Cycle Costs: Section Totals: 
	0170 50488 CONCRETE SIGN FOUNDATION STP-1, TYPE D 0180 51960 NS INSTALL RETROREFLECTIVE TAPE (YELLOW) Section Total with LCC: Life Cycle Costs: Section Totals: 
	1,655.000 EA 11.000 EA 
	695.00000 100.00000 
	1,150,225.00 1,100.00 $5,827,879.00 $5,827,879.00 

	( ) indicates item is bid as Lump Sum Contract Item Totals Contract Grand Totals Contract Time Totals Contract Life Cycle Costs Totals 
	( ) indicates item is bid as Lump Sum Contract Item Totals Contract Grand Totals Contract Time Totals Contract Life Cycle Costs Totals 
	$5,827,879.00 $5,827,879.00 $0.00 


	Table
	TR
	Vendor Ranking 
	Page 1 of 1 Date Printed: 02/17/2023 

	Contract ID: 
	Contract ID: 
	C0000120899N01 
	Counties: 
	SALEM 

	Letting Date: January 18, 2023 10:00 A.M. J11 Call Order: 08/08/24 COMPLETION DATE Contract Time: 
	Letting Date: January 18, 2023 10:00 A.M. J11 Call Order: 08/08/24 COMPLETION DATE Contract Time: 
	SALEM / DISTRICTWIDE OR OFFICE District(s): 9999-962-695,N501, HSIP-962-2(124); Project(s): Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	R009 
	RICHARDSON-WAYLAND ELECTRICAL CO. LLC 
	$3,637,265.21 
	100.00% 

	2 
	2 
	R691 
	RAMIREZ CONTRACTING, L.L.C. 
	$3,676,011.00 
	101.07% 

	3 
	3 
	E005 
	DAVIS H. ELLIOT CONSTRUCTION COMPANY, INCORPORATED 
	$5,027,267.06 
	138.22% 

	4 
	4 
	C1407 
	CES CONSULTING, LLC 
	$5,827,879.00 
	160.23% 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000118465B22 
	Counties: 
	BRISTOL 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	BRISTOL / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J14 
	Project(s): 
	9999-961-687, B622, STP-BR01(393); 


	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) ETI ENVIRONMENTAL, INC. 
	Unit Price Ext Amount Unit Price Ext Amount (2) ELITE CONSTRUCTORSOFVIRGINIA,INC USED IN VA ELITE CONTR,INC (3) SOUTHERN ROAD &BRIDGE, LLC Cat Alt Member: LCC: 50.00000 17,800.00 26.98000 9,604.88 

	TR
	20.00000 
	28,000.00 
	36.37000 
	50,918.00 

	TR
	10.00000 
	20,000.00 
	270.00000 
	540,000.00 

	TR
	20.00000 
	4,000.00 
	46.77000 
	9,354.00 

	TR
	10.00000 
	14,000.00 
	38.97000 
	54,558.00 

	TR
	20.00000 
	56,000.00 
	128.12000 
	358,736.00 

	TR
	7.50000 
	1,721,677.50 
	7.25000 
	1,664,288.25 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR BIR ITEMS 
	Cat Alt Set: 

	0010 24262 
	0010 24262 
	356.000 
	0.01000 
	3.56 

	PORTABLE TEMPORARY 
	PORTABLE TEMPORARY 
	RUMBLE 
	DAY 

	STRIP ARRAY 
	STRIP ARRAY 

	0020 24272 
	0020 24272 
	1,400.000 
	0.01000 
	14.00 

	TRUCK MOUNTED ATTEN
	TRUCK MOUNTED ATTEN
	UATOR 
	HR 

	0030 24278 
	0030 24278 
	2,000.000 
	0.01000 
	20.00 

	GROUP 2 CHANNELIZING 
	GROUP 2 CHANNELIZING 
	DAY 

	DEVICES 
	DEVICES 

	0040 24279 
	0040 24279 
	200.000 
	0.01000 
	2.00 

	PORTABLE CHANGEABLE 
	PORTABLE CHANGEABLE 
	HR 

	MESSAGE SIGN 
	MESSAGE SIGN 

	0050 24281 
	0050 24281 
	1,400.000 
	0.01000 
	14.00 

	ELECTRONIC ARROW BO
	ELECTRONIC ARROW BO
	ARD 
	HR 

	0060 24282 
	0060 24282 
	2,800.000 
	0.01000 
	28.00 

	FLAGGER SERVICE 
	FLAGGER SERVICE 
	HR 

	0070 68910 
	0070 68910 
	229,557.000 
	1.24000 
	284,650.68 

	NS BR. SUPERSTR. WID./REPAIR
	NS BR. SUPERSTR. WID./REPAIR
	SY 

	BRIDGE CLEANING AND WASHING 
	BRIDGE CLEANING AND WASHING 

	- SUPERSTRUCTURE 
	- SUPERSTRUCTURE 


	Contract ID: C0000118465B22 Counties: BRISTOL 
	Letting Date: January 18, 2023 District(s): BRISTOL / DISTRICTWIDE OR OFFICE Call Order: J14 Project(s): 9999-961-687, B622, STP-BR01(393); Contract Time: 10/31/23 COMPLETION DATE Min: Max: 
	Contract Description: BRIDGE WASHING 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) ETI ENVIRONMENTAL, INC. 
	(2) ELITE CONSTRUCTORS
	(3) SOUTHERN ROAD &

	Item Description 
	Item Description 
	OFVIRGINIA,INC USED IN VA ELITE CONTR,INC 
	BRIDGE, LLC 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BIR ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	0080 
	0080 
	69908 
	7,549.000 
	25.00000 
	188,725.00 
	10.00000 
	75,490.00 
	7.25000 
	54,730.25 

	NS BR. SUBSTR. WID./REPAIR
	NS BR. SUBSTR. WID./REPAIR
	SY 

	BRIDGE CLEANING AND WASHING 
	BRIDGE CLEANING AND WASHING 

	- SUBSTRUCTURE 
	- SUBSTRUCTURE 


	Life Cycle Costs: Section Totals: 
	Life Cycle Costs: Section Totals: 
	Life Cycle Costs: Section Totals: 
	$473,457.24 
	$1,936,967.50 
	$2,742,189.38 

	Section Total with LCC: 
	Section Total with LCC: 
	$473,457.24 
	$1,936,967.50 
	$2,742,189.38 

	( ) indicates item is bid as Lump Sum Contract Item Totals Contract Grand Totals Contract Time Totals Contract Life Cycle Costs Totals 
	( ) indicates item is bid as Lump Sum Contract Item Totals Contract Grand Totals Contract Time Totals Contract Life Cycle Costs Totals 
	$473,457.24 $473,457.24 $0.00 
	$1,936,967.50 $1,936,967.50 $0.00 
	$2,742,189.38 2,742,189.38 $0.00 


	Table
	TR
	Vendor Ranking 
	Page 1 of 1 Date Printed: 02/17/2023 

	Contract ID: 
	Contract ID: 
	C0000118465B22 
	Counties: 
	BRISTOL 

	Letting Date: January 18, 2023 10:00 A.M. J14 Call Order: 10/31/23 COMPLETION DATE Contract Time: 
	Letting Date: January 18, 2023 10:00 A.M. J14 Call Order: 10/31/23 COMPLETION DATE Contract Time: 
	BRISTOL / DISTRICTWIDE OR OFFICE District(s): 9999-961-687, B622, STP-BR01(393); Project(s): Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	E999 
	ETI ENVIRONMENTAL, INC. 
	$473,457.24 
	100.00% 

	2 
	2 
	E989 
	ELITE CONSTRUCTORS OFVIRGINIA,INC USED IN VA ELITE CONTR,INC 
	$1,936,967.50 
	409.11% 

	3 
	3 
	S1346 
	SOUTHERN ROAD & BRIDGE, LLC 
	$2,742,189.38 
	579.18% 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000119640N60 
	Counties: 
	SUSSEX 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	HAMPTON ROADS / FRANKLIN 

	Call Order: 
	Call Order: 
	J19 
	Project(s): 
	0095-965-437, N501, STP-BR05(309); 0095-965-437, P101, N501,, STP
	-



	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) SPARTAN CONTRACTING,
	(2) ELITE CONSTRUCTORS
	(3) SAFFO CONTRACTORS,

	Item Description 
	Item Description 
	LLC 
	OFVIRGINIA,INC USED IN VA ELITE CONTR,INC 
	INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 


	0001 Reg. Bid items SECTION: 
	0001 Reg. Bid items SECTION: 
	0001 Reg. Bid items SECTION: 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	0010 00100 
	0010 00100 
	(1) 
	67,000.00000 
	67,000.00 
	100,000.00000 
	100,000.00 
	85,000.00000 
	85,000.00 

	MOBILIZATION 
	MOBILIZATION 
	LS 

	0020 24265 
	0020 24265 
	(1) 
	10,000.00000 
	10,000.00 
	10,000.00000 
	10,000.00 
	10,000.00000 
	10,000.00 

	NS MAINTENANCE OF TRAFFIC I
	NS MAINTENANCE OF TRAFFIC I
	-

	LS 

	95 NB OVER ROUTE 301 
	95 NB OVER ROUTE 301 

	0030 24265 
	0030 24265 
	(1) 
	10,000.00000 
	10,000.00 
	10,000.00000 
	10,000.00 
	10,000.00000 
	10,000.00 

	NS MAINTENANCE OF TRAFFIC I
	NS MAINTENANCE OF TRAFFIC I
	-

	LS 

	95 SB OVER ROUTE 301 
	95 SB OVER ROUTE 301 

	0040 24265 
	0040 24265 
	(1) 
	15,000.00000 
	15,000.00 
	10,000.00000 
	10,000.00 
	15,000.00000 
	15,000.00 

	NS MAINTENANCE OF TRAFFIC 
	NS MAINTENANCE OF TRAFFIC 
	LS 

	ROUTE 301 OVER ROWANTY 
	ROUTE 301 OVER ROWANTY 

	CREEK 
	CREEK 

	0050 24265 
	0050 24265 
	(1) 
	15,000.00000 
	15,000.00 
	10,000.00000 
	10,000.00 
	10,000.00000 
	10,000.00 

	NS MAINTENANCE OF TRAFFIC 
	NS MAINTENANCE OF TRAFFIC 
	LS 

	ROUTE 40 EB OVER I-95 
	ROUTE 40 EB OVER I-95 

	0060 24265 
	0060 24265 
	(1) 
	15,000.00000 
	15,000.00 
	10,000.00000 
	10,000.00 
	10,000.00000 
	10,000.00 

	NS MAINTENANCE OF TRAFFIC 
	NS MAINTENANCE OF TRAFFIC 
	LS 

	ROUTE 40 WB OVER I-95 
	ROUTE 40 WB OVER I-95 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000119640N60 
	Counties: 
	SUSSEX 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	HAMPTON ROADS / FRANKLIN 

	Call Order: 
	Call Order: 
	J19 
	Project(s): 
	0095-965-437, N501, STP-BR05(309); 0095-965-437, P101, N501,, STP
	-



	Unit Price Quantity and Units Line No / Item ID Item Description Alt Set / Alt Member Ext Amount (1) SPARTAN CONTRACTING,LLC 
	Unit Price Quantity and Units Line No / Item ID Item Description Alt Set / Alt Member Ext Amount (1) SPARTAN CONTRACTING,LLC 
	Unit Price Quantity and Units Line No / Item ID Item Description Alt Set / Alt Member Ext Amount (1) SPARTAN CONTRACTING,LLC 
	Unit Price Ext Amount (2) ELITE CONSTRUCTOFVIRGINIA,INC USED ELITE CONTR,INC 
	Unit Price Ext Amount ORSIN VA (3) SAFFO CONTINC. 
	RACTORS,

	TR
	Cat Alt Member: 
	LCC: 

	TR
	170,000.00 
	125,000.00000 12
	5,000.00 163,000.00000 
	163,000.00 

	TR
	275,000.00000 27
	5,000.00 150,000.00000 
	150,000.00 

	TR
	190,000.00 

	TR
	275,000.00000 27
	5,000.00 175,000.00000 
	175,000.00 

	TR
	190,000.00 

	TR
	150,000.00000 15
	0,000.00 235,000.00000 
	235,000.00 

	TR
	240,000.00 

	TR
	150,000.00000 15
	0,000.00 235,000.00000 
	235,000.00 

	TR
	240,000.00 

	TR
	75,000.00000 7
	5,000.00 115,000.00000 
	115,000.00 

	TR
	45,000.00 

	TR
	125,000.00000 12
	5,000.00 115,000.00000 
	115,000.00 

	TR
	40,000.00 


	0001 Reg. Bid items SECTION: 
	0001 Reg. Bid items SECTION: 
	0001 Reg. Bid items SECTION: 
	Cat Alt Set: 

	0070 68472 
	0070 68472 
	(1) 
	170,000.00000 

	NS RECOAT EX. STR. STR. 
	NS RECOAT EX. STR. STR. 
	LS 

	NO.1028 (TYPE B) 
	NO.1028 (TYPE B) 

	0080 68472 
	0080 68472 
	(1) 
	190,000.00000 

	NS RECOAT EX. STR. STR. 
	NS RECOAT EX. STR. STR. 
	LS 

	NO.1045 (TYPE B) 
	NO.1045 (TYPE B) 

	0090 68472 
	0090 68472 
	(1) 
	190,000.00000 

	NS RECOAT EX. STR. STR. 
	NS RECOAT EX. STR. STR. 
	LS 

	NO.1046 (TYPE B) 
	NO.1046 (TYPE B) 

	0100 68472 
	0100 68472 
	(1) 
	240,000.00000 

	NS RECOAT EX. STR. STR. 
	NS RECOAT EX. STR. STR. 
	LS 

	NO.2011 (TYPE B) 
	NO.2011 (TYPE B) 

	0110 68472 
	0110 68472 
	(1) 
	240,000.00000 

	NS RECOAT EX. STR. STR. 
	NS RECOAT EX. STR. STR. 
	LS 

	NO.2012 (TYPE B) 
	NO.2012 (TYPE B) 

	0120 68474 
	0120 68474 
	(1) 
	45,000.00000 

	NS ENV. PROT. & HEALTH SAFETY 
	NS ENV. PROT. & HEALTH SAFETY 
	LS 

	STR. NO. 1028 
	STR. NO. 1028 

	0130 68474 
	0130 68474 
	(1) 
	40,000.00000 

	NS ENV. PROT. & HEALTH SAFETY 
	NS ENV. PROT. & HEALTH SAFETY 
	LS 

	STR. NO. 1045 
	STR. NO. 1045 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000119640N60 
	Counties: 
	SUSSEX 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	HAMPTON ROADS / FRANKLIN 

	Call Order: 
	Call Order: 
	J19 
	Project(s): 
	0095-965-437, N501, STP-BR05(309); 0095-965-437, P101, N501,, STP
	-



	Unit Price Quantity and Units Line No / Item ID Item Description Alt Set / Alt Member Ext Amount (1) SPARTAN CONTRACTING,LLC 
	Unit Price Quantity and Units Line No / Item ID Item Description Alt Set / Alt Member Ext Amount (1) SPARTAN CONTRACTING,LLC 
	Unit Price Quantity and Units Line No / Item ID Item Description Alt Set / Alt Member Ext Amount (1) SPARTAN CONTRACTING,LLC 
	Unit Price Ext Amount (2) ELITE CONSTRUCTOFVIRGINIA,INC USED ELITE CONTR,INC 
	Unit Price Ext Amount ORSIN VA (3) SAFFO CONTINC. 
	RACTORS,

	TR
	Cat Alt Member: 
	LCC: 

	TR
	40,000.00 
	125,000.00000 12
	5,000.00 115,000.00000 
	115,000.00 

	TR
	125,000.00000 12
	5,000.00 150,000.00000 
	150,000.00 

	TR
	60,000.00 

	TR
	125,000.00000 12
	5,000.00 150,000.00000 
	150,000.00 

	TR
	60,000.00 

	TR
	5,000.00000 
	5,000.00 10,000.00000 
	10,000.00 

	TR
	2,000.00 

	TR
	5,000.00000 
	5,000.00 10,000.00000 
	10,000.00 

	TR
	2,000.00 

	TR
	5,000.00000 
	5,000.00 10,000.00000 
	10,000.00 

	TR
	2,000.00 

	TR
	5,000.00000 
	5,000.00 10,000.00000 
	10,000.00 

	TR
	2,000.00 


	0001 Reg. Bid items SECTION: 
	0001 Reg. Bid items SECTION: 
	0001 Reg. Bid items SECTION: 
	Cat Alt Set: 

	0140 68474 
	0140 68474 
	(1) 
	40,000.00000 

	NS ENV. PROT. & HEALTH SAFETY 
	NS ENV. PROT. & HEALTH SAFETY 
	LS 

	STR. NO. 1046 
	STR. NO. 1046 

	0150 68474 
	0150 68474 
	(1) 
	60,000.00000 

	NS ENV. PROT. & HEALTH SAFETY 
	NS ENV. PROT. & HEALTH SAFETY 
	LS 

	STR. NO. 2011 
	STR. NO. 2011 

	0160 68474 
	0160 68474 
	(1) 
	60,000.00000 

	NS ENV. PROT. & HEALTH SAFETY 
	NS ENV. PROT. & HEALTH SAFETY 
	LS 

	STR. NO. 2012 
	STR. NO. 2012 

	0170 68490 
	0170 68490 
	(1) 
	2,000.00000 

	NS DISPOSAL OF MATERIAL STR. 
	NS DISPOSAL OF MATERIAL STR. 
	LS 

	NO. 1028 (TYPE B) 
	NO. 1028 (TYPE B) 

	0180 68490 
	0180 68490 
	(1) 
	2,000.00000 

	NS DISPOSAL OF MATERIAL STR. 
	NS DISPOSAL OF MATERIAL STR. 
	LS 

	NO. 1045 (TYPE B) 
	NO. 1045 (TYPE B) 

	0190 68490 
	0190 68490 
	(1) 
	2,000.00000 

	NS DISPOSAL OF MATERIAL STR. 
	NS DISPOSAL OF MATERIAL STR. 
	LS 

	NO. 1046 (TYPE B) 
	NO. 1046 (TYPE B) 

	0200 68490 
	0200 68490 
	(1) 
	2,000.00000 

	NS DISPOSAL OF MATERIAL STR. 
	NS DISPOSAL OF MATERIAL STR. 
	LS 

	NO. 2011 (TYPE B) 
	NO. 2011 (TYPE B) 


	Contract ID: C0000119640N60 Counties: SUSSEX Letting Date: January 18, 2023 District(s): HAMPTON ROADS / FRANKLIN Call Order: J19 Project(s): 0095-965-437, N501, STP-BR05(309); 0095-965-437, P101, N501,, STPBR05(309); Contract Time: 05/20/24 COMPLETION DATE Min: Max: Contract Description: CLEAN AND REPAINT 5 EXISTING STRUCTURES 
	-

	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) SPARTAN CONTRACTING,
	(2) ELITE CONSTRUCTORS
	(3) SAFFO CONTRACTORS,

	Item Description 
	Item Description 
	LLC 
	OFVIRGINIA,INC USED IN VA ELITE CONTR,INC 
	INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	Reg. Bid items 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	0210 
	0210 
	68490 
	(1) 
	2,000.00000 
	2,000.00 
	5,000.00000 
	5,000.00 
	10,000.00000 
	10,000.00 

	NS DISPOSAL OF MATERIAL STR. 
	NS DISPOSAL OF MATERIAL STR. 
	LS 

	NO. 2012 (TYPE B) 
	NO. 2012 (TYPE B) 


	Section Totals: 
	Section Totals: 
	Section Totals: 
	$1,417,000.00 
	$1,725,000.00 
	$1,793,000.00 

	Section Total with LCC: Life Cycle Costs: 
	Section Total with LCC: Life Cycle Costs: 
	$1,417,000.00 
	$1,725,000.00 
	$1,793,000.00 

	( ) indicates item is bid as Lump Sum Contract Item Totals Contract Grand Totals Contract Time Totals Contract Life Cycle Costs Totals 
	( ) indicates item is bid as Lump Sum Contract Item Totals Contract Grand Totals Contract Time Totals Contract Life Cycle Costs Totals 
	$1,417,000.00 $1,417,000.00 $0.00 
	$1,725,000.00 $1,725,000.00 $0.00 
	$1,793,000.00 1,793,000.00 $0.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000119640N60 
	Counties: 
	SUSSEX 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	HAMPTON ROADS / FRANKLIN 

	Call Order: 
	Call Order: 
	J19 
	Project(s): 
	0095-965-437, N501, STP-BR05(309); 0095-965-437, P101, N501,, STP
	-



	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(4) MANOLIS PAINTING, INC. 
	(5) GULF COAST
	(6) SOUTHERN ROAD &

	Item Description 
	Item Description 
	CONTRACTING, LLC 
	BRIDGE, LLC 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 


	0001 Reg. Bid items SECTION: 
	0001 Reg. Bid items SECTION: 
	0001 Reg. Bid items SECTION: 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	0010 00100 
	0010 00100 
	(1) 
	197,500.00000 
	197,500.00 
	60,000.00000 
	60,000.00 
	200,000.00000 
	200,000.00 

	MOBILIZATION 
	MOBILIZATION 
	LS 

	0020 24265 
	0020 24265 
	(1) 
	15,000.00000 
	15,000.00 
	20,000.00000 
	20,000.00 
	100,000.00000 
	100,000.00 

	NS MAINTENANCE OF TRAFFIC I
	NS MAINTENANCE OF TRAFFIC I
	-

	LS 

	95 NB OVER ROUTE 301 
	95 NB OVER ROUTE 301 

	0030 24265 
	0030 24265 
	(1) 
	15,000.00000 
	15,000.00 
	20,000.00000 
	20,000.00 
	100,000.00000 
	100,000.00 

	NS MAINTENANCE OF TRAFFIC I
	NS MAINTENANCE OF TRAFFIC I
	-

	LS 

	95 SB OVER ROUTE 301 
	95 SB OVER ROUTE 301 

	0040 24265 
	0040 24265 
	(1) 
	15,000.00000 
	15,000.00 
	20,000.00000 
	20,000.00 
	100,000.00000 
	100,000.00 

	NS MAINTENANCE OF TRAFFIC 
	NS MAINTENANCE OF TRAFFIC 
	LS 

	ROUTE 301 OVER ROWANTY 
	ROUTE 301 OVER ROWANTY 

	CREEK 
	CREEK 

	0050 24265 
	0050 24265 
	(1) 
	15,000.00000 
	15,000.00 
	30,000.00000 
	30,000.00 
	100,000.00000 
	100,000.00 

	NS MAINTENANCE OF TRAFFIC 
	NS MAINTENANCE OF TRAFFIC 
	LS 

	ROUTE 40 EB OVER I-95 
	ROUTE 40 EB OVER I-95 

	0060 24265 
	0060 24265 
	(1) 
	15,000.00000 
	15,000.00 
	30,000.00000 
	30,000.00 
	100,000.00000 
	100,000.00 

	NS MAINTENANCE OF TRAFFIC 
	NS MAINTENANCE OF TRAFFIC 
	LS 

	ROUTE 40 WB OVER I-95 
	ROUTE 40 WB OVER I-95 

	0070 68472 
	0070 68472 
	(1) 
	342,500.00000 
	342,500.00 
	295,000.00000 
	295,000.00 
	232,000.00000 
	232,000.00 

	NS RECOAT EX. STR. STR. 
	NS RECOAT EX. STR. STR. 
	LS 

	NO.1028 (TYPE B) 
	NO.1028 (TYPE B) 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000119640N60 
	Counties: 
	SUSSEX 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	HAMPTON ROADS / FRANKLIN 

	Call Order: 
	Call Order: 
	J19 
	Project(s): 
	0095-965-437, N501, STP-BR05(309); 0095-965-437, P101, N501,, STP
	-



	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(4) MANOLIS PAINTING, INC. 
	(5) GULF COAST
	(6) SOUTHERN ROAD &

	Item Description 
	Item Description 
	CONTRACTING, LLC 
	BRIDGE, LLC 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 


	0001 Reg. Bid items SECTION: 
	0001 Reg. Bid items SECTION: 
	0001 Reg. Bid items SECTION: 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	0080 68472 
	0080 68472 
	(1) 
	342,500.00000 
	342,500.00 
	400,000.00000 
	400,000.00 
	232,000.00000 
	232,000.00 

	NS RECOAT EX. STR. STR. 
	NS RECOAT EX. STR. STR. 
	LS 

	NO.1045 (TYPE B) 
	NO.1045 (TYPE B) 

	0090 68472 
	0090 68472 
	(1) 
	342,500.00000 
	342,500.00 
	400,000.00000 
	400,000.00 
	232,000.00000 
	232,000.00 

	NS RECOAT EX. STR. STR. 
	NS RECOAT EX. STR. STR. 
	LS 

	NO.1046 (TYPE B) 
	NO.1046 (TYPE B) 

	0100 68472 
	0100 68472 
	(1) 
	342,500.00000 
	342,500.00 
	315,000.00000 
	315,000.00 
	232,000.00000 
	232,000.00 

	NS RECOAT EX. STR. STR. 
	NS RECOAT EX. STR. STR. 
	LS 

	NO.2011 (TYPE B) 
	NO.2011 (TYPE B) 

	0110 68472 
	0110 68472 
	(1) 
	262,500.00000 
	262,500.00 
	315,000.00000 
	315,000.00 
	232,000.00000 
	232,000.00 

	NS RECOAT EX. STR. STR. 
	NS RECOAT EX. STR. STR. 
	LS 

	NO.2012 (TYPE B) 
	NO.2012 (TYPE B) 

	0120 68474 
	0120 68474 
	(1) 
	4,000.00000 
	4,000.00 
	5,000.00000 
	5,000.00 
	25,000.00000 
	25,000.00 

	NS ENV. PROT. & HEALTH SAFETY 
	NS ENV. PROT. & HEALTH SAFETY 
	LS 

	STR. NO. 1028 
	STR. NO. 1028 

	0130 68474 
	0130 68474 
	(1) 
	4,000.00000 
	4,000.00 
	5,000.00000 
	5,000.00 
	25,000.00000 
	25,000.00 

	NS ENV. PROT. & HEALTH SAFETY 
	NS ENV. PROT. & HEALTH SAFETY 
	LS 

	STR. NO. 1045 
	STR. NO. 1045 

	0140 68474 
	0140 68474 
	(1) 
	4,000.00000 
	4,000.00 
	5,000.00000 
	5,000.00 
	25,000.00000 
	25,000.00 

	NS ENV. PROT. & HEALTH SAFETY 
	NS ENV. PROT. & HEALTH SAFETY 
	LS 

	STR. NO. 1046 
	STR. NO. 1046 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000119640N60 
	Counties: 
	SUSSEX 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	HAMPTON ROADS / FRANKLIN 

	Call Order: 
	Call Order: 
	J19 
	Project(s): 
	0095-965-437, N501, STP-BR05(309); 0095-965-437, P101, N501,, STP
	-



	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(4) MANOLIS PAINTING, INC. 
	(5) GULF COAST
	(6) SOUTHERN ROAD &

	Item Description 
	Item Description 
	CONTRACTING, LLC 
	BRIDGE, LLC 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 


	0001 Reg. Bid items SECTION: 
	0001 Reg. Bid items SECTION: 
	0001 Reg. Bid items SECTION: 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	0150 68474 
	0150 68474 
	(1) 
	4,000.00000 
	4,000.00 
	5,000.00000 
	5,000.00 
	25,000.00000 
	25,000.00 

	NS ENV. PROT. & HEALTH SAFETY 
	NS ENV. PROT. & HEALTH SAFETY 
	LS 

	STR. NO. 2011 
	STR. NO. 2011 

	0160 68474 
	0160 68474 
	(1) 
	4,000.00000 
	4,000.00 
	5,000.00000 
	5,000.00 
	25,000.00000 
	25,000.00 

	NS ENV. PROT. & HEALTH SAFETY 
	NS ENV. PROT. & HEALTH SAFETY 
	LS 

	STR. NO. 2012 
	STR. NO. 2012 

	0170 68490 
	0170 68490 
	(1) 
	10,000.00000 
	10,000.00 
	10,000.00000 
	10,000.00 
	25,000.00000 
	25,000.00 

	NS DISPOSAL OF MATERIAL STR. 
	NS DISPOSAL OF MATERIAL STR. 
	LS 

	NO. 1028 (TYPE B) 
	NO. 1028 (TYPE B) 

	0180 68490 
	0180 68490 
	(1) 
	10,000.00000 
	10,000.00 
	15,000.00000 
	15,000.00 
	25,000.00000 
	25,000.00 

	NS DISPOSAL OF MATERIAL STR. 
	NS DISPOSAL OF MATERIAL STR. 
	LS 

	NO. 1045 (TYPE B) 
	NO. 1045 (TYPE B) 

	0190 68490 
	0190 68490 
	(1) 
	10,000.00000 
	10,000.00 
	15,000.00000 
	15,000.00 
	25,000.00000 
	25,000.00 

	NS DISPOSAL OF MATERIAL STR. 
	NS DISPOSAL OF MATERIAL STR. 
	LS 

	NO. 1046 (TYPE B) 
	NO. 1046 (TYPE B) 

	0200 68490 
	0200 68490 
	(1) 
	10,000.00000 
	10,000.00 
	10,000.00000 
	10,000.00 
	25,000.00000 
	25,000.00 

	NS DISPOSAL OF MATERIAL STR. 
	NS DISPOSAL OF MATERIAL STR. 
	LS 

	NO. 2011 (TYPE B) 
	NO. 2011 (TYPE B) 

	0210 68490 
	0210 68490 
	(1) 
	10,000.00000 
	10,000.00 
	10,000.00000 
	10,000.00 
	25,000.00000 
	25,000.00 

	NS DISPOSAL OF MATERIAL STR. 
	NS DISPOSAL OF MATERIAL STR. 
	LS 

	NO. 2012 (TYPE B) 
	NO. 2012 (TYPE B) 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000119640N60 
	Counties: 
	SUSSEX 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	HAMPTON ROADS / FRANKLIN 

	Call Order: 
	Call Order: 
	J19 
	Project(s): 
	0095-965-437, N501, STP-BR05(309); 0095-965-437, P101, N501,, STP
	-



	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(4) MANOLIS PAINTING, INC. 
	(5) GULF COASTCONTRACTING, LLC 
	(6) SOUTHERN ROAD &BRIDGE, LLC 

	Alt Set / Alt Member Section Totals: 
	Alt Set / Alt Member Section Totals: 
	Quantity and Units 
	Unit Price 
	Ext Amount $1,975,000.00 
	Unit Price 
	Ext Amount $1,990,000.00 
	Unit Price 
	Ext Amount $2,110,000.00 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: 
	Section Total with LCC: 
	$1,975,000.00 
	$1,990,000.00 
	$2,110,000.00 

	Contract Item Totals 
	Contract Item Totals 
	$1,975,000.00 
	$1,990,000.00 
	$2,110,000.00 

	Contract Time Totals 
	Contract Time Totals 

	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	$0.00 
	$0.00 
	$0.00 

	Contract Grand Totals 
	Contract Grand Totals 
	$1,975,000.00 
	$1,990,000.00 
	2,110,000.00 

	( ) indicates item is bid as Lump Sum 
	( ) indicates item is bid as Lump Sum 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000119640N60 
	Counties: 
	SUSSEX 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	HAMPTON ROADS / FRANKLIN 

	Call Order: 
	Call Order: 
	J19 
	Project(s): 
	0095-965-437, N501, STP-BR05(309); 0095-965-437, P101, N501,, STP
	-



	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (7) K.V.K. CONTRACTING, INC. 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	Reg. Bid items 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	0010 
	0010 
	00100 
	(1) 

	MOBILIZATION 
	MOBILIZATION 
	LS 

	0020 
	0020 
	24265 
	(1) 

	NS MAINTENANCE OF TRAFFIC I95 NB OVER ROUTE 301 
	NS MAINTENANCE OF TRAFFIC I95 NB OVER ROUTE 301 
	-

	LS 

	0030 
	0030 
	24265 
	(1) 

	NS MAINTENANCE OF TRAFFIC I95 SB OVER ROUTE 301 
	NS MAINTENANCE OF TRAFFIC I95 SB OVER ROUTE 301 
	-

	LS 

	0040 
	0040 
	24265 
	(1) 

	NS MAINTENANCE OF TRAFFIC ROUTE 301 OVER ROWANTY CREEK 
	NS MAINTENANCE OF TRAFFIC ROUTE 301 OVER ROWANTY CREEK 
	LS 

	0050 
	0050 
	24265 
	(1) 

	NS MAINTENANCE OF TRAFFIC ROUTE 40 EB OVER I-95 
	NS MAINTENANCE OF TRAFFIC ROUTE 40 EB OVER I-95 
	LS 

	0060 
	0060 
	24265 
	(1) 

	NS MAINTENANCE OF TRAFFIC ROUTE 40 WB OVER I-95 
	NS MAINTENANCE OF TRAFFIC ROUTE 40 WB OVER I-95 
	LS 

	0070 
	0070 
	68472 
	(1) 

	NS RECOAT EX. STR. STR. NO.1028 (TYPE B) 
	NS RECOAT EX. STR. STR. NO.1028 (TYPE B) 
	LS 


	200,000.00000 
	200,000.00000 
	200,000.00000 
	200,000.00 

	10,000.00000 
	10,000.00000 
	10,000.00 

	10,000.00000 
	10,000.00000 
	10,000.00 

	10,000.00000 
	10,000.00000 
	10,000.00 

	10,000.00000 
	10,000.00000 
	10,000.00 

	10,000.00000 
	10,000.00000 
	10,000.00 

	287,573.52000 
	287,573.52000 
	287,573.52 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000119640N60 
	Counties: 
	SUSSEX 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	HAMPTON ROADS / FRANKLIN 

	Call Order: 
	Call Order: 
	J19 
	Project(s): 
	0095-965-437, N501, STP-BR05(309); 0095-965-437, P101, N501,, STP
	-



	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (7) K.V.K. CONTRACTING, INC. 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	Reg. Bid items 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	0080 
	0080 
	68472 
	(1) 

	NS RECOAT EX. STR. STR. NO.1045 (TYPE B) 
	NS RECOAT EX. STR. STR. NO.1045 (TYPE B) 
	LS 

	0090 
	0090 
	68472 
	(1) 

	NS RECOAT EX. STR. STR. NO.1046 (TYPE B) 
	NS RECOAT EX. STR. STR. NO.1046 (TYPE B) 
	LS 

	0100 
	0100 
	68472 
	(1) 

	NS RECOAT EX. STR. STR. NO.2011 (TYPE B) 
	NS RECOAT EX. STR. STR. NO.2011 (TYPE B) 
	LS 

	0110 
	0110 
	68472 
	(1) 

	NS RECOAT EX. STR. STR. NO.2012 (TYPE B) 
	NS RECOAT EX. STR. STR. NO.2012 (TYPE B) 
	LS 

	0120 
	0120 
	68474 
	(1) 

	NS ENV. PROT. & HEALTH SAFETY STR. NO. 1028 
	NS ENV. PROT. & HEALTH SAFETY STR. NO. 1028 
	LS 

	0130 
	0130 
	68474 
	(1) 

	NS ENV. PROT. & HEALTH SAFETY STR. NO. 1045 
	NS ENV. PROT. & HEALTH SAFETY STR. NO. 1045 
	LS 

	0140 
	0140 
	68474 
	(1) 

	NS ENV. PROT. & HEALTH SAFETY STR. NO. 1046 
	NS ENV. PROT. & HEALTH SAFETY STR. NO. 1046 
	LS 


	540,979.89000 
	540,979.89000 
	540,979.89000 
	540,979.89 

	540,979.89000 
	540,979.89000 
	540,979.89 

	375,838.66000 
	375,838.66000 
	375,838.66 

	375,838.66000 
	375,838.66000 
	375,838.66 

	5,868.85000 
	5,868.85000 
	5,868.85 

	11,040.41000 
	11,040.41000 
	11,040.41 

	11,040.41000 
	11,040.41000 
	11,040.41 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000119640N60 
	Counties: 
	SUSSEX 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	HAMPTON ROADS / FRANKLIN 

	Call Order: 
	Call Order: 
	J19 
	Project(s): 
	0095-965-437, N501, STP-BR05(309); 0095-965-437, P101, N501,, STP
	-



	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(7) K.V.K. CONTRACTING, INC. 

	Item Description 
	Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price 
	Ext Amount 

	TR
	Cat Alt Member: 
	LCC: 


	0001 Reg. Bid items SECTION: Cat Alt Set: 
	0001 Reg. Bid items SECTION: Cat Alt Set: 
	0001 Reg. Bid items SECTION: Cat Alt Set: 

	0150 68474 NS ENV. PROT. & HEALTH SAFETY STR. NO. 2011 (1) LS 0160 68474 NS ENV. PROT. & HEALTH SAFETY STR. NO. 2012 (1) LS 0170 68490 NS DISPOSAL OF MATERIAL STR. NO. 1028 (TYPE B) (1) LS 0180 68490 NS DISPOSAL OF MATERIAL STR. NO. 1045 (TYPE B) (1) LS 0190 68490 NS DISPOSAL OF MATERIAL STR. NO. 1046 (TYPE B) (1) LS 0200 68490 NS DISPOSAL OF MATERIAL STR. NO. 2011 (TYPE B) (1) LS 0210 68490 NS DISPOSAL OF MATERIAL STR. NO. 2012 (TYPE B) (1) LS 7,670.18000 7,669.53000 2,000.00000 2,000.00000 2,000.00000 2,0
	0150 68474 NS ENV. PROT. & HEALTH SAFETY STR. NO. 2011 (1) LS 0160 68474 NS ENV. PROT. & HEALTH SAFETY STR. NO. 2012 (1) LS 0170 68490 NS DISPOSAL OF MATERIAL STR. NO. 1028 (TYPE B) (1) LS 0180 68490 NS DISPOSAL OF MATERIAL STR. NO. 1045 (TYPE B) (1) LS 0190 68490 NS DISPOSAL OF MATERIAL STR. NO. 1046 (TYPE B) (1) LS 0200 68490 NS DISPOSAL OF MATERIAL STR. NO. 2011 (TYPE B) (1) LS 0210 68490 NS DISPOSAL OF MATERIAL STR. NO. 2012 (TYPE B) (1) LS 7,670.18000 7,669.53000 2,000.00000 2,000.00000 2,000.00000 2,0


	7,670.18 
	7,670.18 

	7,669.53 
	7,669.53 

	2,000.00 
	2,000.00 

	2,000.00 
	2,000.00 

	2,000.00 
	2,000.00 

	2,000.00 
	2,000.00 

	2,000.00 
	2,000.00 

	Contract ID: C0000119640N60 Counties: SUSSEX Letting Date: January 18, 2023 District(s): HAMPTON ROADS / FRANKLIN Call Order: J19 Project(s): 0095-965-437, N501, STP-BR05(309); 0095-965-437, P101, N501,, STPBR05(309); Contract Time: 05/20/24 COMPLETION DATE Min: Max: Contract Description: CLEAN AND REPAINT 5 EXISTING STRUCTURES 
	-

	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(7) K.V.K. CONTRACTING, INC. 

	Item Description 
	Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	Section Totals: 
	Section Totals: 
	$2,424,500.00 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: 
	Section Total with LCC: 
	$2,424,500.00 

	Contract Item Totals 
	Contract Item Totals 
	$2,424,500.00 

	Contract Time Totals 
	Contract Time Totals 

	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	$0.00 

	Contract Grand Totals 
	Contract Grand Totals 
	$2,424,500.00 

	( ) indicates item is bid as Lump Sum 
	( ) indicates item is bid as Lump Sum 


	Table
	TR
	Vendor Ranking 
	Page 1 of 1 Date Printed: 02/17/2023 

	Contract ID: 
	Contract ID: 
	C0000119640N60 
	Counties: 
	SUSSEX 

	Letting Date: January 18, 2023 10:00 A.M. J19 Call Order: 05/20/24 COMPLETION DATE Contract Time: 
	Letting Date: January 18, 2023 10:00 A.M. J19 Call Order: 05/20/24 COMPLETION DATE Contract Time: 
	HAMPTON ROADS / FRANKLIN District(s): 0095-965-437, N501, STP-BR05(309); 0095-965-437, P101, N501,, STPBR05(309); Project(s): Min: Max: 
	-



	Contract Description: CLEAN AND REPAINT 5 EXISTING STRUCTURES 
	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	S1256 
	SPARTAN CONTRACTING, LLC 
	$1,417,000.00 
	100.00% 

	2 
	2 
	E989 
	ELITE CONSTRUCTORS OFVIRGINIA,INC USED IN VA ELITE CONTR,INC 
	$1,725,000.00 
	121.74% 

	3 
	3 
	S1198 
	SAFFO CONTRACTORS, INC. 
	$1,793,000.00 
	126.53% 

	4 
	4 
	M1038 
	MANOLIS PAINTING, INC. 
	$1,975,000.00 
	139.38% 

	5 
	5 
	G1030 
	GULF COAST CONTRACTING, LLC 
	$1,990,000.00 
	140.44% 

	6 
	6 
	S1346 
	SOUTHERN ROAD & BRIDGE, LLC 
	$2,110,000.00 
	148.91% 

	7 
	7 
	K214 
	K.V.K. CONTRACTING, INC. 
	$2,424,500.00 
	171.10% 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	CM123PMY121027 
	Counties: 
	SMYTH 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	BRISTOL / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J21 
	Project(s): 
	0016-119-137,N501, STP-5119(129); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) W-L CONSTRUCTION &PAVING, INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0010 10417 TACK COAT 0020 16350 ASPHALT CONC. TY. 0030 16522 FLEXIBLE PAVEMENT PLANING 0" 
	SM-12.5A 
	-

	2" 0040 24265 NS MAINTENANCE OF TRAFFIC 
	PLANT MIX 0050 24282 FLAGGER SERVICE 
	0060 54032 
	TYPE B CLASS I PVMT LINE MRKG 4" 0070 54659 PVMT SYMB MRKG HELMETED 
	BICYCLIST TY B CL I 
	510.000 GAL 
	560.150 TON 
	5,092.270 SY 
	(1) LS 
	100.000 HR 
	8,619.000 LF 
	10.000 EA 
	0.20000 
	0.20000 
	0.20000 
	102.00 

	139.06000 
	139.06000 
	77,894.46 

	6.32000 
	6.32000 
	32,183.15 

	15,700.25000 
	15,700.25000 
	15,700.25 

	15.00000 
	15.00000 
	1,500.00 

	0.54000 
	0.54000 
	4,654.26 

	378.70000 
	378.70000 
	3,787.00 


	Contract ID: CM123PMY121027 Counties: SMYTH 
	Letting Date: January 18, 2023 District(s): BRISTOL / DISTRICTWIDE OR OFFICE Call Order: J21 Project(s): 0016-119-137,N501, STP-5119(129); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: SGR - 2023 PLANT MIX - PRIMARY Line No / Item ID 
	(1) W-L CONSTRUCTION &PAVING, INC. 
	Item Description 
	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount Section Totals: $
	135,821.12 

	Life Cycle Costs: 
	Section Total with LCC: $
	135,821.12 

	Contract Item Totals 
	Contract Item Totals 
	Contract Item Totals 
	$135,821.12 

	Contract Time Totals 
	Contract Time Totals 

	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	$0.00 

	Contract Grand Totals 
	Contract Grand Totals 
	$135,821.12 


	( ) indicates item is bid as Lump Sum 
	Contract ID: 
	Contract ID: 
	Contract ID: 
	CM123PMY121027 
	Counties: 
	SMYTH 

	Letting Date: 
	Letting Date: 
	January 18, 2023 10:00 A.M. 
	District(s): 
	BRISTOL / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J21 
	Project(s): 
	0016-119-137,N501, STP-5119(129); 

	11/17/23 COMPLETION DATE Contract Time: 
	11/17/23 COMPLETION DATE Contract Time: 
	Min: 
	Max: 


	Percent Of Low 
	Percent Of Low 
	Percent Of Low 

	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Bid 

	1 
	1 
	W048 
	W-L CONSTRUCTION & PAVING, INC. 
	$135,821.12 
	100.00% 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	CM123PMZ121026 
	Counties: 
	WISE 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	BRISTOL / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J22 
	Project(s): 
	0023-146-141,N501, STP-5146(117); 


	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) W-L CONSTRUCTION &PAVING, INC. 
	Unit Price Ext Amount Unit Price (2) BIZZACK CONSTRUCTION,LLC Cat Alt Member: LCC: 1.00000 1,952.00 
	Ext Amount 

	TR
	119.00000 
	254,451.75 

	TR
	3.94000 
	76,601.99 

	TR
	43,180.00000 
	43,180.00 

	TR
	107.00000 
	10,700.00 

	TR
	0.92000 
	21,436.00 

	TR
	185.00000 
	555.00 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR BID ITEMS 
	Cat Alt Set: 

	0010 10417 
	0010 10417 
	1,952.000 
	0.10000 
	195.20 

	TACK COAT 
	TACK COAT 
	GAL 

	0020 16350 
	0020 16350 
	2,138.250 
	120.86000 
	258,428.90 

	ASPHALT CONC. TY. SM
	ASPHALT CONC. TY. SM
	-

	12.5A 
	TON 

	0030 16522 
	0030 16522 
	19,442.130 
	3.84000 
	74,657.78 

	FLEXIBLE PAVEMENT PL
	FLEXIBLE PAVEMENT PL
	ANING 0" SY 
	-


	2" 
	2" 

	0040 24265 
	0040 24265 
	(1) 
	19,543.63000 
	19,543.63 

	NS MAINTENANCE OF TR
	NS MAINTENANCE OF TR
	AFFIC 
	LS 

	PLANT MIX 
	PLANT MIX 

	0050 24282 
	0050 24282 
	100.000 
	33.79000 
	3,379.00 

	FLAGGER SERVICE 
	FLAGGER SERVICE 
	HR 

	0060 54032 
	0060 54032 
	23,300.000 
	0.92000 
	21,436.00 

	TYPE B CLASS I PVMT LI
	TYPE B CLASS I PVMT LI
	NE MRKG 
	LF 

	4" 
	4" 

	0070 54571 
	0070 54571 
	3.000 
	185.00000 
	555.00 

	PVMT SYMB MRKG THRU ARROW 
	PVMT SYMB MRKG THRU ARROW 
	EA 

	TY B, CL I 
	TY B, CL I 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	CM123PMZ121026 
	Counties: 
	WISE 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	BRISTOL / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J22 
	Project(s): 
	0023-146-141,N501, STP-5146(117); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) W-L CONSTRUCTION &PAVING, INC. 
	(2) BIZZACK CONSTRUCTION,LLC 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0080 54574 PVMT SYMB MRKG SGL TURN ARROW TY B, CL I Section Total with LCC: Life Cycle Costs: Section Totals: 
	0080 54574 PVMT SYMB MRKG SGL TURN ARROW TY B, CL I Section Total with LCC: Life Cycle Costs: Section Totals: 
	0080 54574 PVMT SYMB MRKG SGL TURN ARROW TY B, CL I Section Total with LCC: Life Cycle Costs: Section Totals: 
	9.000 EA 
	185.00000 
	1,665.00 $379,860.51 $379,860.51 
	185.00000 
	1,665.00 $410,541.74 $410,541.74 

	( ) indicates item is bid as Lump Sum Contract Item Totals Contract Grand Totals Contract Time Totals Contract Life Cycle Costs Totals 
	( ) indicates item is bid as Lump Sum Contract Item Totals Contract Grand Totals Contract Time Totals Contract Life Cycle Costs Totals 
	$379,860.51 $379,860.51 $0.00 
	$410,541.74 $410,541.74 $0.00 


	Table
	TR
	Vendor Ranking 
	Page 1 of 1 Date Printed: 02/17/2023 

	Contract ID: 
	Contract ID: 
	CM123PMZ121026 
	Counties: 
	WISE 

	Letting Date: January 18, 2023 10:00 A.M. J22 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	Letting Date: January 18, 2023 10:00 A.M. J22 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	BRISTOL / DISTRICTWIDE OR OFFICE District(s): 0023-146-141,N501, STP-5146(117); Project(s): Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	W048 
	W-L CONSTRUCTION & PAVING, INC. 
	$379,860.51 
	100.00% 

	2 
	2 
	B975 
	BIZZACK CONSTRUCTION, LLC 
	$410,541.74 
	108.08% 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	CM123PMW120956 
	Counties: 
	WYTHE 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	BRISTOL / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J23 
	Project(s): 
	0011-139-264,N501, STP-5139(125); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) W-L CONSTRUCTION &PAVING, INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: 
	Unit Price LCC: 
	Ext Amount 


	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 
	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 
	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

	0010 10417 1,650.000 0.70000 1,155.00 
	0010 10417 1,650.000 0.70000 1,155.00 

	TACK COAT GAL 
	TACK COAT GAL 

	0020 16350 1,837.200 131.11000 240,875.29 
	0020 16350 1,837.200 131.11000 240,875.29 

	ASPHALT CONC. TY. SM-12.5A TON 
	ASPHALT CONC. TY. SM-12.5A TON 

	0030 16522 16,385.600 4.20000 68,819.52 
	0030 16522 16,385.600 4.20000 68,819.52 

	FLEXIBLE PAVEMENT PLANING 0" 2" SY 0040 24265 (1) 30,828.10000 30,828.10 
	FLEXIBLE PAVEMENT PLANING 0" 2" SY 0040 24265 (1) 30,828.10000 30,828.10 
	-


	NS MAINTENANCE OF TRAFFIC PLANT MIX LS 0050 24282 100.000 15.00000 1,500.00 
	NS MAINTENANCE OF TRAFFIC PLANT MIX LS 0050 24282 100.000 15.00000 1,500.00 

	FLAGGER SERVICE HR 
	FLAGGER SERVICE HR 

	0060 54032 12,280.000 1.08000 13,262.40 
	0060 54032 12,280.000 1.08000 13,262.40 

	TYPE B CLASS I PVMT LINE MRKG 4" LF Section Total with LCC: Life Cycle Costs: Section Totals: $356,440.31 $356,440.31 
	TYPE B CLASS I PVMT LINE MRKG 4" LF Section Total with LCC: Life Cycle Costs: Section Totals: $356,440.31 $356,440.31 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	CM123PMW120956 
	Counties: 
	WYTHE 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	BRISTOL / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J23 
	Project(s): 
	0011-139-264,N501, STP-5139(125); 


	Contract Item Totals 
	Contract Item Totals 
	Contract Item Totals 
	$356,440.31 

	Contract Time Totals 
	Contract Time Totals 

	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	$0.00 

	Contract Grand Totals 
	Contract Grand Totals 
	$356,440.31 


	( ) indicates item is bid as Lump Sum 
	Contract ID: 
	Contract ID: 
	Contract ID: 
	CM123PMW120956 
	Counties: 
	WYTHE 

	Letting Date: 
	Letting Date: 
	January 18, 2023 10:00 A.M. 
	District(s): 
	BRISTOL / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J23 
	Project(s): 
	0011-139-264,N501, STP-5139(125); 

	11/17/23 COMPLETION DATE Contract Time: 
	11/17/23 COMPLETION DATE Contract Time: 
	Min: 
	Max: 


	Percent Of Low 
	Percent Of Low 
	Percent Of Low 

	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Bid 

	1 
	1 
	W048 
	W-L CONSTRUCTION & PAVING, INC. 
	$356,440.31 
	100.00% 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	CM123PMX120952 
	Counties: 
	WASHINGTON 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	BRISTOL / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J24 
	Project(s): 
	0140-140-294,N501, NHPP-5104(026); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) W-L CONSTRUCTION &PAVING, INC. 
	(2) BIZZACK CONSTRUCTION,LLC 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0010 10417 TACK COAT 0020 16350 ASPHALT CONC. TY. 0030 16522 FLEXIBLE PAVEMENT PLANING 0" 
	SM-12.5A 
	-

	2" 0040 24265 NS MAINTENANCE OF TRAFFIC 
	PLANT MIX 0050 24282 FLAGGER SERVICE 
	0060 54032 
	TYPE B CLASS I PVMT LINE MRKG 4" 0070 54042 TYPE B CLASS I PAVE. LINE 
	MARKING 24" 
	315.000 GAL 
	352.320 TON 
	3,097.600 SY 
	(1) LS 
	100.000 HR 
	5,000.000 LF 
	80.000 LF 
	4.40000 
	4.40000 
	4.40000 
	1,386.00 
	1.00000 
	315.00 

	137.63000 
	137.63000 
	48,489.80 
	144.12000 
	50,776.36 

	9.22000 
	9.22000 
	28,559.87 
	6.47000 
	20,041.47 

	15,714.14000 
	15,714.14000 
	15,714.14 
	50,000.00000 
	50,000.00 

	15.00000 
	15.00000 
	1,500.00 
	102.25000 
	10,225.00 

	1.62000 
	1.62000 
	8,100.00 
	1.50000 
	7,500.00 

	16.23000 
	16.23000 
	1,298.40 
	15.00000 
	1,200.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	CM123PMX120952 
	Counties: 
	WASHINGTON 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	BRISTOL / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J24 
	Project(s): 
	0140-140-294,N501, NHPP-5104(026); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) W-L CONSTRUCTION &PAVING, INC. 
	(2) BIZZACK CONSTRUCTION,LLC 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0080 54574 PVMT SYMB MRKG SGL TURN ARROW TY B, CL I 0090 54621 PVMT SYMB MRKG YIELD (1' X1.5') TY B, CL I Section Total with LCC: Life Cycle Costs: Section Totals: 
	0080 54574 PVMT SYMB MRKG SGL TURN ARROW TY B, CL I 0090 54621 PVMT SYMB MRKG YIELD (1' X1.5') TY B, CL I Section Total with LCC: Life Cycle Costs: Section Totals: 
	0080 54574 PVMT SYMB MRKG SGL TURN ARROW TY B, CL I 0090 54621 PVMT SYMB MRKG YIELD (1' X1.5') TY B, CL I Section Total with LCC: Life Cycle Costs: Section Totals: 
	6.000 EA 1.000 EA 
	200.17000 324.60000 
	1,201.02 324.60 $106,573.83 $106,573.83 
	185.00000 300.00000 
	1,110.00 300.00 $141,467.83 $141,467.83 

	( ) indicates item is bid as Lump Sum Contract Item Totals Contract Grand Totals Contract Time Totals Contract Life Cycle Costs Totals 
	( ) indicates item is bid as Lump Sum Contract Item Totals Contract Grand Totals Contract Time Totals Contract Life Cycle Costs Totals 
	$106,573.83 $106,573.83 $0.00 
	$141,467.83 $141,467.83 $0.00 


	Table
	TR
	Vendor Ranking 
	Page 1 of 1 Date Printed: 02/17/2023 

	Contract ID: 
	Contract ID: 
	CM123PMX120952 
	Counties: 
	WASHINGTON 

	Letting Date: January 18, 2023 10:00 A.M. J24 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	Letting Date: January 18, 2023 10:00 A.M. J24 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	BRISTOL / DISTRICTWIDE OR OFFICE District(s): 0140-140-294,N501, NHPP-5104(026); Project(s): Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	W048 
	W-L CONSTRUCTION & PAVING, INC. 
	$106,573.83 
	100.00% 

	2 
	2 
	B975 
	BIZZACK CONSTRUCTION, LLC 
	$141,467.83 
	132.74% 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	CM123PMV120958 
	Counties: 
	TAZEWELL 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	BRISTOL / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J25 
	Project(s): 
	0061-158-289,N501, STP-5158(120); 


	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) BIZZACK CONSTRUCTION,LLC 
	Unit Price Ext Amount Unit Price (2) W-L CONSTRUCTION &PAVING, INC. Cat Alt Member: LCC: 4.39000 3,160.80 
	Ext Amount 

	TR
	123.09000 
	129,989.19 

	TR
	7.12000 
	68,169.73 

	TR
	18,343.37000 
	18,343.37 

	TR
	42.47000 
	4,247.00 

	TR
	0.81000 
	10,044.00 

	TR
	16.23000 
	730.35 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR BID ITEMS 
	Cat Alt Set: 

	0010 10417 
	0010 10417 
	720.000 
	1.00000 
	720.00 

	TACK COAT 
	TACK COAT 
	GAL 

	0020 16350 
	0020 16350 
	1,056.050 
	129.00000 
	136,230.45 

	ASPHALT CONC. TY. SM
	ASPHALT CONC. TY. SM
	-

	12.5A 
	TON 

	0030 16522 
	0030 16522 
	9,574.400 
	3.95000 
	37,818.88 

	FLEXIBLE PAVEMENT PL
	FLEXIBLE PAVEMENT PL
	ANING 0" 
	-

	SY 

	2" 
	2" 

	0040 24265 
	0040 24265 
	(1) 
	27,000.00000 
	27,000.00 

	NS MAINTENANCE OF TR
	NS MAINTENANCE OF TR
	AFFIC 
	LS 

	PLANT MIX 
	PLANT MIX 

	0050 24282 
	0050 24282 
	100.000 
	86.00000 
	8,600.00 

	FLAGGER SERVICE 
	FLAGGER SERVICE 
	HR 

	0060 54032 
	0060 54032 
	12,400.000 
	0.75000 
	9,300.00 

	TYPE B CLASS I PVMT LI
	TYPE B CLASS I PVMT LI
	NE MRKG 
	LF 

	4" 
	4" 

	0070 54042 
	0070 54042 
	45.000 
	15.00000 
	675.00 

	TYPE B CLASS I PAVE. LINE 
	TYPE B CLASS I PAVE. LINE 
	LF 

	MARKING 24" 
	MARKING 24" 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	CM123PMV120958 
	Counties: 
	TAZEWELL 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	BRISTOL / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J25 
	Project(s): 
	0061-158-289,N501, STP-5158(120); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) BIZZACK CONSTRUCTION,LLC 
	(2) W-L CONSTRUCTION &PAVING, INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount Unit Price Cat Alt Member: LCC: 
	Ext Amount 

	TR
	1,082.00000 2,164.00 

	TR
	162.30000 1,785.30 

	TR
	162.30000 324.60 

	TR
	$238,958.34 

	TR
	$238,958.34 

	TR
	$238,958.34 

	TR
	$0.00 

	TR
	$238,958.34 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR BID ITEMS 
	Cat Alt Set: 

	0080 54401 
	0080 54401 
	2.000 
	1,000.00000 
	2,000.00 

	PVMT MESSAGE MARK. S
	PVMT MESSAGE MARK. S
	CHOOL EA 

	ZONE 
	ZONE 

	0090 54574 
	0090 54574 
	11.000 
	150.00000 
	1,650.00 

	PVMT SYMB MRKG SGL T
	PVMT SYMB MRKG SGL T
	URN EA 

	ARROW TY B, CL I 
	ARROW TY B, CL I 

	0100 54577 
	0100 54577 
	2.000 
	1,500.00000 
	3,000.00 

	PVMT SYMB MRKG DBL T
	PVMT SYMB MRKG DBL T
	URN EA 

	ARROW THRU/LT OR RT 
	ARROW THRU/LT OR RT 
	TY B, CL I 

	Section Total
	Section Total
	s: 
	$226,994.33 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LC
	Section Total with LC
	C: 
	$226,994.33 

	Co
	Co
	ntract Item Totals 
	$226,994.33 

	Co
	Co
	ntract Time Totals 

	Contract Life C
	Contract Life C
	ycle Costs Totals 
	$0.00 

	Con
	Con
	tract Grand Totals 
	$226,994.33 

	( ) indicates item is bid as Lump Sum 
	( ) indicates item is bid as Lump Sum 


	Table
	TR
	Vendor Ranking 
	Page 1 of 1 Date Printed: 02/17/2023 

	Contract ID: 
	Contract ID: 
	CM123PMV120958 
	Counties: 
	TAZEWELL 

	Letting Date: January 18, 2023 10:00 A.M. J25 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	Letting Date: January 18, 2023 10:00 A.M. J25 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	BRISTOL / DISTRICTWIDE OR OFFICE District(s): 0061-158-289,N501, STP-5158(120); Project(s): Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	B975 
	BIZZACK CONSTRUCTION, LLC 
	$226,994.33 
	100.00% 

	2 
	2 
	W048 
	W-L CONSTRUCTION & PAVING, INC. 
	$238,958.34 
	105.27% 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	CM123PMU120950 
	Counties: 
	WASHINGTON 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	BRISTOL / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J26 
	Project(s): 
	0011-140-293,N501, STP-5140(025); 


	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) W-L CONSTRUCTION &PAVING, INC. 
	Unit Price Ext Amount Unit Price (2) BIZZACK CONSTRUCTION,LLC Cat Alt Member: LCC: 1.00000 1,040.00 
	Ext Amount 

	TR
	118.54000 
	140,773.36 

	TR
	4.23000 
	45,636.62 

	TR
	62,000.00000 
	62,000.00 

	TR
	101.00000 
	10,100.00 

	TR
	1.50000 
	10,050.00 

	TR
	15.00000 
	600.00 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR BID ITEMS 
	Cat Alt Set: 

	0010 10417 
	0010 10417 
	1,040.000 
	4.39000 
	4,565.60 

	TACK COAT 
	TACK COAT 
	GAL 

	0020 16350 
	0020 16350 
	1,187.560 
	126.47000 
	150,190.71 

	ASPHALT CONC. TY. SM
	ASPHALT CONC. TY. SM
	-

	12.5A 
	TON 

	0030 16522 
	0030 16522 
	10,788.800 
	4.93000 
	53,188.78 

	FLEXIBLE PAVEMENT PL
	FLEXIBLE PAVEMENT PL
	ANING 0" 
	-

	SY 

	2" 
	2" 

	0040 24265 
	0040 24265 
	(1) 
	22,059.36000 
	22,059.36 

	NS MAINTENANCE OF TR
	NS MAINTENANCE OF TR
	AFFIC 
	LS 

	PLANT MIX 
	PLANT MIX 

	0050 24282 
	0050 24282 
	100.000 
	14.60000 
	1,460.00 

	FLAGGER SERVICE 
	FLAGGER SERVICE 
	HR 

	0060 54032 
	0060 54032 
	6,700.000 
	1.62000 
	10,854.00 

	TYPE B CLASS I PVMT LI
	TYPE B CLASS I PVMT LI
	NE MRKG 
	LF 

	4" 
	4" 

	0070 54042 
	0070 54042 
	40.000 
	16.23000 
	649.20 

	TYPE B CLASS I PAVE. LINE 
	TYPE B CLASS I PAVE. LINE 
	LF 

	MARKING 24" 
	MARKING 24" 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	CM123PMU120950 
	Counties: 
	WASHINGTON 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	BRISTOL / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J26 
	Project(s): 
	0011-140-293,N501, STP-5140(025); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) W-L CONSTRUCTION &PAVING, INC. 
	(2) BIZZACK CONSTRUCTION,LLC 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0080 54574 PVMT SYMB MRKG SGL TURN ARROW TY B, CL I Section Total with LCC: Life Cycle Costs: Section Totals: 
	0080 54574 PVMT SYMB MRKG SGL TURN ARROW TY B, CL I Section Total with LCC: Life Cycle Costs: Section Totals: 
	0080 54574 PVMT SYMB MRKG SGL TURN ARROW TY B, CL I Section Total with LCC: Life Cycle Costs: Section Totals: 
	10.000 EA 
	200.17000 
	2,001.70 $244,969.35 $244,969.35 
	185.00000 
	1,850.00 $272,049.98 $272,049.98 

	( ) indicates item is bid as Lump Sum Contract Item Totals Contract Grand Totals Contract Time Totals Contract Life Cycle Costs Totals 
	( ) indicates item is bid as Lump Sum Contract Item Totals Contract Grand Totals Contract Time Totals Contract Life Cycle Costs Totals 
	$244,969.35 $244,969.35 $0.00 
	$272,049.98 $272,049.98 $0.00 


	Table
	TR
	Vendor Ranking 
	Page 1 of 1 Date Printed: 02/17/2023 

	Contract ID: 
	Contract ID: 
	CM123PMU120950 
	Counties: 
	WASHINGTON 

	Letting Date: January 18, 2023 10:00 A.M. J26 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	Letting Date: January 18, 2023 10:00 A.M. J26 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	BRISTOL / DISTRICTWIDE OR OFFICE District(s): 0011-140-293,N501, STP-5140(025); Project(s): Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	W048 
	W-L CONSTRUCTION & PAVING, INC. 
	$244,969.35 
	100.00% 

	2 
	2 
	B975 
	BIZZACK CONSTRUCTION, LLC 
	$272,049.98 
	111.05% 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C00000114096N01 
	Counties: 
	HALIFAX 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	LYNCHBURG / HALIFAX 

	Call Order: 
	Call Order: 
	J29 
	Project(s): 
	6360-041-777, N501, HSIP-041-3(074); 


	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) ADAMS CONSTRUCTIONCOMPANY 
	Unit Price Ext Amount Unit Price Ext Amount (2) COLONY CONSTRUCTION,INC. (3) APAC-ATLANTIC, INC. Cat Alt Member: LCC: 295,000.04000 295,000.04 265,000.00000 265,000.00 

	TR
	300.00000 
	1,800.00 
	300.00000 
	1,800.00 

	TR
	125.00000 
	260,375.00 
	158.00000 
	329,114.00 

	TR
	0.40000 
	22,706.40 
	0.80000 
	45,412.80 

	TR
	1.75000 
	5,521.25 
	2.15000 
	6,783.25 

	TR
	250.00000 
	4,250.00 
	250.00000 
	4,250.00 

	TR
	35.00000 
	65,205.00 
	35.00000 
	65,205.00 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	BASE BID 
	Cat Alt Set: 

	0010 00100 
	0010 00100 
	(1) 
	91,499.98000 
	91,499.98 

	MOBILIZATION 
	MOBILIZATION 
	LS 

	0020 00180 
	0020 00180 
	6.000 
	300.00000 
	1,800.00 

	UTILITY TEST PIT UNPAV
	UTILITY TEST PIT UNPAV
	ED 
	EA 

	0030 10608 
	0030 10608 
	2,083.000 
	108.00000 
	224,964.00 

	ASPHALT CONCRETE TY.
	ASPHALT CONCRETE TY.
	 SM
	-

	TON 

	12.5D 
	12.5D 

	0040 10700 
	0040 10700 
	56,766.000 
	0.17000 
	9,650.22 

	RUMBLE STRIP CYLINDR
	RUMBLE STRIP CYLINDR
	ICAL 
	LF 

	ASPHALT 
	ASPHALT 

	0050 10701 
	0050 10701 
	3,155.000 
	4.20000 
	13,251.00 

	LIQUID ASPHALT RUMBL
	LIQUID ASPHALT RUMBL
	E STRIP 
	SY 

	COATING 
	COATING 

	0060 13268 
	0060 13268 
	17.000 
	250.00000 
	4,250.00 

	REMOVE EXISTING GUAR
	REMOVE EXISTING GUAR
	DRAIL 
	EA 

	TERMINAL 
	TERMINAL 

	0070 13280 
	0070 13280 
	1,863.000 
	35.00000 
	65,205.00 

	GUARDRAIL GR-MGS1 
	GUARDRAIL GR-MGS1 
	LF 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C00000114096N01 
	Counties: 
	HALIFAX 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	LYNCHBURG / HALIFAX 

	Call Order: 
	Call Order: 
	J29 
	Project(s): 
	6360-041-777, N501, HSIP-041-3(074); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) ADAMS CONSTRUCTIONCOMPANY 
	(2) COLONY CONSTRUCTION,INC. (3) APAC-ATLANTIC, INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount Unit Price Ext Amount Cat Alt Member: LCC: 


	0001 BASE BID SECTION: 
	0001 BASE BID SECTION: 
	0001 BASE BID SECTION: 
	Cat Alt Set: 

	0080 13282 GUARDRAIL GR-MGS1, 9' POST 675.000 LF 
	0080 13282 GUARDRAIL GR-MGS1, 9' POST 675.000 LF 
	45.00000 30,375.00 

	0090 13283 RADIAL GUARDRAIL GR-MGS1 100.000 LF 
	0090 13283 RADIAL GUARDRAIL GR-MGS1 100.000 LF 
	40.00000 4,000.00 

	0100 13286 GUARDRAIL TERMINAL GR-MGS2 15.000 EA 
	0100 13286 GUARDRAIL TERMINAL GR-MGS2 15.000 EA 
	4,000.00000 60,000.00 

	0110 13287 GUARDRAIL END ANCHORAGE GR-MGS3 0120 13288 GUARDRAIL HEIGHT TRANSITION GR-MGS4 0130 13349 GUARDRAIL TERMINAL SITE PREPARATION 0140 13372 NS SP. DES. GR.BR.ATTACH BRGR BR-GR-3D 0150 13373 NS HAND DIG GUARDRAIL POST HOLE HAND DIG GUARDRAIL POST HOLE 15.000 EA 20.000 EA 15.000 EA 1.000 EA 152.000 EA 
	0110 13287 GUARDRAIL END ANCHORAGE GR-MGS3 0120 13288 GUARDRAIL HEIGHT TRANSITION GR-MGS4 0130 13349 GUARDRAIL TERMINAL SITE PREPARATION 0140 13372 NS SP. DES. GR.BR.ATTACH BRGR BR-GR-3D 0150 13373 NS HAND DIG GUARDRAIL POST HOLE HAND DIG GUARDRAIL POST HOLE 15.000 EA 20.000 EA 15.000 EA 1.000 EA 152.000 EA 
	-

	1,500.00000 22,500.00 1,500.00000 30,000.00 750.00000 11,250.00 2,000.00000 2,000.00 150.00000 22,800.00 


	45.00000 
	45.00000 
	45.00000 
	30,375.00 
	45.00000 
	30,375.00 

	40.00000 
	40.00000 
	4,000.00 
	40.00000 
	4,000.00 

	4,000.00000 
	4,000.00000 
	60,000.00 
	4,000.00000 
	60,000.00 

	1,500.00000 
	1,500.00000 
	22,500.00 
	1,500.00000 
	22,500.00 

	1,500.00000 
	1,500.00000 
	30,000.00 
	1,500.00000 
	30,000.00 

	750.00000 
	750.00000 
	11,250.00 
	950.00000 
	14,250.00 

	2,000.00000 
	2,000.00000 
	2,000.00 
	2,000.00000 
	2,000.00 

	150.00000 
	150.00000 
	22,800.00 
	150.00000 
	22,800.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C00000114096N01 
	Counties: 
	HALIFAX 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	LYNCHBURG / HALIFAX 

	Call Order: 
	Call Order: 
	J29 
	Project(s): 
	6360-041-777, N501, HSIP-041-3(074); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) ADAMS CONSTRUCTIONCOMPANY 
	(2) COLONY CONSTRUCTION,INC. (3) APAC-ATLANTIC, INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount Unit Price Ext Amount Cat Alt Member: LCC: 


	0001 BASE BID SECTION: Cat Alt Set: 
	0001 BASE BID SECTION: Cat Alt Set: 
	0001 BASE BID SECTION: Cat Alt Set: 

	0160 16242 AGGR. BASE MATL. TY. I OR II NO. 21A OR 21B 3,614.000 TON 0170 16387 MACHINING SHOULDERS 61,808.000 LF 38.32000 138,488.48 0.25000 15,452.00 
	0160 16242 AGGR. BASE MATL. TY. I OR II NO. 21A OR 21B 3,614.000 TON 0170 16387 MACHINING SHOULDERS 61,808.000 LF 38.32000 138,488.48 0.25000 15,452.00 

	0180 16395 ASPH. CONC. TY. BM-25.0A T 8,554.000 TON 89.00000 761,306.00 
	0180 16395 ASPH. CONC. TY. BM-25.0A T 8,554.000 TON 89.00000 761,306.00 

	0190 24160 TEMPORARY (CONSTRUCTION)SIGN 420.000 SF 0200 24262 PORTABLE TEMPORARY RUMBLE STRIP ARRAY 18.000 DAY 0210 24272 TRUCK MOUNTED ATTENUATOR 1,792.000 HR 13.40000 5,628.00 50.00000 900.00 1.00000 1,792.00 
	0190 24160 TEMPORARY (CONSTRUCTION)SIGN 420.000 SF 0200 24262 PORTABLE TEMPORARY RUMBLE STRIP ARRAY 18.000 DAY 0210 24272 TRUCK MOUNTED ATTENUATOR 1,792.000 HR 13.40000 5,628.00 50.00000 900.00 1.00000 1,792.00 

	0220 24278 GROUP 2 CHANNELIZING DEVICES 7,500.000 DAY 0230 24279 PORTABLE CHANGEABLE MESSAGE SIGN 672.000 HR 0.10000 750.00 6.00000 4,032.00 
	0220 24278 GROUP 2 CHANNELIZING DEVICES 7,500.000 DAY 0230 24279 PORTABLE CHANGEABLE MESSAGE SIGN 672.000 HR 0.10000 750.00 6.00000 4,032.00 


	40.00000 
	40.00000 
	40.00000 
	144,560.00 
	47.00000 
	169,858.00 

	0.01000 
	0.01000 
	618.08 
	0.50000 
	30,904.00 

	99.00000 
	99.00000 
	846,846.00 
	185.00000 
	1,582,490.00 

	2.00000 
	2.00000 
	840.00 
	13.35000 
	5,607.00 

	10.00000 
	10.00000 
	180.00 
	150.00000 
	2,700.00 

	5.00000 
	5.00000 
	8,960.00 
	30.00000 
	53,760.00 

	0.50000 
	0.50000 
	3,750.00 
	2.50000 
	18,750.00 

	2.00000 
	2.00000 
	1,344.00 
	14.50000 
	9,744.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C00000114096N01 
	Counties: 
	HALIFAX 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	LYNCHBURG / HALIFAX 

	Call Order: 
	Call Order: 
	J29 
	Project(s): 
	6360-041-777, N501, HSIP-041-3(074); 


	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) ADAMS CONSTRUCTIONCOMPANY 
	Unit Price Ext Amount Unit Price Ext Amount (2) COLONY CONSTRUCTION,INC. (3) APAC-ATLANTIC, INC. Cat Alt Member: LCC: 2.00000 3,584.00 7.30000 13,081.60 

	TR
	20.00000 
	8,960.00 
	30.00000 
	13,440.00 

	TR
	5.00000 
	17,815.00 
	5.00000 
	17,815.00 

	TR
	0.85000 
	48,250.25 
	0.85000 
	48,250.25 

	TR
	0.35000 
	19,867.75 
	0.35000 
	19,867.75 

	TR
	$1,943,357.77 
	$2,889,757.65 

	TR
	$1,943,357.77 
	$2,889,757.65 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	BASE BID 
	Cat Alt Set: 

	0240 24281 
	0240 24281 
	1,792.000 
	0.50000 
	896.00 

	ELECTRONIC ARROW BO
	ELECTRONIC ARROW BO
	ARD 
	HR 

	0250 24282 
	0250 24282 
	448.000 
	28.00000 
	12,544.00 

	FLAGGER SERVICE 
	FLAGGER SERVICE 
	HR 

	0260 24600 
	0260 24600 
	3,563.000 
	5.00000 
	17,815.00 

	REMOVE EXISTING GUAR
	REMOVE EXISTING GUAR
	DRAIL 
	LF 

	0270 54034 
	0270 54034 
	56,765.000 
	0.85000 
	48,250.25 

	TYPE B CLASS I PVMT LI
	TYPE B CLASS I PVMT LI
	NE MRKG 
	LF 

	6" 
	6" 

	0280 54430 
	0280 54430 
	56,765.000 
	0.35000 
	19,867.75 

	TEMP. PVMT MRKG, TY. A
	TEMP. PVMT MRKG, TY. A
	, 6" 
	LF 

	Section Total
	Section Total
	s: 
	$1,621,266.68 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LC
	Section Total with LC
	C: 
	$1,621,266.68 


	Contract ID: C00000114096N01 Counties: HALIFAX 
	Letting Date: January 18, 2023 District(s): LYNCHBURG / HALIFAX Call Order: J29 Project(s): 6360-041-777, N501, HSIP-041-3(074); Contract Time: 12/01/23 COMPLETION DATE Min: Max: 
	Contract Description: SHOULDER WIDENING, RUMBLE STRIPS, GUARDRAIL 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) ADAMS CONSTRUCTIONCOMPANY 
	(2) COLONY CONSTRUCTION,INC. 
	(3) APAC-ATLANTIC, INC. 

	Alt Set / Alt Member 0002 SECTION: 
	Alt Set / Alt Member 0002 SECTION: 
	A
	Quantity and Units LTERNATE CATEGORY "A" ITEM 
	Unit Price Ext Amount Cat Alt Set: 
	Unit Price Ext Amount Cat Alt Member: L
	Unit Price CC: 
	Ext Amount 

	0290 
	0290 
	16243 
	1.000 
	38.32000 
	38.32 
	40.00000 
	40.00 
	47.00000 
	47.00 

	SHOULDER MAINTENANMATERIAL 
	SHOULDER MAINTENANMATERIAL 
	CE 
	TON 


	Life Cycle Costs: Section Totals: 
	Life Cycle Costs: Section Totals: 
	Life Cycle Costs: Section Totals: 
	$38.32 
	$40.00 
	$47.00 

	Section Total with LCC: 
	Section Total with LCC: 
	$38.32 
	$40.00 
	$47.00 

	( ) indicates item is bid as Lump Sum Contract Item Totals Contract Grand Totals Contract Time Totals Contract Life Cycle Costs Totals 
	( ) indicates item is bid as Lump Sum Contract Item Totals Contract Grand Totals Contract Time Totals Contract Life Cycle Costs Totals 
	$1,621,305.00 $1,621,305.00 $0.00 
	$1,943,397.77 $1,943,397.77 $0.00 
	$2,889,804.65 2,889,804.65 $0.00 


	Table
	TR
	Vendor Ranking 
	Page 1 of 1 Date Printed: 02/17/2023 

	Contract ID: 
	Contract ID: 
	C00000114096N01 
	Counties: 
	HALIFAX 

	Letting Date: January 18, 2023 10:00 A.M. J29 Call Order: 12/01/23 COMPLETION DATE Contract Time: 
	Letting Date: January 18, 2023 10:00 A.M. J29 Call Order: 12/01/23 COMPLETION DATE Contract Time: 
	LYNCHBURG / HALIFAX District(s): 6360-041-777, N501, HSIP-041-3(074); Project(s): Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	A006 
	ADAMS CONSTRUCTION COMPANY 
	$1,621,305.00 
	100.00% 

	2 
	2 
	C750 
	COLONY CONSTRUCTION, INC. 
	$1,943,397.77 
	119.87% 

	3 
	3 
	A837 
	APAC-ATLANTIC, INC. 
	$2,889,804.65 
	178.24% 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000121200N01 
	Counties: 
	LURAY 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	STAUNTON / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J30 
	Project(s): 
	0211-159-206,P101,N501, STP-5159(129)(130); 0211-159-207,P101,N501,


	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) PAVCON GROUP, INC. 
	(2) KICKIN ASPHALT PAVING
	(3) W-L CONSTRUCTION &

	Item Description 
	Item Description 
	AND EXCAVATING, LLC 
	PAVING, INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 


	0001 REGULAR BID ITEMS SECTION: 
	0001 REGULAR BID ITEMS SECTION: 
	0001 REGULAR BID ITEMS SECTION: 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	0010 10417 
	0010 10417 
	1,765.000 
	3.00000 
	5,295.00 
	5.00000 
	8,825.00 
	2.54000 
	4,483.10 

	TACK COAT 
	TACK COAT 
	GAL 

	0020 16350 
	0020 16350 
	1,873.060 
	98.80000 
	185,058.33 
	110.00000 
	206,036.60 
	116.85000 
	218,867.06 

	ASPHALT CONC. TY. SM-12.5A 
	ASPHALT CONC. TY. SM-12.5A 
	TON 

	0030 16522 
	0030 16522 
	16,780.000 
	2.70000 
	45,306.00 
	2.50000 
	41,950.00 
	3.00000 
	50,340.00 

	FLEXIBLE PAVEMENT PLANING 0" 
	FLEXIBLE PAVEMENT PLANING 0" 
	-

	SY 

	2" 
	2" 

	0040 24262 
	0040 24262 
	8.000 
	100.00000 
	800.00 
	30.00000 
	240.00 
	50.00000 
	400.00 

	PORTABLE TEMPORARY RUMBLE 
	PORTABLE TEMPORARY RUMBLE 
	DAY 

	STRIP ARRAY 
	STRIP ARRAY 

	0050 24265 
	0050 24265 
	(1) 
	2,500.00000 
	2,500.00 
	10,000.00000 
	10,000.00 
	13,956.20000 
	13,956.20 

	NS MAINTENANCE OF TRAFFIC 
	NS MAINTENANCE OF TRAFFIC 
	LS 

	MOT FOR UPC 121199 
	MOT FOR UPC 121199 

	0060 24265 
	0060 24265 
	(1) 
	2,500.00000 
	2,500.00 
	10,000.00000 
	10,000.00 
	13,956.14000 
	13,956.14 

	NS MAINTENANCE OF TRAFFIC 
	NS MAINTENANCE OF TRAFFIC 
	LS 

	MOT FOR UPC 121200 
	MOT FOR UPC 121200 

	0070 24282 
	0070 24282 
	480.000 
	35.00000 
	16,800.00 
	25.00000 
	12,000.00 
	15.00000 
	7,200.00 

	FLAGGER SERVICE 
	FLAGGER SERVICE 
	HR 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000121200N01 
	Counties: 
	LURAY 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	STAUNTON / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J30 
	Project(s): 
	0211-159-206,P101,N501, STP-5159(129)(130); 0211-159-207,P101,N501,


	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(2) KICKIN ASPHALT PAVING

	(3) W-L CONSTRUCTION &

	(1) PAVCON GROUP, INC. 

	AND EXCAVATING, LLC 
	AND EXCAVATING, LLC 
	PAVING, INC. 

	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Cat Alt Set: 
	3.75000 
	28,125.00 

	12.11000 
	7,871.50 

	0.22000 
	1,650.00 

	0.44000 286.00 
	$
	296,191.83 

	$
	296,191.83 

	$296,191.83 
	$296,191.83 
	$296,191.83 
	$301,829.10 
	$321,980.00 

	$0.00 
	$0.00 
	$0.00 
	$0.00 

	$296,191.83 
	$296,191.83 
	$301,829.10 
	321,980.00 


	Cat Alt Member: LCC: 
	1.25000 
	1.25000 
	1.25000 
	9,375.00 
	1.25000 
	9,375.00 

	2.00000 
	2.00000 
	1,300.00 
	2.00000 
	1,300.00 

	0.25000 
	0.25000 
	1,875.00 
	0.25000 
	1,875.00 

	0.35000 
	0.35000 
	227.50 
	0.35000 
	227.50 

	TR
	$301,829.10 
	$321,980.00 

	TR
	$301,829.10 
	$321,980.00 


	SECTION: 0001 REGULAR BID ITEMS 
	0080 54032 
	TYPE B CLASS I PVMT LINE MRKG 4" 0090 54034 TYPE B CLASS I PVMT LINE MRKG 
	6" 
	0100 54428 
	TEMP. PVMT MRKG, TY. A, 4" 
	0110 54430 
	TEMP. PVMT MRKG, TY. A, 6" 
	Section Totals: Life Cycle Costs: Section Total with LCC: 
	Contract Item Totals Contract Time Totals Contract Life Cycle Costs Totals Contract Grand Totals 
	7,500.000 LF 
	650.000 LF 
	7,500.000 LF 
	650.000 LF 
	( ) indicates item is bid as Lump Sum 
	Contract ID: C0000121200N01 Counties: LURAY Letting Date: January 18, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE Call Order: J30 Project(s): 0211-159-206,P101,N501, STP-5159(129)(130); 0211-159-207,P101,N501,STP-5159(131)(132); Contract Time: 11/17/23 COMPLETION DATE Min: Max: Contract Description: SGR - 2023 PLANT MIX - PRIMARY 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(4) ADAMS CONSTRUCTION

	Item Description 
	Item Description 
	COMPANY 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 


	SECTION: 
	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 

	0010 
	0010 
	10417 
	1,765.000 

	TACK COAT 
	TACK COAT 
	GAL 

	0020 
	0020 
	16350 
	1,873.060 


	ASPHALT CONC. TY. TON 0030 16522 16,780.000 FLEXIBLE PAVEMENT PLANING 0" -SY 
	SM-12.5A 

	2" 0040 24262 8.000 PORTABLE TEMPORARY RUMBLE DAY 
	STRIP ARRAY 0050 24265 (1) NS MAINTENANCE OF TRAFFIC LS 
	MOT FOR UPC 121199 0060 24265 (1) NS MAINTENANCE OF TRAFFIC LS 
	MOT FOR UPC 121200 0070 24282 480.000 FLAGGER SERVICE HR 
	0080 54032 7,500.000 TYPE B CLASS I PVMT LINE MRKG LF 4" 
	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 

	LCC: 

	3.29000 
	3.29000 
	3.29000 
	5,806.85 

	119.18000 
	119.18000 
	223,231.29 

	3.61000 
	3.61000 
	60,575.80 

	25.00000 
	25.00000 
	200.00 

	3,000.00000 
	3,000.00000 
	3,000.00 

	4,500.00000 
	4,500.00000 
	4,500.00 

	50.00000 
	50.00000 
	24,000.00 

	1.37000 
	1.37000 
	10,275.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000121200N01 
	Counties: 
	LURAY 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	STAUNTON / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J30 
	Project(s): 
	0211-159-206,P101,N501, STP-5159(129)(130); 0211-159-207,P101,N501,


	Line No / Item ID 
	(4) ADAMS CONSTRUCTIONCOMPANY 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	SECTION: 0001 REGULAR BID ITEMS 
	0090 
	0090 
	0090 
	54034 
	650.000 

	TYPE B CLASS I PVMT LINE MRKG 
	TYPE B CLASS I PVMT LINE MRKG 
	LF 

	6" 
	6" 

	0100 
	0100 
	54428 
	7,500.000 

	TEMP. PVMT MRKG, TY. A, 4" 
	TEMP. PVMT MRKG, TY. A, 4" 
	LF 

	0110 
	0110 
	54430 
	650.000 

	TEMP. PVMT MRKG, TY. A, 6" 
	TEMP. PVMT MRKG, TY. A, 6" 
	LF 

	Section Totals: 
	Section Totals: 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: 
	Section Total with LCC: 


	Contract Item Totals Contract Time Totals Contract Life Cycle Costs Totals Contract Grand Totals 
	( ) indicates item is bid as Lump Sum 
	Cat Alt Set: Cat Alt Member: LCC: 
	2.19000 
	2.19000 
	2.19000 
	1,423.50 

	0.27000 
	0.27000 
	2,025.00 

	0.38000 
	0.38000 
	247.00 

	TR
	$335,284.44 

	TR
	$335,284.44 $335,284.44 

	TR
	$335,284.44 $0.00 


	Table
	TR
	Vendor Ranking 
	Page 1 of 1 Date Printed: 02/17/2023 

	Contract ID: 
	Contract ID: 
	C0000121200N01 
	Counties: 
	LURAY 

	Letting Date: January 18, 2023 10:00 A.M. J30 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	Letting Date: January 18, 2023 10:00 A.M. J30 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	STAUNTON / DISTRICTWIDE OR OFFICE District(s): 0211-159-206,P101,N501, STP-5159(129)(130); 0211-159-207,P101,N501,STP-5159(131)(132); Project(s): Min: Max: 


	Contract Description: SGR - 2023 PLANT MIX - PRIMARY 
	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	P1098 
	PAVCON GROUP, INC. 
	$296,191.83 
	100.00% 

	2 
	2 
	K611 
	KICKIN ASPHALT PAVING AND EXCAVATING, LLC 
	$301,829.10 
	101.90% 

	3 
	3 
	W048 
	W-L CONSTRUCTION & PAVING, INC. 
	$321,980.00 
	108.71% 

	4 
	4 
	A006 
	ADAMS CONSTRUCTION COMPANY 
	$335,284.44 
	113.20% 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000106175C01 
	Counties: 
	RUSSELL 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	BRISTOL / LEBANON 

	Call Order: 
	Call Order: 
	J32 
	Project(s): 
	0687-083-857,B643, STP-083-1(062 ); 0687-083-857,C501, STP-083-1(062); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) KING GENERALCONTRACTORS, INC. 
	(2) CROSSROADS BRIDGEINC 
	(3) ESTES BROS. CONST., INC. 

	Alt Set / Alt Member 0001 SECTION: 
	Alt Set / Alt Member 0001 SECTION: 
	Quantity and Units REGULAR ITEMS 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 


	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	89,475.75000 89,475.75 
	89,475.75000 89,475.75 
	208,000.00000 
	208,000.00 356,361.16000 
	356,361.16 

	24,777.90000 24,777.90 
	24,777.90000 24,777.90 
	30,000.00000 
	30,000.00 37,500.00000 
	37,500.00 

	27,531.00000 27,531.00 
	27,531.00000 27,531.00 
	55,000.00000 
	55,000.00 14,000.00000 
	14,000.00 

	38.54000 7,515.30 
	38.54000 7,515.30 
	250.00000 
	48,750.00 222.00000 
	43,290.00 

	302.84000 194,726.12 
	302.84000 194,726.12 
	300.00000 
	192,900.00 284.73000 
	183,081.39 

	137.66000 6,194.70 
	137.66000 6,194.70 
	40.00000 
	1,800.00 68.51000 
	3,082.95 

	82.59000 1,816.98 
	82.59000 1,816.98 
	85.00000 
	1,870.00 161.08000 
	3,543.76 

	344.14000 1,376.56 
	344.14000 1,376.56 
	120.00000 
	480.00 116.25000 
	465.00 


	0010 00100 
	0010 00100 
	0010 00100 
	(1) 

	MOBILIZATION 
	MOBILIZATION 
	LS 

	0020 00101 
	0020 00101 
	(1) 

	CONSTRUCTION SURVEYING 
	CONSTRUCTION SURVEYING 
	LS 

	CONSTRUCTION 
	CONSTRUCTION 

	0030 00110 
	0030 00110 
	(1) 

	CLEARING AND GRUBBING 
	CLEARING AND GRUBBING 
	LS 

	0040 00120 
	0040 00120 
	195.000 

	REGULAR EXCAVATION 
	REGULAR EXCAVATION 
	CY 

	0050 00367 
	0050 00367 
	643.000 

	NS REINFORCED SOIL SLOPE TY. 
	NS REINFORCED SOIL SLOPE TY. 
	SF 

	B CASE 1, 0.5:1 SLOPE 
	B CASE 1, 0.5:1 SLOPE 

	0060 00591 
	0060 00591 
	45.000 

	CROSSDRAIN CD-2 
	CROSSDRAIN CD-2 
	LF 

	0070 01150 
	0070 01150 
	22.000 

	15" PIPE 
	15" PIPE 
	LF 

	0080 01156 
	0080 01156 
	4.000 

	STORM SEWER PIPE 15" 
	STORM SEWER PIPE 15" 
	LF 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000106175C01 
	Counties: 
	RUSSELL 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	BRISTOL / LEBANON 

	Call Order: 
	Call Order: 
	J32 
	Project(s): 
	0687-083-857,B643, STP-083-1(062 ); 0687-083-857,C501, STP-083-1(062); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) KING GENERALCONTRACTORS, INC. 
	(2) CROSSROADS BRIDGEINC 
	(3) ESTES BROS. CONST., INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: 
	Unit Price Ext Amount LCC: 


	0001 REGULAR ITEMS SECTION: Cat Alt Set: 
	0001 REGULAR ITEMS SECTION: Cat Alt Set: 
	0001 REGULAR ITEMS SECTION: Cat Alt Set: 

	0090 06150 2.000 894.76000 1,789.52 
	0090 06150 2.000 894.76000 1,789.52 

	15" END SECTION ES-1 OR 2 EA 
	15" END SECTION ES-1 OR 2 EA 

	0100 07506 1.000 7,020.41000 7,020.41 
	0100 07506 1.000 7,020.41000 7,020.41 

	DROP INLET DI-5 EA 
	DROP INLET DI-5 EA 

	0110 09126 1.000 3,097.24000 3,097.24 
	0110 09126 1.000 3,097.24000 3,097.24 

	ENERGY DISSIPATOR EG-1A EA 
	ENERGY DISSIPATOR EG-1A EA 

	0120 09150 2.800 254.66000 713.05 
	0120 09150 2.800 254.66000 713.05 

	EROSION CONTROL STONE CLASS I, EC-1 0130 09165 TON 1.000 2,753.10000 2,753.10 
	EROSION CONTROL STONE CLASS I, EC-1 0130 09165 TON 1.000 2,753.10000 2,753.10 

	PIPE SPILLOUT PS-2 EA 
	PIPE SPILLOUT PS-2 EA 

	0140 09225 5.200 392.32000 2,040.06 
	0140 09225 5.200 392.32000 2,040.06 

	PAVED FLUME PG-4 SY 
	PAVED FLUME PG-4 SY 

	0150 10128 267.000 89.48000 23,891.16 
	0150 10128 267.000 89.48000 23,891.16 

	AGGR. BASE MATL. TY. I NO. 21B TON 
	AGGR. BASE MATL. TY. I NO. 21B TON 

	0160 10417 2.000 68.83000 137.66 
	0160 10417 2.000 68.83000 137.66 

	TACK COAT CSS-1H GAL 
	TACK COAT CSS-1H GAL 

	0170 10607 44.000 557.50000 24,530.00 
	0170 10607 44.000 557.50000 24,530.00 

	ASPHALT CONCRETE TY. SM-12.5A TON 
	ASPHALT CONCRETE TY. SM-12.5A TON 


	1,200.00000 
	1,200.00000 
	1,200.00000 
	2,400.00 
	1,088.00000 
	2,176.00 

	7,500.00000 
	7,500.00000 
	7,500.00 
	6,349.15000 
	6,349.15 

	5,000.00000 
	5,000.00000 
	5,000.00 
	3,575.00000 
	3,575.00 

	250.00000 
	250.00000 
	700.00 
	526.93000 
	1,475.40 

	7,500.00000 
	7,500.00000 
	7,500.00 
	1,631.25000 
	1,631.25 

	300.00000 
	300.00000 
	1,560.00 
	1,100.96000 
	5,724.99 

	60.00000 
	60.00000 
	16,020.00 
	65.65000 
	17,528.55 

	140.00000 
	140.00000 
	280.00 
	60.02000 
	120.04 

	600.00000 
	600.00000 
	26,400.00 
	506.06000 
	22,266.64 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000106175C01 
	Counties: 
	RUSSELL 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	BRISTOL / LEBANON 

	Call Order: 
	Call Order: 
	J32 
	Project(s): 
	0687-083-857,B643, STP-083-1(062 ); 0687-083-857,C501, STP-083-1(062); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) KING GENERALCONTRACTORS, INC. 
	(2) CROSSROADS BRIDGEINC 
	(3) ESTES BROS. CONST., INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0180 10628 
	0180 10628 
	0180 10628 
	19.000 

	FLEXIBLE PAVEMENT PLANING  0" 
	FLEXIBLE PAVEMENT PLANING  0" 
	SY 

	- 2" 
	- 2" 

	0190 11070 
	0190 11070 
	69.000 

	NS SAW-CUT ASPH CONC FULL 
	NS SAW-CUT ASPH CONC FULL 
	LF 

	DEPTH 
	DEPTH 

	0200 12030 
	0200 12030 
	18.000 

	STD. CURB CG-3 
	STD. CURB CG-3 
	LF 

	0210 12032 
	0210 12032 
	10.000 

	RADIAL CURB CG-3 
	RADIAL CURB CG-3 
	LF 

	0220 13232 
	0220 13232 
	18.000 

	GEOTEXTILE DRAINAGE FABRIC 
	GEOTEXTILE DRAINAGE FABRIC 
	SY 

	0230 13281 
	0230 13281 
	157.000 

	GUARDRAIL GR-MGS1A 9' POST 
	GUARDRAIL GR-MGS1A 9' POST 
	LF 

	0240 13284 
	0240 13284 
	177.000 

	RADIAL GUARDRAIL GR-MGS1A 9' 
	RADIAL GUARDRAIL GR-MGS1A 9' 
	LF 

	POST 
	POST 

	0250 13286 
	0250 13286 
	1.000 

	GUARDRAIL TERMINAL GR-MGS2 
	GUARDRAIL TERMINAL GR-MGS2 
	EA 


	567.14000 
	567.14000 
	567.14000 
	10,775.66 
	600.00000 
	11,400.00 
	512.88000 
	9,744.72 

	103.24000 
	103.24000 
	7,123.56 
	6.00000 
	414.00 
	20.00000 
	1,380.00 

	158.30000 158.30000 11.01000 77.09000 85.35000 
	158.30000 158.30000 11.01000 77.09000 85.35000 
	2,849.40 1,583.00 198.18 12,103.13 15,106.95 
	85.00000 115.00000 20.00000 65.00000 75.00000 
	1,530.00 1,150.00 360.00 10,205.00 13,275.00 
	79.58000 91.25000 42.10000 68.75000 75.00000 
	1,432.44 912.50 757.80 10,793.75 13,275.00 

	7,158.06000 
	7,158.06000 
	7,158.06 
	6,500.00000 
	6,500.00 
	6,250.00000 
	6,250.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000106175C01 
	Counties: 
	RUSSELL 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	BRISTOL / LEBANON 

	Call Order: 
	Call Order: 
	J32 
	Project(s): 
	0687-083-857,B643, STP-083-1(062 ); 0687-083-857,C501, STP-083-1(062); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) KING GENERALCONTRACTORS, INC. 
	(2) CROSSROADS BRIDGEINC 
	(3) ESTES BROS. CONST., INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0260 13394 
	0260 13394 
	0260 13394 
	1.000 

	FIXED OBJECT ATTACH. GR-FOA-5 
	FIXED OBJECT ATTACH. GR-FOA-5 
	EA 

	0270 13460 
	0270 13460 
	27.000 

	MEDIAN BARRIER MB-7D 
	MEDIAN BARRIER MB-7D 
	LF 

	0280 13495 
	0280 13495 
	340.000 

	TRAF. BARR. SER. CONC. SINGLE 
	TRAF. BARR. SER. CONC. SINGLE 
	LF 

	FACE PAR.MB-10A 
	FACE PAR.MB-10A 

	0290 16260 
	0290 16260 
	134.000 

	LIQUID ASPHALT MATL. CRS-2L 
	LIQUID ASPHALT MATL. CRS-2L 
	GAL 

	0300 24100 
	0300 24100 
	200.000 

	ALLAYING DUST 
	ALLAYING DUST 
	HR 

	0310 24152 
	0310 24152 
	4.000 

	TYPE 3 BARRICADE 8' 
	TYPE 3 BARRICADE 8' 
	EA 

	0320 24160 
	0320 24160 
	218.000 

	TEMPORARY (CONSTRUCTION)
	TEMPORARY (CONSTRUCTION)
	SF 

	SIGN 
	SIGN 

	0330 24262 
	0330 24262 
	40.000 

	PORTABLE TEMPORARY RUMBLE 
	PORTABLE TEMPORARY RUMBLE 
	DAY 

	STRIP ARRAY 
	STRIP ARRAY 


	8,534.61000 206.48000 137.66000 
	8,534.61000 206.48000 137.66000 
	8,534.61000 206.48000 137.66000 
	8,534.61 5,574.96 46,804.40 
	7,500.00000 275.00000 100.00000 
	7,500.00 7,425.00 34,000.00 
	7,500.00000 255.89000 48.00000 
	7,500.00 6,909.03 16,320.00 

	19.27000 68.83000 1,046.18000 41.30000 
	19.27000 68.83000 1,046.18000 41.30000 
	2,582.18 13,766.00 4,184.72 9,003.40 
	25.00000 0.01000 600.00000 40.00000 
	3,350.00 2.00 2,400.00 8,720.00 
	17.15000 30.00000 1,000.00000 41.00000 
	2,298.10 6,000.00 4,000.00 8,938.00 

	894.76000 
	894.76000 
	35,790.40 
	350.00000 
	14,000.00 
	200.00000 
	8,000.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000106175C01 
	Counties: 
	RUSSELL 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	BRISTOL / LEBANON 

	Call Order: 
	Call Order: 
	J32 
	Project(s): 
	0687-083-857,B643, STP-083-1(062 ); 0687-083-857,C501, STP-083-1(062); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) KING GENERALCONTRACTORS, INC. 
	(2) CROSSROADS BRIDGEINC 
	(3) ESTES BROS. CONST., INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0340 24278 27,549.000 
	0340 24278 27,549.000 
	0340 24278 27,549.000 
	0.69000 
	19,008.81 
	2.00000 
	55,098.00 
	0.35000 
	9,642.15 

	GROUP 2 CHANNELIZING 
	GROUP 2 CHANNELIZING 
	DAY 

	DEVICES 
	DEVICES 

	0350 24282 
	0350 24282 
	6,084.000 
	4.13000 
	25,126.92 
	38.00000 
	231,192.00 
	32.00000 
	194,688.00 

	FLAGGER SERVICE 
	FLAGGER SERVICE 
	HR 

	0360 24430 
	0360 24430 
	299.000 
	34.41000 
	10,288.59 
	30.00000 
	8,970.00 
	12.00000 
	3,588.00 

	DEMOLITION OF PAVEMENT 
	DEMOLITION OF PAVEMENT 
	SY 

	FLEXIBLE 
	FLEXIBLE 

	0370 24600 
	0370 24600 
	398.000 
	22.02000 
	8,763.96 
	6.00000 
	2,388.00 
	18.75000 
	7,462.50 

	REMOVE EXISTING GUARDRAIL 
	REMOVE EXISTING GUARDRAIL 
	LF 

	0380 25507 
	0380 25507 
	21.000 
	825.93000 
	17,344.53 
	3,000.00000 
	63,000.00 
	3,675.00000 
	77,175.00 

	FIELD OFFICE TY.III 
	FIELD OFFICE TY.III 
	MO 

	0390 25565 
	0390 25565 
	(1) 
	7,846.34000 
	7,846.34 
	15,000.00000 
	15,000.00 
	5,000.00000 
	5,000.00 

	BASELINE PROGRESS SCHEDULE 
	BASELINE PROGRESS SCHEDULE 
	LS 

	0400 25567 
	0400 25567 
	19.000 
	825.93000 
	15,692.67 
	1,500.00000 
	28,500.00 
	1,000.00000 
	19,000.00 

	PROGRESS SCHEDULE UPDATES 
	PROGRESS SCHEDULE UPDATES 
	EA 

	0410 26127 
	0410 26127 
	22.600 
	82.59000 
	1,866.53 
	65.00000 
	1,469.00 
	151.93000 
	3,433.62 

	DRY RIPRAP CL.I 26" 
	DRY RIPRAP CL.I 26" 
	TON 

	0420 27024 
	0420 27024 
	0.140 
	13,765.50000 
	1,927.17 
	25,000.00000 
	3,500.00 
	11,500.00000 
	1,610.00 

	NS TOPSOIL 3'' TOPSOIL 
	NS TOPSOIL 3'' TOPSOIL 
	ACRE 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000106175C01 
	Counties: 
	RUSSELL 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	BRISTOL / LEBANON 

	Call Order: 
	Call Order: 
	J32 
	Project(s): 
	0687-083-857,B643, STP-083-1(062 ); 0687-083-857,C501, STP-083-1(062); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) KING GENERALCONTRACTORS, INC. 
	(2) CROSSROADS BRIDGEINC 
	(3) ESTES BROS. CONST., INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0430 27101 
	0430 27101 
	0430 27101 
	23.000 
	45.43000 
	1,044.89 
	30.00000 
	690.00 
	31.25000 
	718.75 

	TEMPORARY SEED 
	TEMPORARY SEED 
	LB 

	0440 27102 
	0440 27102 
	25.000 
	59.19000 
	1,479.75 
	50.00000 
	1,250.00 
	40.00000 
	1,000.00 

	REGULAR SEED 
	REGULAR SEED 
	LB 

	0450 27103 
	0450 27103 
	20.000 
	59.19000 
	1,183.80 
	32.00000 
	640.00 
	40.00000 
	800.00 

	OVERSEEDING 
	OVERSEEDING 
	LB 

	0460 27104 
	0460 27104 
	1.000 
	78.46000 
	78.46 
	65.00000 
	65.00 
	62.50000 
	62.50 

	LEGUME SEED 
	LEGUME SEED 
	LB 

	0470 27105 
	0470 27105 
	1.000 
	78.46000 
	78.46 
	50.00000 
	50.00 
	62.50000 
	62.50 

	LEGUME OVERSEEDING 
	LEGUME OVERSEEDING 
	LB 

	0480 27111 
	0480 27111 
	581.000 
	3.44000 
	1,998.64 
	1.50000 
	871.50 
	1.44000 
	836.64 

	HYDRAULIC EROSION CONTROL 
	HYDRAULIC EROSION CONTROL 
	SY 

	PRODUCT TYPE 2 
	PRODUCT TYPE 2 

	0490 27112 
	0490 27112 
	1,333.000 
	3.44000 
	4,585.52 
	1.50000 
	1,999.50 
	1.56000 
	2,079.48 

	HYDRAULIC EROSION CONTROL 
	HYDRAULIC EROSION CONTROL 
	SY 

	PRODUCT TYPE 3 
	PRODUCT TYPE 3 

	0500 27230 
	0500 27230 
	15.000 
	13.77000 
	206.55 
	2.50000 
	37.50 
	2.50000 
	37.50 

	FERTILIZER NITROGEN - N 
	FERTILIZER NITROGEN - N 
	LB 

	0510 27231 
	0510 27231 
	21.000 
	13.77000 
	289.17 
	2.50000 
	52.50 
	2.50000 
	52.50 

	FERTILIZER PHOSPHOROUS - P 
	FERTILIZER PHOSPHOROUS - P 
	LB 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000106175C01 
	Counties: 
	RUSSELL 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	BRISTOL / LEBANON 

	Call Order: 
	Call Order: 
	J32 
	Project(s): 
	0687-083-857,B643, STP-083-1(062 ); 0687-083-857,C501, STP-083-1(062); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) KING GENERALCONTRACTORS, INC. 
	(2) CROSSROADS BRIDGEINC 
	(3) ESTES BROS. CONST., INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0520 27232 
	0520 27232 
	0520 27232 
	11.000 

	FERTILIZER POTASSIUM - K 
	FERTILIZER POTASSIUM - K 
	LB 

	0530 27250 
	0530 27250 
	1.000 

	LIME 
	LIME 
	TON 

	0540 27318 
	0540 27318 
	30.000 

	ROLLED EROSION CTRL 
	ROLLED EROSION CTRL 
	SY 

	PRODUCT EC-2 TYPE 1 
	PRODUCT EC-2 TYPE 1 

	0550 27325 
	0550 27325 
	61.000 

	ROLLED EROSION CTRL 
	ROLLED EROSION CTRL 
	SY 

	PRODUCT EC-3 TYPE 1 
	PRODUCT EC-3 TYPE 1 

	0560 27410 
	0560 27410 
	1.000 

	CHECK DAM, ROCK TY. I 
	CHECK DAM, ROCK TY. I 
	EA 

	0570 27415 
	0570 27415 
	7.000 

	CHECK DAM ROCK TY. II 
	CHECK DAM ROCK TY. II 
	EA 

	0580 27430 
	0580 27430 
	161.000 

	SILTATION CONTROL EXCAVATION 
	SILTATION CONTROL EXCAVATION 
	CY 

	0590 27440 
	0590 27440 
	100.000 

	MOWING 
	MOWING 
	HR 

	0600 27451 
	0600 27451 
	1.000 

	INLET PROTECTION TYPE A 
	INLET PROTECTION TYPE A 
	EA 


	13.77000 447.38000 12.32000 
	13.77000 447.38000 12.32000 
	13.77000 447.38000 12.32000 
	151.47 447.38 369.60 
	2.50000 200.00000 7.00000 
	27.50 200.00 210.00 
	2.50000 187.50000 7.50000 
	27.50 187.50 225.00 

	12.32000 
	12.32000 
	751.52 
	8.00000 
	488.00 
	8.75000 
	533.75 

	963.59000 963.59000 20.65000 41.30000 688.28000 
	963.59000 963.59000 20.65000 41.30000 688.28000 
	963.59 6,745.13 3,324.65 4,130.00 688.28 
	500.00000 325.00000 0.01000 0.01000 1,000.00000 
	500.00 2,275.00 1.61 1.00 1,000.00 
	1,850.00000 1,550.00000 1.00000 20.00000 1,025.00000 
	1,850.00 10,850.00 161.00 2,000.00 1,025.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000106175C01 
	Counties: 
	RUSSELL 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	BRISTOL / LEBANON 

	Call Order: 
	Call Order: 
	J32 
	Project(s): 
	0687-083-857,B643, STP-083-1(062 ); 0687-083-857,C501, STP-083-1(062); 


	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) KING GENERALCONTRACTORS, INC. 
	Unit Price Ext Amount Unit Price Ext Amount (2) CROSSROADS BRIDGEINC (3) ESTES BROS. CONST., INC. Cat Alt Member: LCC: 6.50000 5,161.00 11.15000 8,853.10 

	TR
	100.00000 
	400.00 
	200.00000 
	800.00 

	TR
	7,500.00000 
	7,500.00 
	2,769.33000 
	2,769.33 

	TR
	50.00000 
	5,000.00 
	59.10000 
	5,910.00 

	TR
	5,500.00000 
	5,500.00 
	2,050.00000 
	2,050.00 

	TR
	50.00000 
	3,250.00 
	41.00000 
	2,665.00 

	TR
	25.00000 
	500.00 
	65.75000 
	1,315.00 

	TR
	950.00000 
	950.00 
	1,525.00000 
	1,525.00 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR ITEMS 
	Cat Alt Set: 

	0610 27505 
	0610 27505 
	794.000 
	7.92000 
	6,288.48 

	TEMP. SILT FENCE TYPE 
	TEMP. SILT FENCE TYPE 
	A 
	LF 

	0620 27580 
	0620 27580 
	4.000 
	96.36000 
	385.44 

	TEMP. SEDIMENT BASIN 
	TEMP. SEDIMENT BASIN 
	CY 

	EXCAVATION 
	EXCAVATION 

	0630 39011 
	0630 39011 
	1.000 
	894.76000 
	894.76 

	NS HYDROLOGIC CONTROL 
	NS HYDROLOGIC CONTROL 
	EA 

	FEATURE Level Spreader 
	FEATURE Level Spreader 

	0640 40002 
	0640 40002 
	100.000 
	15.14000 
	1,514.00 

	3/4" WATER SERVICE LINE
	3/4" WATER SERVICE LINE
	LF 

	INCLUDES FITTINGS FOR 
	INCLUDES FITTINGS FOR 

	CONENCTIONS 
	CONENCTIONS 

	0650 41976 
	0650 41976 
	1.000 
	825.93000 
	825.93 

	RELOC. EXIST. WATER METER & 
	RELOC. EXIST. WATER METER & 
	EA 

	BOX AND YOKE 
	BOX AND YOKE 

	0660 50108 
	0660 50108 
	65.000 
	110.12000 
	7,157.80 

	SIGN PANEL 
	SIGN PANEL 
	SF 

	0670 50430 
	0670 50430 
	20.000 
	34.41000 
	688.20 

	TR
	LF 

	TR
	SIGN POST STP-1, 2", 14 GAUGE 

	0680 50460 
	0680 50460 
	1.000 
	825.93000 
	825.93 

	CONC. FOUND. STP-2, TYPE A 
	CONC. FOUND. STP-2, TYPE A 
	EA 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000106175C01 
	Counties: 
	RUSSELL 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	BRISTOL / LEBANON 

	Call Order: 
	Call Order: 
	J32 
	Project(s): 
	0687-083-857,B643, STP-083-1(062 ); 0687-083-857,C501, STP-083-1(062); 


	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) KING GENERAL

	(2) CROSSROADS BRIDGE

	(3) ESTES BROS. CONST., INC. 

	CONTRACTORS, INC. 
	INC 
	INC 
	INC 
	INC 
	INC 
	Item Description Alt Set / Alt Member Quantity and Units 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Cat Alt Set: 
	3,441.38000 
	13,177.71000 
	15,095.25000 
	1,577.53000 
	4,824.81000 
	16,707.31000 
	9.64000 
	39,902.05000 
	17.90000 
	Table
	TR
	Cat Alt Member: 
	LCC: 

	3,441.38 
	3,441.38 
	1,500.00000 
	1,500.00 0.00000 
	0.00 

	13,177.71 
	13,177.71 
	25,000.00000 
	25,000.00 11,966.24000 
	11,966.24 

	15,095.25 
	15,095.25 
	15,000.00000 
	15,000.00 13,706.59000 
	13,706.59 

	18,930.36 
	18,930.36 
	1,500.00000 
	18,000.00 1,431.71000 
	17,180.52 

	24,124.05 
	24,124.05 
	4,500.00000 
	22,500.00 4,380.55000 
	21,902.75 

	33,414.62 
	33,414.62 
	15,000.00000 
	30,000.00 15,171.37000 
	30,342.74 

	20,244.00 
	20,244.00 
	8.00000 
	16,800.00 7.84000 
	16,464.00 

	39,902.05 
	39,902.05 
	35,000.00000 
	35,000.00 36,233.61000 
	36,233.61 

	37,590.00 
	37,590.00 
	20.00000 
	42,000.00 16.34000 
	34,314.00 


	SECTION: 0001 REGULAR ITEMS 
	0690 50902 
	0690 50902 
	0690 50902 
	1.000 

	NS TRAFFIC SIGN Signing LS 
	NS TRAFFIC SIGN Signing LS 
	EA 

	0700 51031 
	0700 51031 
	1.000 

	LOCAL CONTROLLER, TY. B 
	LOCAL CONTROLLER, TY. B 
	EA 

	0710 51170 
	0710 51170 
	1.000 

	ELECTRICAL SERVICE SE-5 
	ELECTRICAL SERVICE SE-5 
	EA 

	0720 51185 
	0720 51185 
	12.000 

	TRAFFIC SIGNAL HEAD SECTION 
	TRAFFIC SIGNAL HEAD SECTION 
	EA 

	12" HVS BACKPLATE 
	12" HVS BACKPLATE 

	0730 51460 
	0730 51460 
	5.000 

	WOOD POLE CL. 4 40' 
	WOOD POLE CL. 4 40' 
	EA 

	0740 51507 
	0740 51507 
	2.000 

	VIDEO DETECTION CAMERA 
	VIDEO DETECTION CAMERA 
	EA 

	0750 51508 
	0750 51508 
	2,100.000 

	VIDEO DETECTION CABLE 
	VIDEO DETECTION CABLE 
	LF 

	0760 51509 
	0760 51509 
	1.000 

	VIDEO DETECTION SYSTEM 
	VIDEO DETECTION SYSTEM 
	EA 

	0770 51598 
	0770 51598 
	2,100.000 

	8/3 CONDUCTOR CABLE 
	8/3 CONDUCTOR CABLE 
	LF 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000106175C01 
	Counties: 
	RUSSELL 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	BRISTOL / LEBANON 

	Call Order: 
	Call Order: 
	J32 
	Project(s): 
	0687-083-857,B643, STP-083-1(062 ); 0687-083-857,C501, STP-083-1(062); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) KING GENERALCONTRACTORS, INC. 
	(2) CROSSROADS BRIDGEINC 
	(3) ESTES BROS. CONST., INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0780 51602 
	0780 51602 
	0780 51602 
	2,100.000 
	17.90000 
	37,590.00 
	20.00000 
	42,000.00 
	15.41000 
	32,361.00 

	14/4 CONDUCTOR CABLE 
	14/4 CONDUCTOR CABLE 
	LF 

	0790 51824 
	0790 51824 
	4.000 
	2,079.97000 
	8,319.88 
	2,000.00000 
	8,000.00 
	1,888.10000 
	7,552.40 

	HANGER ASSEMBLY SW-1, ONE 
	HANGER ASSEMBLY SW-1, ONE 
	EA 

	WAY 
	WAY 

	0800 54032 
	0800 54032 
	400.000 
	19.27000 
	7,708.00 
	15.00000 
	6,000.00 
	16.73000 
	6,692.00 

	TYPE B CLASS I PVMT LINE MRKG 
	TYPE B CLASS I PVMT LINE MRKG 
	LF 

	4" 
	4" 

	0810 54075 
	0810 54075 
	390.000 
	16.52000 
	6,442.80 
	15.00000 
	5,850.00 
	13.83000 
	5,393.70 

	TYPE B CLASS VI PVMT LINE 
	TYPE B CLASS VI PVMT LINE 
	LF 

	MRKG 4" 
	MRKG 4" 

	0820 54240 
	0820 54240 
	36.000 
	117.01000 
	4,212.36 
	100.00000 
	3,600.00 
	106.25000 
	3,825.00 

	TEMP. PAVE. MARKER 1 WAY 
	TEMP. PAVE. MARKER 1 WAY 
	EA 

	0830 54428 
	0830 54428 
	200.000 
	55.06000 
	11,012.00 
	45.00000 
	9,000.00 
	48.85000 
	9,770.00 

	TEMP. PVMT MRKG, TY. A, 4" 
	TEMP. PVMT MRKG, TY. A, 4" 
	LF 

	0840 54440 
	0840 54440 
	20.000 
	172.07000 
	3,441.40 
	140.00000 
	2,800.00 
	155.35000 
	3,107.00 

	TEMP. PVMT MRKG, TY. A, 24" 
	TEMP. PVMT MRKG, TY. A, 24" 
	LF 

	0850 54466 
	0850 54466 
	9,207.000 
	5.51000 
	50,730.57 
	6.00000 
	55,242.00 
	5.05000 
	46,495.35 

	TYPE E TEMP. PVMT MRKG 6" 
	TYPE E TEMP. PVMT MRKG 6" 
	LF 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000106175C01 
	Counties: 
	RUSSELL 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	BRISTOL / LEBANON 

	Call Order: 
	Call Order: 
	J32 
	Project(s): 
	0687-083-857,B643, STP-083-1(062 ); 0687-083-857,C501, STP-083-1(062); 


	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) KING GENERALCONTRACTORS, INC. 
	Unit Price Ext Amount Unit Price Ext Amount (2) CROSSROADS BRIDGEINC (3) ESTES BROS. CONST., INC. Cat Alt Member: LCC: 4.00000 26,468.00 4.00000 26,468.00 

	TR
	6.50000 
	8,580.00 
	6.84000 
	9,028.80 

	TR
	45.00000 
	3,285.00 
	46.95000 
	3,427.35 

	TR
	2,200.00000 
	235,620.00 
	8,025.50000 
	859,531.05 

	TR
	25.00000 
	8,500.00 
	33.91000 
	11,529.40 

	TR
	8.50000 
	2,890.00 
	28.38000 
	9,649.20 

	TR
	6.00000 
	161,700.00 
	10.21000 
	275,159.50 

	TR
	630,000.00000 
	630,000.00 
	1,045,289.70000 
	1,045,289.70 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR ITEMS 
	Cat Alt Set: 

	0860 54542 
	0860 54542 
	6,617.000 
	4.82000 
	31,893.94 

	TYPE D, CLASS III TEMP. PVMT 
	TYPE D, CLASS III TEMP. PVMT 
	LF 

	MRKG 4" 
	MRKG 4" 

	0870 54544 
	0870 54544 
	1,320.000 
	7.57000 
	9,992.40 

	TYPE D, CLASS III TEMP. PVMT 
	TYPE D, CLASS III TEMP. PVMT 
	LF 

	MRKG 8" 
	MRKG 8" 

	0880 54548 
	0880 54548 
	73.000 
	52.31000 
	3,818.63 

	TYPE D, CLASS III TEMP. PVMT 
	TYPE D, CLASS III TEMP. PVMT 
	LF 

	MRKG 24" 
	MRKG 24" 

	0890 60409 
	0890 60409 
	107.100 
	1,101.24000 
	117,942.80 

	CONC. CLASS A4 MOD. LOW 
	CONC. CLASS A4 MOD. LOW 
	CY 

	SHRINKAGE 
	SHRINKAGE 

	0900 60490 
	0900 60490 
	340.000 
	34.41000 
	11,699.40 

	BRIDGE DECK GROOVING 
	BRIDGE DECK GROOVING 
	SY 

	0910 60495 
	0910 60495 
	340.000 
	41.30000 
	14,042.00 

	COVER DEPTH SURVEY 
	COVER DEPTH SURVEY 
	SY 

	0920 61711 
	0920 61711 
	26,950.000 
	4.13000 
	111,303.50 

	CORROSION RESISTANT
	CORROSION RESISTANT
	 REINF. 
	LB 

	STEEL CL. I 
	STEEL CL. I 

	0930 61812 
	0930 61812 
	(237530) 
	773,621.10000 
	773,621.10 

	STR.STEEL PLATE GIRDER ASTM 
	STR.STEEL PLATE GIRDER ASTM 
	LB 

	A709 GRADE 50W 
	A709 GRADE 50W 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000106175C01 
	Counties: 
	RUSSELL 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	BRISTOL / LEBANON 

	Call Order: 
	Call Order: 
	J32 
	Project(s): 
	0687-083-857,B643, STP-083-1(062 ); 0687-083-857,C501, STP-083-1(062); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) KING GENERALCONTRACTORS, INC. 
	(2) CROSSROADS BRIDGEINC 
	(3) ESTES BROS. CONST., INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0940 62034 
	0940 62034 
	0940 62034 
	350.000 
	440.50000 
	154,175.00 
	385.00000 
	134,750.00 
	813.75000 
	284,812.50 

	RAILING, CPSR 2 RAIL 
	RAILING, CPSR 2 RAIL 
	LF 

	0950 62534 
	0950 62534 
	31.000 
	378.55000 
	11,735.05 
	250.00000 
	7,750.00 
	276.00000 
	8,556.00 

	NS BRIDGE SUPERSTRUCTURE 
	NS BRIDGE SUPERSTRUCTURE 
	SY 

	ELASTIC INCLUSION 17" 
	ELASTIC INCLUSION 17" 

	0960 62536 
	0960 62536 
	(1) 
	10,324.13000 
	10,324.13 
	1.00000 
	1.00 
	263,250.00000 
	263,250.00 

	NS BRIDGE SUPERSTRUCTURE 
	NS BRIDGE SUPERSTRUCTURE 
	LS 

	TEMPORARY  GIRDER SUPPORT 
	TEMPORARY  GIRDER SUPPORT 

	0970 64011 
	0970 64011 
	1,336.000 
	55.06000 
	73,560.16 
	75.00000 
	100,200.00 
	49.00000 
	65,464.00 

	STRUCTURE EXCAVATION 
	STRUCTURE EXCAVATION 
	CY 

	0980 64015 
	0980 64015 
	1,523.000 
	68.83000 
	104,828.09 
	50.00000 
	76,150.00 
	45.53000 
	69,342.19 

	SELECT BACKFILL ABUTMENT 
	SELECT BACKFILL ABUTMENT 
	TON 

	ZONE 
	ZONE 

	0990 64032 
	0990 64032 
	81.000 
	15.14000 
	1,226.34 
	35.00000 
	2,835.00 
	21.95000 
	1,777.95 

	GEOCOMPOSITE WALL DRAIN 
	GEOCOMPOSITE WALL DRAIN 
	SY 

	1000 64036 
	1000 64036 
	92.000 
	17.90000 
	1,646.80 
	35.00000 
	3,220.00 
	15.20000 
	1,398.40 

	PIPE UNDERDRAIN 6" 
	PIPE UNDERDRAIN 6" 
	LF 

	1010 65013 
	1010 65013 
	162.800 
	1,101.24000 
	179,281.87 
	825.00000 
	134,310.00 
	2,074.50000 
	337,728.60 

	CONCRETE CLASS A3 
	CONCRETE CLASS A3 
	CY 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000106175C01 
	Counties: 
	RUSSELL 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	BRISTOL / LEBANON 

	Call Order: 
	Call Order: 
	J32 
	Project(s): 
	0687-083-857,B643, STP-083-1(062 ); 0687-083-857,C501, STP-083-1(062); 


	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) KING GENERAL
	(2) CROSSROADS BRIDGE
	(3) ESTES BROS. CONST., INC. 

	Item Description 
	Item Description 
	CONTRACTORS, INC. 
	INC 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 


	0001 REGULAR ITEMS SECTION: 
	0001 REGULAR ITEMS SECTION: 
	0001 REGULAR ITEMS SECTION: 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	1020 65200 15,320.000 
	1020 65200 15,320.000 
	5.64000 
	86,404.80 
	3.00000 
	45,960.00 
	9.80000 
	150,136.00 

	REINF. STEEL LB 
	REINF. STEEL LB 

	1030 67900 (1) 
	1030 67900 (1) 
	161,056.35000 
	161,056.35 
	150,000.00000 
	150,000.00 
	390,000.00000 
	390,000.00 

	NS DISM. & REM. EXIST. STR. LS 
	NS DISM. & REM. EXIST. STR. LS 

	DISMANTLE AND REMOVE 
	DISMANTLE AND REMOVE 

	EXISTING STRUCTURE 
	EXISTING STRUCTURE 

	1040 67904 (1) 
	1040 67904 (1) 
	30,972.38000 
	30,972.38 
	220,000.00000 
	220,000.00 
	127,500.00000 
	127,500.00 

	NS BRIDGE INCIDENTALS LS 
	NS BRIDGE INCIDENTALS LS 

	TEMPORARY RETAINING 
	TEMPORARY RETAINING 

	STRUCTURE 
	STRUCTURE 

	1050 67910 2.000 
	1050 67910 2.000 
	3,441.38000 
	6,882.76 
	3,500.00000 
	7,000.00 
	5,000.00000 
	10,000.00 

	NS NBIS ACCESS, UNDER BRIDGE 
	NS NBIS ACCESS, UNDER BRIDGE 
	DAY 

	NBIS ACCESS, UNDER BRIDGE 
	NBIS ACCESS, UNDER BRIDGE 

	(STR. B43) 
	(STR. B43) 

	1060 68476 
	1060 68476 
	(1) 
	34,413.75000 
	34,413.75 
	15,000.00000 
	15,000.00 
	12,000.00000 
	12,000.00 

	NS ENV.& WORKER PROTECTION 
	NS ENV.& WORKER PROTECTION 
	LS 

	ENVIRONMENTAL & WORKER 
	ENVIRONMENTAL & WORKER 

	PROTECTION 
	PROTECTION 

	1070 68492 
	1070 68492 
	(1) 
	96,358.50000 
	96,358.50 
	500.00000 
	500.00 
	12,000.00000 
	12,000.00 

	NS MATERIAL DISPOSAL 
	NS MATERIAL DISPOSAL 
	LS 

	MATERIAL DISPOSAL 
	MATERIAL DISPOSAL 


	Contract ID: C0000106175C01 Counties: RUSSELL 
	Letting Date: January 18, 2023 District(s): BRISTOL / LEBANON Call Order: J32 Project(s): 0687-083-857,B643, STP-083-1(062 ); 0687-083-857,C501, STP-083-1(062); Contract Time: 10/11/24 COMPLETION DATE Min: Max: 
	Contract Description: SGR - ROANOKE HILL BRIDGE REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) KING GENERALCONTRACTORS, INC. 
	(2) CROSSROADS BRIDGEINC (3) ESTES BROS. CONST., INC. 

	Alt Set / Alt Member Section Totals: 
	Alt Set / Alt Member Section Totals: 
	Quantity and Units 
	Unit Price 
	Ext Amount $3,120,044.22 
	Unit Price 
	Ext Amount $3,489,139.11 
	Unit Price 
	Ext Amount $5,448,034.48 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: 
	Section Total with LCC: 
	$3,120,044.22 
	$3,489,139.11 
	$5,448,034.48 


	Contract Item Totals 
	Contract Item Totals 
	Contract Item Totals 
	$3,120,044.22 
	$3,489,139.11 
	$5,448,034.48 

	Contract Time Totals 
	Contract Time Totals 

	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	$0.00 
	$0.00 
	$0.00 

	Contract Grand Totals 
	Contract Grand Totals 
	$3,120,044.22 
	$3,489,139.11 
	5,448,034.48 


	( ) indicates item is bid as Lump Sum 
	Vendor Ranking 
	Vendor Ranking 
	Vendor Ranking 
	Page 1 of 1 Date Printed: 02/17/2023 

	Contract ID: Letting Date: 
	Contract ID: Letting Date: 
	C0000106175C01 January 18, 2023 10:00 A.M. 
	District(s): Counties: 
	BRISTOL / LEBANON RUSSELL 


	Call Order: J32 Project(s): 0687-083-857,B643, STP-083-1(062 ); 0687-083-857,C501, STP-083-1(062); Contract Time: 10/11/24 COMPLETION DATE Min: Max: Contract Description: SGR - ROANOKE HILL BRIDGE REPLACEMENT 
	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	K987 
	KING GENERAL CONTRACTORS, INC. 
	$3,120,044.22 
	100.00% 

	2 
	2 
	C1334 
	CROSSROADS BRIDGE INC 
	$3,489,139.11 
	111.83% 

	3 
	3 
	E054 
	ESTES BROS. CONST., INC. 
	$5,448,034.48 
	174.61% 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000122160N01 
	Counties: 
	AMHERST, CAMPBELL, HALIFAX, NELSON, PITTSYLVANIA 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	LYNCHBURG / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J33 
	Project(s): 
	PM23-963-635,N501, NONE; 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) A ANNANDALE, INC. 
	(2) DURA MARK INC. (3) OGLESBYCONSTRUCTION, INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount Unit Price Ext Amount Cat Alt Member: LCC: 

	TR
	1.00000 1,552.00 1.00000 1,552.00 

	TR
	1.00000 776.00 1.00000 776.00 

	TR
	0.09750 727,055.94 0.10400 775,526.34 

	TR
	0.12750 462,454.23 0.13000 471,521.96 

	TR
	$1,249,376.30 $1,191,838.17 

	TR
	$1,191,838.17 $1,249,376.30 

	TR
	$1,191,838.17 $1,249,376.30 

	TR
	$0.00 $0.00 

	TR
	$1,191,838.17 1,249,376.30 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR BID ITEMS 
	Cat Alt Set: 

	0010 24272 
	0010 24272 
	1,552.000 
	0.01000 
	15.52 

	TRUCK MOUNTED ATTEN
	TRUCK MOUNTED ATTEN
	UATOR HR 

	0020 24281 
	0020 24281 
	776.000 
	0.01000 
	7.76 

	ELECTRONIC ARROW BO
	ELECTRONIC ARROW BO
	ARD HR 

	0030 54020 
	0030 54020 
	7,456,984.000 
	0.08860 
	660,688.78 

	TYPE A PVMT LINE MRKG
	TYPE A PVMT LINE MRKG
	 4" LF 

	0040 54022 
	0040 54022 
	3,627,092.000 
	0.12500 
	453,386.50 

	TYPE A PVMT LINE MRKG
	TYPE A PVMT LINE MRKG
	 6" LF 

	Section Total
	Section Total
	s: 
	$1,114,098.56 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LC
	Section Total with LC
	C: 
	$1,114,098.56 

	Co
	Co
	ntract Item Totals 
	$1,114,098.56 

	Co
	Co
	ntract Time Totals 

	Contract Life C
	Contract Life C
	ycle Costs Totals 
	$0.00 

	Con
	Con
	tract Grand Totals 
	$1,114,098.56 

	( ) indicates item is bid as Lump Sum 
	( ) indicates item is bid as Lump Sum 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000122160N01 
	Counties: 
	AMHERST, CAMPBELL, HALIFAX, NELSON, PITTSYLVANIA 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	LYNCHBURG / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J33 
	Project(s): 
	PM23-963-635,N501, NONE; 


	Line No / Item ID 
	(4) MULLEN'S MARKINGS,INC. 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	SECTION: 0001 REGULAR BID ITEMS 
	0010 
	0010 
	0010 
	24272 
	1,552.000 

	TRUCK MOUNTED ATTENUATOR 
	TRUCK MOUNTED ATTENUATOR 
	HR 

	0020 
	0020 
	24281 
	776.000 

	ELECTRONIC ARROW BOARD 
	ELECTRONIC ARROW BOARD 
	HR 


	0030 54020 7,456,984.000 TYPE A PVMT LINE MRKG 4" LF 0040 54022 3,627,092.000 TYPE A PVMT LINE MRKG 6" LF 
	Section Totals: Life Cycle Costs: Section Total with LCC: 
	Contract Item Totals Contract Time Totals Contract Life Cycle Costs Totals Contract Grand Totals 
	( ) indicates item is bid as Lump Sum 
	Cat Alt Set: Cat Alt Member: LCC: 
	129.68000 
	129.68000 
	129.68000 
	201,263.36 

	0.01000 
	0.01000 
	7.76 

	0.11000 
	0.11000 
	820,268.24 

	0.16000 
	0.16000 
	580,334.72 

	TR
	$1,601,874.08 

	TR
	$1,601,874.08 $1,601,874.08 

	TR
	$1,601,874.08 $0.00 


	Date Printed: 02/17/2023 
	Date Printed: 02/17/2023 
	Date Printed: 02/17/2023 

	Vendor Ranking 
	Vendor Ranking 
	Page 1 of 1 

	Contract ID: Letting Date: C0000122160N01 January 18, 2023 10:00 A.M. J33 Call Order: 10/27/23 COMPLETION DATE Contract Time: 
	Contract ID: Letting Date: C0000122160N01 January 18, 2023 10:00 A.M. J33 Call Order: 10/27/23 COMPLETION DATE Contract Time: 
	LYNCHBURG / DISTRICTWIDE OR OFFICE District(s): AMHERST, CAMPBELL, HALIFAX, NELSON, PITTSYLVANIA Counties: PM23-963-635,N501, NONE; Project(s): Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	A231 
	A ANNANDALE, INC. 
	$1,114,098.56 
	100.00% 

	2 
	2 
	D1138 
	DURA MARK INC. 
	$1,191,838.17 
	106.98% 

	3 
	3 
	O015 
	OGLESBY CONSTRUCTION, INC. 
	$1,249,376.30 
	112.14% 

	4 
	4 
	M965 
	MULLEN'S MARKINGS, INC. 
	$1,601,874.08 
	143.78% 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000115473B66 
	Counties: 
	ROANOKE 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	SALEM / SALEM 

	Call Order: 
	Call Order: 
	J34 
	Project(s): 
	0813-080-858, B666, BROS-5128(475); 


	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) BURLEIGH

	(2) SOUTHERN ROAD &

	CONSTRUCTION CO.,INC 
	BRIDGE, LLC 
	BRIDGE, LLC 
	BRIDGE, LLC 
	BRIDGE, LLC 
	BRIDGE, LLC 
	Item Description Alt Set / Alt Member Quantity and Units 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	SECTION: 0001 REGULAR BID ITEMS 
	0010 00100 MOBILIZATION 0020 00101 CONSTRUCTION SURVEYING 
	CONSTRUCTION 
	0030 00160 
	NS GRADING STR. NO. 60-6913 
	0040 22910 
	GATE FE-G L=16' 
	0050 24152 
	TYPE 3 BARRICADE 8' 
	0060 24160 
	TEMPORARY (CONSTRUCTION)
	SIGN 
	0070 24282 
	FLAGGER SERVICE 
	0080 27023 
	TOPSOIL CLASS B 
	LS 
	LS 
	(1) 

	LS 
	(1) 

	LS 
	(1) 


	EA 
	EA 
	1.000 

	EA 
	2.000 


	144.000 SF 
	1,280.000 HR 
	32.000 CY 
	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Set: 

	80,000.00000 
	80,000.00000 
	80,000.00 

	20,800.00000 
	20,800.00000 
	20,800.00 

	78,000.00000 
	78,000.00000 
	78,000.00 

	875.00000 
	875.00000 
	875.00 

	100.00000 
	100.00000 
	200.00 

	34.00000 
	34.00000 
	4,896.00 

	46.50000 
	46.50000 
	59,520.00 

	150.00000 
	150.00000 
	4,800.00 


	Cat Alt Member: LCC: 
	200,000.00000 50,000.00000 
	200,000.00000 50,000.00000 
	200,000.00000 50,000.00000 
	200,000.00 50,000.00 

	100,000.00000 1,500.00000 1,500.00000 15.00000 
	100,000.00000 1,500.00000 1,500.00000 15.00000 
	100,000.00 1,500.00 3,000.00 2,160.00 

	49.00000 85.00000 
	49.00000 85.00000 
	62,720.00 2,720.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000115473B66 
	Counties: 
	ROANOKE 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	SALEM / SALEM 

	Call Order: 
	Call Order: 
	J34 
	Project(s): 
	0813-080-858, B666, BROS-5128(475); 


	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) BURLEIGHCONSTRUCTION CO.,INC 
	Unit Price Ext Amount Unit Price (2) SOUTHERN ROAD &BRIDGE, LLC Cat Alt Member: LCC: 50.00000 1,050.00 
	Ext Amount 

	TR
	50.00000 
	3,300.00 

	TR
	50.00000 
	2,650.00 

	TR
	50.00000 
	350.00 

	TR
	50.00000 
	300.00 

	TR
	7.00000 
	5,509.00 

	TR
	7.00000 
	10,500.00 

	TR
	50.00000 
	1,050.00 

	TR
	50.00000 
	750.00 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULA
	R BID ITEMS 
	Cat Alt Set: 

	0090 27101 
	0090 27101 
	21.000 
	38.75000 
	813.75 

	TEMPORARY SEED 
	TEMPORARY SEED 
	LB 

	0100 27102 
	0100 27102 
	66.000 
	75.75000 
	4,999.50 

	REGULAR SEED 
	REGULAR SEED 
	LB 

	0110 27103 
	0110 27103 
	53.000 
	10.00000 
	530.00 

	OVERSEEDING 
	OVERSEEDING 
	LB 

	0120 27104 
	0120 27104 
	7.000 
	135.00000 
	945.00 

	LEGUME SEED 
	LEGUME SEED 
	LB 

	0130 27105 
	0130 27105 
	6.000 
	10.00000 
	60.00 

	LEGUME OVERSEEDING 
	LEGUME OVERSEEDING 
	LB 

	0140 27111 
	0140 27111 
	787.000 
	1.78000 
	1,400.86 

	HYDRAULIC EROSION CONTROL 
	HYDRAULIC EROSION CONTROL 
	SY 

	PRODUCT TYPE 2 
	PRODUCT TYPE 2 

	0150 27112 
	0150 27112 
	1,500.000 
	1.86000 
	2,790.00 

	HYDRAULIC EROSION CONTROL 
	HYDRAULIC EROSION CONTROL 
	SY 

	PRODUCT TYPE 3 
	PRODUCT TYPE 3 

	0160 27230 
	0160 27230 
	21.000 
	3.00000 
	63.00 

	TR
	FERTILIZER NITROGEN - N 
	LB 

	0170 27231 
	0170 27231 
	15.000 
	3.00000 
	45.00 

	FERTILIZER PHOSPHOROUS - P 
	FERTILIZER PHOSPHOROUS - P 
	LB 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000115473B66 
	Counties: 
	ROANOKE 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	SALEM / SALEM 

	Call Order: 
	Call Order: 
	J34 
	Project(s): 
	0813-080-858, B666, BROS-5128(475); 


	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) BURLEIGH

	(2) SOUTHERN ROAD &

	CONSTRUCTION CO.,INC 
	BRIDGE, LLC 
	BRIDGE, LLC 
	BRIDGE, LLC 
	BRIDGE, LLC 
	BRIDGE, LLC 
	Item Description Alt Set / Alt Member Quantity and Units 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	SECTION: 0001 REGULAR BID ITEMS 
	0180 27232 FERTILIZER POTASSIUM - K 
	0190 
	0190 
	0190 
	27250 

	LIME 
	LIME 

	0200 
	0200 
	27422 


	DEWATERING BASIN EC-8 0210 27504 TEMP. SILT FENCE TYPE B 0220 66238 DRY RIPRAP CL.II 38" 0230 66927 NS BRIDGE SUBSTRUCTURE 
	GROUT BAG DEMOLITION 0240 68180 EMBEDDED GALVANIC ANODES 
	0250 68492 NS MATERIAL DISPOSAL MATERIAL DISPOSAL (Str. No.6910) 
	15.000 LB 
	TON 
	TON 
	1.160 

	EA 
	2.000 


	200.000 LF 
	210.000 SY 
	(1) LS 
	56.000 EA 
	(1) LS 
	Cat Alt Set: 
	3.00000 45.00 
	230.00000 266.80 
	4,000.00000 
	8,000.00 

	5.50000 
	1,100.00 

	235.00000 
	49,350.00 

	248,000.00000 
	248,000.00 

	39.00000 
	2,184.00 

	15,000.00000 
	15,000.00 

	Cat Alt Member: LCC: 
	50.00000 1,500.00000 7,500.00000 12.00000 1,000.00000 888,000.00000 
	50.00000 1,500.00000 7,500.00000 12.00000 1,000.00000 888,000.00000 
	50.00000 1,500.00000 7,500.00000 12.00000 1,000.00000 888,000.00000 
	750.00 1,740.00 15,000.00 2,400.00 210,000.00 888,000.00 

	125.00000 150,000.00000 
	125.00000 150,000.00000 
	7,000.00 150,000.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000115473B66 
	Counties: 
	ROANOKE 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	SALEM / SALEM 

	Call Order: 
	Call Order: 
	J34 
	Project(s): 
	0813-080-858, B666, BROS-5128(475); 


	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) BURLEIGH

	(2) SOUTHERN ROAD &

	CONSTRUCTION CO.,INC 
	BRIDGE, LLC 
	BRIDGE, LLC 
	BRIDGE, LLC 
	BRIDGE, LLC 
	BRIDGE, LLC 
	Item Description Alt Set / Alt Member Quantity and Units 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	SECTION: 0001 REGULAR BID ITEMS 
	0260 
	0260 
	0260 
	68908 
	(1) 

	NS BR. SUPERSTR. WID./REPAIR
	NS BR. SUPERSTR. WID./REPAIR
	LS 

	TEMPORARY CONSTRUCTION 
	TEMPORARY CONSTRUCTION 

	ACCESS 
	ACCESS 

	0270 
	0270 
	68908 
	(1) 

	NS BR. SUPERSTR. WID./REPAIR
	NS BR. SUPERSTR. WID./REPAIR
	LS 

	WORK BRIDGE 
	WORK BRIDGE 

	0275 
	0275 
	68908 
	(1) 

	NS BR. SUPERSTR. WID./REPAIR
	NS BR. SUPERSTR. WID./REPAIR
	LS 

	MAINTENANCE OF NAVIGATION 
	MAINTENANCE OF NAVIGATION 

	0280 
	0280 
	69500 
	14.000 

	CONCRETE SUBSTRUCT. 
	CONCRETE SUBSTRUCT. 
	SY 

	SURFACE REPAIR 
	SURFACE REPAIR 

	0290 
	0290 
	69620 
	2.000 

	COFFERDAM COFFERDAMS 
	COFFERDAM COFFERDAMS 
	EA 

	0300 
	0300 
	69627 
	16.000 

	DRY RIPRAP CL. I 26" 
	DRY RIPRAP CL. I 26" 
	TON 

	Section Totals: 
	Section Totals: 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: 
	Section Total with LCC: 


	Contract Item Totals Contract Time Totals 
	Cat Alt Set: 
	70,000.00000 
	70,000.00 

	1.00000 1.00 
	15,000.00000 
	15,000.00 

	3,000.00000 
	42,000.00 

	226,000.00000 
	452,000.00 

	340.00000 
	5,440.00 

	$
	1,169,124.91 

	$
	1,169,124.91 

	Cat Alt Member: LCC: 
	1,000.00000 
	1,000.00000 
	1,000.00000 
	1,000.00 

	1,000.00000 
	1,000.00000 
	1,000.00 

	5,000.00000 
	5,000.00000 
	5,000.00 

	5,000.00000 
	5,000.00000 
	70,000.00 

	1,500.00000 1,500.00000 
	1,500.00000 1,500.00000 
	3,000.00 24,000.00 $1,826,449.00 $1,826,449.00 


	$1,826,449.00 $1,169,124.91 
	Contract ID: C0000115473B66 Counties: ROANOKE Letting Date: January 18, 2023 District(s): SALEM / SALEM Call Order: J34 Project(s): 0813-080-858, B666, BROS-5128(475); 
	Contract Time Totals BRIDGE SUBSTRUCTURE REPAIRS Contract Time: Contract Description: 11/09/23 COMPLETION DATE 
	Contract Time Totals BRIDGE SUBSTRUCTURE REPAIRS Contract Time: Contract Description: 11/09/23 COMPLETION DATE 
	Contract Time Totals BRIDGE SUBSTRUCTURE REPAIRS Contract Time: Contract Description: 11/09/23 COMPLETION DATE 
	Min: 
	Max: 

	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	$0.00 
	$0.00 

	Contract Grand Totals 
	Contract Grand Totals 
	$1,169,124.91 
	$1,826,449.00 


	( ) indicates item is bid as Lump Sum 
	Table
	TR
	Vendor Ranking 
	Page 1 of 1 Date Printed: 02/17/2023 

	Contract ID: 
	Contract ID: 
	C0000115473B66 
	Counties: 
	ROANOKE 

	Letting Date: January 18, 2023 10:00 A.M. J34 Call Order: 11/09/23 COMPLETION DATE Contract Time: 
	Letting Date: January 18, 2023 10:00 A.M. J34 Call Order: 11/09/23 COMPLETION DATE Contract Time: 
	SALEM / SALEM District(s): 0813-080-858, B666, BROS-5128(475); Project(s): Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	W210 
	BURLEIGH CONSTRUCTION CO.,INC 
	$1,169,124.91 
	100.00% 

	2 
	2 
	S1346 
	SOUTHERN ROAD & BRIDGE, LLC 
	$1,826,449.00 
	156.22% 


	Contract ID: CM623PM1121685 Counties: FREDERICKSBURG Letting Date: January 18, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE Call Order: J37 Project(s): PM61-111-F23,P401, 5111(434); PM61-111-F23,P401, 5111(436); PM61-111F23,P401, 5111(435); PM61-111-F23,P401, 5111(437); Contract Time: 11/17/23 COMPLETION DATE Min: Max: Contract Description: SGR - 2023 PLANT MIX - PRIMARY 
	-

	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) ALLAN MYERS VA, INC. 
	(2) EUROVIA ATLANTICCOAST LLC DBA VIRGINIA PAVING COMPANY (3) SUPERIOR PAVINGCORPORATION 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount Unit Price Ext Amount Cat Alt Member: LCC: 

	TR
	0.01000 72.82 0.01000 72.82 

	TR
	118.00000 939,080.58 150.00000 1,193,746.50 

	TR
	200.00000 80,600.00 130.00000 52,390.00 

	TR
	10.50000 2,362.50 0.50000 112.50 

	TR
	3.25000 234,328.22 0.50000 36,050.50 

	TR
	0.01000 0.48 0.01000 0.48 

	TR
	79,000.00000 79,000.00 75,000.00000 75,000.00 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR BID ITEMS 
	Cat Alt Set: 

	0010 10417 
	0010 10417 
	7,282.000 
	0.01000 
	72.82 

	TACK COAT 
	TACK COAT 
	GAL 

	0020 16355 
	0020 16355 
	7,958.310 
	136.97000 
	1,090,049.72 

	ASPHALT CONC. TY. SM
	ASPHALT CONC. TY. SM
	-

	12.5D 
	TON 

	0030 16393 
	0030 16393 
	403.000 
	180.00000 
	72,540.00 

	ASPH. CONC. PATCH TY. 
	ASPH. CONC. PATCH TY. 
	IM-19.0A 
	TON 

	0040 16515 
	0040 16515 
	225.000 
	0.50000 
	112.50 

	NS FLEXIBLE PAVEMENT
	NS FLEXIBLE PAVEMENT
	 PLANING 
	SY 

	PLANING OVER GUTTER 
	PLANING OVER GUTTER 
	PAN 

	0050 16522 
	0050 16522 
	72,100.990 
	0.20000 
	14,420.20 

	FLEXIBLE PAVEMENT PL
	FLEXIBLE PAVEMENT PL
	ANING 0" 
	-

	SY 

	2" 
	2" 

	0060 24262 
	0060 24262 
	48.000 
	0.01000 
	0.48 

	PORTABLE TEMPORARY 
	PORTABLE TEMPORARY 
	RUMBLE 
	DAY 

	STRIP ARRAY 
	STRIP ARRAY 

	0070 24265 
	0070 24265 
	(1) 
	15,007.32000 
	15,007.32 

	NS MAINTENANCE OF TRAFFIC 
	NS MAINTENANCE OF TRAFFIC 
	LS 

	PLANT MIX 
	PLANT MIX 


	Contract ID: CM623PM1121685 Counties: FREDERICKSBURG Letting Date: January 18, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE Call Order: J37 Project(s): PM61-111-F23,P401, 5111(434); PM61-111-F23,P401, 5111(436); PM61-111F23,P401, 5111(435); PM61-111-F23,P401, 5111(437); Contract Time: 11/17/23 COMPLETION DATE Min: Max: Contract Description: SGR - 2023 PLANT MIX - PRIMARY 
	-

	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) ALLAN MYERS VA, INC. 
	Unit Price Ext Amount Unit Price Ext Amount (2) EUROVIA ATLANTICCOAST LLC DBA VIRGINIA PAVING COMPANY (3) SUPERIOR PAVINGCORPORATION Cat Alt Member: LCC: 35.00000 7,350.00 30.00000 6,300.00 

	TR
	2.50000 
	28,835.00 
	2.50000 
	28,835.00 

	TR
	6.75000 
	29,484.00 
	6.75000 
	29,484.00 

	TR
	45.00000 
	19,350.00 
	45.00000 
	19,350.00 

	TR
	0.82000 
	18,289.28 
	0.82000 
	18,289.28 

	TR
	1.70000 
	10,387.00 
	1.70000 
	10,387.00 

	TR
	9.20000 
	17,351.20 
	9.20000 
	17,351.20 

	TR
	53.00000 
	9,540.00 
	53.00000 
	9,540.00 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR BID ITEMS 
	Cat Alt Set: 

	0080 24282 
	0080 24282 
	210.000 
	29.00000 
	6,090.00 

	FLAGGER SERVICE 
	FLAGGER SERVICE 
	HR 

	0090 51615 
	0090 51615 
	11,534.000 
	2.50000 
	28,835.00 

	TR
	LF 

	14/1 ENCLOSED COND. CABLE 
	14/1 ENCLOSED COND. CABLE 

	0100 51912 
	0100 51912 
	4,368.000 
	6.75000 
	29,484.00 

	LOOP SAW CUT 3/8" 
	LOOP SAW CUT 3/8" 
	LF 

	0110 51913 
	0110 51913 
	430.000 
	45.00000 
	19,350.00 

	LOOP SAWCUT 5/8" 
	LOOP SAWCUT 5/8" 
	LF 

	0120 54032 
	0120 54032 
	22,304.000 
	0.82000 
	18,289.28 

	TYPE B CLASS I PVMT LINE MRKG 
	TYPE B CLASS I PVMT LINE MRKG 
	LF 

	4" 
	4" 

	0130 54034 
	0130 54034 
	6,110.000 
	1.70000 
	10,387.00 

	TYPE B CLASS I PVMT LINE MRKG 
	TYPE B CLASS I PVMT LINE MRKG 
	LF 

	6" 
	6" 

	0140 54042 
	0140 54042 
	1,886.000 
	9.20000 
	17,351.20 

	TYPE B CLASS I PAVE. LINE 
	TYPE B CLASS I PAVE. LINE 
	LF 

	MARKING 24" 
	MARKING 24" 

	0150 54219 
	0150 54219 
	180.000 
	53.00000 
	9,540.00 

	INLAID PAVEMENT MARKER 
	INLAID PAVEMENT MARKER 
	EA 

	ASPHALT 
	ASPHALT 


	Contract ID: CM623PM1121685 Counties: FREDERICKSBURG Letting Date: January 18, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE Call Order: J37 Project(s): PM61-111-F23,P401, 5111(434); PM61-111-F23,P401, 5111(436); PM61-111F23,P401, 5111(435); PM61-111-F23,P401, 5111(437); Contract Time: 11/17/23 COMPLETION DATE Min: Max: Contract Description: SGR - 2023 PLANT MIX - PRIMARY 
	-

	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) ALLAN MYERS VA, INC. 
	(2) EUROVIA ATLANTICCOAST LLC DBA VIRGINIA PAVING COMPANY 
	(3) SUPERIOR PAVINGCORPORATION 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0160 54392 2.000 
	0160 54392 2.000 
	0160 54392 2.000 
	550.00000 
	1,100.00 
	550.00000 
	1,100.00 
	550.00000 
	1,100.00 

	PVMT MSG. MARK. “ONLY” TY B, EA 
	PVMT MSG. MARK. “ONLY” TY B, EA 

	CL. I, 6' 
	CL. I, 6' 

	0170 54428 56,828.000 
	0170 54428 56,828.000 
	0.16000 
	9,092.48 
	0.16000 
	9,092.48 
	0.16000 
	9,092.48 

	TEMP. PVMT MRKG, TY. A, 4" LF 
	TEMP. PVMT MRKG, TY. A, 4" LF 

	0180 54574 44.000 
	0180 54574 44.000 
	140.00000 
	6,160.00 
	140.00000 
	6,160.00 
	140.00000 
	6,160.00 

	PVMT SYMB MRKG SGL TURN EA 
	PVMT SYMB MRKG SGL TURN EA 

	ARROW TY B, CL I 
	ARROW TY B, CL I 

	0190 54577 3.000 
	0190 54577 3.000 
	225.00000 
	675.00 
	225.00000 
	675.00 
	225.00000 
	675.00 

	PVMT SYMB MRKG DBL TURN EA 
	PVMT SYMB MRKG DBL TURN EA 

	ARROW THRU/LT OR RT TY B, CL I 
	ARROW THRU/LT OR RT TY B, CL I 

	0200 54626 
	0200 54626 
	8.000 
	90.00000 
	720.00 
	90.00000 
	720.00 
	90.00000 
	720.00 

	PVMT SYMB MRKG YIELD (2' X 3')
	PVMT SYMB MRKG YIELD (2' X 3')
	EA 

	TY B, CL II 
	TY B, CL II 

	0210 56021 
	0210 56021 
	300.000 
	5.00000 
	1,500.00 
	5.00000 
	1,500.00 
	5.00000 
	1,500.00 

	1" PVC CONDUIT 
	1" PVC CONDUIT 
	LF 

	Section Totals: 
	Section Totals: 
	$1,350,777.00 
	$1,495,278.56 
	$1,516,156.76 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: 
	Section Total with LCC: 
	$1,350,777.00 
	$1,495,278.56 
	$1,516,156.76 


	$1,495,278.56 $1,350,777.00 $1,516,156.76 Contract Item Totals 
	Contract ID: CM623PM1121685 Counties: FREDERICKSBURG Letting Date: January 18, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE Call Order: J37 Project(s): PM61-111-F23,P401, 5111(434); PM61-111-F23,P401, 5111(436); PM61-111F23,P401, 5111(435); PM61-111-F23,P401, 5111(437); 
	-

	Contract Time Totals SGR - 2023 PLANT MIX - PRIMARY Contract Time: Contract Description: 11/17/23 COMPLETION DATE 
	Contract Time Totals SGR - 2023 PLANT MIX - PRIMARY Contract Time: Contract Description: 11/17/23 COMPLETION DATE 
	Contract Time Totals SGR - 2023 PLANT MIX - PRIMARY Contract Time: Contract Description: 11/17/23 COMPLETION DATE 
	Min: 
	Max: 

	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	$0.00 
	$0.00 
	$0.00 

	Contract Grand Totals 
	Contract Grand Totals 
	$1,350,777.00 
	$1,495,278.56 
	1,516,156.76 


	( ) indicates item is bid as Lump Sum 
	Table
	TR
	Vendor Ranking 
	Page 1 of 1 Date Printed: 02/17/2023 

	Contract ID: 
	Contract ID: 
	CM623PM1121685 
	Counties: 
	FREDERICKSBURG 

	Letting Date: January 18, 2023 10:00 A.M. J37 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	Letting Date: January 18, 2023 10:00 A.M. J37 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE District(s): PM61-111-F23,P401, 5111(434); PM61-111-F23,P401, 5111(436); PM61-111F23,P401, 5111(435); PM61-111-F23,P401, 5111(437); Project(s): Min: Max: 
	-



	Contract Description: SGR - 2023 PLANT MIX - PRIMARY 
	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	G303 
	ALLAN MYERS VA, INC. 
	$1,350,777.00 
	100.00% 

	2 
	2 
	E1962 
	EUROVIA ATLANTIC COAST LLC DBA VIRGINIA PAVING COMPANY 
	$1,495,278.56 
	110.70% 

	3 
	3 
	S066 
	SUPERIOR PAVING CORPORATION 
	$1,516,156.76 
	112.24% 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110828N01 
	Counties: 
	ROCKBRIDGE 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	STAUNTON / LEXINGTON 

	Call Order: 
	Call Order: 
	J38 
	Project(s): 
	0011-081-821, N501, HSIP-081-8(056); 


	Line No / Item ID 
	(2) ADAMS CONSTRUCTIONCOMPANY 
	(2) ADAMS CONSTRUCTIONCOMPANY 
	(1) B & S CONTRACTING, INC. 

	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	SECTION: 0001 REGULAR BID ITEMS 
	0010 00100 MOBILIZATION 0020 10245 AGGR. BASE MATL. TY. I NO. 21B 0030 10607 ASPHALT CONCRETE TY. 0040 10628 FLEXIBLE PAVEMENT PLANING  0" 
	SM-12.5A 

	- 2" 0050 10701 LIQUID ASPHALT RUMBLE STRIP 
	COATING 0060 13280 GUARDRAIL GR-MGS1 
	0070 13282 GUARDRAIL GR-MGS1, 9' POST 0080 13283 RADIAL GUARDRAIL GR-MGS1 
	(1) LS 1,950.000 TON 1,195.000 TON 
	2,727.000 SY 
	3,060.000 SY 
	200.000 LF 
	1,012.500 LF 
	62.500 LF 
	Cat Alt Set: 
	8,575.00000 
	8,575.00 

	31.00000 
	60,450.00 

	109.00000 
	130,255.00 

	6.25000 
	17,043.75 

	1.50000 
	4,590.00 

	35.00000 
	7,000.00 

	45.00000 
	45,562.50 

	40.00000 
	2,500.00 

	Cat Alt Member: LCC: 
	5,000.00000 
	5,000.00000 
	5,000.00000 
	5,000.00 

	39.00000 
	39.00000 
	76,050.00 

	123.59000 
	123.59000 
	147,690.05 

	7.45000 
	7.45000 
	20,316.15 

	6.51000 
	6.51000 
	19,920.60 

	38.75000 
	38.75000 
	7,750.00 

	49.82000 
	49.82000 
	50,442.75 

	44.28000 
	44.28000 
	2,767.50 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110828N01 
	Counties: 
	ROCKBRIDGE 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	STAUNTON / LEXINGTON 

	Call Order: 
	Call Order: 
	J38 
	Project(s): 
	0011-081-821, N501, HSIP-081-8(056); 


	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) B & S CONTRACTING, INC. 
	Unit Price Ext Amount Unit Price (2) ADAMS CONSTRUCTIONCOMPANY Cat Alt Member: LCC: 4,428.43000 8,856.86 
	Ext Amount 

	TR
	1,660.66000 
	4,981.98 

	TR
	1,660.66000 
	1,660.66 

	TR
	49.82000 
	2,491.00 

	TR
	830.33000 
	1,660.66 

	TR
	0.66000 
	29,752.80 

	TR
	5.54000 
	7,744.92 

	TR
	128.13000 
	223,330.59 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR BID ITEMS 
	Cat Alt Set: 

	0090 13286 
	0090 13286 
	2.000 
	4,000.00000 
	8,000.00 

	GUARDRAIL TERMINAL G
	GUARDRAIL TERMINAL G
	R-MGS2 
	EA 

	0100 13287 
	0100 13287 
	3.000 
	1,500.00000 
	4,500.00 

	GUARDRAIL END ANCHO
	GUARDRAIL END ANCHO
	RAGE 
	EA 

	GR-MGS3 
	GR-MGS3 

	0110 13288 
	0110 13288 
	1.000 
	1,500.00000 
	1,500.00 

	GUARDRAIL HEIGHT TRA
	GUARDRAIL HEIGHT TRA
	NSITION 
	EA 

	GR-MGS4 
	GR-MGS4 

	0120 13355 
	0120 13355 
	50.000 
	45.00000 
	2,250.00 

	GUARDRAIL GR-10 
	GUARDRAIL GR-10 
	LF 

	0130 13401 
	0130 13401 
	2.000 
	750.00000 
	1,500.00 

	NS GUARDRAIL END TER
	NS GUARDRAIL END TER
	MINAL 
	EA 

	SITE PREPARATION, 4' M
	SITE PREPARATION, 4' M
	ODERATE 

	0140 16300 
	0140 16300 
	45,080.000 
	0.65000 
	29,302.00 

	RUMBLE STRIP, ASPHALT 
	RUMBLE STRIP, ASPHALT 
	LF 

	0150 16387 
	0150 16387 
	1,398.000 
	5.00000 
	6,990.00 

	MACHINING SHOULDERS 
	MACHINING SHOULDERS 
	LF 

	0160 16395 
	0160 16395 
	1,743.000 
	113.00000 
	196,959.00 

	ASPH. CONC. TY. BM-25.0A T 
	ASPH. CONC. TY. BM-25.0A T 
	TON 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110828N01 
	Counties: 
	ROCKBRIDGE 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	STAUNTON / LEXINGTON 

	Call Order: 
	Call Order: 
	J38 
	Project(s): 
	0011-081-821, N501, HSIP-081-8(056); 


	Line No / Item ID 
	(2) ADAMS CONSTRUCTIONCOMPANY 
	(2) ADAMS CONSTRUCTIONCOMPANY 
	(1) B & S CONTRACTING, INC. 

	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	SECTION: 0001 REGULAR BID ITEMS 
	0170 24272 TRUCK MOUNTED ATTENUATOR 0180 24278 GROUP 2 CHANNELIZING 
	DEVICES 0190 24279 PORTABLE CHANGEABLE 
	MESSAGE SIGN 0200 24281 ELECTRONIC ARROW BOARD 
	0210 24282 FLAGGER SERVICE 0220 24600 REMOVE EXISTING GUARDRAIL 0230 50340 RELOCATE EXISTING 1 POST 
	GROUND MOUNTED SIGN PANEL 0240 50485 CONCRETE SIGN FOUNDATION 
	STP-1, TYPE A 
	240.000 HR 
	600.000 DAY 
	800.000 HR 
	240.000 HR 
	160.000 HR 
	1,475.000 LF 
	2.000 EA 
	2.000 EA 
	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Set: 

	25.00000 
	25.00000 
	6,000.00 

	3.00000 
	3.00000 
	1,800.00 

	16.00000 
	16.00000 
	12,800.00 

	9.00000 
	9.00000 
	2,160.00 

	41.25000 
	41.25000 
	6,600.00 

	5.00000 
	5.00000 
	7,375.00 

	1,150.00000 
	1,150.00000 
	2,300.00 

	1,350.00000 
	1,350.00000 
	2,700.00 


	Cat Alt Member: LCC: 
	20.00000 1.00000 
	20.00000 1.00000 
	20.00000 1.00000 
	4,800.00 600.00 

	10.00000 
	10.00000 
	8,000.00 

	5.00000 30.00000 5.54000 170.00000 
	5.00000 30.00000 5.54000 170.00000 
	1,200.00 4,800.00 8,171.50 340.00 

	1,745.00000 
	1,745.00000 
	3,490.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110828N01 
	Counties: 
	ROCKBRIDGE 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	STAUNTON / LEXINGTON 

	Call Order: 
	Call Order: 
	J38 
	Project(s): 
	0011-081-821, N501, HSIP-081-8(056); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) B & S CONTRACTING, INC. 
	(2) ADAMS CONSTRUCTIONCOMPANY 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0250 54022 TYPE A PVMT LINE MRKG 6" 0260 54430 TEMP. PVMT MRKG, TY. A, 6" Section Total with LCC: Life Cycle Costs: Section Totals: 
	0250 54022 TYPE A PVMT LINE MRKG 6" 0260 54430 TEMP. PVMT MRKG, TY. A, 6" Section Total with LCC: Life Cycle Costs: Section Totals: 
	0250 54022 TYPE A PVMT LINE MRKG 6" 0260 54430 TEMP. PVMT MRKG, TY. A, 6" Section Total with LCC: Life Cycle Costs: Section Totals: 
	62,019.000 LF 62,019.000 LF 
	0.33000 0.05000 
	20,466.27 3,100.95 $592,279.47 $592,279.47 
	0.51000 0.22000 
	31,629.69 13,644.18 $687,091.89 $687,091.89 

	( ) indicates item is bid as Lump Sum Contract Item Totals Contract Grand Totals Contract Time Totals Contract Life Cycle Costs Totals 
	( ) indicates item is bid as Lump Sum Contract Item Totals Contract Grand Totals Contract Time Totals Contract Life Cycle Costs Totals 
	$592,279.47 $592,279.47 $0.00 
	$687,091.89 $687,091.89 $0.00 


	Table
	TR
	Vendor Ranking 
	Page 1 of 1 Date Printed: 02/17/2023 

	Contract ID: 
	Contract ID: 
	C0000110828N01 
	Counties: 
	ROCKBRIDGE 

	Letting Date: January 18, 2023 10:00 A.M. J38 Call Order: 11/13/23 COMPLETION DATE Contract Time: 
	Letting Date: January 18, 2023 10:00 A.M. J38 Call Order: 11/13/23 COMPLETION DATE Contract Time: 
	STAUNTON / LEXINGTON District(s): 0011-081-821, N501, HSIP-081-8(056); Project(s): Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	B131 
	B & S CONTRACTING, INC. 
	$592,279.47 
	100.00% 

	2 
	2 
	A006 
	ADAMS CONSTRUCTION COMPANY 
	$687,091.89 
	116.01% 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000118467B20 
	Counties: 
	BLAND, SMYTH, WASHINGTON, WYTHE 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	BRISTOL / WYTHEVILLE 

	Call Order: 
	Call Order: 
	J42 
	Project(s): 
	9999-961-689, B620, NHPP-BR01(389); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) CROSSROADS BRIDGEINC 
	(2) LANFORD BROTHERSCOMPANY, INCORPORATED 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0010 00098 
	0010 00098 
	0010 00098 
	1.000 

	NS MOBILIZATION MOBILIZATION 
	NS MOBILIZATION MOBILIZATION 
	EA 

	ON-CALL TASK ORDER GREATER 
	ON-CALL TASK ORDER GREATER 

	THAN $250,000 (ABINGDON) 
	THAN $250,000 (ABINGDON) 

	0020 00098 
	0020 00098 
	6.000 

	NS MOBILIZATION MOBILIZATION 
	NS MOBILIZATION MOBILIZATION 
	EA 

	ON-CALL TASK ORDER GREATER 
	ON-CALL TASK ORDER GREATER 

	THAN $250,000 (WYTHEVILLE) 
	THAN $250,000 (WYTHEVILLE) 

	0030 00098 
	0030 00098 
	1.000 

	NS MOBILIZATION MOBILIZATION 
	NS MOBILIZATION MOBILIZATION 
	EA 

	ON-CALL TASK ORDER LESS 
	ON-CALL TASK ORDER LESS 

	THAN $250,000 (ABINGDON) 
	THAN $250,000 (ABINGDON) 

	0040 00098 
	0040 00098 
	1.000 

	NS MOBILIZATION MOBILIZATION 
	NS MOBILIZATION MOBILIZATION 
	EA 

	ON-CALL TASK ORDER LESS 
	ON-CALL TASK ORDER LESS 

	THAN $250,000 (WYTHEVILLE) 
	THAN $250,000 (WYTHEVILLE) 

	0050 10121 
	0050 10121 
	100.000 

	AGGR. BASE MATL. TY. I NO. 21A 
	AGGR. BASE MATL. TY. I NO. 21A 
	TON 

	OR 21B 
	OR 21B 

	0060 10609 
	0060 10609 
	60.000 

	ASPHALT CONCRETE TY. SM-12.5E 
	ASPHALT CONCRETE TY. SM-12.5E 
	TON 


	40,000.00000 
	40,000.00000 
	40,000.00000 
	40,000.00 
	30,000.00000 
	30,000.00 

	40,000.00000 
	40,000.00000 
	240,000.00 
	30,000.00000 
	180,000.00 

	10,000.00000 
	10,000.00000 
	10,000.00 
	15,000.00000 
	15,000.00 

	10,000.00000 
	10,000.00000 
	10,000.00 
	15,000.00000 
	15,000.00 

	35.00000 
	35.00000 
	3,500.00 
	275.00000 
	27,500.00 

	380.00000 
	380.00000 
	22,800.00 
	652.08000 
	39,124.80 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000118467B20 
	Counties: 
	BLAND, SMYTH, WASHINGTON, WYTHE 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	BRISTOL / WYTHEVILLE 

	Call Order: 
	Call Order: 
	J42 
	Project(s): 
	9999-961-689, B620, NHPP-BR01(389); 


	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) CROSSROADS BRIDGEINC 
	Unit Price Ext Amount Unit Price (2) LANFORD BROTHERSCOMPANY, INCORPORATED Cat Alt Member: LCC: 43.00000 21,500.00 
	Ext Amount 

	TR
	28.00000 
	14,000.00 

	TR
	5,000.00000 
	10,000.00 

	TR
	39.24000 
	39,240.00 

	TR
	35.00000 
	77,000.00 

	TR
	300.00000 
	30,000.00 

	TR
	15.00000 
	61,500.00 

	TR
	4.00000 
	21,200.00 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR
	 BID ITEMS 
	Cat Alt Set: 

	0070 10628 
	0070 10628 
	500.000 
	36.00000 
	18,000.00 

	FLEXIBLE PAVEMENT PLANING  0" 
	FLEXIBLE PAVEMENT PLANING  0" 
	SY 

	- 2" 
	- 2" 

	0080 10700 
	0080 10700 
	500.000 
	20.00000 
	10,000.00 

	RUMBLE STRIP CYLINDRICAL 
	RUMBLE STRIP CYLINDRICAL 
	LF 

	ASPHALT 
	ASPHALT 

	0090 13604 
	0090 13604 
	2.000 
	4,500.00000 
	9,000.00 

	IMPACT ATTEN. SER. TY.
	IMPACT ATTEN. SER. TY.
	 1 TL-3, 
	EA 

	>=40 MPH 
	>=40 MPH 

	0100 15350 
	0100 15350 
	1,000.000 
	20.00000 
	20,000.00 

	GRIND CONCRETE 
	GRIND CONCRETE 
	PAVEMENT 
	SY 

	0110 24160 
	0110 24160 
	2,200.000 
	25.00000 
	55,000.00 

	TEMPORARY (CONSTRUCTION)
	TEMPORARY (CONSTRUCTION)
	SF 

	SIGN 
	SIGN 

	0120 24262 
	0120 24262 
	100.000 
	150.00000 
	15,000.00 

	PORTABLE TEMPORARY 
	PORTABLE TEMPORARY 
	RUMBLE 
	DAY 

	STRIP ARRAY 
	STRIP ARRAY 

	0130 24272 
	0130 24272 
	4,100.000 
	15.00000 
	61,500.00 

	TRUCK MOUNTED 
	TRUCK MOUNTED 
	ATTENUATOR 
	HR 

	0140 24278 
	0140 24278 
	5,300.000 
	5.00000 
	26,500.00 

	GROUP 2 CHANNELIZING 
	GROUP 2 CHANNELIZING 
	DAY 

	DEVICES 
	DEVICES 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000118467B20 
	Counties: 
	BLAND, SMYTH, WASHINGTON, WYTHE 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	BRISTOL / WYTHEVILLE 

	Call Order: 
	Call Order: 
	J42 
	Project(s): 
	9999-961-689, B620, NHPP-BR01(389); 


	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) CROSSROADS BRIDGE

	(2) LANFORD BROTHERS

	INC 
	INC 
	COMPANY, INCORPORATED 

	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	SECTION: 0001 REGULAR BID ITEMS 
	0150 24279 
	PORTABLE CHANGEABLE MESSAGE SIGN 0160 24281 ELECTRONIC ARROW BOARD 0170 24282 FLAGGER SERVICE 0180 54022 TYPE A PVMT LINE MRKG 6" 0190 54024 TYPE A PVMT LINE MRKG 8" 0200 54076 TYPE B CLASS VI PVMT LINE 
	MRKG 6" 0210 54077 TYPE B CLASS VI PVMT LINE 
	MRKG 8" 0220 54080 TYPE B CLASS VI CONTRAST 
	PVMT MRKG 6" 
	6,100.000 HR 
	4,100.000 HR 
	400.000 HR 
	13,800.000 LF 
	500.000 LF 
	13,300.000 LF 
	500.000 LF 
	2,900.000 LF 
	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Set: 

	8.00000 
	8.00000 
	48,800.00 

	3.00000 
	3.00000 
	12,300.00 

	20.00000 
	20.00000 
	8,000.00 

	1.50000 
	1.50000 
	20,700.00 

	3.00000 
	3.00000 
	1,500.00 

	5.00000 
	5.00000 
	66,500.00 

	8.00000 
	8.00000 
	4,000.00 

	20.00000 
	20.00000 
	58,000.00 


	Cat Alt Member: LCC: 
	12.00000 
	12.00000 
	12.00000 
	73,200.00 

	12.00000 30.00000 2.28000 3.60000 6.60000 
	12.00000 30.00000 2.28000 3.60000 6.60000 
	49,200.00 12,000.00 31,464.00 1,800.00 87,780.00 

	12.00000 
	12.00000 
	6,000.00 

	13.14000 
	13.14000 
	38,106.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000118467B20 
	Counties: 
	BLAND, SMYTH, WASHINGTON, WYTHE 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	BRISTOL / WYTHEVILLE 

	Call Order: 
	Call Order: 
	J42 
	Project(s): 
	9999-961-689, B620, NHPP-BR01(389); 


	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) CROSSROADS BRIDGEINC 
	Unit Price Ext Amount Unit Price (2) LANFORD BROTHERSCOMPANY, INCORPORATED Cat Alt Member: LCC: 6.00000 82,800.00 
	Ext Amount 

	TR
	80.00000 
	6,400.00 

	TR
	300.00000 
	24,000.00 

	TR
	13.14000 
	1,051.20 

	TR
	2,500.00000 
	2,500.00 

	TR
	2,500.00000 
	2,500.00 

	TR
	18.00000 
	27,504.00 

	TR
	8.00000 
	8,000.00 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULA
	R BID ITEMS 
	Cat Alt Set: 

	0230 54105 
	0230 54105 
	13,800.000 
	2.00000 
	27,600.00 

	ERADICATE EXIST. LINEAR PVMT 
	ERADICATE EXIST. LINEAR PVMT 
	LF 

	MARKING 
	MARKING 

	0240 54210 
	0240 54210 
	80.000 
	10.00000 
	800.00 

	REMOVE EXIST. RAISED 
	REMOVE EXIST. RAISED 
	EA 

	PAVEMENT MARKER 
	PAVEMENT MARKER 

	0250 54219 
	0250 54219 
	80.000 
	100.00000 
	8,000.00 

	INLAID PAVEMENT MARKER 
	INLAID PAVEMENT MARKER 
	EA 

	ASPHALT 
	ASPHALT 

	0260 54240 
	0260 54240 
	80.000 
	8.50000 
	680.00 

	TR
	TEMP. PAVE. MARKER 1 WAY 
	EA 

	0270 67910 
	0270 67910 
	1.000 
	3,000.00000 
	3,000.00 

	NS NBIS ACCESS, UNDER BRIDGE 
	NS NBIS ACCESS, UNDER BRIDGE 
	DAY 

	STR. NO. 2057 
	STR. NO. 2057 

	0280 67910 
	0280 67910 
	1.000 
	3,000.00000 
	3,000.00 

	NS NBIS ACCESS, UNDER BRIDGE 
	NS NBIS ACCESS, UNDER BRIDGE 
	DAY 

	STR. NO. 2058 
	STR. NO. 2058 

	0290 68090 
	0290 68090 
	1,528.000 
	25.00000 
	38,200.00 

	BRIDGE DECK GROOVING 
	BRIDGE DECK GROOVING 
	SY 

	0300 68093 
	0300 68093 
	1,000.000 
	3.00000 
	3,000.00 

	CORROSION RESISTANT REINF. 
	CORROSION RESISTANT REINF. 
	LB 

	STEEL CL. III 
	STEEL CL. III 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000118467B20 
	Counties: 
	BLAND, SMYTH, WASHINGTON, WYTHE 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	BRISTOL / WYTHEVILLE 

	Call Order: 
	Call Order: 
	J42 
	Project(s): 
	9999-961-689, B620, NHPP-BR01(389); 


	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) CROSSROADS BRIDGEINC 
	Unit Price Ext Amount Unit Price (2) LANFORD BROTHERSCOMPANY, INCORPORATED Cat Alt Member: LCC: 25.00000 10,975.00 
	Ext Amount 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULA
	R BID ITEMS 
	Cat Alt Set: 

	0310 68180 
	0310 68180 
	439.000 
	45.00000 
	19,755.00 

	EMBEDDED GALVANIC ANODES 
	EMBEDDED GALVANIC ANODES 
	EA 

	0320 68313 
	0320 68313 
	3,925.000 
	25.00000 
	98,125.00 

	TYPE A MILLING 1/2" 
	TYPE A MILLING 1/2" 
	SY 

	0330 68314 
	0330 68314 
	1,528.000 
	32.00000 
	48,896.00 

	TYPE A MILLING 1" 
	TYPE A MILLING 1" 
	SY 

	0340 68316 
	0340 68316 
	1,000.000 
	20.00000 
	20,000.00 

	TYPE A MILLING 1-3/4" 
	TYPE A MILLING 1-3/4" 
	SY 

	0350 68322 
	0350 68322 
	55.000 
	800.00000 
	44,000.00 

	H.E.S. PATCHING TYPE B 
	H.E.S. PATCHING TYPE B 
	SY 

	0360 68332 
	0360 68332 
	55.000 
	1,000.00000 
	55,000.00 

	H.E.S. PATCHING TYPE C 
	H.E.S. PATCHING TYPE C 
	SY 

	0370 68409 
	0370 68409 
	50.000 
	30.00000 
	1,500.00 

	SILICONE JOINT SEALANT 1-1/2" 
	SILICONE JOINT SEALANT 1-1/2" 
	LF 

	0380 68539 
	0380 68539 
	50.000 
	60.00000 
	3,000.00 

	ADHESIVE BASED JOINT SEALER 
	ADHESIVE BASED JOINT SEALER 
	LF 

	CLASS III, 1" 
	CLASS III, 1" 

	0390 68540 
	0390 68540 
	695.000 
	85.00000 
	59,075.00 

	ADHESIVE BASED JOINT SEALER 
	ADHESIVE BASED JOINT SEALER 
	LF 

	CLASS III, 2" 
	CLASS III, 2" 


	13.00000 
	51,025.00 

	24.00000 
	36,672.00 

	34.00000 
	34,000.00 

	800.00000 
	44,000.00 

	1,500.00000 
	82,500.00 

	80.00000 
	4,000.00 

	100.00000 
	5,000.00 

	140.00000 
	97,300.00 

	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000118467B20 
	Counties: 
	BLAND, SMYTH, WASHINGTON, WYTHE 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	BRISTOL / WYTHEVILLE 

	Call Order: 
	Call Order: 
	J42 
	Project(s): 
	9999-961-689, B620, NHPP-BR01(389); 


	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) CROSSROADS BRIDGEINC 
	Unit Price Ext Amount Unit Price (2) LANFORD BROTHERSCOMPANY, INCORPORATED Cat Alt Member: LCC: 1,000.00000 40,000.00 
	Ext Amount 

	TR
	1,000.00000 
	128,000.00 

	TR
	1,000.00000 
	35,000.00 

	TR
	175.00000 
	8,750.00 

	TR
	600.00000 
	30,000.00 

	TR
	600.00000 
	493,800.00 

	TR
	80.00000 
	4,000.00 

	TR
	50.00000 
	2,500.00 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR 
	BID ITEMS 
	Cat Alt Set: 

	0400 68550 
	0400 68550 
	40.000 
	600.00000 
	24,000.00 

	ELASTOMERIC EXPANSION DAM 
	ELASTOMERIC EXPANSION DAM 
	LF 

	0" TO 2" 
	0" TO 2" 

	0410 68552 
	0410 68552 
	128.000 
	700.00000 
	89,600.00 

	ELASTOMERIC EXPANSION DAM 
	ELASTOMERIC EXPANSION DAM 
	LF 

	2+" TO 3" 
	2+" TO 3" 

	0420 68553 
	0420 68553 
	35.000 
	600.00000 
	21,000.00 

	ELASTOMERIC EXPANSION DAM 
	ELASTOMERIC EXPANSION DAM 
	LF 

	3+" TO 4" 
	3+" TO 4" 

	0430 68570 
	0430 68570 
	50.000 
	90.00000 
	4,500.00 

	EXPANSION JOINT 
	EXPANSION JOINT 
	LF 

	REMOVAL 
	REMOVAL 

	0440 68571 
	0440 68571 
	50.000 
	1,000.00000 
	50,000.00 

	NS  RECONSTRUCT EXPANSION 
	NS  RECONSTRUCT EXPANSION 
	LF 

	JOINT VERY EARLY STRENGTH 
	JOINT VERY EARLY STRENGTH 

	0450 68573
	0450 68573
	823.000 
	600.00000 
	493,800.00 

	 RECONSTRUCT EXPANS
	 RECONSTRUCT EXPANS
	ION 
	LF 

	JOINT, HES 
	JOINT, HES 

	0460 68574 
	0460 68574 
	50.000 
	40.00000 
	2,000.00 

	CLEAN AND RESEAL EXPANSION 
	CLEAN AND RESEAL EXPANSION 
	LF 

	JOINT 
	JOINT 

	0470 68575 
	0470 68575 
	50.000 
	30.00000 
	1,500.00 

	EXPANSION JOINT PREPARATION 
	EXPANSION JOINT PREPARATION 
	LF 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000118467B20 
	Counties: 
	BLAND, SMYTH, WASHINGTON, WYTHE 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	BRISTOL / WYTHEVILLE 

	Call Order: 
	Call Order: 
	J42 
	Project(s): 
	9999-961-689, B620, NHPP-BR01(389); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) CROSSROADS BRIDGEINC 
	(2) LANFORD BROTHERSCOMPANY, INCORPORATED 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0480 68579 
	0480 68579 
	0480 68579 
	50.000 

	RECONSTRUCT BACK WALL, HES 
	RECONSTRUCT BACK WALL, HES 
	LF 

	0490 68600 
	0490 68600 
	15.000 

	CONCRETE SUPERSTRUCT. 
	CONCRETE SUPERSTRUCT. 
	SY 

	SURFACE REPAIR 
	SURFACE REPAIR 

	0500 68613 
	0500 68613 
	35.000 

	FURNISH HIGH EARLY STRENGTH 
	FURNISH HIGH EARLY STRENGTH 
	CY 

	LATEX MODIFIED CONC. 2-1/4" - 2
	LATEX MODIFIED CONC. 2-1/4" - 2
	-


	3/4" 
	3/4" 

	0510 68614 
	0510 68614 
	30.000 

	FURNISH VERY EARLY STRENGTH 
	FURNISH VERY EARLY STRENGTH 
	CY 

	LATEX MODIFIED CONC. 2-1/4" - 2
	LATEX MODIFIED CONC. 2-1/4" - 2
	-


	3/4" 
	3/4" 

	0520 68615 
	0520 68615 
	1,528.000 

	PLACE HIGH EARLY STRENGTH 
	PLACE HIGH EARLY STRENGTH 
	SY 

	LATEX MODIFIED CONCRETE 
	LATEX MODIFIED CONCRETE 

	OVERLAY 
	OVERLAY 

	0530 68616 
	0530 68616 
	150.000 

	PLACE VERY EARLY STRENGTH 
	PLACE VERY EARLY STRENGTH 
	SY 

	LATEX MODIFIED CONCRETE 
	LATEX MODIFIED CONCRETE 

	OVERLAY 
	OVERLAY 


	350.00000 1,750.00000 1,000.00000 
	350.00000 1,750.00000 1,000.00000 
	350.00000 1,750.00000 1,000.00000 
	17,500.00 26,250.00 35,000.00 
	650.00000 2,000.00000 2,000.00000 
	32,500.00 30,000.00 70,000.00 

	1,000.00000 
	1,000.00000 
	30,000.00 
	2,000.00000 
	60,000.00 

	145.00000 
	145.00000 
	221,560.00 
	140.00000 
	213,920.00 

	145.00000 
	145.00000 
	21,750.00 
	140.00000 
	21,000.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000118467B20 
	Counties: 
	BLAND, SMYTH, WASHINGTON, WYTHE 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	BRISTOL / WYTHEVILLE 

	Call Order: 
	Call Order: 
	J42 
	Project(s): 
	9999-961-689, B620, NHPP-BR01(389); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) CROSSROADS BRIDGEINC 
	(2) LANFORD BROTHERSCOMPANY, INCORPORATED 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0540 68619 
	0540 68619 
	0540 68619 
	64.000 

	NS FURNISH HIGH EARLY 
	NS FURNISH HIGH EARLY 
	CY 

	STRENGTH LATEX MODIFIED 
	STRENGTH LATEX MODIFIED 

	CONCRETE (1 1/4" - 1 3/4") 
	CONCRETE (1 1/4" - 1 3/4") 

	0550 68621 
	0550 68621 
	25.000 

	NS FURNISH VERY EARLY 
	NS FURNISH VERY EARLY 
	CY 

	STRENGTH LATEX MODIFIED 
	STRENGTH LATEX MODIFIED 

	CONCRETE (1 1/4" - 1 3/4") 
	CONCRETE (1 1/4" - 1 3/4") 

	0560 68642 
	0560 68642 
	1,528.000 

	TYPE A HYDRO-DEMOLITION 1/2" 
	TYPE A HYDRO-DEMOLITION 1/2" 
	SY 

	0570 68675 
	0570 68675 
	3,925.000 

	EPOXY OVERLAY 
	EPOXY OVERLAY 
	SY 

	0580 68902 
	0580 68902 
	50.000 

	NS BR. SUPERSTR. WID./REPAIR
	NS BR. SUPERSTR. WID./REPAIR
	LF 

	RECONSTRUCT BACKWALL, VES 
	RECONSTRUCT BACKWALL, VES 

	0590 68910 
	0590 68910 
	20.000 

	NS BR. SUPERSTR. WID./REPAIR
	NS BR. SUPERSTR. WID./REPAIR
	SY 

	V.E.S. PATCHING TYPE B 
	V.E.S. PATCHING TYPE B 

	0600 68910 
	0600 68910 
	20.000 

	NS BR. SUPERSTR. WID./REPAIR
	NS BR. SUPERSTR. WID./REPAIR
	SY 

	V.E.S. PATCHING TYPE C 
	V.E.S. PATCHING TYPE C 


	1,650.00000 
	1,650.00000 
	1,650.00000 
	105,600.00 
	2,000.00000 
	128,000.00 

	1,650.00000 
	1,650.00000 
	41,250.00 
	2,000.00000 
	50,000.00 

	150.00000 95.00000 350.00000 1,750.00000 2,000.00000 
	150.00000 95.00000 350.00000 1,750.00000 2,000.00000 
	229,200.00 372,875.00 17,500.00 35,000.00 40,000.00 
	100.00000 95.00000 650.00000 800.00000 1,500.00000 
	152,800.00 372,875.00 32,500.00 16,000.00 30,000.00 


	Contract ID: C0000118467B20 Counties: BLAND, SMYTH, WASHINGTON, WYTHE 
	Letting Date: January 18, 2023 District(s): BRISTOL / WYTHEVILLE Call Order: J42 Project(s): 9999-961-689, B620, NHPP-BR01(389); Contract Time: 04/03/24 COMPLETION DATE Min: Max: 
	Contract Description: INTERSTATE ON-CALL BRIDGE REPAIR AND OVERLAY Line No / Item ID 
	(1) CROSSROADS BRIDGE
	(1) CROSSROADS BRIDGE
	(2) LANFORD BROTHERS

	INC 
	INC 
	INC 
	COMPANY, INCORPORATED 

	Item Description 

	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	35.00000 
	1,050.00 

	250.00000 
	7,500.00 

	0610 69009 30.000 
	POROUS BACKFILL CY Section Totals: $$
	3,075,666.00 
	3,359,987.00 

	Life Cycle Costs: 
	Section Total with LCC: $$
	3,075,666.00 
	3,359,987.00 

	$
	3,075,666.00 

	$
	3,359,987.00 

	Contract Item Totals Contract Time Totals Contract Life Cycle Costs Totals 
	$0.00 
	$0.00 
	$
	3,075,666.00 

	$
	3,359,987.00 

	Contract Grand Totals 
	( ) indicates item is bid as Lump Sum 
	Date Printed: 02/17/2023 
	Date Printed: 02/17/2023 
	Date Printed: 02/17/2023 

	Vendor Ranking 
	Vendor Ranking 
	Page 1 of 1 

	Contract ID: Letting Date: C0000118467B20 January 18, 2023 10:00 A.M. J42 Call Order: 04/03/24 COMPLETION DATE Contract Time: 
	Contract ID: Letting Date: C0000118467B20 January 18, 2023 10:00 A.M. J42 Call Order: 04/03/24 COMPLETION DATE Contract Time: 
	BRISTOL / WYTHEVILLE District(s): BLAND, SMYTH, WASHINGTON, WYTHE Counties: 9999-961-689, B620, NHPP-BR01(389); Project(s): Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	C1334 
	CROSSROADS BRIDGE INC 
	$3,075,666.00 
	100.00% 

	2 
	2 
	L005 
	LANFORD BROTHERS COMPANY, INCORPORATED 
	$3,359,987.00 
	109.24% 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120900N01 
	Counties: 
	SALEM 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	SALEM / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J43 
	Project(s): 
	9999-962-697,N501, HSIP-962-2(123); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) RICHARDSON-WAYLANDELECTRICAL CO. LLC 
	(2) PERFORMANCE SIGNS,LLC 
	(3) RAMIREZ CONTRACTING,L.L.C. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	TRAFFIC ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0010 00100 
	0010 00100 
	0010 00100 
	(1) 
	14,843.92000 
	14,843.92 
	130,000.00000 
	130,000.00 
	150,000.00000 
	150,000.00 

	MOBILIZATION 
	MOBILIZATION 
	LS 

	0020 24262 
	0020 24262 
	1,145.000 
	188.29000 
	215,592.05 
	10.00000 
	11,450.00 
	50.00000 
	57,250.00 

	PORTABLE TEMPORARY RUMBLE 
	PORTABLE TEMPORARY RUMBLE 
	DAY 

	STRIP ARRAY 
	STRIP ARRAY 

	0030 24272 
	0030 24272 
	1,070.000 
	53.93000 
	57,705.10 
	25.00000 
	26,750.00 
	80.00000 
	85,600.00 

	TRUCK MOUNTED ATTENUATOR 
	TRUCK MOUNTED ATTENUATOR 
	HR 

	0040 24281 
	0040 24281 
	129.000 
	154.07000 
	19,875.03 
	5.00000 
	645.00 
	5.00000 
	645.00 

	ELECTRONIC ARROW BOARD 
	ELECTRONIC ARROW BOARD 
	HR 

	0050 24282 
	0050 24282 
	2,884.000 
	41.53000 
	119,772.52 
	35.00000 
	100,940.00 
	55.00000 
	158,620.00 

	FLAGGER SERVICE 
	FLAGGER SERVICE 
	HR 

	0060 50108 
	0060 50108 
	5,404.000 
	26.23000 
	141,746.92 
	45.00000 
	243,180.00 
	55.00000 
	297,220.00 

	SIGN PANEL 
	SIGN PANEL 
	SF 

	0070 50300 
	0070 50300 
	60.000 
	328.37000 
	19,702.20 
	150.00000 
	9,000.00 
	300.00000 
	18,000.00 

	REMOVE EXISTING 1 POST SIGN 
	REMOVE EXISTING 1 POST SIGN 
	EA 

	STRUCTURE 
	STRUCTURE 

	0080 50430 
	0080 50430 
	8,099.000 
	34.36000 
	278,281.64 
	24.00000 
	194,376.00 
	40.00000 
	323,960.00 

	SIGN POST STP-1, 2", 14 GAUGE 
	SIGN POST STP-1, 2", 14 GAUGE 
	LF 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120900N01 
	Counties: 
	SALEM 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	SALEM / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J43 
	Project(s): 
	9999-962-697,N501, HSIP-962-2(123); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) RICHARDSON-WAYLANDELECTRICAL CO. LLC 
	(2) PERFORMANCE SIGNS,LLC 
	(3) RAMIREZ CONTRACTING,L.L.C. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	TRAFFIC ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0090 50432 
	0090 50432 
	0090 50432 
	30.000 

	SIGN POST STP-1, 2 3/16", 10
	SIGN POST STP-1, 2 3/16", 10
	LF 

	GAUGE 
	GAUGE 

	0100 50434 
	0100 50434 
	63.000 

	SIGN POST STP-1, 2 1/2", 10
	SIGN POST STP-1, 2 1/2", 10
	LF 

	GAUGE 
	GAUGE 

	0110 50436 
	0110 50436 
	542.000 

	SIGN POST STP-1, 2 1/2", 12
	SIGN POST STP-1, 2 1/2", 12
	LF 

	GAUGE 
	GAUGE 

	0120 50487 
	0120 50487 
	5.000 

	CONCRETE SIGN FOUNDATION 
	CONCRETE SIGN FOUNDATION 
	EA 

	STP-1, TYPE C 
	STP-1, TYPE C 

	0130 50488 
	0130 50488 
	705.000 

	CONCRETE SIGN FOUNDATION 
	CONCRETE SIGN FOUNDATION 
	EA 

	STP-1, TYPE D 
	STP-1, TYPE D 

	0140 50489 
	0140 50489 
	42.000 

	CONCRETE SIGN FOUNDATION 
	CONCRETE SIGN FOUNDATION 
	EA 

	STP-1, TYPE E 
	STP-1, TYPE E 

	0150 54048 
	0150 54048 
	3,312.000 

	TYPE B CLASS II PAVE. LINE 
	TYPE B CLASS II PAVE. LINE 
	LF 

	MARKING 24" 
	MARKING 24" 


	42.70000 
	42.70000 
	42.70000 
	1,281.00 
	34.00000 
	1,020.00 
	60.00000 
	1,800.00 

	42.23000 
	42.23000 
	2,660.49 
	36.00000 
	2,268.00 
	40.00000 
	2,520.00 

	37.38000 
	37.38000 
	20,259.96 
	29.00000 
	15,718.00 
	50.00000 
	27,100.00 

	846.68000 
	846.68000 
	4,233.40 
	1,000.00000 
	5,000.00 
	1,000.00000 
	5,000.00 

	417.20000 
	417.20000 
	294,126.00 
	600.00000 
	423,000.00 
	700.00000 
	493,500.00 

	423.54000 
	423.54000 
	17,788.68 
	625.00000 
	26,250.00 
	500.00000 
	21,000.00 

	37.16000 
	37.16000 
	123,073.92 
	60.00000 
	198,720.00 
	40.00000 
	132,480.00 


	Contract ID: C0000120900N01 Counties: SALEM 
	Letting Date: January 18, 2023 District(s): SALEM / DISTRICTWIDE OR OFFICE Call Order: J43 Project(s): 9999-962-697,N501, HSIP-962-2(123); Contract Time: 03/15/24 COMPLETION DATE Min: Max: 
	Contract Description: UNSIGNALIZED INTERSECTION IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) RICHARDSON-WAYLANDELECTRICAL CO. LLC 
	(2) PERFORMANCE SIGNS,LLC 
	(3) RAMIREZ CONTRACTING,L.L.C. 

	Alt Set / Alt Member Section Totals: 
	Alt Set / Alt Member Section Totals: 
	Quantity a
	nd Units 
	Unit Price 
	Ext Amount $1,330,942.83 
	Unit Price 
	Ext Amount $1,388,317.00 
	Unit Price 
	Ext Amount $1,774,695.00 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: 
	Section Total with LCC: 
	$1,330,942.83 
	$1,388,317.00 
	$1,774,695.00 


	Contract Item Totals 
	Contract Item Totals 
	Contract Item Totals 
	$1,330,942.83 
	$1,388,317.00 
	$1,774,695.00 

	Contract Time Totals 
	Contract Time Totals 

	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	$0.00 
	$0.00 
	$0.00 

	Contract Grand Totals 
	Contract Grand Totals 
	$1,330,942.83 
	$1,388,317.00 
	1,774,695.00 


	( ) indicates item is bid as Lump Sum 
	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120900N01 
	Counties: 
	SALEM 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	SALEM / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J43 
	Project(s): 
	9999-962-697,N501, HSIP-962-2(123); 


	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (4) DAVIS H. ELLIOTCONSTRUCTION COMPANY, INCORPORATED 
	Unit Price Ext Amount Unit Price Ext Amount (5) MULLEN'S MARKINGS,INC. (6) CES CONSULTING, LLC Cat Alt Member: LCC: 25,000.00000 25,000.00 200,000.00000 200,000.00 

	TR
	20.00000 
	22,900.00 
	135.00000 
	154,575.00 

	TR
	162.80000 
	174,196.00 
	75.00000 
	80,250.00 

	TR
	0.01000 
	1.29 
	5.00000 
	645.00 

	TR
	77.73000 
	224,173.32 
	100.00000 
	288,400.00 

	TR
	61.40000 
	331,805.60 
	90.00000 
	486,360.00 

	TR
	98.64000 
	5,918.40 
	100.00000 
	6,000.00 

	TR
	15.00000 
	121,485.00 
	45.00000 
	364,455.00 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	TRAFFIC 
	ITEMS 
	Cat Alt Set: 

	0010 00100 
	0010 00100 
	(1) 
	131,824.99000 
	131,824.99 

	MOBILIZATION 
	MOBILIZATION 
	LS 

	0020 24262 
	0020 24262 
	1,145.000 
	249.98000 
	286,227.10 

	PORTABLE TEMPORARY 
	PORTABLE TEMPORARY 
	RUMBLE 
	DAY 

	STRIP ARRAY 
	STRIP ARRAY 

	0030 24272 
	0030 24272 
	1,070.000 
	49.52000 
	52,986.40 

	TRUCK MOUNTED 
	TRUCK MOUNTED 
	ATTENUATOR 
	HR 

	0040 24281 
	0040 24281 
	129.000 
	19.82000 
	2,556.78 

	TR
	ELECTRONIC ARROW BOARD 
	HR 

	0050 24282 
	0050 24282 
	2,884.000 
	52.82000 
	152,332.88 

	FLAGGER SERVICE 
	FLAGGER SERVICE 
	HR 

	0060 50108 
	0060 50108 
	5,404.000 
	47.91000 
	258,905.64 

	SIGN PANEL 
	SIGN PANEL 
	SF 

	0070 50300 
	0070 50300 
	60.000 
	278.31000 
	16,698.60 

	REMOVE EXISTING 1 POST SIGN 
	REMOVE EXISTING 1 POST SIGN 
	EA 

	STRUCTURE 
	STRUCTURE 

	0080 50430 
	0080 50430 
	8,099.000 
	45.28000 
	366,722.72 

	SIGN POST STP-1, 2", 14 GAUGE 
	SIGN POST STP-1, 2", 14 GAUGE 
	LF 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120900N01 
	Counties: 
	SALEM 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	SALEM / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J43 
	Project(s): 
	9999-962-697,N501, HSIP-962-2(123); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(4) DAVIS H. ELLIOTCONSTRUCTION COMPANY, INCORPORATED 
	(5) MULLEN'S MARKINGS,INC. 
	(6) CES CONSULTING, LLC 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	TRAFFIC ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0090 50432 
	0090 50432 
	0090 50432 
	30.000 

	SIGN POST STP-1, 2 3/16", 10
	SIGN POST STP-1, 2 3/16", 10
	LF 

	GAUGE 
	GAUGE 

	0100 50434 
	0100 50434 
	63.000 

	SIGN POST STP-1, 2 1/2", 10
	SIGN POST STP-1, 2 1/2", 10
	LF 

	GAUGE 
	GAUGE 

	0110 50436 
	0110 50436 
	542.000 

	SIGN POST STP-1, 2 1/2", 12
	SIGN POST STP-1, 2 1/2", 12
	LF 

	GAUGE 
	GAUGE 

	0120 50487 
	0120 50487 
	5.000 

	CONCRETE SIGN FOUNDATION 
	CONCRETE SIGN FOUNDATION 
	EA 

	STP-1, TYPE C 
	STP-1, TYPE C 

	0130 50488 
	0130 50488 
	705.000 

	CONCRETE SIGN FOUNDATION 
	CONCRETE SIGN FOUNDATION 
	EA 

	STP-1, TYPE D 
	STP-1, TYPE D 

	0140 50489 
	0140 50489 
	42.000 

	CONCRETE SIGN FOUNDATION 
	CONCRETE SIGN FOUNDATION 
	EA 

	STP-1, TYPE E 
	STP-1, TYPE E 

	0150 54048 
	0150 54048 
	3,312.000 

	TYPE B CLASS II PAVE. LINE 
	TYPE B CLASS II PAVE. LINE 
	LF 

	MARKING 24" 
	MARKING 24" 


	47.92000 
	47.92000 
	47.92000 
	1,437.60 
	50.00000 
	1,500.00 
	49.00000 
	1,470.00 

	49.24000 
	49.24000 
	3,102.12 
	50.00000 
	3,150.00 
	56.00000 
	3,528.00 

	46.60000 
	46.60000 
	25,257.20 
	30.00000 
	16,260.00 
	50.00000 
	27,100.00 

	1,023.29000 
	1,023.29000 
	5,116.45 
	1,578.27000 
	7,891.35 
	1,000.00000 
	5,000.00 

	603.64000 
	603.64000 
	425,566.20 
	1,590.72000 
	1,121,457.60 
	800.00000 
	564,000.00 

	542.31000 
	542.31000 
	22,777.02 
	1,581.36000 
	66,417.12 
	690.00000 
	28,980.00 

	116.58000 
	116.58000 
	386,112.96 
	28.70000 
	95,054.40 
	26.00000 
	86,112.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120900N01 
	Counties: 
	SALEM 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	SALEM / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J43 
	Project(s): 
	9999-962-697,N501, HSIP-962-2(123); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(4) DAVIS H. ELLIOTCONSTRUCTION COMPANY, INCORPORATED 
	(5) MULLEN'S MARKINGS,INC. 
	(6) CES CONSULTING, LLC 

	Alt Set / Alt Member Section Total with LCC: Life Cycle Costs: Section Totals: 
	Alt Set / Alt Member Section Total with LCC: Life Cycle Costs: Section Totals: 
	Quantity and Units 
	Unit Price 
	Ext Amount $2,137,624.66 $2,137,624.66 
	Unit Price 
	Ext Amount $2,217,210.08 $2,217,210.08 
	Unit Price 
	Ext Amount $2,296,875.00 $2,296,875.00 


	Contract Item Totals 
	Contract Item Totals 
	Contract Item Totals 
	$2,137,624.66 
	$2,217,210.08 
	$2,296,875.00 

	Contract Time Totals 
	Contract Time Totals 

	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	$0.00 
	$0.00 
	$0.00 

	Contract Grand Totals 
	Contract Grand Totals 
	$2,137,624.66 
	$2,217,210.08 
	2,296,875.00 


	( ) indicates item is bid as Lump Sum 
	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120900N01 
	Counties: 
	SALEM 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	SALEM / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J43 
	Project(s): 
	9999-962-697,N501, HSIP-962-2(123); 


	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(7) MCCLAIN & CO., INC. 

	Item Description 
	Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price 
	Ext Amount 

	TR
	Cat Alt Member: 
	LCC: 


	0001 TRAFFIC ITEMS SECTION: Cat Alt Set: 
	0001 TRAFFIC ITEMS SECTION: Cat Alt Set: 
	0001 TRAFFIC ITEMS SECTION: Cat Alt Set: 

	0010 00100 (1) 157,053.62000 157,053.62 
	0010 00100 (1) 157,053.62000 157,053.62 

	MOBILIZATION LS 
	MOBILIZATION LS 

	0020 24262 1,145.000 978.11000 1,119,935.95 
	0020 24262 1,145.000 978.11000 1,119,935.95 

	PORTABLE TEMPORARY RUMBLE STRIP ARRAY 0030 24272 DAY 1,070.000 103.30000 110,531.00 
	PORTABLE TEMPORARY RUMBLE STRIP ARRAY 0030 24272 DAY 1,070.000 103.30000 110,531.00 

	TRUCK MOUNTED ATTENUATOR HR 
	TRUCK MOUNTED ATTENUATOR HR 

	0040 24281 129.000 92.60000 11,945.40 
	0040 24281 129.000 92.60000 11,945.40 

	ELECTRONIC ARROW BOARD HR 
	ELECTRONIC ARROW BOARD HR 

	0050 24282 2,884.000 64.28000 185,383.52 
	0050 24282 2,884.000 64.28000 185,383.52 

	FLAGGER SERVICE HR 
	FLAGGER SERVICE HR 

	0060 50108 5,404.000 22.77000 123,049.08 
	0060 50108 5,404.000 22.77000 123,049.08 

	SIGN PANEL SF 
	SIGN PANEL SF 

	0070 50300 60.000 195.09000 11,705.40 
	0070 50300 60.000 195.09000 11,705.40 

	REMOVE EXISTING 1 POST SIGN STRUCTURE 0080 50430 EA 8,099.000 20.63000 167,082.37 
	REMOVE EXISTING 1 POST SIGN STRUCTURE 0080 50430 EA 8,099.000 20.63000 167,082.37 

	SIGN POST STP-1, 2", 14 GAUGE LF 
	SIGN POST STP-1, 2", 14 GAUGE LF 

	0090 50432 30.000 48.33000 1,449.90 
	0090 50432 30.000 48.33000 1,449.90 

	SIGN POST STP-1, 2 3/16", 10GAUGE LF 
	SIGN POST STP-1, 2 3/16", 10GAUGE LF 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120900N01 
	Counties: 
	SALEM 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	SALEM / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J43 
	Project(s): 
	9999-962-697,N501, HSIP-962-2(123); 

	Contract Time: 
	Contract Time: 
	03/15/24 COMPLETION DATE 
	Min: 
	Max: 


	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(7) MCCLAIN & CO., INC. 

	Item Description 
	Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 


	SECTION: 0001 TRAFFIC ITEMS 
	0100 
	0100 
	0100 
	50434 
	63.000 

	SIGN POST STP-1, 2 1/2", 10GAUGE 
	SIGN POST STP-1, 2 1/2", 10GAUGE 
	LF 

	0110 
	0110 
	50436 
	542.000 

	SIGN POST STP-1, 2 1/2", 12GAUGE 
	SIGN POST STP-1, 2 1/2", 12GAUGE 
	LF 

	0120 
	0120 
	50487 
	5.000 

	CONCRETE SIGN FOUNDATION STP-1, TYPE C 
	CONCRETE SIGN FOUNDATION STP-1, TYPE C 
	EA 

	0130 
	0130 
	50488 
	705.000 

	CONCRETE SIGN FOUNDATION STP-1, TYPE D 
	CONCRETE SIGN FOUNDATION STP-1, TYPE D 
	EA 

	0140 
	0140 
	50489 
	42.000 

	CONCRETE SIGN FOUNDATION STP-1, TYPE E 
	CONCRETE SIGN FOUNDATION STP-1, TYPE E 
	EA 

	0150 
	0150 
	54048 
	3,312.000 

	TYPE B CLASS II PAVE. LINE MARKING 24" Section Totals: 
	TYPE B CLASS II PAVE. LINE MARKING 24" Section Totals: 
	LF 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: 
	Section Total with LCC: 


	Contract Item Totals Contract Time Totals 
	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 

	LCC: 

	29.24000 
	29.24000 
	29.24000 
	1,842.12 

	17.72000 
	17.72000 
	9,604.24 

	3,090.69000 
	3,090.69000 
	15,453.45 

	485.80000 
	485.80000 
	342,489.00 

	1,573.42000 
	1,573.42000 
	66,083.64 

	52.51000 
	52.51000 
	173,913.12 

	TR
	$2,497,521.81 

	TR
	$2,497,521.81 


	$2,497,521.81 
	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120900N01 
	Counties: 
	SALEM 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	SALEM / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J43 
	Project(s): 
	9999-962-697,N501, HSIP-962-2(123); 


	Contract Description: UNSIGNALIZED INTERSECTION IMPROVEMENTS Contract Life Cycle Costs Totals 
	$0.00 Contract Grand Totals 
	$
	2,497,521.81 

	( ) indicates item is bid as Lump Sum 
	Table
	TR
	Vendor Ranking 
	Page 1 of 1 Date Printed: 02/17/2023 

	Contract ID: 
	Contract ID: 
	C0000120900N01 
	Counties: 
	SALEM 

	Letting Date: January 18, 2023 10:00 A.M. J43 Call Order: 03/15/24 COMPLETION DATE Contract Time: 
	Letting Date: January 18, 2023 10:00 A.M. J43 Call Order: 03/15/24 COMPLETION DATE Contract Time: 
	SALEM / DISTRICTWIDE OR OFFICE District(s): 9999-962-697,N501, HSIP-962-2(123); Project(s): Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	R009 
	RICHARDSON-WAYLAND ELECTRICAL CO. LLC 
	$1,330,942.83 
	100.00% 

	2 
	2 
	P1103 
	PERFORMANCE SIGNS, LLC 
	$1,388,317.00 
	104.31% 

	3 
	3 
	R691 
	RAMIREZ CONTRACTING, L.L.C. 
	$1,774,695.00 
	133.34% 

	4 
	4 
	E005 
	DAVIS H. ELLIOT CONSTRUCTION COMPANY, INCORPORATED 
	$2,137,624.66 
	160.61% 

	5 
	5 
	M965 
	MULLEN'S MARKINGS, INC. 
	$2,217,210.08 
	166.59% 

	6 
	6 
	C1407 
	CES CONSULTING, LLC 
	$2,296,875.00 
	172.58% 

	7 
	7 
	M813 
	MCCLAIN & CO., INC. 
	$2,497,521.81 
	187.65% 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000111261B05 
	Counties: 
	TAZEWELL CITY 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	BRISTOL / TAZEWELL 

	Call Order: 
	Call Order: 
	J46 
	Project(s): 
	0061-158-279, B605, NONE; 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) CROSSROADS BRIDGEINC 
	(2) KING GENERALCONTRACTORS, INC. 
	(3) STONEWALL BRIDGE, INC. 

	Alt Set / Alt Member 0001 SECTION: 
	Alt Set / Alt Member 0001 SECTION: 
	Quantity and Units REGULAR ITEMS 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 


	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	88,000.00000 88,000.00 
	88,000.00000 88,000.00 
	158,303.25000 
	158,303.25 110,000.00000 
	110,000.00 

	20,000.00000 20,000.00 
	20,000.00000 20,000.00 
	16,518.60000 
	16,518.60 25,000.00000 
	25,000.00 

	90.00000 3,060.00 
	90.00000 3,060.00 
	178.95000 
	6,084.30 60.00000 
	2,040.00 

	400.00000 24,800.00 
	400.00000 24,800.00 
	461.14000 
	28,590.68 400.00000 
	24,800.00 

	30.00000 25,140.00 
	30.00000 25,140.00 
	27.53000 
	23,070.14 150.00000 
	125,700.00 

	385.00000 8,085.00 
	385.00000 8,085.00 
	443.25000 
	9,308.25 250.00000 
	5,250.00 

	5,500.00000 5,500.00 
	5,500.00000 5,500.00 
	6,332.13000 
	6,332.13 7,500.00000 
	7,500.00 


	0010 00100 
	0010 00100 
	0010 00100 
	(1) 

	MOBILIZATION 
	MOBILIZATION 
	LS 

	0020 00101 
	0020 00101 
	(1) 

	CONSTRUCTION SURVEYING 
	CONSTRUCTION SURVEYING 
	LS 

	CONSTRUCTION 
	CONSTRUCTION 

	0030 10128 
	0030 10128 
	34.000 

	AGGR. BASE MATL. TY. I NO. 21B 
	AGGR. BASE MATL. TY. I NO. 21B 
	TON 

	0040 10607 
	0040 10607 
	62.000 

	ASPHALT CONCRETE TY. SM-12.5A 
	ASPHALT CONCRETE TY. SM-12.5A 
	TON 

	0050 10628 
	0050 10628 
	838.000 

	FLEXIBLE PAVEMENT PLANING  0" 
	FLEXIBLE PAVEMENT PLANING  0" 
	SY 

	- 2" 
	- 2" 

	0060 10642 
	0060 10642 
	21.000 

	ASPHALT CONCRETE TY. BM-25.0A 
	ASPHALT CONCRETE TY. BM-25.0A 
	TON 

	0070 13286 
	0070 13286 
	1.000 

	GUARDRAIL TERMINAL GR-MGS2 
	GUARDRAIL TERMINAL GR-MGS2 
	EA 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000111261B05 
	Counties: 
	TAZEWELL CITY 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	BRISTOL / TAZEWELL 

	Call Order: 
	Call Order: 
	J46 
	Project(s): 
	0061-158-279, B605, NONE; 


	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) CROSSROADS BRIDGEINC 
	Unit Price Ext Amount Unit Price Ext Amount (2) KING GENERALCONTRACTORS, INC. (3) STONEWALL BRIDGE, INC. Cat Alt Member: LCC: 2,890.76000 2,890.76 2,500.00000 2,500.00 

	TR
	6,332.13000 
	6,332.13 
	700.00000 
	700.00 

	TR
	137.66000 
	2,753.20 
	120.00000 
	2,400.00 

	TR
	1,066.83000 
	6,400.98 
	850.00000 
	5,100.00 

	TR
	57.82000 
	33,998.16 
	45.00000 
	26,460.00 

	TR
	302.84000 
	3,028.40 
	300.00000 
	3,000.00 

	TR
	1.38000 
	23,460.00 
	2.00000 
	34,000.00 

	TR
	75.71000 
	7,571.00 
	75.00000 
	7,500.00 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR ITEMS 
	Cat Alt Set: 

	0080 13288 
	0080 13288 
	1.000 
	2,750.00000 
	2,750.00 

	GUARDRAIL HEIGHT TRANSITION 
	GUARDRAIL HEIGHT TRANSITION 
	EA 

	GR-MGS4 
	GR-MGS4 

	0090 13383 
	0090 13383 
	1.000 
	5,500.00000 
	5,500.00 

	FIXED OBJECT ATTACH. GR-FOA-1 
	FIXED OBJECT ATTACH. GR-FOA-1 
	EA 

	TY. I 
	TY. I 

	0100 13496 
	0100 13496 
	20.000 
	75.00000 
	1,500.00 

	TRAF. BARR. SER. CONC. DOUBLE 
	TRAF. BARR. SER. CONC. DOUBLE 
	LF 

	FACE PAR.MB-11A 
	FACE PAR.MB-11A 

	0110 24152 
	0110 24152 
	6.000 
	525.00000 
	3,150.00 

	TYPE 3 BARRICADE 8' 
	TYPE 3 BARRICADE 8' 
	EA 

	0120 24160 
	0120 24160 
	588.000 
	35.00000 
	20,580.00 

	TEMPORARY (CONSTRUCTION)
	TEMPORARY (CONSTRUCTION)
	SF 

	SIGN 
	SIGN 

	0130 24262 
	0130 24262 
	10.000 
	375.00000 
	3,750.00 

	PORTABLE TEMPORARY 
	PORTABLE TEMPORARY 
	RUMBLE DAY 

	STRIP ARRAY 
	STRIP ARRAY 

	0140 24278 
	0140 24278 
	17,000.000 
	2.00000 
	34,000.00 

	GROUP 2 CHANNELIZING 
	GROUP 2 CHANNELIZING 
	DAY 

	DEVICES 
	DEVICES 

	0150 24282 
	0150 24282 
	100.000 
	38.00000 
	3,800.00 

	FLAGGER SERVICE 
	FLAGGER SERVICE 
	HR 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000111261B05 
	Counties: 
	TAZEWELL CITY 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	BRISTOL / TAZEWELL 

	Call Order: 
	Call Order: 
	J46 
	Project(s): 
	0061-158-279, B605, NONE; 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) CROSSROADS BRIDGEINC 
	(2) KING GENERALCONTRACTORS, INC. 
	(3) STONEWALL BRIDGE, INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0160 24288 3,650.000 
	0160 24288 3,650.000 
	0160 24288 3,650.000 
	3.25000 
	11,862.50 
	2.75000 
	10,037.50 
	3.00000 
	10,950.00 

	WARNING LIGHT TY. B DAY 
	WARNING LIGHT TY. B DAY 

	0170 27430 34.000 
	0170 27430 34.000 
	0.01000 
	0.34 
	8.26000 
	280.84 
	5.00000 
	170.00 

	SILTATION CONTROL EXCAVATION 
	SILTATION CONTROL EXCAVATION 
	CY 

	0180 27505 
	0180 27505 
	200.000 
	6.50000 
	1,300.00 
	6.19000 
	1,238.00 
	8.00000 
	1,600.00 

	TEMP. SILT FENCE TYPE A 
	TEMP. SILT FENCE TYPE A 
	LF 

	0190 50108 
	0190 50108 
	29.000 
	68.00000 
	1,972.00 
	85.35000 
	2,475.15 
	80.00000 
	2,320.00 

	SIGN PANEL 
	SIGN PANEL 
	SF 

	0200 50300 
	0200 50300 
	4.000 
	100.00000 
	400.00 
	688.28000 
	2,753.12 
	600.00000 
	2,400.00 

	REMOVE EXISTING 1 POST SIGN 
	REMOVE EXISTING 1 POST SIGN 
	EA 

	STRUCTURE SIGN TY. 1 
	STRUCTURE SIGN TY. 1 

	0210 50430 
	0210 50430 
	77.000 
	20.00000 
	1,540.00 
	64.70000 
	4,981.90 
	50.00000 
	3,850.00 

	SIGN POST STP-1, 2", 14 GAUGE 
	SIGN POST STP-1, 2", 14 GAUGE 
	LF 

	0220 50485 
	0220 50485 
	7.000 
	600.00000 
	4,200.00 
	1,445.38000 
	10,117.66 
	1,200.00000 
	8,400.00 

	CONCRETE SIGN FOUNDATION 
	CONCRETE SIGN FOUNDATION 
	EA 

	STP-1, TYPE A 
	STP-1, TYPE A 

	0230 54032 
	0230 54032 
	730.000 
	4.25000 
	3,102.50 
	11.22000 
	8,190.60 
	12.00000 
	8,760.00 

	TYPE B CLASS I PVMT LINE MRKG 
	TYPE B CLASS I PVMT LINE MRKG 
	LF 

	4" 
	4" 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000111261B05 
	Counties: 
	TAZEWELL CITY 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	BRISTOL / TAZEWELL 

	Call Order: 
	Call Order: 
	J46 
	Project(s): 
	0061-158-279, B605, NONE; 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) CROSSROADS BRIDGEINC 
	(2) KING GENERALCONTRACTORS, INC. 
	(3) STONEWALL BRIDGE, INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0240 54048 
	0240 54048 
	0240 54048 
	16.000 

	TYPE B CLASS II PAVE. LINE 
	TYPE B CLASS II PAVE. LINE 
	LF 

	MARKING 24" 
	MARKING 24" 

	0250 54101 
	0250 54101 
	1.000 

	NS PAVEMENT MARKING NS 
	NS PAVEMENT MARKING NS 
	EA 

	PAVEMENT MATKING TY. B, CL. II 
	PAVEMENT MATKING TY. B, CL. II 

	PAVEMENT SYMBOL MARKING 
	PAVEMENT SYMBOL MARKING 

	0260 60125 
	0260 60125 
	(1) 

	NS BRIDGE Median Island 
	NS BRIDGE Median Island 
	LS 

	Replacement 
	Replacement 

	0270 60409 
	0270 60409 
	207.000 

	CONC. CLASS A4 MOD. LOW 
	CONC. CLASS A4 MOD. LOW 
	CY 

	SHRINKAGE 
	SHRINKAGE 

	0280 62033 
	0280 62033 
	163.000 

	RAILING.KANSAS CORRAL 32" 
	RAILING.KANSAS CORRAL 32" 
	LF 

	W/OUT CURB 
	W/OUT CURB 

	0290 64015 
	0290 64015 
	122.000 

	SELECT BACKFILL ABUTMENT 
	SELECT BACKFILL ABUTMENT 
	TON 

	ZONE 
	ZONE 

	0300 64032 
	0300 64032 
	29.000 

	GEOCOMPOSITE WALL DRAIN 
	GEOCOMPOSITE WALL DRAIN 
	SY 


	105.00000 1,200.00000 
	105.00000 1,200.00000 
	105.00000 1,200.00000 
	1,680.00 1,200.00 
	115.63000 1,204.48000 
	1,850.08 1,204.48 
	100.00000 1,000.00000 
	1,600.00 1,000.00 

	10,000.00000 1,550.00000 350.00000 100.00000 35.00000 
	10,000.00000 1,550.00000 350.00000 100.00000 35.00000 
	10,000.00 320,850.00 57,050.00 12,200.00 1,015.00 
	37,166.85000 1,376.55000 653.86000 89.48000 27.53000 
	37,166.85 284,945.85 106,579.18 10,916.56 798.37 
	75,000.00000 1,750.00000 350.00000 60.00000 125.00000 
	75,000.00 362,250.00 57,050.00 7,320.00 3,625.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000111261B05 
	Counties: 
	TAZEWELL CITY 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	BRISTOL / TAZEWELL 

	Call Order: 
	Call Order: 
	J46 
	Project(s): 
	0061-158-279, B605, NONE; 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) CROSSROADS BRIDGEINC 
	(2) KING GENERALCONTRACTORS, INC. 
	(3) STONEWALL BRIDGE, INC. 

	Alt Set / Alt Member 0001 SECTION: 
	Alt Set / Alt Member 0001 SECTION: 
	Quantity and Units REGULAR ITEMS 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 


	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	115,000.00000 115,000.00 
	115,000.00000 115,000.00 
	40,608.23000 
	40,608.23 22,000.00000 
	22,000.00 

	110,000.00000 110,000.00 
	110,000.00000 110,000.00 
	199,599.75000 
	199,599.75 120,000.00000 
	120,000.00 

	12.00000 3,888.00 
	12.00000 3,888.00 
	44.05000 
	14,272.20 15.00000 
	4,860.00 

	25.00000 8,100.00 
	25.00000 8,100.00 
	41.30000 
	13,381.20 40.00000 
	12,960.00 

	3.75000 204,525.00 
	3.75000 204,525.00 
	4.13000 
	225,250.20 6.00000 
	327,240.00 

	25.00000 2,925.00 
	25.00000 2,925.00 
	22.02000 
	2,576.34 120.00000 
	14,040.00 

	42.00000 4,578.00 
	42.00000 4,578.00 
	61.94000 
	6,751.46 55.00000 
	5,995.00 

	6,600.00000 3,300.00 
	6,600.00000 3,300.00 
	8,259.30000 
	4,129.65 2,500.00000 
	1,250.00 


	0310 66120 COFFERDAM 0320 67900 NS DISM. & REM. EXIST. STR. STR. 
	NO. 1807 0330 68085 COVER DEPTH SURVEY 
	0340 68090 BRIDGE DECK GROOVING 0350 68091 CORROSION RESISTANT REINF. 
	STEEL CL. I 0360 69010 PIPE UNDERDRAIN 6" 
	0370 69011 STRUCTURE EXCAVATION 0380 69030 CONCRETE CLASS A3 
	1.000 EA 
	(1) LS 
	324.000 SY 
	324.000 SY 
	54,540.000 LB 
	117.000 LF 
	109.000 CY 
	0.500 CY 
	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000111261B05 
	Counties: 
	TAZEWELL CITY 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	BRISTOL / TAZEWELL 

	Call Order: 
	Call Order: 
	J46 
	Project(s): 
	0061-158-279, B605, NONE; 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) CROSSROADS BRIDGEINC 
	(2) KING GENERALCONTRACTORS, INC. 
	(3) STONEWALL BRIDGE, INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0390 69500 CONCRETE SUBSTRUCT. SURFACE REPAIR 0400 69835 WATERPROOFING - EPOXY RESIN TYPE EP-3B/EP-3T Section Total with LCC: Life Cycle Costs: Section Totals: 
	0390 69500 CONCRETE SUBSTRUCT. SURFACE REPAIR 0400 69835 WATERPROOFING - EPOXY RESIN TYPE EP-3B/EP-3T Section Total with LCC: Life Cycle Costs: Section Totals: 
	0390 69500 CONCRETE SUBSTRUCT. SURFACE REPAIR 0400 69835 WATERPROOFING - EPOXY RESIN TYPE EP-3B/EP-3T Section Total with LCC: Life Cycle Costs: Section Totals: 
	8.000 SY 148.000 SY 
	1,750.00000 90.00000 
	14,000.00 13,320.00 $1,157,623.34 $1,157,623.34 
	3,441.38000 137.66000 
	27,531.04 20,373.68 $1,372,651.87 $1,372,651.87 
	4,000.00000 120.00000 
	32,000.00 17,760.00 $1,486,350.00 $1,486,350.00 

	( ) indicates item is bid as Lump Sum Contract Item Totals Contract Grand Totals Contract Time Totals Contract Life Cycle Costs Totals 
	( ) indicates item is bid as Lump Sum Contract Item Totals Contract Grand Totals Contract Time Totals Contract Life Cycle Costs Totals 
	$1,157,623.34 $1,157,623.34 $0.00 
	$1,372,651.87 $1,372,651.87 $0.00 
	$1,486,350.00 1,486,350.00 $0.00 


	Vendor Ranking 
	Vendor Ranking 
	Vendor Ranking 
	Page 1 of 1 Date Printed: 02/17/2023 

	Contract ID: 
	Contract ID: 
	C0000111261B05 
	Counties: 
	TAZEWELL CITY 

	Letting Date: January 18, 2023 10:00 A.M. J46 Call Order: 09/08/23 COMPLETION DATE Contract Time: 
	Letting Date: January 18, 2023 10:00 A.M. J46 Call Order: 09/08/23 COMPLETION DATE Contract Time: 
	BRISTOL / TAZEWELL District(s): 0061-158-279, B605, NONE; Project(s): Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	C1334 
	CROSSROADS BRIDGE INC 
	$1,157,623.34 
	100.00% 

	2 
	2 
	K987 
	KING GENERAL CONTRACTORS, INC. 
	$1,372,651.87 
	118.57% 

	3 
	3 
	B728 
	STONEWALL BRIDGE, INC. 
	$1,486,350.00 
	128.40% 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000111238B02 
	Counties: 
	TAZEWELL 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	BRISTOL / TAZEWELL 

	Call Order: 
	Call Order: 
	J47 
	Project(s): 
	0016-158-277, B602, N/A; 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) JONES ROAD & BRIDGE,INC. 
	(2) KING GENERALCONTRACTORS, INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0010 00100 
	0010 00100 
	0010 00100 
	(1) 

	MOBILIZATION 
	MOBILIZATION 
	LS 

	0020 00101 
	0020 00101 
	(1) 

	CONSTRUCTION SURVEYING 
	CONSTRUCTION SURVEYING 
	LS 

	CONSTRUCTION 
	CONSTRUCTION 

	0030 00120 
	0030 00120 
	32.000 

	REGULAR EXCAVATION 
	REGULAR EXCAVATION 
	CY 

	0040 09066 
	0040 09066 
	1.000 

	NS FRAME & COVER NS FRAME 
	NS FRAME & COVER NS FRAME 
	EA 

	AND COVER 
	AND COVER 

	0050 10128 
	0050 10128 
	287.000 

	AGGR. BASE MATL. TY. I NO. 21B 
	AGGR. BASE MATL. TY. I NO. 21B 
	TON 

	0060 10607 
	0060 10607 
	110.000 

	ASPHALT CONCRETE TY. SM-12.5A 
	ASPHALT CONCRETE TY. SM-12.5A 
	TON 

	0070 10628 
	0070 10628 
	800.000 

	FLEXIBLE PAVEMENT PLANING  0" 
	FLEXIBLE PAVEMENT PLANING  0" 
	SY 

	- 2" 
	- 2" 


	150,000.00000 55,000.00000 
	150,000.00000 55,000.00000 
	150,000.00000 55,000.00000 
	150,000.00 55,000.00 
	144,537.75000 19,271.70000 
	144,537.75 19,271.70 

	200.00000 1,000.00000 
	200.00000 1,000.00000 
	6,400.00 1,000.00 
	68.83000 5,506.20000 
	2,202.56 5,506.20 

	60.00000 400.00000 35.00000 
	60.00000 400.00000 35.00000 
	17,220.00 44,000.00 28,000.00 
	89.48000 399.20000 42.67000 
	25,680.76 43,912.00 34,136.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000111238B02 
	Counties: 
	TAZEWELL 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	BRISTOL / TAZEWELL 

	Call Order: 
	Call Order: 
	J47 
	Project(s): 
	0016-158-277, B602, N/A; 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) JONES ROAD & BRIDGE,INC. 
	(2) KING GENERALCONTRACTORS, INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0080 10642 
	0080 10642 
	0080 10642 
	345.000 

	ASPHALT CONCRETE TY. BM-25.0A 
	ASPHALT CONCRETE TY. BM-25.0A 
	TON 

	0090 13222 
	0090 13222 
	30.000 

	HYDRAULIC CEMENT CONC. 
	HYDRAULIC CEMENT CONC. 
	SY 

	SIDEWALK 7" 
	SIDEWALK 7" 

	0100 24160 
	0100 24160 
	500.000 

	TEMPORARY (CONSTRUCTION)
	TEMPORARY (CONSTRUCTION)
	SF 

	SIGN 
	SIGN 

	0110 24262 
	0110 24262 
	20.000 

	PORTABLE TEMPORARY RUMBLE 
	PORTABLE TEMPORARY RUMBLE 
	DAY 

	STRIP ARRAY 
	STRIP ARRAY 

	0120 24282 
	0120 24282 
	200.000 

	FLAGGER SERVICE 
	FLAGGER SERVICE 
	HR 

	0130 24333 
	0130 24333 
	(1) 

	NS TEMPORARY TRAFFIC 
	NS TEMPORARY TRAFFIC 
	LS 

	CONTROL SIGNAL NS 
	CONTROL SIGNAL NS 

	TEMPORARY CONTROL TRAFFIC 
	TEMPORARY CONTROL TRAFFIC 

	SIGNAL 
	SIGNAL 

	0140 27326 
	0140 27326 
	27.000 

	ROLLED EROSION CTRL 
	ROLLED EROSION CTRL 
	SY 

	PRODUCT EC-3 TYPE 2 
	PRODUCT EC-3 TYPE 2 


	250.00000 100.00000 40.00000 100.00000 25.00000 100,000.00000 
	250.00000 100.00000 40.00000 100.00000 25.00000 100,000.00000 
	250.00000 100.00000 40.00000 100.00000 25.00000 100,000.00000 
	86,250.00 3,000.00 20,000.00 2,000.00 5,000.00 100,000.00 
	381.30000 722.69000 57.82000 209.24000 75.71000 34,413.75000 
	131,548.50 21,680.70 28,910.00 4,184.80 15,142.00 34,413.75 

	10.00000 
	10.00000 
	270.00 
	17.90000 
	483.30 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000111238B02 
	Counties: 
	TAZEWELL 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	BRISTOL / TAZEWELL 

	Call Order: 
	Call Order: 
	J47 
	Project(s): 
	0016-158-277, B602, N/A; 


	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) JONES ROAD & BRIDGE,INC. 
	Unit Price Ext Amount Unit Price (2) KING GENERALCONTRACTORS, INC. Cat Alt Member: LCC: 1,101.24000 1,101.24 
	Ext Amount 

	TR
	550.62000 
	1,101.24 

	TR
	8.26000 
	8.26 

	TR
	240.90000 
	15,658.50 

	TR
	7.92000 
	5,940.00 

	TR
	123.89000 
	2,477.80 

	TR
	48.18000 
	4,528.92 

	TR
	178.95000 
	34,537.35 

	TR
	3,992.00000 
	7,984.00 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR ITEMS 
	Cat Alt Set: 

	0150 27417 
	0150 27417 
	1.000 
	500.00000 
	500.00 

	CHECK DAM SEDIMENT 
	CHECK DAM SEDIMENT 
	EA 

	RETENTION ROLL 18" 
	RETENTION ROLL 18" 

	0160 27422 
	0160 27422 
	2.000 
	10,000.00000 
	20,000.00 

	DEWATERING BASIN EC-8 
	DEWATERING BASIN EC-8 
	EA 

	0170 27430 
	0170 27430 
	1.000 
	1.00000 
	1.00 

	TR
	SILTATION CONTROL EXCAVATION 
	CY 

	0180 27461 
	0180 27461 
	65.000 
	1.00000 
	65.00 

	TR
	INLET PROTECTION TYPE B 
	EA 

	0190 27505 
	0190 27505 
	750.000 
	10.00000 
	7,500.00 

	TEMP. SILT FENCE TYPE 
	TEMP. SILT FENCE TYPE 
	A 
	LF 

	0200 40002 
	0200 40002 
	20.000 
	50.00000 
	1,000.00 

	TR
	LF 

	3/4" WATER SERVICE LINE 
	3/4" WATER SERVICE LINE 

	0210 40003 
	0210 40003 
	94.000 
	50.00000 
	4,700.00 

	1" WATER SERVICE LINE 
	1" WATER SERVICE LINE 
	LF 

	0220 40081 
	0220 40081 
	193.000 
	250.00000 
	48,250.00 

	8" DI WATER MAIN 
	8" DI WATER MAIN 
	LF 

	0230 41008 
	0230 41008 
	2.000 
	2,500.00000 
	5,000.00 

	8" GATE VALVE & BOX 
	8" GATE VALVE & BOX 
	EA 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000111238B02 
	Counties: 
	TAZEWELL 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	BRISTOL / TAZEWELL 

	Call Order: 
	Call Order: 
	J47 
	Project(s): 
	0016-158-277, B602, N/A; 


	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) JONES ROAD & BRIDGE,

	(2) KING GENERAL

	INC. 
	CONTRACTORS, INC. 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	SECTION: 0001 REGULAR ITEMS 
	0240 41967 5/8" WATER METER BOX & YOKE 0250 42044 4" SANITARY SERVICE LATERAL 
	CONNECTION 0260 42100 10" SAN. SEWER PIPE 
	0270 42755 SANITARY SEWER MANHOLE 0280 42764 MANHOLE FRAME & COVER F&C-1 0290 42845 4" SEWER CLEANOUT 0300 50108 SIGN PANEL 0310 50436 SIGN POST STP-1, 2 1/2", 12
	GAUGE 
	3.000 EA 
	34.000 LF 
	87.000 LF 
	24.100 LF 
	3.000 EA 
	2.000 EA 
	12.000 SF 
	60.000 LF 
	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Set: 

	1,600.00000 
	1,600.00000 
	4,800.00 

	60.00000 
	60.00000 
	2,040.00 

	200.00000 
	200.00000 
	17,400.00 

	450.00000 
	450.00000 
	10,845.00 

	1,200.00000 
	1,200.00000 
	3,600.00 

	3,000.00000 
	3,000.00000 
	6,000.00 

	55.00000 
	55.00000 
	660.00 

	40.00000 
	40.00000 
	2,400.00 


	Cat Alt Member: LCC: 
	2,546.62000 61.94000 
	2,546.62000 61.94000 
	2,546.62000 61.94000 
	7,639.86 2,105.96 

	89.48000 144.54000 1,514.21000 619.45000 103.24000 57.82000 
	89.48000 144.54000 1,514.21000 619.45000 103.24000 57.82000 
	7,784.76 3,483.41 4,542.63 1,238.90 1,238.88 3,469.20 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000111238B02 
	Counties: 
	TAZEWELL 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	BRISTOL / TAZEWELL 

	Call Order: 
	Call Order: 
	J47 
	Project(s): 
	0016-158-277, B602, N/A; 


	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) JONES ROAD & BRIDGE,INC. 
	Unit Price Ext Amount Unit Price (2) KING GENERALCONTRACTORS, INC. Cat Alt Member: LCC: 1,445.38000 5,781.52 
	Ext Amount 

	TR
	16.52000 
	19,824.00 

	TR
	64.70000 
	2,588.00 

	TR
	16.52000 
	20,484.80 

	TR
	1,032.41000 
	80,424.74 

	TR
	68.83000 
	16,450.37 

	TR
	41.30000 
	9,870.70 

	TR
	7.23000 
	88,784.40 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR ITEMS 
	Cat Alt Set: 

	0320 50485 
	0320 50485 
	4.000 
	1,000.00000 
	4,000.00 

	CONCRETE SIGN FOUNDATION 
	CONCRETE SIGN FOUNDATION 
	EA 

	STP-1, TYPE A 
	STP-1, TYPE A 

	0330 54032 
	0330 54032 
	1,200.000 
	4.00000 
	4,800.00 

	TYPE B CLASS I PVMT LINE MRKG 
	TYPE B CLASS I PVMT LINE MRKG 
	LF 

	4" 
	4" 

	0340 54100 
	0340 54100 
	40.000 
	20.00000 
	800.00 

	NS PAVEMENT MARKING
	NS PAVEMENT MARKING
	 (24")LF 

	Thermoplastic, Type B, Class II 
	Thermoplastic, Type B, Class II 

	0350 54106 
	0350 54106 
	1,240.000 
	15.00000 
	18,600.00 

	ERADICATE EXIST. NONLINEAR 
	ERADICATE EXIST. NONLINEAR 
	SF 

	PVMT MRKG 
	PVMT MRKG 

	0360 60409 
	0360 60409 
	77.900 
	1,800.00000 
	140,220.00 

	CONC. CLASS A4 MOD. LOW 
	CONC. CLASS A4 MOD. LOW 
	CY 

	SHRINKAGE 
	SHRINKAGE 

	0370 60490 
	0370 60490 
	239.000 
	80.00000 
	19,120.00 

	BRIDGE DECK GROOVING 
	BRIDGE DECK GROOVING 
	SY 

	0380 60495 
	0380 60495 
	239.000 
	25.00000 
	5,975.00 

	COVER DEPTH SURVEY 
	COVER DEPTH SURVEY 
	SY 

	0390 61711 
	0390 61711 
	12,280.000 
	5.00000 
	61,400.00 

	CORROSION RESISTANT REINF. 
	CORROSION RESISTANT REINF. 
	LB 

	STEEL CL. I 
	STEEL CL. I 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000111238B02 
	Counties: 
	TAZEWELL 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	BRISTOL / TAZEWELL 

	Call Order: 
	Call Order: 
	J47 
	Project(s): 
	0016-158-277, B602, N/A; 


	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) JONES ROAD & BRIDGE,

	(2) KING GENERAL

	INC. 
	CONTRACTORS, INC. 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	SECTION: 0001 REGULAR ITEMS 
	0400 61822 
	STR.STEEL ROLLED BEAM ASTM 
	A709 GRADE 50W 
	0410 62034 
	RAILING, CPSR 2 RAIL 
	0420 64011 
	STRUCTURE EXCAVATION 
	0430 64015 
	SELECT BACKFILL ABUTMENT 
	ZONE 
	0440 64032 
	GEOCOMPOSITE WALL DRAIN 
	0450 65013 
	CONCRETE CLASS A3 
	0460 65200 
	REINF. STEEL 
	0470 65211 
	CORROSION RESISTANT REINF. 
	STEEL CL. I 
	(78200) LB 
	145.000 LF 
	950.000 CY 
	790.000 TON 
	127.000 SY 
	193.400 CY 8,200.000 LB 
	15,370.000 LB 
	Cat Alt Set: 
	380,000.00000 
	380,000.00 

	250.00000 
	36,250.00 

	60.00000 
	57,000.00 

	65.00000 
	51,350.00 

	16.00000 
	2,032.00 

	1,200.00000 
	232,080.00 

	4.00000 
	32,800.00 

	7.00000 
	107,590.00 

	Cat Alt Member: LCC: 
	400,576.05000 
	400,576.05000 
	400,576.05000 
	400,576.05 

	412.97000 
	412.97000 
	59,880.65 

	61.94000 
	61.94000 
	58,843.00 

	78.46000 
	78.46000 
	61,983.40 

	20.65000 
	20.65000 
	2,622.55 

	894.76000 
	894.76000 
	173,046.58 

	5.85000 
	5.85000 
	47,970.00 

	4.75000 
	4.75000 
	73,007.50 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000111238B02 
	Counties: 
	TAZEWELL 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	BRISTOL / TAZEWELL 

	Call Order: 
	Call Order: 
	J47 
	Project(s): 
	0016-158-277, B602, N/A; 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) JONES ROAD & BRIDGE,INC. 
	(2) KING GENERALCONTRACTORS, INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0480 66120 
	0480 66120 
	0480 66120 
	5.000 

	COFFERDAM 
	COFFERDAM 
	EA 

	0490 66920 
	0490 66920 
	75.000 

	NS BRIDGE SUBSTRUCTURE NS 
	NS BRIDGE SUBSTRUCTURE NS 
	CY 

	CONCRETE CLASS A3 
	CONCRETE CLASS A3 

	SUBFOOTER 
	SUBFOOTER 

	0500 67900 
	0500 67900 
	(1) 

	NS DISM. & REM. EXIST. STR. 
	NS DISM. & REM. EXIST. STR. 
	LS 

	Remove Structure 
	Remove Structure 

	0510 67904 
	0510 67904 
	(1) 

	NS BRIDGE INCIDENTALS NS 
	NS BRIDGE INCIDENTALS NS 
	LS 

	Bridge Incidentals Temporary Shoring 
	Bridge Incidentals Temporary Shoring 

	0520 67910 
	0520 67910 
	2.000 

	NS NBIS ACCESS, UNDER BRIDGE 
	NS NBIS ACCESS, UNDER BRIDGE 
	DAY 

	NS NBIS ACCESS UNDER BRIDGE 
	NS NBIS ACCESS UNDER BRIDGE 

	STR NO 1800 
	STR NO 1800 

	0530 68476 
	0530 68476 
	(1) 

	NS ENV.& WORKER PROTECTION 
	NS ENV.& WORKER PROTECTION 
	LS 

	PLAN 
	PLAN 

	0540 68492 
	0540 68492 
	(1) 

	NS MATERIAL DISPOSAL NS 
	NS MATERIAL DISPOSAL NS 
	LS 

	MATERIAL DISPOSAL NS 
	MATERIAL DISPOSAL NS 

	MATERIAL DISPOSAL 
	MATERIAL DISPOSAL 


	30,000.00000 600.00000 
	30,000.00000 600.00000 
	30,000.00000 600.00000 
	150,000.00 45,000.00 
	35,790.30000 1,032.41000 
	178,951.50 77,430.75 

	100,000.00000 200,000.00000 3,500.00000 
	100,000.00000 200,000.00000 3,500.00000 
	100,000.00 200,000.00 7,000.00 
	144,537.75000 83,418.93000 11,012.40000 
	144,537.75 83,418.93 22,024.80 

	15,000.00000 230,000.00000 
	15,000.00000 230,000.00000 
	15,000.00 230,000.00 
	6,882.75000 206,482.50000 
	6,882.75 206,482.50 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000111238B02 
	Counties: 
	TAZEWELL 

	Letting Date: 
	Letting Date: 
	January 18, 2023 
	District(s): 
	BRISTOL / TAZEWELL 

	Call Order: 
	Call Order: 
	J47 
	Project(s): 
	0016-158-277, B602, N/A; 


	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) JONES ROAD & BRIDGE,

	(2) KING GENERAL

	INC. 
	CONTRACTORS, INC. 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	SECTION: 0001 REGULAR ITEMS 
	0550 
	0550 
	0550 
	68760 
	144.000 

	TRAF. BARR. SER. CONC. SINGLE FACE PARAPET MB-10A 
	TRAF. BARR. SER. CONC. SINGLE FACE PARAPET MB-10A 
	LF 

	0560 
	0560 
	70515 
	8,100.000 

	NS ENVIR.PROTECTION TRANSPORTATION OF DISPOSAL OF PETROLEUM CONTAMINATED GROUNDWATER 
	NS ENVIR.PROTECTION TRANSPORTATION OF DISPOSAL OF PETROLEUM CONTAMINATED GROUNDWATER 
	GAL 

	0570 
	0570 
	70520 
	(1) 

	NS ENVIR. PROTECTION MANAGEMENT OF PETROLEUM CONTAMINATED GROUNDWATER 
	NS ENVIR. PROTECTION MANAGEMENT OF PETROLEUM CONTAMINATED GROUNDWATER 
	LS 

	0580 
	0580 
	85145 
	100.000 

	TRUCK MOUNTED ATTENUATOR 
	TRUCK MOUNTED ATTENUATOR 
	HR 

	Section Totals: 
	Section Totals: 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: 
	Section Total with LCC: 


	Contract Item Totals 
	Contract Item Totals 
	Contract Item Totals 
	$2,699,558.00 
	$2,893,850.96 

	Contract Time Totals 
	Contract Time Totals 

	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	$0.00 
	$0.00 

	Contract Grand Totals 
	Contract Grand Totals 
	$2,699,558.00 
	$2,893,850.96 


	Cat Alt Set: Cat Alt Member: LCC: 
	60.00000 10.00000 
	60.00000 10.00000 
	60.00000 10.00000 
	8,640.00 81,000.00 
	137.66000 27.53000 
	19,823.04 222,993.00 

	50,000.00000 
	50,000.00000 
	50,000.00 
	172,068.75000 
	172,068.75 

	60.00000 
	60.00000 
	6,000.00 $2,699,558.00 $2,699,558.00 
	206.48000 
	20,648.00 $2,893,850.96 $2,893,850.96 


	( ) indicates item is bid as Lump Sum 
	Table
	TR
	Vendor Ranking 
	Page 1 of 1 Date Printed: 02/17/2023 

	Contract ID: 
	Contract ID: 
	C0000111238B02 
	Counties: 
	TAZEWELL 

	Letting Date: January 18, 2023 10:00 A.M. J47 Call Order: 06/28/24 COMPLETION DATE Contract Time: 
	Letting Date: January 18, 2023 10:00 A.M. J47 Call Order: 06/28/24 COMPLETION DATE Contract Time: 
	BRISTOL / TAZEWELL District(s): 0016-158-277, B602, N/A; Project(s): Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	B991 
	JONES ROAD & BRIDGE, INC. 
	$2,699,558.00 
	100.00% 

	2 
	2 
	K987 
	KING GENERAL CONTRACTORS, INC. 
	$2,893,850.96 
	107.20% 











